
 
REQUEST FOR INFORMATION 

FOR 
COUNTY OF SAN MATEO 

 
LISTED BELOW ARE THE QUESTIONS (Q) SUBMITTED BY 

POTENTIAL BIDDERS FOR THE  
 

COYOTE POINT MARINA 2017 MAINTENANCE DREDGING PROJECT IN THE 
COYOTE POINT RECREATION AREA 

 
COUNTY PROJECT NO. OD432 

PROJECT FILE NO. E4953 
 
 

THE COUNTY OF SAN MATEO DEPARTMENT OF PUBLIC WORKS 
HAS PROVIDED RESPONSES (R) TO THE QUESTIONS BELOW 

 
Q1. “Is our understanding correct per page twenty (20), Section 8-1 the Time of 

Completion indicated at sixty (60) working days is associated with Base Bid work 
items and that if/when any or all Additive Bid Items are to be included by the 
County that corresponding additional working days will subsequently be added to 
the overall contract Time Of Completion ??”  

 R1. The sixty (60) working days specified in Section 8-1 is for both Base Bid work 
and any or all Additive Bid items awarded.   

  
Q2. “Ask to be provided with the site address of "Marine Surveyors" which is listed on 

page 61 Part 3 B as the firm which will be conducting the pre dredge and post 
dredge surveys.”    

R2. The reference to “Marine Surveyors” in Section 23 Dredging of the Special 
Provisions, Part 3 – Execution, Subpart B, does not indicate the name of the 
County’s surveyor. The surveyor’s name will be provided to the Contractor after 
award of the contract. 
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