
(SQL) San Carlos Airport 
Runway and Taxiways Pavement Preservation and Rehabilitation Project 

 

ADDENDUM NO. 2 

ADDENDUM NO. 2 
 

 
To The Contract Documents and Specifications 

For The Construction Of The 
 

RUNWAY PAVEMENT PRESERVATION AND REHABILITATION PROJECT 
 

at the 
 

SAN CARLOS AIRPORT 
SAN MATEO COUNTY, CALIFORNIA 

 
 
 
TO ALL HOLDERS OF CONTRACT DOCUMENTS: 

The following additions and/or corrections shall become part of the Contract Documents 
and Specifications for the subject project. 

Notice to all Contractors submitting bids for this work and to all contract document holders. 

You are hereby notified of the following changes to the Contract Documents for this 
project.  This addendum shall supersede the original contract documents wherein it 
contradicts the same and shall take precedence over anything to the contrary therein.  All 
conditions remain the same. 

GENERAL: 

1. Attachment “A” to this Addendum contains the Pre-Bid Meeting Minutes   

2. Attachment “B” to this Addendum contains the Sign In Sheet  

3. Attachment “C” to this Addendum contains Bidders Questions and Responses 

CONTRACT DOCUMENTS AND SPECIFICATIONS: 

1. Attachment “D” to this Addendum contains Order No. c19-5c (revised) Appendix B-2, which is to 
be incorporated into the contract documents. 
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MEETING HELD MAY 26, 2020 AT 10:00 A.M. 

PRE-BID MEETING MINUTES 
COUNTY OF SAN MATEO - SAN CARLOS AIRPORT 

RUNWAY PAVEMENT PRESERVATION AND REHABILITATION PROJECT 
 

The content of this report is not a complete representation of the meeting minutes. Instead, it is a list 
of important information and clarifications pertaining to the project. If any corrections, comments, 

or additional items are necessary, please submit through the San Carlos Airport’s Assistant Manager. 

 

I. INTRODUCTION 

A. Mr. Dunne-Vecchio Welcomed everyone to the Pre-Bid Meeting for the Runway Pavement 
Preservation and Rehabilitation Project at the San Carlos Airport. Noted this pre-bid meeting 
was mandatory, and that all question on this proposal questions shall be through the San Carlos 
Airport’s Assistant Manager. 

B. Individual attendee introduction and affiliation. 

C. All Attendees names, affiliation, and phone numbers will be placed on the sign-in sheet for 
correspondence. All participant’s names, affiliations and contact numbers added to electronic 
copy of the attendance list. This will also be posted as part of an addenda. 

II. PROJECT DESCRIPTION 

A. General Description: 
The proposed project generally includes crack sealing and placing a surface treatment on 
Runway 12-30 and the taxiway connectors up to the edge of Taxiway K and L.  New pavement 
markings will then be placed on the runway and all taxiway connectors. Also included will be 
the removal and replacement of 7 feet of existing pavement along the outer edge of Runway 
12-30 and Taxiway Connectors B, C, D and E, in the areas denoted in the plans.  

B. Special Items: 
1. Prospective bidders are directed to Special Provisions to the FAA General Provisions, which 

modifies other sections of the FAA General Provisions. 

2. The prime contractor for this work shall possess a valid State of California Contractor’s 
Class A License. 

3. Prospective bidders are directed to Section 70-02, FAA General Provisions which indicates 
the following:  The Contractor shall procure all permits and licenses, pay all charges, fees, 
and taxes, and give all notices necessary and incidental to the due and lawful execution of 
the work. 

III. BID SCHEDULE/PROPOSAL  

A. The Bid Schedule and Proposal form contains the documents required to be submitted as part of 
the Contractor’s Bid.  

B. The proposal shall be completed in number format.  The Contractor’s shall acknowledge receipt 
of addenda’s. 
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IV. AWARD OF CONTRACT - See San Mateo County Supplementary General Conditions 

V. ASSURANCES, CERTIFICATIONS & OTHER BID REQUIREMENTS 

A. Bid Form (unit prices to be written in words and numerals for subtotals) 

B. Subcontractor Listing 

C. Non-collusion Declaration 

D. Bid Bond 

E. Bidder’s Questionnaire and Statements 

F. Buy American Certification 

G. Certifications 

1. Non-Segregated Facilities 

2. Debarment and Suspension 

3. Lobbying and Influencing Federal Employees 

4. Tax Delinquency and Felony Convictions 

5. Trade Restriction 

H. Bidder’s Statement of Previous Contracts Subject to EEO Clause 

I. Statement of Surety’s Intent 

J. Iran Contracting Certification 

K. DBE Statement (6.9% Goal) 

L. Safety Plan Compliance Document Certification 

M. Request for Contractor Sustainability Input Form 

N. Bidder’s Questionnaire 

O. Additional forms issued via future Addendums 

VI. SAFETY AND OPERATIONAL REQUIREMENTS 

A. Safety during construction is the No. 1 priority for the protection of the Airport users, employees 
and the Contractors employees. The Contractor is responsible for safety during Construction on 
Airport Projects. Refer to the Construction Safety Phasing Plan following Section 80 in the 
project specifications for specific safety and operational requirements. 

1. The Contractor is responsible for his employees and for compliance with OSHA standards, 
rules and regulations. 

2. Barricades must be placed prior to start of construction. 

3. No deviations of workers and equipment from designated work areas and access routes 
will be allowed. 

4. Under no circumstances will the Contractor be allowed to travel on or across active airport 
operating surfaces. 
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B. Prevention of Foreign Object Damage (FOD) is extremely important as ingestion of material into 
engines and prop-wash will cause extensive damage. 

1. Work areas must be kept clean and pavements must be continually swept to prevent the 
accumulation of dirt and debris. 

2. Dust control measures must be implemented by the Contractor. 

3. Trash and debris must be placed in appropriate containers. 

C. Security 

1. The Contractor shall be responsible for maintaining security at all access gates used during 
the project and will be held liable by the Airport Owner for any breach of security. 

2. If a gate is left open, the Contractor must post a guard to ensure no unauthorized entry. 

3. Open, unattended gates are subject to fines by the FAA. Fines incurred by the Owner will 
be passed on to and become the responsibility of the contractor. 

VII. TIME SCHEDULE & LIQUIDATED DAMAGES 

A. Contract Time = 7 calendar days for Phase 1 and 2 days for Phase 2. 

The work of this Contract and time charged shall commence on the date stated in the written 
Notice to Proceed. The time of completion for each work area shall be as follows, and means 
that all of the work of the Contract for each work area is complete and in operating order: 

Phase 1:  7 CALENDAR DAYS 

Phase 2:  2 CALENDAR DAYS 

B. Liquidated Damages = $2,000 per day 

VIII. DBE & CIVIL REQUIREMENTS 

A. DBE participation goal for this contract is 6.9% and must be met. 

B. EEO participation goals for this contract are 19.6% minority and 6.9% female.  Goals must be 
met unless otherwise approved. 

C. Other civil rights requirements are contained in the Code of Federal Regulations, Title 49 - 
Transportation, Part 23 – Participation of Disadvantaged Business Enterprises in Airport 
Concessions, and in Part 26 - Participation by Disadvantaged Business Enterprises in 
Department of Transportation Financial Assistance Programs. 

1. Google search “Electronic Code of Federal Regulations” or enter “https://gov.ecfr.io/cgi-
bin/ECFR” in your browser bar. 

2. Select Title 49 – Transportation from the drop down menu, press go. 

3. Under Subtitle A, select 1-99 

4. Scroll down and select Part 23, or, 

5. Scroll down and select Part 26 

  

https://gov.ecfr.io/cgi-bin/ECFR
https://gov.ecfr.io/cgi-bin/ECFR
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IX. LABOR REQUIREMENTS 

A. Contractor must pay the higher prevailing wage rate as a minimum in accordance with the 
current Federal and State Wage Rate Schedules. 

B. City requires Contractor and its listed subcontractors to comply with the requirements of SB 
854. 

C. Additional labor requirements are as contained in the Code of Federal Regulations, Title 49 - 
Transportation, Part 18, Section 18.36. 

1. Google search “Electronic Code of Federal Regulations” or enter “https://gov.ecfr.io/cgi-
bin/ECFR” in your browser bar. 

2. Select Title 49 – Transportation from the drop down menu, press go. 

3. Under Subtitle A, select 1-99 

4. Scroll down and select Part 18 

5. Scroll down and select Section 18.36 Procurement 

X. ADDENDA 

A. Any changes or modifications identified at this meeting will be made by addendum to all 
prospective bidders. 

B. Other questions raised after this meeting must be submitted in writing to the San Carlos Airport 
(Michael Byrne, Assistant Airport Manager @ mbyrne@smcgov.org) to be considered for future 
addendum. With a short turnaround time, all questions must be submitted by Monday, June 1, 
2020 at 5p.m.  

XI. QUESTIONS & GENERAL DISCUSSION 

A. Bids are due on June 10, 2020 at 2pm. Bids shall be sealed and filed with the Clerk of the Board 
of Supervisors of the County of San Mateo at the Hall of Justice and Records, 400 County Center, 
1st Floor, Redwood City, California, 94063 

B. Items which have been identified for an Addendum are as follows: 

1. Pre-bid meeting agenda and sign-in sheet. 

C. Open for general discussion and questions. 

1. Bidders list (she wants this to be removed because it is hard to get that information at the 
time the bid is due– Denise Henning 

2. Electronic submission or hand deliver (hand deliver to Hall of Justice) 

 

Pre-Bid meeting ended at 10:25am 

https://gov.ecfr.io/cgi-bin/ECFR
https://gov.ecfr.io/cgi-bin/ECFR


MDunne-Vecchio
Text Box
ATTACHMENT "B"



NAME AFFILIATION MAILING ADDRESS E-MAIL ADDRESS PHONE

Gretchen Kelly San Carlos Airport
620 Airport Drive

San Carlos, CA 94070
gkelly@smcgov.org (650) 573-3700

Michael Byrne San Carlos Airport
620 Airport Drive

San Carlos, CA 94070
mbyrne@smcgov.org (650) 573-3700

Teddy Ramil, PE C&S Engineers, Inc
8950 Cal Center Drive, Suite 102

Sacramento, CA 95826
tramil@cscos.com (916) 364-1470

Michael Dunne-Vecchio C&S Engineers, Inc
8950 Cal Center Drive, Suite 102

Sacramento, CA 95826
mdunne-vecchio@cscos.com (916) 364-1470

Hannah Brazil C&S Engineers, Inc
8950 Cal Center Drive, Suite 102

Sacramento, CA 95826
HBrazil@cscos.com (916) 364-1470

Daniel Young O'Grady Paving Inc.
2513 Wyandotte St.

Mountain View, CA 94043
dyoung@ogradypaving.com 650-966-1926

Eduardo Luna Desilva Gates
11555 Dublin Blvd.

Dublin, CA 94568
dgcestimating@desilvagates.com 925-829-9220

Rey Fard
California Plus

Engineering, Inc.

1560 W Hacienda Ave.

Campbell, CA 95008

reyf@cpeinc.us or

bid@cpeinc.us

408-821-7168 or

408-674-1779

Beverly Robins
Gonsalves & Son Construction 

Inc.

P.O. Box 6553

Napa, CA 94581
jag1bev@gmail.com 707-258-6261

Jay Koval KR Surface Industries
1605 Whipple Rd.

Hayward, CA 94544
jay@krsurface.com 650-642-7781

COUNTY OF SAN MATEO - SAN CARLOS  AIRPORT

RUNWAY PAVEMENT PRESERVATION AND REHABILITATION PROJECT

PRE-BID MEETING - May 26, 2020  at  10:00 am

ATTENDEES LIST

mailto:gkelly@smcgov.org
mailto:mbyrne@smcgov.org
mailto:tramil@cscos.com
mailto:mdunne-vecchio@cscos.com
mailto:HBrazil@cscos.com
mailto:dyoung@ogradypaving.com
mailto:dgcestimating@desilvagates.com
mailto:jag1bev@gmail.com
mailto:jay@krsurface.com


NAME AFFILIATION MAILING ADDRESS E-MAIL ADDRESS PHONE

COUNTY OF SAN MATEO - SAN CARLOS  AIRPORT

RUNWAY PAVEMENT PRESERVATION AND REHABILITATION PROJECT

PRE-BID MEETING - May 26, 2020  at  10:00 am

ATTENDEES LIST

Paul Fick Provenzano Builders
1821 S. Bascom Ave., #359

Campbell, CA 95008
paul@provenzanobuilders.com 408-281-4400

Rick Provenzano Provenzano Builders
1821 S. Bascom Ave., #359

Campbell, CA 95008
rick@provenzanobuilders.com 408-416-1420

Denise Henning Granite Rock Company
5225 Hellyer Ave., Suite 220

San Jose, CA 95138
estimating@graniterock.com 408-574-1400

Ryan Barrett
Interstate Grading

& Paving, Inc.

128 S. Maple Ave.

South San Fraincisco, CA 94080
tina@igpinc.com 650-952-7333

Rob McIntosh Maxwell Asphalt, Inc.
650 South Delong St.

Salt Lake City, UT 84104
rob@maxwellasphalt.com 720-323-7771

mailto:paul@provenzanobuilders.com
mailto:rick@provenzanobuilders.com
mailto:estimating@graniterock.com
mailto:tina@igpinc.com
mailto:rob@maxwellasphalt.com
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Addendum No. 2, Attachment C C-1 

ADDENDUM 2 
ATTACHMENT ‘C’ 

 
SAN CARLOS AIRPORT 

RUNWAY AND TAXIWAYS PAVEMENT PRESERVATION AND REHABILITATION  
 

Questions (Q) [with responses (R)] 
 
 

Q: How do I get plans and specs for the airport project you currently have advertised? 

R: The Contract Documents may be examined and/or downloaded in .pdf format at the 
Department of Public Works website at http://publicworks.smcgov.org/projects-out-bid (includes 
complete bid package). A direct link can be found here https://publicworks.smcgov.org/san-carlos-
airport-%E2%80%93-runway-and-taxiway-preservation-and-rehabilitation-project 

 

Q: Subcontractor Bidder list:  Can you consider to have this submitted post bid with the DBE 
information? 

R: The subcontractor bidder list shall be submitted with all Bid documents at the time of Bids 
received for this project.  

 

Q: Can you please send a link/copy of the drawings 

R: The files are located on the following San Mateo County’s website: 
https://publicworks.smcgov.org/san-carlos-airport-%E2%80%93-runway-and-taxiway-preservation-and-
rehabilitation-project 

 

Q: Will this be an electronic submission or will it be a in person submission? 

R: As indicated on the notice to bidders, the submission of this proposal will be delivered to the 
following location: 

Clerk of the Board of Supervisors of the County of San Mateo at the Hall of Justice and Records, 400 
County Center, (formerly 401 Marshall Street) 1st Floor, Redwood City, California, 94063 

 

Q: I was hoping to obtain the pre bid sign in sheet for the San Carlos Airport - Runway and Taxiway 
Preservation and Rehabilitation Project. 

R: Please see Addendum No. 2, Attachment B for pre-bid sign-in sheet. 

 
 
 

http://publicworks.smcgov.org/projects-out-bid
https://publicworks.smcgov.org/san-carlos-airport-%E2%80%93-runway-and-taxiway-preservation-and-rehabilitation-project
https://publicworks.smcgov.org/san-carlos-airport-%E2%80%93-runway-and-taxiway-preservation-and-rehabilitation-project
https://publicworks.smcgov.org/san-carlos-airport-%E2%80%93-runway-and-taxiway-preservation-and-rehabilitation-project
https://publicworks.smcgov.org/san-carlos-airport-%E2%80%93-runway-and-taxiway-preservation-and-rehabilitation-project


Addendum No. 2, Attachment C C-2 

Q: Is the DBE goal of 6.9% a goal or a requirement? 

R: Good faith effort, as defined in Appendix A, 49 CFR Part 26, must be shown to meet the 6.9% 
DBE goal. 

 

Q: Will the County consider social distancing standards, etc. at the bid opening? 

R: Social distancing standards will be taken into account at the bid opening. 

 

Q: Will the contractor be able to work Day & Night for the 9 calendar days during Phase 1 & 2? 

R: Requests to work nights shall be considered by the County and determined on as needed basis. 

 

Q: Will the Airport have a maned gate for the trucks to come through, or will the contractor need 
to place a guard at the gate of the AOA? 

R: It is the contractor’s responsibility to maintain security of the airport at all times. 
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APPENDIX B-2: Large Construction Project Safety Protocol 

 

 

1. Any construction project meeting any of the following specifications is subject to this Large 

Construction Project Safety Protocol (“LCP Protocol”), including public works projects unless 

otherwise specified by the Health Officer:  

 

a. For residential construction projects, any single-family, multi-family, senior, student, 

or other residential construction, renovation, or remodel project consisting of more than 

10 units.  

  

b. For commercial construction projects, any construction, renovation, or tenant 

improvement project consisting of more than 20,000 square feet of floor area. 

 

c. For construction of Essential Infrastructure, as defined in section 16.c of the Order, any 

project that requires five or more workers at the jobsite at any one time. 

 

2. The following restrictions and requirements must be in place at all construction job sites 

subject to this LCP Protocol: 

 

a. Comply with all applicable and current laws and regulations including but not limited 

to OSHA and Cal-OSHA. If there is any conflict, difference or discrepancy between or 

among applicable laws and regulations and/or this LCP Protocol, the stricter standard 

will apply. 

 

b. Prepare a new or updated Site-Specific Health and Safety Plan to address COVID-19-

related issues, post the Plan on-site at all entrances and exits, and produce a copy of the 

Plan to County governmental authorities upon request.  The Plan must be translated as 

necessary to ensure that all non-English speaking workers are able to understand the 

Plan. 

 

c. Provide personal protective equipment (PPE) specifically for use in construction, 

including gloves, goggles, face shields, and face coverings as appropriate for the 

activity being performed.  At no time may a contractor secure or use medical-grade 

PPE, unless required due to the medical nature of a job site.  Face Coverings must be 

worn in compliance with the Health Officer’s Order No. C19-8, dated April 18, 2020, 

or any subsequently issued or amended order.  

 

d. Ensure that employees are trained in the use of PPE.  Maintain and make available a 

log of all PPE training provided to employees and monitor all employees to ensure 

proper use of the PPE.   

 

e. Prohibit sharing of PPE. 

 



 

 

 

 

 

f. Implement social distancing requirements including, at minimum: 

 

i. Stagger stop- and start-times for shift schedules to reduce the quantity of 

workers at the jobsite at any one time to the extent feasible.  

ii. Stagger trade-specific work to minimize the quantity of workers at the jobsite at 

any one time.  

iii. Require social distancing by maintaining a minimum six-foot distance between 

workers at all times, except as strictly necessary to carry out a task associated 

with the project.   

iv. Prohibit gatherings of any size on the jobsite, except for safety meetings or as 

strictly necessary to carry out a task associated with the project.   

v. Strictly control “choke points” and “high-risk areas” where workers are unable 

to maintain minimum six-foot social distancing and prohibit or limit use to 

ensure that minimum six-foot distancing can easily be maintained between 

workers. 

vi. Minimize interactions and maintain social distancing with all site visitors, 

including delivery workers, design professionals and other project consultants, 

government agency representatives, including building and fire inspectors, and 

residents at residential construction sites. 

vii. Prohibit workers from using others’ phones or desks.  Any work tools or 

equipment that must be used by more than one worker must be cleaned with 

disinfectants that are effective against COVID-19 before use by a new worker. 

viii. Place wash stations or hand sanitizers that are effective against COVID-19 at 

entrances to the jobsite and in multiple locations dispersed throughout the 

jobsite as warranted.  

ix. Maintain a daily attendance log of all workers and visitors that includes contact 

information, including name, address, phone number, and email.  

x. Post a notice in an area visible to all workers and visitors instructing workers 

and visitors to do the following: 

1. Do not touch your face with unwashed hands or with gloves. 

2. Frequently wash your hands with soap and water for at least 20 seconds 

or use hand sanitizer with at least 60% alcohol. 

3. Clean and disinfect frequently touched objects and surfaces such as 

workstations, keyboards, telephones, handrails, machines, shared tools, 

elevator control buttons, and doorknobs. 

4. Cover your mouth and nose when coughing or sneezing or cough or 

sneeze into the crook of your arm at your elbow/sleeve.  

5. Do not enter the jobsite if you have a fever, cough, or other COVID-19 

symptoms.  If you feel sick, or have been exposed to anyone who is 

sick, stay at home. 

6. Constantly observe your work distances in relation to other staff.  

Maintain the recommended minimum six-feet distancing at all times. If 

not possible, weare the necessary PPE for working in close proximity to 

another person. 

7. Do not share phones or PPE. 

xi. The notice in section 2.f.x must be translated as necessary to ensure that all 

non-English speaking workers are able to understand the notice. 



 

 

 

 

 

g. Implement cleaning and sanitization practices in accordance with the following: 

i. Frequently clean and sanitize, in accordance with CDC guidelines, all high-traffic and 

high-touch areas including, at a minimum: meeting areas, jobsite lunch and break areas, 

entrances and exits to the jobsite, jobsite trailers, hand-washing areas, tools, equipment, 

jobsite restroom areas, stairs, elevators, and lifts.  

ii. Establish a cleaning and decontamination protocol prior to entry and exit of the jobsite 

and post the protocol at entrances and exits of jobsite. 

iii. Supply all personnel performing cleaning and sanitization with proper PPE to prevent 

them from contracting COVID-19.  Employees must not share PPE.  

iv. Establish adequate time in the workday to allow for proper cleaning and decontamination 

including prior to starting at or leaving the jobsite for the day.  

 

h. Implement a COVID-19 community spread reduction plan as part of the Site-Specific Health and 

Safety Plan that includes, at minimum, the following restrictions and requirements: 

i. Prohibit all carpooling to and from the jobsite except by workers living within the same 

household unit, or as necessary for workers who have no alternative means of 

transportation.  

ii. Cal-OSHA requires employers to provide water, which should be provided in single-

serve containers.  Prohibit any sharing of any food or beverage and if sharing is observed, 

the worker must be sent home for the day.  

iii. Prohibit use of microwaves, water coolers, and other similar shared equipment.  

 

i. Assign a COVID-19 Safety Compliance Officer (SCO) to the jobsite and ensure the SCO’s name 

is posted on the Site-Specific Health and Safety Plan.  The SCO must: 

i. Ensure implementation of all recommended safety and sanitation requirements regarding 

the COVID-19 virus at the jobsite.  

ii. Compile daily written verification that each jobsite is compliant with the components of 

this LCP Protocol.  Each written verification form must be copied, stored, and made 

immediately available upon request by any County official.  

iii. Establish a daily screening protocol for arriving staff, to ensure that potentially infected 

staff do not enter the construction site.  If workers leave the jobsite and return the same 

day, establish a cleaning and decontamination protocol prior to entry and exit of the 

jobsite.  Post the daily screening protocol at all entrances and exit to the jobsite.  More 

information on screening can be found online at:  https://www.cdc.gov/coronavirus/2019-

ncov/community/index.html. 

iv. Conduct daily briefings in person or by teleconference that must cover the following 

topics:  

1. New jobsite rules and pre-job site travel restrictions for the prevention of COVID-

19 community spread. 

2. Review of sanitation and hygiene procedures. 

3. Solicitation of worker feedback on improving safety and sanitation.  

4. Coordination of construction site daily cleaning/sanitation requirements. 

5. Conveying updated information regarding COVID-19. 

6. Emergency protocols in the event of an exposure or suspected exposure to 

COVID-19.  

v. Develop and ensure implementation of a remediation plan to address any non-compliance 

with this LCP Protocol and post remediation plan at entrance and exit of jobsite during  

https://www.cdc.gov/coronavirus/2019-ncov/community/index.html
https://www.cdc.gov/coronavirus/2019-ncov/community/index.html
https://www.cdc.gov/coronavirus/2019-ncov/community/index.html
https://www.cdc.gov/coronavirus/2019-ncov/community/index.html


 

 

 

remediation period.  The remediation plan must be translated as necessary to ensure that 

all non-English speaking workers are able to understand the document. 

vi. The SCO must not permit any construction activity to continue without bringing such 

activity into compliance with these requirements. 

vii. Report repeated non-compliance with this LCP Protocol to the appropriate jobsite 

supervisors and a designated County official. 

 

j. Assign a COVID-19 Third-Party Jobsite Safety Accountability Supervisor (JSAS) for the jobsite, 

who at a minimum holds an OSHA-30 certificate and first-aid training within the past two years, 

who must be trained in the protocols herein and verify compliance, including by visual 

inspection and random interviews with workers, with this LCP Protocol. 

i. Within seven calendar days of each jobsite visit, the JSAS must complete a written 

assessment identifying any failure to comply with this LCP Protocol.  The written 

assessment must be copied, stored, and, upon request by the County, sent to a designated 

County official.   

ii. If the JSAS discovers that a jobsite is not in compliance with this LCP Protocol, the JSAS 

must work with the SCO to develop and implement a remediation plan. 

iii. The JSAS must coordinate with the SCO to prohibit continuation of any work activity not 

in compliance with rules stated herein until addressed and the continuing work is 

compliant. 

iv. The remediation plan must be sent to a designated County official within five calendar 

days of the JSAS’s discovery of the failure to comply. 

 

k. In the event of a confirmed case of COVID-19 at any jobsite, the following must take place: 

i. Immediately remove the infected individual from the jobsite with directions to seek 

medical care. 

ii. Each location the infected worker was at must be decontaminated and sanitized by an 

outside vendor certified in hazmat clean ups, and work in these locations must cease until 

decontamination and sanitization is complete. 

iii. The County Public Health Department must be notified immediately and any additional 

requirements per the County health officials must be completed, including full 

compliance with any tracing efforts by the County. 

l. Where construction work occurs within an occupied residential unit, any separate work area must 

be sealed off from the remainder of the unit with physical barriers such as plastic sheeting or 

closed doors sealed with tape to the extent feasible.  If possible, workers must access the work 

area from an alternative entry/exit door to the entry/exit door used by residents.  Available 

windows and exhaust fans must be used to ventilate the work area.  If residents have access to 

the work area between workdays, the work area must be cleaned and sanitized at the beginning 

and at the end of workdays. Every effort must be taken to minimize contact between workers and 

residents, including maintaining a minimum of six feet of social distancing at all times.  

 

m. Where construction work occurs within common areas of an occupied residential or commercial 

building or a mixed-use building in use by on-site employees or residents, any separate work 

area must be sealed off from the rest of the common areas with physical barriers such as plastic  



 

 

 

 

 

sheeting or closed doors sealed with tape to the extent feasible.  If possible, workers must access 

the work area from an alternative building entry/exit door to the building entry/exit door used by 

residents or other users of the building.  Every effort must be taken to minimize contact between 

worker and building residents and users, including maintaining a minimum of six feet of social 

distancing at all times. 

 
 

 
 


