
  

 
February 16, 2022 

 
COUNTY OF SAN MATEO 

 
MIDCOAST MULTI-MODAL TRAIL IMPROVEMENTS PROJECT 

 
TOTAL PROJECT APPROXIMATELY 0.85 MILE IN LENGTH 

WITH APPURTENANT WORK THERETO 
IN SAN MATEO COUNTY 

 
COUNTY PROJECT NO. P29F1 

PROJECT FILE NO. E4952 
 

ADDENDUM NO. 3 
 
 
TO ALL PLAN HOLDERS: 
 
The following Addendum No. 3 to the above referenced project, dated December 23, 
2021, shall be included in the project plans and specifications. 
 

 
1. The bid opening date has been moved to February 23, 2022. Pages 1 (rev) - 2 (rev) 

of the NC (Notice to Contractor) Section shall be replaced in the Project 
Specifications: 

 
Replace pages 1 (rev) - 2 (rev) of the NC Section with pages 1 (rev2) - 2 
(rev2). 

 
2. Unquantified inspection costs by Caltrans have been clarified. Pages 22 - 24 of the 

SP (Special Provisions) Section shall be replaced in the Project Specifications: 
 

Replace pages 22 - 24 of the SP Section with pages 22 (rev) - 24 (rev). 
 

3. Requirement for additional tree removal has been added. Pages 85 - 87 of the SP 
(Special Provisions) Section shall be replaced in the Project Specifications: 

 
Replace pages 85 - 87 of the SP Section with pages 85 (rev) - 87 (rev). 
 
 

Ann M. Stillman 
Interim Director 
 
County Government Center 
555 County Center, 5th Floor 
Redwood City, CA 94063 
650-363-4100 T 
650-361-8220 F 
www.smcgov.org 
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4. Clarified asphalt pavement removal requirement at raised trail crossings. Pages 117 

- 118 of the SP (Special Provisions) Section shall be replaced in the Project 
Specifications: 

 
Replace pages 117 - 118 of the SP Section with pages 117 (rev) - 118 
(rev). 
 

5. Requirement for timber lagging treatment has been revised. Page 150 of the SP 
(Special Provisions) Section shall be replaced in the Project Specifications: 

 
Replace page 150 of the SP Section with page 150 (rev). 

 
 

Please sign and return the attached “Receipt of Addendum No. 3” form.  The 
“Receipt of Addendum No. 3” form MUST be received in this office no later than 
4:00 PM, Tuesday, February 22, 2022 or the bid will NOT be considered.  The 
Receipt of Addendum can be emailed to Krzysztof Lisaj attention email at 
klisaj@smcgov.org, with carbon copy to wng@smcgov.org and 
azhang@smcgov.org.
 
If you have any questions or require additional information, please contact Alex Zhang, 
Wency Ng, or Krzysztof Lisaj of our office at (650) 363-4100. They can also be reached 
by e-mail at:  

azhang@smcgov.org 
wng@smcgov.org 
klisaj@smcgov.org 

 
 

Very truly yours, 
 
 
 
 
Ann M. Stillman 
Interim Director of Public Works 

 
 
AMS:KL:WN:AZ 
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Encl.- “Receipt of Addendum No. 3” Form 

Revised Pages 1 (rev2) - 2 (rev2) of the NC Section 
Revised Pages 22 (rev) - 24 (rev), 85 (rev) - 87 (rev), 117(rev) - 118 (rev), and 
150 (rev) of the SP Section 

 
cc: Krzysztof Lisaj, Principal Civil Engineer, Engineering and Construction 

Wency Ng, Senior Civil Engineer, Project Development and Design 
Alex Zhang, Associate Civil Engineer, Project Development and Design 



 

 

Ann M. Stillman 
Interim Director 
 
County Government Center 
555 County Center, 5th Floor 
Redwood City, CA 94063 
650-363-4100 T 
650-361-8220 F 
www.smcgov.org 

February 16, 2022 

COUNTY OF SAN MATEO 
 

MIDCOAST MULTI-MODAL TRAIL IMPROVEMENTS PROJECT 
 

COUNTY PROJECT NO. P29F1 
PROJECT FILE NO. E4952 

 
 

RECEIPT OF ADDENDUM NO. 3 
 

I, _______________________________________________________, an 

authorized representative for __________________________________________, 

have received Addendum No. 3 for the Midcoast Multi-Modal Trail Improvements 

Project from an authorized representative of the County of San Mateo, which is to be 

included in the Specifications for the above referenced project. 

This form must be signed and received in the offices of the County of San Mateo, 

Department of Public Works no later than 4:00 P.M., Tuesday, February 22, 2022. 

 
 “Contractor” 

 
 

________________________________________ 
(Print) 

 
 

________________________________________ 
(Signature) 

 
 

                                                                                   
(Date) 
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COUNTY OF SAN MATEO 
STATE OF CALIFORNIA 

 
NOTICE TO CONTRACTORS 

 
 
NOTICE IS HEREBY GIVEN, that  

Sealed bids will be received either by mail to the office of the County 

Manager/Clerk of the Board of Supervisors, or hand-delivered within one hour prior 

to the bid opening to the main public entrance of the Hall of Justice and Records, 

400 County Center (formerly 401 Marshall Street), Redwood City, California, 94063 until 

the hour of  

 2:30 p.m., Wednesday Thursday, February 23 17, 2022 

which all bids (mailed in or hand-delivered) will then be transmitted to the main 

public entrance of the Hall of Justice and Records at 400 County Center, Redwood 

City, where the bids will be publicly opened and read aloud for the following project in 

accordance with the specifications therefore and to which special reference is made as 

follows: 

 

MIDCOAST MULTI-MODAL TRAIL IMPROVEMENTS PROJECT 
 

TOTAL PROJECT APPROXIMATELY 0.85 MILES IN LENGTH 
WITH APPURTENANT WORK THERETO 

IN SAN MATEO COUNTY 
 

COUNTY PROJECT NO. P29F1 
PROJECT FILE NO. E4952 

 

Bids are required for the entire work described herein. 

Bidders are further advised of the following:  

(1) Contractor should be placed on a Plan Holders List for bidding.  To be 
placed on the Plan Holders List, the Contractor shall either: 

a. Purchase Plans and Specifications, including forms of proposal and 
contract, from the County of San Mateo Department of Public Works.  
When purchasing by phone (650-363-4100) or email (pw-
surveying@smcgov.org), please send check payable to “County of 
San Mateo” to 555 County Center, 5th Floor, Redwood City, CA  
94063; OR 

b. Complete and sign the following Plan Holder’s Affidavit by using the 
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link below to receive a link to download an electronic copy of the 
plans and specifications. The Contractor is advised that the form 
should be received by the County no later than three (3) working 
days prior to the bid opening date. 

 
https://publicworks.smcgov.org/MMTPlanHoldersAffidavitForm 

 
c. If Plans and Specifications are obtained through a source other than 

those outlined in 1a and 1b, complete the below Plan Holder’s 
Affidavit and return to the County by PDF either via email to 
azhang@smcgov.org or by fax at (650) 361-8220.  The Contractor is 
advised that the form should be received by the County no later than 
three (3) working days prior to the bid opening date. 
 

Plan Holder’s Affidavit 

Project Title Midcoast Multi-Modal Trail Improvements Project

Project No. P29F1 Project Engineer: Alex Zhang

 Project Manager: Wency Ng

Bid Open Date and Time:
2:30 p.m., Wednesday Thursday,  
February 23 17, 2022

Company Name: 

Mailing Address:

Phone Number: 
Fax 
Number:  

E-mail Address:  

 
(Name and Title of Authorized Representative of Bidder) 

 

(Signature of Authorized Representative of Bidder) 

 
(2) The Plan Holders List will be posted to the County of San Mateo’s Public 

Works website two (2) working days prior to the bid open date. 

(3) Questions regarding the Contract Documents concerning items such as 
discrepancies, conflicts, omissions, doubts as to meanings, or regarding 
scope of bid items shall be referred to the Engineer.  Inquiries must be 
received in writing via email, to azhang@smcgov.org, not less than five (5) 
working days prior to bid opening.  Inquiries will be answered in writing via 
email response if written clarification is warranted, in the opinion of the 
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work either within the State of California right-of-way or affecting State of 

California facilities, the Contractor will be required to obtain an 

Encroachment Permit at the following State of California, Department of 

Transportation office: 

CALTRANS, DISTRICT 04 
PERMIT ENGINEER 
111 Grand Avenue 
Oakland, CA   94623 

The Contractor is advised that the Encroachment permit shall be 

obtained within ten (10) calendar days after pre-construction meeting, prior 

to issuance of the Notice to Proceed. 

Unless otherwise extended by the Engineer, should Contractor fail to 

adhere to the above schedule, Contractor may incur task-specific 

liquidated damages in the amount of $500 per calendar day for every day 

hence until Contractor has provided proof of obtaining encroachment 

permit. 

Full compensation for conforming to the requirements of this permit, 

including the cost of the permit, if any, shall be considered as included in 

the unit prices paid for the various Contract items of work, and no 

additional compensation will be allowed therefore. Any unquantified 

inspection costs incurred by Caltrans will be paid by the contractor and will 

be reimbursed by the County through a change order. 

The Contractor’s attention is directed to Appendix F, “Caltrans 

Encroachment Permit,” and Appendix G, “Avoidance and Mitigation 

Measures” and “Regulatory Environmental Documents,” of these Project 

Specifications.  

7-6. Highway Construction Equipment 

Attention is directed to Section 7-1.02O, "Vehicle Code," of the Standard 

Specifications and these Special Provisions. 

Pursuant to the authority contained in Section 591 of the Vehicle Code, 

the County has determined that, within such areas as are within the limits of the 

project and are open to public traffic, the Contractor shall comply with all the 

(rev)
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requirements set forth in Divisions 11, 12, 13, 14 and 15 of the Vehicle Code.  

Attention is directed to the statement in Section 591 that this section shall not 

relieve him or any person from the duty of exercising due care.  The Contractor 

shall take all necessary precautions for safe operation of his equipment and the 

protection of the public from injury and damage from such equipment. 

7-7. Project Appearance 

The Contractor shall maintain a neat appearance to the work.  Full 

compensation for conforming to the provisions in this section, not otherwise 

provided for, shall be considered as included in unit prices paid for the various 

Contract items of work involved and no additional compensation will be allowed 

therefore. 

7-8. Preservation of Property 

The Contractor's attention is directed to Section 5-1.36, "Property and 

Facility Preservation," and Section 5-1.36D, "Nonhighway Facilities," of the 

Standard Specifications. 

7-9. Air Pollution Control 

Air pollution control shall conform to the provisions of Section 14-9.02, "Air 

Pollution Control," of the Standard Specifications. 

7-10. Obstructions 

Attention is directed to the provisions in Sections 5-1.36D, "Nonhighway 

Facilities," 5-1.36, "Property and Facility Preservation," and 51-1.03E(9), "Utility 

Facilities," of the Standard Specifications. 

7-11. Sound Control 

Sound control shall conform to the provisions in Section 14-8.02, "Noise 

Control," of the Standard Specifications. 

7-12. Public Convenience 

Public Convenience shall conform to the provisions in Section 7-1.03, "Public 

Convenience," of the Standard Specifications and to these Special 

Provisions.   

7-13. Public Safety 

Public Safety shall conform to the provisions in Section 7-1.04, “Public 
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Safety,” of the Standard Specifications and to these Special Provisions. 

Full compensation for conforming to the requirements of this section 

shall be considered as included in the unit prices paid for the various Contract 

items of work, and no additional compensation will be allowed therefore. 

7-14. BLANK 

7-15. Disposal of Material Outside the Highway Right Of Way 

Disposal of Material Outside the Highway Right Of Way shall conform 

to the provisions of Sections 5-1.20B(4), “Contractor-Property Owner 

Agreement,” and 14-10, “Solid Waste Disposal and Recycling,” of the 

Standard Specifications, and Section 10, “Construction Waste Management,” 

of these Special Provisions.  The Contractor’s attention is further directed to 

Appendix “A”, “Construction Waste Management Plan,” of these Special 

Provisions. 

7-16. Sanitary Sewer Monitoring and Reporting Requirements 

The Contractor’s attention is directed to Appendix B for sanitary sewer 

monitoring and reporting requirements. 

 

END OF SECTION 
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Where conforms are made to existing concrete and no joints exist between 

concrete to be removed and concrete to remain, the concrete shall be cut in a neat line 

to a minimum depth of 0.17 feet with a power-driven saw before concrete is removed. 

Nothing herein shall be construed as relieving the Contractor of his responsibility 

for final cleanup of the highway, as provided in Section 4-1.13, “Cleanup,” of the 

Standard Specifications. 

Full compensation for all work involved for this item, “Clearing and Grubbing,” 

shall be as specified in Section 9 of the Standard Specifications and these Special 

Provisions. 

16-1. Remove Trees 

Designated trees shall be removed in accordance with Section 17-2, 

“Clearing and Grubbing,” of the Standard Specifications, the Plans, these Special 

Provisions, and the directions of the Engineer. 

The Contractor is responsible for providing a bridge installation plan, 

which includes but not limited to tree removal, equipment used, and effort 

to minimize the number of additional trees to be trimmed/removed. The 

County will review such plan and approve accordingly for the additional 

trees to be trimmed/removed as required to construct the bridge. No trees 

shall be removed without the prior written approval of the Engineer. Voids left by 

removed tree and roots shall be backfilled immediately upon completion of tree 

removal, in conformance with Section 19, “Earthwork,” of the Standard 

Specifications, the Standard Trench Backfill and Bedding Details on Sheet C-

6.05 of the Plans, and the directions of the Engineer. 

Said removed tree and roots shall become the property of the Contractor 

and shall be disposed of outside the highway right of way in conformance with 

Section 7-15, “Disposal of Material Outside the Highway Right of Way,” of these 

Special Provisions. 

 The Contractor shall take care not to damage existing facilities that are to 

remain. Any damage to such facilities caused by the Contractor's operations, as 

determined by the Engineer, shall be repaired to the satisfaction of the Engineer, 

all at the Contractor's expense, and no additional compensation will be allowed 
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therefore. 

Prior to excavation and removal of tree root systems, the Contractor shall 

verify the locations of existing utilities or other obstacles within the vicinity of the 

tree. 

The Contractor is advised that active water and gas lines are located in the area. 

The locations of existing water and gas facilities, as based on data provided by 

the utility companies, are shown the Plan Sheets at their approximate locations, 

and no assurance is given as to the actual horizontal and vertical locations of 

these or other unknown facilities that may exist within the line of work. The 

Contractor shall call USA North at (800) 642-2444 a minimum of two (2) 

working days in advance of any excavation or trenching work. 

Said removed trees shall become the property of the Contractor and shall 

be disposed of outside the highway right of way in conformance with Section 7-

15, “Disposal of Material Outside the Highway Right of Way,” of these Special 

Provisions. 

The Contractor is advised that all trees designated for removal which are 

less than ten inches (10”) in trunk diameter, as well as stumps of any diameter, 

shall be considered as included under the Contract lump sum price paid for 

“Clearing and Grubbing,” and no additional compensation will be allowed 

therefore.  Trees ten inches (10”) or greater in trunk diameter shall be paid for 

per each under this item of work, “Remove Trees.” 

The Contractor is encouraged to review the project site in order to assess 

the trees and root balls that will require removal.  The Contractor’s attention is 

directed to the following table: 
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Tree 

Plan Sheet

 

No. 
Diameter 
& Type Section*

1-8 12” Tree 16-1 C-1.02

9 13” Tree 16-1 C-1.02

10 18” Tree 16-1 C-1.02

11-12 32” Tree 16-1 C-1.02  
 
*Note:  Section 16 is for “Clearing and Grubbing”; Section 16-1 is for “Remove 
Tree”. 

 

Full compensation for all work involved for this item, “Remove Trees,” 

shall be as specified in Section 9 of the Standard Specifications and these 

Special Provisions. 

No adjustment to the Contract bid price will be made for any increase or 

decrease in the quantities for this item, “Remove Trees,” required.  The 

provisions in Section 9-1.06, “Changed Quantity Payment Adjustments,” of the 

Standard Specifications shall not apply to this item of work. 

16-2. Remove Existing Wooden Bridge 

The existing wooden bridge shown on Sheet C-1.02. of the Plans shall be 

removed and disposed of in conformance with Section 7-15, “Disposal Outside 

the Highway Right Of Way”. 

The Contractor shall ensure that removal of existing wooden bridge does 

not impact the existing creek, existing drainage patterns, or existing structures. 

Construction debris shall be mitigated, and area shall be restored as needed to 

avoid impacting the area around the existing bridge. 

Full compensation for all work involved for this item, “Remove Existing 

Wooden Bridge,” shall be as specified in Section 9 of the Standard Specifications 

and these Special Provisions. 

 
END OF SECTION 
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Asphalt concrete to be used for the raised trail crossings shall be Type A 

HMA; and, including furnishing, spreading and compacting, shall conform to the 

provisions of Section 39, “Asphalt Concrete,” of the Standard Specifications, 

except for payment, and Section 39, “Asphalt Concrete (Type A HMA),” and this 

Section 39-5, “Raised Trail Crossing,” of these Special Provisions, and shall be 

included in the Contract unit price for this item, “Raised Trail Crossing,” and no 

separate payment will be allowed therefore. 

The Provisions of Section 9, “Payment,” of the Standard Specifications shall 

not apply to this item of work. 

The locations for the raised trail crossings are shown on the Plans.  Specific 

areas include four street crossings and one driveway crossing. 

The Contractor is advised that approximately forty-two (42) tons of asphalt 

concrete, Type A HMA will be required for raised trail crossings.  However, the 

County makes no guarantee of this figure, as it is for estimating purposes only. 

Existing asphalt concrete roadway surface within the traveled way shall 

remain, except as required for subsurface work and raised trail crossing, until 

removal is necessary for excavation, installation of raised trail crossing, and 

repair of the various deteriorated portions of the pavement and base. Existing 

asphalt concrete roadway surface at both ends of the raised trail crossing 

conform shall be wedge-ground to a depth to allow a minimum 2” thickness 

for Type A HMA installation. The wedge grind shall be at least 5 feet in length 

that spans across the entire road width. In no event shall the total thickness 

of the new raised trail crossing be less than 2” Type A HMA. Full 

compensation for asphalt concrete removal shall be considered as included 

in the Contract unit price paid for this item, “Raised Trail Crossing,” and no 

separate payment will be allowed therefore. 

No excavation shall be left open during non-working hours unless 

specifically authorized, in writing, by the Engineer.  Roadway areas from which 

surfacing and base material has been removed shall be backfilled to the level of 

the adjacent undisturbed paved surfaces and/or barricaded, as approved by the 

Engineer, prior to the time public traffic is allowed thereon. 
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Placing asphalt concrete material shall be in conformance with the 

provisions of Section 39-2.01C, “Construction” and Section 39-2.02, “Type A Hot 

Mix Asphalt,” of the Standard Specifications. 

Prior to placement of asphalt concrete, within the limits of the raised trail 

crossing areas, as shown on the Plans and as directed by the Engineer, shall be 

grinded or sandblasted to provide a roughened surface utilizing a method 

approved by the Engineer, and the surface shall receive a tack coat of asphaltic 

emulsion (Type SS1) conforming to Section 39-2, “Asphaltic Emulsion (Tack 

Coat),” of these Special Provisions.  The cost for furnishing and placing this 

asphaltic emulsion (tack coat) shall be considered as included in the Contract unit 

price paid for “Raised Trail Crossing” and no separate payment will be allowed 

therefore. 

The Contractor will be required to take corrective steps, as directed by the 

Engineer, where the outer limits of the raised trail crossing areas are not neat, 

clean and uniform, as determined by the Engineer.  The cost of such corrective 

steps, including, but not limited to, removal and resurfacing, shall be fully borne by 

the Contractor, and no additional compensation will be allowed therefore. 

Excavated material shall become the property of the Contractor and shall be 

disposed of outside the highway right of way in accordance with the provisions of 

Section 7-15, “Disposal of Material outside the Highway Right of Way,” of these 

Special Provisions. 

Any damage, as a result of the Contractor's operations, to pavement and 

base material that is to remain shall be repaired, or removed and replaced, as 

directed by the Engineer, with new asphalt concrete by and at the sole expense of 

the Contractor, and no additional compensation will be allowed therefore.  The 

Engineer shall be the sole judge of the adequacy of the completed remedial work. 

Full compensation for all work involved for this item, “Raised Trail Crossing,” 

shall be as specified in Section 9 of the Standard Specifications and these Special 

Provisions. 

END OF SECTION 
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SECTION 57. 
TIMBER LAGGINGS 

 

The timber laggings shall be in accordance with the sizes and shapes shown on 

the Plans, and shall conform to the provisions in Section 57, “Wood and Plastic Lumber 

Structures,” of the Standard Specifications and Section 57, “Timber Laggings,” of these 

Special Provisions. 

The Contractor is advised that the following paragraph shall be added to 

section 57-2.01b(3) of the Standard Specifications: 

Timber lagging at soldier pile wall must be preservative-treated timber. 

The preservative treatment for soldier pile wall timber lagging must comply with 

AWPA U1, Use Category UC 5B, dual treatment. 

The Contractor is advised that the following paragraph shall be added to 

section 57-1.02C of the Standard Specifications: 

Polyethylene shims must be commercial quality. 

 

Full compensation for all work involved for this item, “Timber Lagging,” shall be 

as specified in Section 9 of the Standard Specifications and these Special Provisions. 

 

END OF SECTION 
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