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April 24, 2018 

 

              Addendum #04 
Construction Manager at-Risk Services 

for the New County Government Center Project 
 

To All Respondents,  

Please carefully review the information below and incorporate as directed into your proposal that is due to 

the San Mateo County Project Development Unit on April 30, 2018 at 2:30pm PST. Respondents submitting 

proposals that do not reflect the information provided below may be deemed non‐responsive and not 

accepted by the County.     

Supplemental Information: 
 

1. Document 00 4001 Proposal Price Form 

a. For the purpose of Proposal Pricing, Proposers shall use $140 millions as the “Direct Cost of 

Construction” for the calculation of cost items in the said Form issued/revised under Addendum No. 2. 

b. Reference Document 01 1000 Summary of Work Appendix C, “Surveying” shall be included in GR 2. 

c. All work required under General Requirements in Appendix C that are not specifically listed under    

GR 1 shall be included under GR 2 on the Proposal Form. 

 

2. Project Timeline – see update to Tentative Proposed Timeline on P.2 attached. 

 

3. Concept Design drawings for COB3 and Parking Structure are attached to this Addendum for your 

reference only. Please note that the design is still under development by the Architects and subject to 

changes during design phases. Progress design documents will be provided to CMR upon project 

commencement. 

 

 

 

 

Sam Lin – Manager 

Project Development Unit 

1402 Maple Street 

Redwood City, CA 94063 

650-369-4766 

slin@smcgov.org 



Attachment to Addendum No. 4 ‐ Tentative Proposed Timeline (Revised)

Jan Feb Mar Apr May Jun Jul Aug Sep Oct Nov Dec Jan Feb Mar Apr May Jun Jul Aug Sep Oct Nov Dec Jan Feb Mar Apr May Jun Jul Aug Sep Oct Nov Dec Jan Feb

  NTP ‐ Pre‐construction

Design

Bidding/Buyout  NTP Construction ‐ Parking

Construction

Design

Bidding/Buyout  NTP Construction ‐ COB3

Construction

*See Document 00 5201 Article 2 for details

 pg. 2

Parking 

Structure

COB3 + 

Promenade

Phase 2 ‐ Construction for Parking < 400 days*

Project 

Component
Project Phase

2018 2019 2020 2021

Phase 1 ‐ Pre‐construction < 450 days* Phase 2 ‐ Construction for COB3 < 560 days*

Final
Completion

Substantial 
Completion

Substantial 
Completion

Final
Completion



San Mateo County Government Center

County Office Building 3
Final Concept

03.27.2018



Connectivity 
Internal & External

Shared

Internal

Shared

External



Connectivity
Context + Scale



COB3 & Government Center Aerial



Mountainscape & Roofscape



Masterplan: Tree Canopy Masterplan: Ground Level 



Looking South down the Promenade



Board Chambers facing Marshall St & Middlefield Rd



Hall of Justice to the Left, COB3 to the Right
Looking North down the Promenade



Public Plaza Under COB3



Level 5 – Courtyard View from Offices



Level 6 - Employee Shared Floor with Conference Center, Dining Hall, Terrace & Gym













END OF ADDENDUM NO. 4
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