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COUNTY OF SAN MATEO 
STATE OF CALIFORNIA 

 
NOTICE TO CONTRACTORS 

 
 
NOTICE IS HEREBY GIVEN, that 

Sealed bids will be received either by mail to the office of the County 

Manager/Clerk of the Board of Supervisors, or hand-delivered within one-half (1/2) 

hour prior to the bid opening to the main public entrance of the Hall of Justice and 

Records, 400 County Center, Redwood City, California, 94063 until the hour of  

2:30 p.m., Tuesday, May 25, 2021 

which all bids (mailed in or hand-delivered) will then be transmitted to the main 

public entrance of the Hall of Justice and Records at 400 County Center, Redwood 

City, where the bids will be publicly opened and read aloud for the following project in 

accordance with the specifications therefore and to which special reference is made as 

follows: 

SCENIC DRIVE REPAIR AND RECONSTRUCTION PROJECT 
LA HONDA, CALIFORNIA 

 
TOTAL PROJECT APPROXIMATELY 0.1 MILES IN LENGTH 

WITH APPURTENANT WORK THERETO 
IN SAN MATEO COUNTY  

 
COUNTY PROJECT NO. SMC51 

PROJECT FILE NO. E4976 
 

FEDERAL-AID PROJECT NO. FEMA-4308-DR-CA 
CAL OES NO. 081-00000 

 

Bids are required for the entire work described herein. 

Bidders are further advised of the following: 

1. Contractor should be placed on a Plan Holders List for bidding.  To be 
placed on the Plan Holders List, the Contractor shall: 

a. Complete and sign the Plan Holder’s Affidavit by using the link below 
and you will receive a separate link for downloading an electronic 
copy of the Plans and Specifications: 

   https://publicworks.smcgov.org/ScenicDrRepairPlanHoldersAffidavitForm 

 



 NC.E4976 
 
 

 
2 

 

The Contractor is advised that the table should be received by the 
County no later than three (3) working days prior to the bid opening 
date. 

b. If Plans and Specifications are obtained through a source other than 
those outlined in 1a above, complete and sign the following Plan 
Holder’s Affidavit and return to the County by either PDF via email to 
mraman@smcgov.org or by fax at (650) 361-8220. The Contractor is 
advised that the table should be received by the County no later than 
three (3) working days prior to the bid opening date. 

 

Plan Holder’s Affidavit 

Project Title Scenic Drive Repair and Reconstruction Project 

Project No. SMC51 Project Engineer: Monika Raman 

  Project Manager: Carter Choi 

Bid Open Date and Time: 2:30 p.m., Tuesday, May 25, 2021 

Company Name:  

Mailing Address:  

Phone Number: Fax Number:

E-mail Address:  

 
(Name and Title of Authorized Representative of Bidder) 

 
(Signature of Authorized Representative of Bidder) 

 
2. The Plan Holders List will be posted to the County of San Mateo’s Public 

Works website two (2) working days prior to the bid open date. 
 
3. Questions regarding the Contract Documents concerning items such as 

discrepancies, conflicts, omissions, doubts as to meanings, or regarding 
scope of bid items shall be referred to the Engineer.  Inquiries must be 
received in writing via email, to mraman@smcgov.org, not less than five (5) 
working days prior to bid opening.  Inquiries will be answered in writing via 
email response if written clarification is warranted, in the opinion of the 
Engineer, then inquiries and responses will be posted to the Project’s page 
on the County of San Mateo’s Public Works website. It will be the 
Contractor’s sole responsibility to ensure that they receive responses, if 
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any. The County will not be responsible for oral clarifications. 
 

4. It will be the Contractor’s sole responsibility to ensure that they have 
received addendums, if any, which will be posted to the County of San 
Mateo’s Public Works website on the same day issued.  Said addendums 
will also be sent to all current plan holders and made available during 
purchase of Plans and Specifications.  
 

5. Reference is made to Section 2-1.10, “Disqualification of Bidders,” of the 
Standard Specifications.  The Contractor’s attention is directed in 
particular to the last sentence, which states, “Proposals in which the prices 
obviously are unbalanced may be rejected.” 
 

6. The Contractor’s attention is directed to the importance of complying with 
the provisions of Section 7-0.10, “Federal Forms, Posters and Data 
Required of Contractor During Construction”. 

 
The Department of Public Works website will be updated as needed and can be 

accessed under the Department’s tab found on the County of San Mateo website 

(http://publicworks.smcgov.org). 
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ENGINEER’S ESTIMATE 
 
 

SCENIC DRIVE REPAIR AND RECONSTRUCTION PROJECT 
LA HONDA, CALIFORNIA 

 
TOTAL PROJECT APPROXIMATELY 0.1 MILES IN LENGTH 

WITH APPURTENANT WORK THERETO 
IN SAN MATEO COUNTY 

 
COUNTY PROJECT NO. SMC51 

PROJECT FILE NO. E4976 
 

FEDERAL-AID PROJECT NO. FEMA-4308-DR-CA 
CAL OES NO. 081-00000 

 

Item 
No. 

Section 
No. 

Estimated 
Quantity 

Unit of 
Measure

Item 
Description 

1 10 1 LS Develop and Apply Water 

2 11 1 LS Mobilization

3 12 1 LS Maintaining Traffic

4 13 1 LS Water Pollution Control 

5 14 1 LS Construction Waste Management

6 15-1 150 LF Fence Removal

7 15-3 250 CY Base and Surfacing Removal 

8 15-4 2 EA Inclinometer Well Destruction 

9 17 1 LS Clearing and Grubbing 

10 17-1 8 EA Tree Removal (6” – 10”) 

11 17-1 5 EA Tree Removal (12” - 18”) 

12 17-1 2 EA Tree Removal (36” - 48”) 

13 19-1 (F) 550 CY 
Structure Excavation 
(Ground Anchor Wall) 

14 19-1 (F) 650 CY 
Structure Excavation 
(Lower and Upper Subdrains) 

15  19-1 (F) 550 CY 
Structure Backfill 
(Ground Anchor Wall) 

16 19-1 (F) 750 CY 
Structure Backfill 
(Lower and Upper Subdrains) 

Scenic Dr Repair and Reconstruction Project Engineer’s Estimate – Continued 
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Scenic Dr Repair and Reconstruction Project Engineer’s Estimate – Continued 
from previous page 

Item 
No. 

Section 
No. 

Estimated 
Quantity 

Unit of 
Measure

Item 
Description 

17 19-2 (F) 2,400 CY 
Roadway Excavation (Geogrid 
Reinforced Embankment) 

18 19-2 (F) 230 CY 
Trench Excavation (Upper, Roadway 
and Lower Subdrain) 

19 19-3 (F) 2,700 CY 
Embankment Construction (Geogrid 
Reinforced Embankment) 

20 20 15 EA Tree Planting (Coast Live Oak) 

21 21-2  25,000 SF Bonded Fiber Matrix with Hydroseed

22 21-3 400 LF Fiber Rolls

23 21-4 1,135 LF Temporary Fence (ESA) 

24 24  120 TON Lime (4%)

25 26 260 CY Aggregate Base (Class 2) 

26 39 195 TON Hot Mix Asphalt (Type A) 

27 39-1 125 LF Asphalt Concrete Dike (Type F)

28 46  16 EA Ground Anchors

29 47 1,200 SF Segmental Block Retaining Wall

30 49-1  556 LF 30” Cast-In-Drilled-Hole Concrete Piling 

31 49-2  144 LF 
30” Cast-In-Drilled-Hole Concrete Piling 
(Rock Socket)

32 51-1 23 CY Structural Concrete (Waler) 

33 51-1 19 CY Structural Concrete (Grade Beam)

34 51-2 330 LF 
Minor Concrete (Roadside Ditch and 
Curb)

35 51-2 72 LF Minor Concrete (Roadside Curb)

36 51-2 52 LF Minor Concrete (Wall Ditch) 

37 51-2 4 EA 
Minor Concrete (Culvert Headwall 
Structures)

38 51-2 45 LF Minor Concrete (Culvert Pipe Cap)

39 64 50 LF 
15” Corrugated HDPE Plastic Pipe 
(Driveway Culvert)

 Scenic Dr Repair and Reconstruction Project Engineer’s Estimate – Continued  
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Scenic Dr Repair and Reconstruction Project Engineer’s Estimate – Continued   
from previous page 

Item 
No. 

Section 
No. 

Estimated 
Quantity 

Unit of 
Measure

Item 
Description

40 68 500 LF 6” Perforated Plastic Pipe (Subdrain)

41 68 200 LF 
6” Non-Perforated Plastic Pipe 
(Subdrain)

42 68 232 CY Class 2 Permeable Material 

43 68 5 EA Pre-Cast Utility Box 

44 69 20 EA Traffic Channelizers 

45 80 150 LF Cable Railing 

46 96-1 6,100 SY 
Subgrade Enhancement Geogrid 
(Biaxial) 

47 96-2 90 SY Geocomposite Drain 

48 100  1 LS Construction Staking 

Engineer's Estimate of Costs:  $ 2,651,555  

(F) Final Pay Quantities - See Section 9-1.02C, “Final Pay Item Quantities,” of the Standard 
Specifications. 

 
Note: Gaps in section numbering, above, indicate the Section is blank or does not apply.) 
 
 

The foregoing quantities are approximate only, being given as a basis for the 

comparison of bids, and the County of San Mateo does not, expressly or by implication, 

agree that the actual amount of work will correspond herewith, but reserves the right to 

increase or decrease the amount of any class or portion of the work, or to omit any 

portion of the work, as may be deemed necessary or expedient by the Engineer. 

Payment to the Contractor for materials furnished and work completed shall be 

made by the County in accordance with Section 9 of the "Special Provisions" portion of 

these Contract Documents.  Pursuant to Section 22300 of the Public Contract Code, 

Contractor may, upon his request and at Contractor's expense, substitute equivalent 

securities for any moneys retained from such payment for the fulfillment of the Contract. 

Pursuant to Section 1773 of the California Labor Code, prevailing wage 

rates in the County have been established by the California Department of 
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Industrial Relations, and copies are available in the office of the Director of Public 

Works.  Said prevailing wage rates shall be made available to any interested party 

on request, and the successful Bidder shall post a copy of the wage rates at the 

job site. The Contractor’s attention is directed to Section 7-1.02K(2), “Wages,” of 

the Standard Specifications and the Federal Requirements section of these 

Special Provisions.  More specifically, reference is made to section FR-20, 

“Federal Wage Rates (North County)”. 

Additionally: 

a.  Contractor and Subcontractor hereby agree to pay not less than 

prevailing rates of wages and be responsible for compliance with all the 

provisions of the California Labor Code, Article 2-Wages, Chapter 1, Part 7, 

Division 2, Section 1770 et seq and Section 1810 et seq.  A copy of the 

prevailing wage scale established by the Department of Industrial Relations 

is on file in the office of the Director of Public Works, and available at 

www.dir.ca.gov/DLSR or by phone at 415-703-4774. California Labor Code 

Section 1776(a) requires each contractor and subcontractor keep accurate 

payroll records of trades workers on all public works projects and to 

submit copies of certified payroll records upon request. 

b.  Pursuant to State Senate Bill SB 854 (Stat. 2014, chapter 28), 

effective January 1, 2015: 

i. No contractor or subcontractor may be listed on a bid proposal for a 

public works project (submitted on or after March 1, 2015) unless 

registered with the Department of Industrial Relations pursuant to 

Labor Code section 1725.5 [with limited exceptions from this 

requirement for bid purposes only under Labor Code section 

1771.1(a)]. 

ii. No contractor or subcontractor may be awarded a contract for public 

work on a public works project (awarded on or after April 1, 2015) 

unless registered with the Department of Industrial Relations 

pursuant to Labor Code section 1725.5. 

iii. This project is subject to compliance monitoring and enforcement by 

the Department of Industrial Relations. 
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Attention is directed to the Federal minimum wage rate requirements in the 

Contract documents for this Project.  If there is a difference between the minimum wage 

rates predetermined by the Secretary of Labor and the general prevailing wage rates 

determined by the Director of the California Department of Industrial Relations for 

similar classifications of labor, the Contractor and subcontractors shall pay not less than 

the higher wage rate.  The Department will not accept lower State wage rates not 

specifically included in the Federal minimum wage determinations.  This includes 

"helper" (or other classifications based on hours of experience) or any other 

classification not appearing in the Federal wage determinations.  Where Federal wage 

determinations do not contain the State wage rate determination otherwise available for 

use by the Contractor and subcontractors, the Contractor and subcontractors shall pay 

not less than the Federal minimum wage rate, which most closely approximates the 

duties of the employees in question. 

Anyone with knowledge of possible bid rigging, bidder collusion, or other 

fraudulent activities should use the hotline provided below to report these activities. 

Reference is made to Section 2-1.50, Bid Rigging,” of the Standard Specifications, 

which states: “The U.S. Department of Transportation (DOT) provides a toll-free hotline 

service to report bid rigging activities.  Use the hotline to report bid rigging, bidder 

collusion, or other fraudulent activities.  The hotline number is (800)-424-9071.  The 

service is available 24 hours 7 days a week and is confidential and anonymous. The 

hotline is part of the DOT’s effort to identify and investigate highway construction 

contract fraud and abuse and is operated under the direction of the DOT Inspector 

General.”  

Wage rates for overtime shall be paid at not less than one and one-half (1-1/2) 

times the above rates.  Wage rates for Sundays and holidays shall be paid at not less 

than two (2) times the above rates. 

The holidays upon which such rates shall be paid shall be all holidays recognized 

in the collective bargaining agreement applicable to the particular craft, classification, or 

type of worker employed on the Project. 

It is the policy of the County that Contractors on public projects employ their 

workers and craftsmen from the local labor market whenever possible.  "Local Labor 

Market" is defined as the labor market within the geographical confines of the County of 

San Mateo, State of California.  Consistent with this policy, the Contractor is requested 
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to employ craftsmen and other workers from the local labor market whenever possible 

to do so. 

Each bidder shall submit with the bid, Certificates of Compliance and Intent on a 

form provided in the "Proposal" section of these Contract Documents, a certificate that 

bidder is in compliance with the provisions of the Equal Employment Opportunity 

Requirement of Executive Order 11246, Title VII of the Civil Rights Act of 1964, the 

California Fair Employment and Housing Act and any other federal, State and local laws 

and regulations relating to equal employment opportunity.  With the execution of said 

certificates, bidder also agrees that bidder will maintain or develop and implement, 

during the course of the work concerned, a program of hiring and employment, 

conducted without regard to race, religion, color, national origin, ancestry, sexual 

orientation, or sex of the applicants.  With this certification, bidder shall submit any and 

all information that may be required by the County in connection with the particular 

project. 

Each bidder is hereby notified of Section 9204 and Section 20104 et seq. of the 

Public Contract Code as those Sections (attached hereto as Appendix D) relate to 

resolution of construction claims, and to Section 3186 of the Civil Code, as amended 

January 1, 1999 with regard to stop notices and public entity’s rights to retain monies in 

order to provide for that entity’s reasonable cost of litigation. The bidder is further 

notified that all provisions of Section 9204 and Section 20104 et seq. of the Public 

Contract Code and Section 3186 of the Civil Code, as outlined above shall be 

considered as incorporated into and become an integral part of these specifications. 

Questions relating to equal employment should be directed to the San Mateo 

County Department of Public Works, Equal Employment Opportunity Program, 555 

County Center, 5th Floor, Redwood City, CA  94063-1665, telephone (650) 363-4100. 

Plans and Specifications and forms of Proposal and Contract may be 

downloaded at no cost by completing the Plan Holder’s Affidavit using the link below:  

https://publicworks.smcgov.org/ScenicDrRepairPlanHoldersAffidavitForm.  

Additional technical questions should be directed to the office of the Director of 

Public Works, 555 County Center, Redwood City, California, 94063-1665, telephone  

(650) 363-4100. 

The Contractor shall possess either a Class A License or a combination of Class 
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C licenses that are applicable for the majority of the work at the time this contract is 

awarded.  No Contract will be awarded to a Bidder who is not licensed as required by 

laws of the State of California. 

Carter Choi – Senior Civil Engineer 
Department of Public Works 
County of San Mateo 
(650) 599-1452 
 
Monika Raman – Associate Civil Engineer 
Department of Public Works 
County of San Mateo 
(650) 599-1472 
 
The Contractor is advised that inspection of the site prior to the bid 

submittal and acknowledgement of said inspection will be required for 

acceptance of the bid.  

The Contractor shall sign and date the Acknowledgement of Site Visit form 

provided on page 7 of the Proposal Section and submit with this form with the 

bid.  Failure to complete this form shall be grounds for rejection of the bid. 

The County of San Mateo reserves the right to reject any or all bids and/or waive 

any informalities or irregularities in any bid received. 

Bidders may not withdraw their bid for a period of FORTY-FIVE (45) DAYS after 

the date set from the opening thereof. 

 

 

 

BY ORDER OF THE  
BOARD OF SUPERVISORS 
COUNTY OF SAN MATEO 

 
 
 
DATE: April 29 , 2021  

    
Michael Callagy, County Manager/ 
Clerk of the Board of Supervisors
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SECTION 1. 

DEFINITIONS OF TERMS TO BE USED IN THE SPECIAL PROVISIONS, 
NOTICE TO CONTRACTORS, PROPOSAL, AGREEMENT OR 

OTHER CONTRACT DOCUMENTS 

 

Except as specifically stated herein, the definitions contained in the Standard 

Specifications of the State of California, Department of Transportation, as set forth per 

Section 2-1, “Plans and Specifications,” of these Special Provisions and hereafter 

referred to as “Standard Specifications,” shall be applicable with the understanding that 

where said definitions specifically refer to the State of California, a department or 

division of the State or an official, officer or employee of the State, said definition shall 

be interpreted to refer to the County of San Mateo, the Department of Public Works, or 

other appropriate department, division, official, officer or employee of the County of San 

Mateo.  

Definition 7-1.02L, “Public Contract Code,” of the Standard Specifications shall 

not be interpreted to include the provisions of Article 7.1 of Division 2, Part 2, Chapter 1 

of the Public Contract Code. 

 

END OF SECTION 
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 SECTION 2. 

BIDDING 

 

The Bidder’s attention is directed to all the provisions of Section 2, “Bidding,” of 

the Standard Specifications and these Special Provisions.  The County will accept 

Payment and Performance Bonds in the form issued by an admitted surety insurer and 

made payable to the County of San Mateo in lieu of the sample forms provided herein in 

Appendix B of these Special Provisions.  The County will not be responsible for any oral 

interpretations to Bidders with respect to any of the work embraced herein. 

The contractor, sub-recipient or subcontractor shall not discriminate on the basis 

of race, color, sex, or national origin in the performance of this contract.  The contractor 

shall carry out applicable requirements of Title 45 CFR (Code of Federal Regulations) 

parts 80, 84 and 91 in the award and administration of US DOT assisted contracts.  

Failure by the contractor to carry out these requirements is a material breach of this 

contract, which may result in the termination of this contract or such other remedy, as 

the recipient deems appropriate.  Each subcontract signed by the bidder must include 

this assurance. 

Failure of the bidder to fulfill the requirements of the Special Provisions for 

submittals required to be furnished after bid opening, including but not limited to 

escrowed bid documents, where applicable, may subject the bidder to a determination 

of the bidder's responsibility in the event it is the apparent low bidder on a future public 

works contracts. 

All proposals must be made upon the blank form contained herein. 

2-1. Plans and Specifications 

Subject to the exceptions stated herein, the work embraced herein shall 

be done in accordance with the Standard Plans and Specifications as adopted by 

the County of San Mateo insofar as the same may apply, and in accordance with 

the following Special Provisions. 

As set forth in Resolution No. 077227 of the Board of Supervisors of the 

County of San Mateo, adopted February 11, 2020, which approved the 2018 

Standard Plans and Standard Specifications, of the State of California, 
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Department of Transportation as the Standard Plans and Standard Specifications 

of the County of San Mateo, State of California. 

In the event that a discrepancy arises between the project Plans, these 

Special Provisions, the Standard Plans and the Standard Specifications, the 

provisions of Section 5-1.02, “Contract Components,” of the Standard 

Specifications shall apply. 

2-1.015. Federal Lobbying Restrictions 

Title 31, Subtitle II, Chapter 13, Subchapter III, Section 1352, of the United 

States Code prohibits Federal funds from being expended by the recipient or any 

lower tier sub-recipient of a Federal-aid contract to pay for any person for 

influencing or attempting to influence a Federal agency or Congress in 

connection with the awarding of any Federal-aid contract, the making of any 

Federal grant or loan, or the entering into of any cooperative agreement. 

If any funds other than Federal funds have been paid for the same 

purposes in connection with this Federal-aid contract, the recipient shall submit 

an executed certification and, if required, submit a completed disclosure form as 

part of the bid documents. 

Certification for Federal-aid contracts regarding payment of funds to lobby 

Congress or a Federal agency is required.  Included in the Proposal is Exhibit 10-

Q (Standard Form LLL), “Disclosure of Lobbying Activities,” with instructions for 

completing.  Signing the Proposal shall constitute both signature of Standard 

Form LLL and said Certification. 

The above referenced certification and disclosure of lobbying activities 

shall be included in each subcontract and any lower-tier contracts exceeding 

$100,000.  All disclosure forms shall be forwarded from tier to tier until received 

by the Engineer. 

The Contractor, subcontractors and any lower-tier contractors shall file a 

disclosure form at the end of each calendar quarter in which there occurs any 

event that requires disclosure or that materially affects the accuracy of the 

information contained in any disclosure form previously filed by the Contractor, 
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subcontractors and any lower-tier contractors.  An event that materially affects 

the accuracy of the information reported includes: 

(1)  A cumulative increase if $25,000 or more in the amount paid or expected 

to be paid for influencing or attempting to influence a covered Federal 

action; or 

(2)  A change in the person(s) or individual(s) influencing or attempting to 

influence a covered Federal action; or 

(3)  A change in the officer(s), employees(s), or Member(s) contacted to 

influence or attempt to influence a covered Federal Action. 

 

END OF SECTION 
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SECTION 3. 

CONTRACT AWARD AND EXECUTION 

 

The bidder's attention is directed to the provisions in Section 3, "Contract Award 

and Execution," of the Standard Specifications and these Special Provisions for the 

requirements and conditions concerning award and execution of contracts. 

However, the following supersedes Section 3-1.04, “Contract Award,” of the 

Standard Specifications: 

“The award of contract, if awarded, will be made to the lowest 
responsible bidder within SIXTY (60) DAYS after the opening of the 
proposals. If the lowest responsible bidder refuses or fails to execute 
the contract, the County may award the contract to the second lowest 
responsible bidder. If the second lowest responsible bidder refuses or 
fails to execute the contract, the County may award the contract to the 
third responsible bidder. The period of time after that specified above 
within which the award of the contract may be made shall be subject to 
extension for such further period as may be agreed upon, in writing, 
between the County and the bidder concerned.” 

 
Bidders who wish to lodge a protest for consideration as to the bidding 

process or the award of a contract to the lowest responsible bidder must do so as 

follows: 

(1) Protests based upon alleged improprieties in a solicitation, which are apparent 
prior to bid opening, shall be filed two (2) business days prior to bid opening. 

 
(2) Protests other than those covered by paragraph 1, above, shall be filed no later 

than ten (10) calendar days after the bid opening. 
 
(3) All protests shall be delivered to: 

Director of Public Works 
County of San Mateo 
555 County Center, 5th Floor 
Redwood City, CA 94063 

 
Untimely protests, which do not meet the deadline requirements specified 

above, will not be accepted or considered. 

Bid protests must be submitted in writing to the addressee and address listed 

above.  Bid protests must at a minimum include the following: 

 Project Name 
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 Project File Number 
 A complete statement describing the basis for the bid protest, which includes 

a detailed statement of all legal and factual grounds for the protest 
 Documentation supporting the protestor's grounds for the protest 
 The type of relief requested and the legal basis for such relief 
 
If a valid protest is filed timely, the Department will investigate the bid protest.  

The protested bidder shall have three (3) business days to respond to the Department 

and to provide any information requested by the Department. The Department shall 

respond to the protesting party, stating its findings. The Department Director shall make 

a recommendation to the San Mateo County Board of Supervisors regarding the bid 

protest. 

Bid protests are to be delivered to the following address:  555 County 

Center, 5th Floor Redwood City, CA 94063. 

The award of the contract, if it is awarded, will be to the lowest responsible bidder whose 

proposal complies with all the requirements prescribed. 

The contract shall be executed by the successful bidder and shall be returned, 

together with the contract bonds, to the County so that it is received within ten (10) days, 

not including Saturdays, Sundays and legal holidays, after the bidder has received the 

contract for execution.  Failure to do so shall be just cause for forfeiture of the proposal 

guaranty.  The executed contract documents shall be delivered to the following address:  

555 County Center, 5th Floor Redwood City, CA 94063. 

 

END OF SECTION 
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SECTION 4. 

DESCRIPTION OF WORK 

 

The work to be done consists, in general, of the repair and reconstruction of a 

portion of upper Scenic Drive (between Fir View and Recreation Drive), and involves 

construction of retaining walls to stabilize the integral ground failure, placement of 

geosynthetic reinforced engineered fill, embankment reconstruction, installation of both 

subsurface and above-ground drainage systems, and repair and reconstruction of the 

roadway, as well as any other items and details not mentioned above, but required by 

the Project Plans, Standard Specifications and these Special Provisions, and the 

directions of the Engineer. 

 

END OF SECTION 
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SECTION 5. 

CONTROL OF WORK 

 

Attention is directed to the provisions of Section 5, “Control of Work,” of the 

Standard Specifications, except as herein provided, and to Section 2-1, “Plans and 

Specifications,” of these Special Provisions. 

5-1. Differing Site Conditions 

  This section shall be used in lieu of Section 4-1.06, “Differing Site 

Conditions,” of the Standard Specifications.  Section 4-1.06 of the Standard 

Specifications shall not apply. 

Contractor's Notification 

Contractor shall promptly notify the Engineer if either of the following 

conditions is found: 

1. Physical conditions differing materially from either of the following: 

 Contract documents 

 Job site examination 

2. Physical conditions of an unusual nature, differing materially from 

those ordinarily encountered and generally recognized as inherent in the work 

provided for in the contract. 

Contractor shall include details explaining the information relied on and 

the material differences discovered. 

If Contractor fails to notify the Engineer promptly, the differing site 

condition claim is waived, for the period between discovery of the differing site 

condition and notification to the Engineer. 

If Contractor disturbs the site after discovery and before the Engineer's 

investigation, Contractor waives the differing site condition claim. 

Engineer's Investigation and Decision 

Upon Contractor’s notification, Engineer shall investigate job site 

conditions and: 

1. Notify Contractor whether to resume affected work 

2. Decide whether the condition differs materially and is cause for an 
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adjustment of time, payment, or both. 

Contractor may protest the Engineer's decision. 

5-2. Repair of Equipment 

The work of installing, assembling, repairing or reconditioning, or other 

work of any nature on machinery, equipment or tools used in or upon the work 

shall be considered a part of the work to be performed under the contract and 

any laborers, workers or mechanics working on the machinery, equipment or 

tools, unless employed by bona fide commercial repair shops, garages, 

blacksmith shops or machine shops, which have been established and operating 

on a commercial basis for a period of at least 2 months prior to the award of the 

contract, shall be subject to all the requirements relating to labor set forth in 

these specifications and in the special provisions. 

5-3. Cooperation 

Attention is directed to Sections 5-1.20, “Coordination with Other Entities,” 

and 5-1.36, “Property and Facility Preservation,” of the Standard Specifications, 

and to these Special Provisions.  The utility companies may be rearranging their 

facilities within the project area and it is expected that they will cooperate with the 

Contractor to the end that the work may be handled in an efficient manner. 

The Contractor shall contact USA North811 (USA) service alert a 

minimum of forty-eight (48) hours in advance of any excavation or trenching 

work.  USA may be contacted either on-line at usanorth811.org or by phone by 

dialing (800) 642-2444 or 811. 

5-4. Permits and Licenses 

Attention is directed to Section 5-1.20B, “Permits, Licenses, Agreements, 

and Certifications,” of the Standard Specifications and these Special Provisions. 

The Contractor shall have at least two employees trained in confined 

space entry regulations CAL/OSHA Confined Space Regulations, Title 8 CCR 

GISO 5156, 5157, and 5158 at the site whenever there are open trenches or 

underground work going on.  It is understood that all fall protection, retrieval and 

atmospheric monitoring equipment shall be furnished and maintained by the 

Contractor at the Contractor’s expense.  This shall include but not be limited to 
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cost associated with compliance with Confined Space Entry Regulations shall be 

at the expense of the Contractor. 

Contractor’s attention is directed to Appendix E, “Avoidance and 

Minimization Measures,” of these Project Specifications. 

5-5. Project Appearance 

The Contractor shall maintain a neat appearance to the work.  Full 

compensation for conforming to the provisions in this section, not otherwise 

provided for, shall be considered as included in the unit prices paid for the 

various Contract items of work involved, and no additional compensation will be 

allowed therefore. 

5-6. Preservation of Property 

The Contractor's attention is directed to Section 5-1.36, “Property and 

Facility Preservation,” of the Standard Specifications. 

5-7. Air Pollution Control 

Air pollution control shall conform to the provisions of Section 14-9.02, “Air 

Pollution Control,” of the Standard Specifications. 

5-8 Obstructions 

Attention is directed to the provisions in Sections 5-1.36C, “Non highway 

Facilities,” 15, “Existing Facilities,” and 51-1.03E(9), “Utility Facilities,” of the 

Standard Specifications. 

5-9. Sound Control 

Sound control shall conform to the provisions in Section 14-8.02, “Noise 

Control,” of the Standard Specifications. 

5-10. Public Convenience 

Public Convenience shall conform to the provisions in Section 7-1.03, 

“Public Convenience,” of the Standard Specifications and to these Special 

Provisions. 

5-11. Disposal of Material Outside the Highway Right of Way 

Disposal of Material Outside the Highway Right Of Way shall conform to 

the provisions of Sections 5-1.20B(4), “Contractor-Property Owner Agreement,” 

and 14-10, “Solid Waste Disposal and Recycling,” of the Standard Specifications, 
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and Section 10, “Construction Waste Management,” of these Special Provisions.  

The Contractor’s attention is further directed to Appendix “A”, “Construction 

Waste Management Plan,” of these Special Provisions. 

5-12. BLANK 

5-13. Subcontracting 

Attention is directed to the provisions in Section 7-0.17, “Subcontracting,” 

of these Special Provisions and Section 5-1.13, "Subcontracting," of the 

Standard Specifications. 

 

END OF SECTION 
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SECTION 6. 

CONTROL OF MATERIALS 

 

Attention is directed to Section 6, "Control of Materials," of the Standard 

Specifications and these Special Provisions. 

The Contractor shall furnish all materials required to complete the work under 

this Contract. 

The County uses a Quality Assurance Plan (QAP) to provide assurance that the 

materials incorporated into construction projects are in conformance with the contract 

specifications. Contractor may examine records and reports of tests performed by the 

County if they are available on the job site.  Contractor shall schedule work to allow time 

for the testing requirements in the QAP. 

6-1. Certificates of Compliance 

Certificates of Compliance, conforming to the provisions in Section 6-

2.03C, “Certificates of Compliance,” of the Standard Specifications shall be 

furnished for all manufactured products, unless otherwise waived by the 

Engineer. 

6-2. Materials Testing 

In addition to requirements for providing Material Certification or 

Certificates of Compliance, material testing shall be performed for the following 

applicable properties:  

Material 
To Be 
Tested 

Property 
Being 
Tested 

Acceptable Test Method(s) Description 

Aggregate 
Base 

Relative 
Compaction 

CT 231 or 

ASTM D6938 

Determines field 
densities using a 
nuclear gage.

Asphalt 
Concrete 

Relative 
Compaction 

CT 375 or 

ASTM D2950 

Determines field 
densities using a 
nuclear gage.

Concrete 
Compressive 
Strength 

CT 521 Determines 
compressive 
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Material 
To Be 
Tested 

Property 
Being 
Tested 

Acceptable Test Method(s) Description 

strength of 
freshly-mixed 
concrete using 
fabricated 6”x12” 
cylinders. 

Geotextile 
Fabric 

Weight /SY 
and Grab 
Strength 

ASTM D4632 

Determines 
weight per 
square yard and 
grab strength.

Grout 
Compressive 
Strength 

ASTM C1019 

Determines 
compressive 
strength of 
freshly-mixed 
grout using grout 
sample box.

Ground 
Anchors 

Load 
Capacity and 
Load 
Deformation 
Behavior 

FHWA Geotechnical 
Engineering Circular No. 4 – 
Proof and Performance Testing 

Verification of 
load capacity and 
deformation 
behavior of 
anchors before 
they are put into 
service. 

Steel 
Rebar 

Tensile 
Strength & 
Bend 
Capability 

ASTM A615, A370 

Determines 
tensile strength 
and bend 
capability.

 

Any costs to the County for testing materials which fail testing 

requirements may be deducted from any progress payment due to the Contractor 

when, in the opinion of the Engineer, such failure results from the Contractor's 

lack of diligence in pursuing compaction effort.  In the event that a test fails, any 

testing after the first shall be at the Contractor’s expense. 

 

END OF SECTION 
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SECTION 7. 

LEGAL RELATIONS AND RESPONSIBILITY 

 

Attention is directed to the provisions of Section 7, “Legal Relations and 

Responsibility to the Public,” of the Standard Specifications, these Special Provisions, 

and to the provisions of paragraph VIII, “Insurance,” of the Agreement (AG) portion of 

the Contract Documents for insurance requirements and the provisions related to Novel 

Coronavirus Disease 2019 (COVID-19) in the Proposal (PR) and Sections XV, “COVID-

19” and XII, “Electronic Signature,” of the Agreement (AG) portions of the Contract 

Documents. 

7-0.10.Federal Forms, Posters and Data Required of Contractor During Construction 

The Contractor is advised that there are Federal posters required to be 

posted at the job site and forms required to be submitted during construction.  

Reference is made to the “Federal Requirements for Federal-Aid Construction 

Projects” section of these Special Provisions for a listing of the most-commonly 

required forms. 

The Contractor is further advised that, should Contractor fail to post the 

required posters at the job site or provide the Federal forms in a timely manner 

without due cause, as determined by the Engineer, the Engineer shall have the 

option, at his discretion, to either withhold the progress payment or issue a stop 

work order until such forms have been submitted to the Engineer. 

7-0.11.Required Listing of Proposed Subcontractors 

All proposed subcontractors shall be listed by the Contractor in 

conformance with Section 2-1.10, “Subcontractor List,” of the Standard 

Specifications. 

Each proposal shall have listed therein the name and address of each 

subcontractor to whom the bidder proposed to subcontract portions of the work in 

an amount in excess of one-half of one percent (0.5%) of his total bid or $10,000, 

whichever is greater, in accordance with the Subletting and Subcontracting Fair 

Practices Act, commencing with Section 4100 of the Public Contract Code.  The 

bidder's attention is directed to other provisions of said Act related to the 
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imposition of penalties for a failure to observe its provisions by using 

unauthorized subcontractors or by making unauthorized substitutions. 

A sheet for listing the subcontractors, as required herein, is included in the 

Proposal. 

7-0.12.Labor Nondiscrimination 

The Contractor is advised that the State Standard Specifications shall 

apply if and where any conflicts between Section 2-1.02 "Disadvantaged 

Business Enterprise (DBE),” this Section 7-0.13, "Labor Nondiscrimination," and 

Section 7-1, "Equal Employment Program for Minority Employment," of these 

Special Provisions and the State Standard Specifications exist. 

Attention is directed to the following Notice that is required by Chapter 5 of 

Division 4 of Title 2, California Code of Regulations: 

NOTICE OF REQUIREMENT FOR 
NONDISCRIMINATION PROGRAM 

(GOV. CODE, SECTION 12990) 
 

Your attention is called to the "Nondiscrimination Clause", set forth in 

Section 7-1.01A(4), "Labor Nondiscrimination," of the Standard Specifications, 

which is applicable to all non-exempt State contracts and subcontracts, and to 

the "Standard California Nondiscrimination Construction Contract Specifications" 

set forth therein.  The Specifications are applicable to all nonexempt State 

construction contracts and subcontracts of $5,000 or more. 

7-0.13.General Prevailing Wage 

Attention is directed to Section 7-1.02K(2), "Wages," of the Standard 

Specifications. 

In accordance with the provisions of Section 1770 of the Labor Code, the 

Board of Supervisors of the County of San Mateo has ascertained the prevailing 

rate of wages applicable to the work to be done, which prevailing wage rates 

have been established as indicated in the Notice to Contractors and are 

incorporated herein by reference. 

7-0.14.Removal of Asbestos and Hazardous Substances 

When the presence of asbestos or hazardous substances are not shown on 

the plans  or indicated in the specifications and the Contractor encounters 
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materials which the Contractor reasonably believes to be asbestos or a hazardous 

substance as defined in Section 25914.1 of the Health and Safety Code, and the 

asbestos or hazardous substance has not been rendered harmless, the Contractor 

may continue work in unaffected areas reasonably believed to be safe.  The 

Contractor shall immediately cease work in the affected area and report the 

condition to the Engineer in writing. 

In conformance with Section 25914.1 of the Health and Safety Code, 

removal of asbestos or hazardous substances including exploratory work to 

identify and determine the extent of the asbestos or hazardous substance will be 

performed by separate contract. 

If delay of work in the area delays the current controlling operation, the 

delay will be considered a right of way delay and the Contractor will be 

compensated for the delay in conformance with the provisions in Section 

8-1.07C, "Payment Adjustments," of the Standard Specifications. 

7-0.15.Contracting with Small and Minority Businesses, Women's Business Enterprises, 

and Labor Surplus Area Firms 

The Contractor must take all necessary affirmative steps to assure that 

minority businesses, women's business enterprises, and labor surplus area firms 

are used when possible.  Affirmative steps must include: 

(1) Placing qualified small and minority businesses and women's business 

enterprises on solicitation lists; 

(2) Assuring that small and minority businesses, and women's business 

enterprises are solicited whenever they are potential sources; 

(3) Dividing total requirements, when economically feasible, into smaller tasks 

or quantities to permit maximum participation by small and minority 

businesses, and women's business enterprises; 

(4) Establishing delivery schedules, where the requirement permits, which 

encourage participation by small and minority businesses, and women's 

business enterprises; 
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(5) Using the services and assistance, as appropriate, of such organizations 

as the Small Business Administration and the Minority Business 

Development Agency of the Department of Commerce. 

7-0.16.Good Faith Effort 

MBE / WBE REQUIREMENTS  

The County intends to seek reimbursement of its costs incurred in 

connection with this project from FEMA. Accordingly, the CONTRACTOR shall 

make every effort to procure Minority and Women's Business Enterprises 

("DBEs") through the "Good Faith Effort" process as required in 2 CFR 200.321. 

Failure to perform the "Good Faith Effort" process and submit the forms listed 

below with the bid shall be cause for a bid to be rejected as nonresponsive 

and/or be considered as a material breach of the contract.  

PRIME CONTRACTOR RESPONSIBILITIES All recipients of this grant 

funding, as well as their prime contractors and subcontractors, must take all 

affirmative steps to assure that minority firms, women's business enterprises, and 

labor surplus area firms are used when possible make every effort to solicit bids 

from eligible DBEs. This information must be documented and reported.  

"GOOD FAITH" EFFORT PROCESS Any public or private entity receiving federal 

funds must demonstrate that efforts were made to attract MBE/WBEs. The 

process to attract MBE/WBEs is referred to as the "Good Faith" effort. This effort 

requires the recipient, prime contractor and any subcontractors to take the steps 

listed below to assure that MBE/WBEs are used whenever possible as sources 

of supplies, construction, equipment, or services. If a CONTRACTOR fails to take 

the steps outlined below shall cause the bid to be rejected as non-responsive 

and/or be deemed a material breach of the contract. 

A. Place qualified small and minority businesses and women's business 

enterprises on solicitation lists;  

B. Assure that small and minority businesses, and women's business 

enterprises are solicited whenever they are potential sources;  
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C. Divide total requirements, when economically feasible, into smaller tasks 

or quantities to permit maximum participation by small and minority 

business, and women's business enterprises;  

D. Establish delivery schedules, where the requirement permits, which 

encourage participation by small and minority business, and women's 

business enterprises; and  

E. Use the services and assistance of the Small Business Administration, 

and the Minority Business Development Agency of the Department of 

Commerce.  

F. If subcontracts are to be let, Contractor shall take the affirmative steps 

listed in 2 CFR 200.321. 

7-0.17.Subcontracting 

No subcontract releases the Contractor from the contract or relieves the 

Contractor of their responsibility for a subcontractor's work. 

If the Contractor violates Public Contract Code § 4100 et seq., the County 

of San Mateo may exercise the remedies provided under Public Contract Code § 

4110.  The County of San Mateo may refer the violation to the Contractors State 

License Board as provided under Public Contract Code § 4111. 

The provisions in the third paragraph of Section 5-1.13, "Subcontracting," 

of the Standard Specifications, that the Contractor shall perform with the 

Contractor's own organization contract work amounting to not less than 50 

percent of the original contract price, is not changed by the Federal Aid 

requirement specified under "Required Contract Provisions Federal-Aid 

Construction Contracts" that the Contractor perform not less than 30 percent of 

the original contract work with the Contractor's own organization. 

Each subcontract must comply with the contract. 

Each subcontractor must have an active and valid State contractor's 

license with a classification appropriate for the work to be performed (Bus & Prof 

Code, § 7000 et seq.). 

Submit copies of subcontracts upon request by the Engineer. 

Before subcontracted work starts, submit a Subcontracting Request form. 
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Attention is directed to the provisions in Section 5-1.13, "Subcontracting," 

and these Special Provisions.  Pursuant to the provisions in Section 1777.1 of the 

Labor Code, the Labor Commissioner publishes and distributes a list of contractors 

ineligible to perform work as a subcontractor on a public works project. The 

contractor shall not use a debarred contractor. This list of debarred contractors is 

available from the Department of Industrial Relations web site at:  

http://www.dir.ca.gov/DLSE/Debar.html 

Upon request by the Engineer, immediately remove and not again use a 

subcontractor who fails to prosecute the work satisfactorily. 

7-0.18.Prompt Progress Payment to Subcontractors 

A prime contractor or subcontractor shall pay any subcontractor not later 

than 7 days of receipt of each progress payment in accordance with the provision 

in Section 7108.5 of the California Business and Professions Code concerning 

prompt payment to subcontractors.  The 7 days is applicable unless a longer 

period is agreed to in writing.  Any delay or postponement of payment over 30 

days may take place only for good cause as determined by the County and with 

the County’s prior written approval.  Any violation of Section 7108.5 shall subject 

the violating contractor or subcontractor to the penalties, sanctions and other 

remedies of that section.  This requirement shall not be construed to limit or 

impair any contractual, administrative, or judicial remedies otherwise available to 

the prime contractor or subcontractor in the event of a dispute involving late 

payment or nonpayment by the prime contractor, deficient subcontract 

performance, or noncompliance by a subcontractor. 

The Contractor’s attention is directed to Section 9-2, “Payments to 

Contractor,” of these Special Provisions for the provisions applicable to payments 

to be made to the prime contractor. 

7-0.19.Prompt Payment of Funds Withheld to Subcontractors 

Section 9-1.16, “Progress Payments,” of the Standard Specifications shall 

not apply. 

The County shall hold retainage from the prime contractor and shall make 

prompt and regular incremental acceptances of portions, as determined by the 
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County, of the contract work, and pay retainage to the prime contractor based on 

these acceptances.  The prime contractor or subcontractor shall return all monies 

withheld in retention from a subcontractor within 30 days after receiving payment 

for work satisfactorily completed and accepted, including incremental 

acceptances of portions of the contract work by the County.  Federal Law 

(49CFR26.29) requires that any delay or postponement of payment over the 30 

days may take place only for good cause and with the County’s prior written 

approval.  Any violation of this provision shall subject the violating prime 

contractor or subcontractor to the penalties, sanctions and other remedies 

specified in Section 7108.5 of the California Business and Professions Code.  

These requirements shall not be construed to limit or impair any contractual, 

administrative, or judicial remedies otherwise available to the prime contractor or 

subcontractor in the event of a dispute involving late payment or non-payment by 

the prime contractor, deficient subcontract performance, or noncompliance by a 

subcontractor.  This provision applies to both DBE and non-DBE prime 

contractors and subcontractors.  

The Contractor’s attention is directed to Section 9-3, “Payments Withheld 

from Contractor,” of these Special Provisions for the provisions applicable to 

payments that may be withheld from the prime contractor. 

7-0.20.Partnering 

The County will promote the formation of a "Partnering" relationship with the 

Contractor in order to effectively complete the contract to the benefit of both 

parties.  The purpose of this relationship will be to maintain cooperative 

communication and mutually resolve conflicts at the lowest possible management 

level. 

The Contractor may request the formation of such a "Partnering" 

relationship by submitting a request in writing to the Engineer after approval of the 

contract.  If the Contractor's request for "Partnering" is approved by the Engineer, 

scheduling of a "Partnering" workshop, selecting the "Partnering" facilitator and 

workshop site, and other administrative details shall be as agreed to by both 

parties. 
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The costs involved in providing a facilitator and a workshop site will be borne 

equally by the County and the Contractor.  The Contractor shall pay all 

compensation for the wages and expenses of the facilitator, and of the expenses 

for obtaining the workshop site.  The County's share of such costs will be 

reimbursed to the Contractor in a change order written by the Engineer.  Markups 

will not be added.  All other costs associated with the "Partnering" relationship will 

be borne separately by the party incurring the costs. 

The establishment of a "Partnering" relationship will not change or modify 

the terms and conditions of the contract and will not relieve either party of the 

legal requirements of the contract. 

7-0.21.Procurement of Recovered Materials 

A non-Federal entity that is a state agency or agency of a political 

subdivision of a state and its contractors must comply with section 6002 of the 

Solid Waste Disposal Act, as amended by the Resource Conservation and 

Recovery Act. The requirements of Section 6002 include procuring only items 

designated in guidelines of the Environmental Protection Agency (EPA) at 40 

CFR part 247 that contain the highest percentage of recovered materials 

practicable, consistent with maintaining a satisfactory level of competition, where 

the purchase price of the item exceeds $10,000 or the value of the quantity 

acquired by the preceding fiscal year exceeded $10,000; procuring solid waste 

management services in a manner that maximizes energy and resource 

recovery; and establishing an affirmative procurement program for procurement 

of recovered materials identified in the EPA guidelines. 

7-1. Equal Employment Opportunity Program for Minority Employment 

It is the intent of the Board of Supervisors of the County of San Mateo to 

prohibit and eliminate employment discrimination and to further the opportunities 

for minority persons to be gainfully employed in the performance of County 

construction contracts.  Award of a contract to a low bidder will not be made until 

such bidder has complied with the provisions of Section 2.50.040 of Title 2, 

Chapter 2.50, as amended, of the San Mateo County Ordinance Code and with 

these guidelines. 
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7-1.1. Definitions 

EQUAL EMPLOYMENT OPPORTUNITY PROGRAM:  An Equal 

Employment Opportunity Program (EEOP) is a set of specific and result oriented 

procedures to which a Contractor commits himself in order to achieve equal 

employment opportunity.  

COMPLIANCE OFFICER:  The Compliance Officer (CO) means the 

County official designated by the County Manager to represent him in the 

administration of these guidelines and in the enforcement of the provisions of 

Sections 2.50.040 and 2.50.050 of Title 2, Chapter 2.50. 

7-1.2. Certifications of Compliance and Intent 

Every bidder will submit with his bid, as required by Section 2.50.050 of 

Title 2, Chapter 2.50, a Certification of Compliance with the laws prohibiting 

discrimination and a Certification of Intent to implement an equal employment 

opportunity program on the form furnished in the Proposal section of these 

Specifications. 

7-1.3. Equal Employment Opportunity Program 

In addition to furnishing the Certifications of Compliance and Intent, 

each bidder will submit his equal employment opportunity program with 

his bid proposal.  The EEOP shall contain the following information: 

A. Analysis of current work force 

(1) Total number of employees; 

(2) Numerical racial breakdown of employees by job classification; 

(3) Information on apprentices. 

These figures will provide the base by which the low bidder's EEOP 

will be evaluated.  Factors to be considered both in the original statistics 

and in any plans for future employment will include the percentage of 

minority population in San Mateo County, the availability of minority 

construction workers and the present minority representation in the 

various construction trades. 

B.  The affirmative actions the bidder has taken and will take to ensure 

equal employment opportunity.  These shall include: 
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(1) Recruiting and hiring minority persons.  If non-union personnel are 

employed, this would involve employment advertising through 

sources serving the minority population.  These include local 

minority newspapers, referral agencies, high schools, vocational 

schools and community groups.  Specific information on these 

sources may be obtained from the Compliance Officer.  Union 

employees will be recruited in accordance with applicable labor 

agreements.  The bidder will seek to have included or will reaffirm 

clauses in all labor agreements prohibiting discrimination based on 

race, religion, color, national origin, age, disability, ancestry, sexual 

orientation, or sex.  It is also suggested that bidders assist in 

admitting minority workers who are over the traditional 

apprenticeship entry age to the various craft training programs. 

(2) Providing adequate opportunity for the upgrading or further training 

of all employees to insure equal opportunity in advancement and 

promotion.  This might include a counseling service, information 

and assistance with night classes, or special career-directed 

program information. 

(3) Appointing an Equal Employment Opportunity Coordinator, full time 

or as an additional duty.  This person will have the responsibility of 

administering an active program, informing company personnel and 

union representatives of company policy, and advising all 

subcontractors of their obligation to this program. 

(4) Establishing or maintaining an apprenticeship/training program 

designed to ensure hiring of additional minority employees in the 

journeyman and skilled classes.  Each bidder is urged to support or 

develop and implement an Apprenticeship Program for his trade. 

(5) Selecting minority subcontractors or subcontractors who are known 

for their ongoing programs of apprenticeship for minorities.  This 

includes advising minority Contractor associations of opportunities 

for subcontracts.  Joint ventures with minority sub-contractors are 
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encouraged. 

C.  The EEOP should state any previous experience the bidder has 

had with similar plans and the results of that effort.  Current affirmative 

action plans should be described in detail. 

7-1.4. Equal Employment Opportunity Program Evaluation 

A.  The Compliance Officer (CO) will review the EEOP submitted by 

the low bidder in order to determine whether the program submitted 

complies with the provisions of Section 2.50.040 of Title 2, Chapter 2.50, 

as amended, of the San Mateo County Ordinance Code, and these 

guidelines.  If deficiencies are indicated, CO may request additional 

information from the bidder or suggest appropriate remedies.  The CO will 

be available to answer questions relative to the guidelines and to advise 

those seeking assistance of other sources.  CO will not be responsible for 

the service or lack of service rendered by the consultant recommended, 

nor will the CO develop an EEOP or serve as a recruiter for any bidder. 

The low bidder may withdraw his EEOP for revision after 

consultation with the CO; however, the revised program must be 

resubmitted by a date not later than fifteen (15) calendar days after the 

opening of bids. 

B.  All subcontractors listed in the low bidder's proposal shall be 

required to file completed Certificates of Compliance and Intent and their 

EEOP with the Bidder for submission to the County.  The EEOP of each 

subcontractor will be evaluated by criteria established for the low bidder's 

EEOP. 

C.  The CO, upon conclusion of the EEOP review, will report his 

findings and recommendation to the Director of Public Works.  The CO will 

keep acceptable EEOP’s on file for six (6) months.  During this time 

period, if the bidder or subcontractors bid for other County contracts, they 

may refer to the EEOP on file and state any changes, but will not be 

required, unless specifically requested, to re-file their program. 
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7-1.5. Inclusion of EEOP and Certificates 

Upon award of the Contract by the Board of Supervisors, the EEOP and 

certifications for the bidder and all subcontractors, which have been approved 

and accepted by the County, will become an integral part of the Contract and 

subject to the provisions thereof. 

7-1.6. Compliance of Contractor 

A.  The Contractor will post, in conspicuous places available to 

employees and applicants for employment, notices, provided by the 

County, stating that the Contractor is obliged to comply with the provisions 

of these guidelines and the provisions of Section 2.050.040 of Title 2, 

Chapter 2.50, as amended, of the San Mateo County Ordinance Code.  

These notices will also be sent to all unions, employee organizations and 

other recruiting sources providing employees to the Contractor. 

B.  All announcements of job openings will include the statement, "An 

Equal Opportunity Employer." 

C.  The Contractor will make written progress reports on a form 

provided by the County to illustrate the effectiveness of his EEOP at 

intervals established by the County. 

D.  The CO will monitor the Contractor's EEOP until completion of the 

Contract and will report non-compliance of the Contractor in adhering to 

his EEOP to the Director of Public Works. 

E.  The Contractor will permit, during Contractor's normal business 

hours and at Contractor's place of business, access by the County to his 

records of employment, employment advertisements, application forms 

and other data and records pertaining to Contractor's employment 

practices, for the purpose of determining whether Contractor is complying 

with the non-discrimination and equal employment opportunity rules of the 

County. 

7-1.7. Compliance of Subcontractor 

All subcontractors listed by the bidder are subject to all the provisions of 

these guidelines and the provisions of Section 2.050.040 of Title 2, Chapter 2.50, 
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as amended, of the San Mateo County Ordinance Code. 

7-1.8. Penalties for Non-Compliance 

The penalties for non-compliance are listed in Title 2, Chapter 2.50, 

Section 2.50.050, which states:  

a. “Every public works contract shall provide that a contractor who, within 
the time specified in the contract, does not submit an equal 
employment plan and make the certifications required in this chapter 
shall be in breach of the contract.”  

 
b. “If, after an award is made, the contractor is found by the County or by 

a Federal or State agency empowered to make such findings to be in 
substantial or material violation of the Fair Employment Practices Act 
of the State of California, the Equal Employment Opportunity 
Requirement of Executive Order 11246, title VII of the Civil Rights Act 
of 1964, or of the provisions of this chapter or of the Board-established 
guidelines implementing them, he may be found to be in material 
breach of contract, and the County shall have the power to cancel the 
contract in whole or in part, or alternatively, to deduct for each working 
day during which the contractor is found to have been in such non-
compliance, two percent (2%) of the total amount payable to the 
contractor.” 

 
7-1.9. Waiver of Compliance 

In the event that any of the requirements of Sections 2.050.040 and 

2.050.050 of Title 2, Chapter 2.50, as amended, of the San Mateo County 

Ordinance Code, are found to result in an undue hardship upon a low bidder, 

bidder may submit evidence of hardship and a petition for waiver of such 

requirements to the Director of Public Works for recommendation to the Board of 

Supervisors.  Such a waiver may only be granted by the Board and, if approved, 

shall become an integral part of the contract. 

7-1.10 Employee Benefits 

All Contractors with contracts with the County of $5,000 or more shall 

comply with the provisions of Title 2, Chapter 2.84, as amended, of the San 

Mateo County Ordinance Code with respect to the provisions on employee 

benefits.  As set forth in the ordinance, such contractors are prohibited from 

discriminating in the provisions of employee benefits between an employee with 

a domestic partner and an employee with a spouse.  A copy of the Ordinance 
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and Compliance form is attached to the Proposal Section of these Specifications. 

In the event it is determined, by the County, that any portion of the County 

Ordinance Code regarding employee benefits conflict with Federal or State 

regulations, the Federal or State regulations shall take precedence over the 

County Ordinance Code. 

7-1.11 Non-Discrimination 

No person shall be excluded from participation in, denied benefits of, or be 

subject to discrimination under this Agreement on the basis of their race, color, 

religion, national origin, age, sex, sexual orientation, pregnancy, childbirth or 

related conditions, medical condition, mental or physical disability or veteran’s 

status. Contractor shall ensure full compliance with Federal, State and local laws, 

directives and executive orders regarding non-discrimination for all employees 

and Subcontractors under this Agreement. 

Violation of the non-discrimination provisions of this Agreement shall be 

considered a breach of this Agreement and subject the Contractor to penalties, to 

be determined by the County Manager, including but not limited to: 

i) termination of this Agreement; 

ii) disqualification of the Contractor from bidding on or being awarded 

a County contract for a period of up to 3 years;  

iii) liquidated damages of $2,500 per violation;  

iv) imposition of other appropriate contractual and civil remedies and 

sanctions, as determined by the County Manager. 

To effectuate the provisions of this paragraph, the County Manager shall 

have the authority to: 

i) examine Contractor’s employment records with respect to 

compliance with this paragraph;  

ii) set off all or any portion of the amount described in this paragraph 

against amounts due to Contractor under the Contract or any other 

Contract between Contractor and County. 

Contractor shall report to the County Manager the filing by any person in 

any court of any complaint of discrimination or the filing by any person of any and 
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all charges with the Equal Employment Opportunity Commission, the Fair 

Employment and Housing Commission or any other entity charged with the 

investigation of allegations within thirty (30) days of such filing, provided that 

within such thirty (30) days such entity has not notified Contractor that such 

charges are dismissed or otherwise unfounded. Such notification shall include 

the name of the complainant, a copy of such complaint and a description of the 

circumstance.  Contractor shall provide County with a copy of its response to the 

Complaint when filed. 

In the event it is determined, by the County, that any portion of these 

requirements regarding non-discrimination conflict with Federal or State 

regulations, the Federal or State regulations shall take precedence over County 

requirements. 

7-2. Prevailing Wages 

The Contractor’s attention is directed to Section 7-1.02K(2), “Wages,” of 

the Standard Specifications and the Federal Requirements section of these 

Special Provisions. 

The Contractor’s attention is further directed to the following 

requirements of State Senate Bill SB 854 (Stat. 2014, chapter 28), effective 

January 1, 2015: 

(1) No contractor or subcontractor may be listed on a bid proposal for a 

public works project (submitted on or after March 1, 2015) unless 

registered with the Department of Industrial Relations pursuant to 

Labor Code section 1725.5 [with limited exceptions from this 

requirement for bid purposes only under Labor Code section 

1771.1(a)]. 

(2) No contractor or subcontractor may be awarded a contract for public 

work on a public works project (awarded on or after April 1, 2015) 

unless registered with the Department of Industrial Relations 

pursuant to Labor Code section 1725.5. 

(3) This project is subject to compliance monitoring and enforcement by 

the Department of Industrial Relations. 
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7-2a. Payroll Records  

Reference is made to Section 7-1.02K(3), “Certified Payroll Records 

(Labor Code § 1776),” of the Standard Specifications.  In particular, the 

Contractor’s attention is directed ‘to the last paragraph, which is amended to 

read: 

“If by the 7th working day after the 25th of the month, the 
Contractor has not submitted satisfactory payrolls for all work 
performed during the monthly period ending on or before the 25th 
of that month, the Department may withhold an amount equal to ten 
percent (10%) of the estimated value of the work performed 
(exclusive of Mobilization) from that month’s estimate, except that 
this withholding shall not exceed $10,000 nor be less than $1,000.  
Withholdings for failure to submit satisfactory payrolls shall be 
additional to all other withholdings or retentions provided for in the 
contract.  The withholding for failure to submit payrolls for any 
monthly period will be released for payment on the monthly 
estimate for partial payments next following the date that all the 
satisfactory payrolls for which the withholding was made are 
submitted.” 
 
The Contractor is advised that Contractor shall submit either 

Contractor’s Daily Dispatch Report at the start of each working day 

OR a Daily Personnel and Equipment Log (included as Appendix C of 

these Special Provisions) to the Engineer by the start of the first 

working day subsequent to the performance of the work, or 

Contractor may incur task-specific liquidated damages in the amount 

of $500 per calendar day for every day hence until submittal is made. 

The Contractor is further advised that, pursuant to State 

Senate Bill SB 854 (Stat. 2014, chapter 28), effective January 1, 2015, 

all contractors and subcontractors working on a contract for public 

work on a public works project (awarded on or after April 1, 2015) 

must furnish electronic certified payroll records to the Labor 

Commissioner. 

7-2b. Contractor Employee Jury Service 

All Contractors with contracts with the County of $100,000 or more shall 

comply with the provisions of Title 2, Chapter 2.85, as amended, of the San 
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Mateo County Ordinance Code, with respect to provision of jury duty pay to 

employees and have and adhere to a written policy that provides that its 

employees shall receive from the Contractor, on an annual basis, no less than 

five (5) days of regular pay for actual jury service in San Mateo County.  The 

policy may provide that employees deposit any fees received for such jury 

service with the Contractor or that the Contractor deduct from the employees’ 

regular pay the fees received for jury service.  A copy of the Ordinance and a 

Compliance Form is attached to the Proposal Section of these Specifications. 

Award of a Contract to a low bidder will not be made until such bidder has 

certified compliance with the provisions of Title 2, Chapter 2.85, as amended, of 

the San Mateo County Ordinance Code. 

7-3. Highway Construction Equipment 

Attention is directed to Section 7-1.02O, "Vehicle Code," of the Standard 

Specifications and these Special Provisions. 

Pursuant to the authority contained in Section 591 of the Vehicle Code, 

the County has determined that, within such areas as are within the limits of the 

project and are open to public traffic, the Contractor shall comply with all the 

requirements set forth in Divisions 11, 12, 13, 14 and 15 of the Vehicle Code.  

Attention is directed to the statement in Section 591 that this section shall not 

relieve him or any person from the duty of exercising due care.  The Contractor 

shall take all necessary precautions for safe operation of his equipment and the 

protection of the public from injury and damage from such equipment. 

7-4. Public Safety 

Public Safety shall conform to the provisions in Section 7-1.04, “Public 

Safety,” of the Standard Specifications and to these Special Provisions. 

Full compensation for conforming to the requirements of this section 

shall be considered as included in the unit prices paid for the various Contract 

items of work, and no additional compensation will be allowed therefore. 
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7-5. Trench and Excavation Safety 

Trench and Excavation Safety shall conform to the provisions in Section 7-

1.02K(6)(b), “Excavation Safety,” of the Standard Specifications and these 

Special Provisions. 

Full compensation for conforming to the requirements of this section 

shall be considered as included in the unit prices paid for the various Contract 

items of work, and no additional compensation will be allowed therefore. 

 

END OF SECTION 
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SECTION 8. 

PROGRESS OF WORK AND TIME OF COMPLETION 

 

Attention is directed to the provisions of Section 8, “Prosecution and Progress,” 

of the Standard Specifications, except as herein provided. 

8-1. Time of Completion 

The Contractor shall begin work within TEN (10) CALENDAR DAYS after 

receiving Notice to Proceed from the Department of Public Works, and shall 

diligently prosecute the same to completion before the expiration of 

NINETY (90) WORKING DAYS 

from the date of said beginning, as described above.  

The Contractor is advised that punch list items are required to be 

completed before the expiration of the working days stated above. 

The Contractor may request, in writing, for an extension of working 

days, which request shall state the reason for said request and the number 

of additional working days.  The Engineer will consider said request and 

respond, in writing, stating either the number of additional working days 

approved or the reason for denying the request. 

If construction is to occur within the nesting season for migratory 

birds (typically March-August), a preconstruction survey will be performed 

by County to determine if active migratory bird nests are present within 300 

feet of the construction work area (within 500 feet for raptors). If an active 

nest is located, construction within 300 feet of the nest (500 feet for raptor 

nests) will be postponed until the nest is vacated and juveniles have 

fledged and when there is no evidence of a second attempt at nesting. No 

compensation for construction delay will be made and Section 8-1.07, 

"Delays" of the Standard Specifications shall not apply. 

8-2. Liquidated Damages 

Attention is directed to Sections 8-1.04, “Start of Job Site Activities,” 8-

1.05, "Time," and 8-1.10, "Liquidated Damages," of the Standard Specifications.  

The Contractor shall pay to the County of San Mateo the sum of Four Thousand 
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Eight Hundred Dollars ($4,800.00) per calendar day for every calendar day delay 

over and above the number of working days prescribed above for finishing the 

work. 

8-3. Progress Schedule 

The Contractor is advised that an initial/baseline project schedule and 

subsequent schedule updates is required for the work included under this 

Contract, and such schedules shall be in accordance with these Special 

Provisions. 

The provisions of Section 8-1.02, “Schedule,” of the Standard 

Specifications are superseded by the following: 

“The Contractor shall submit a baseline project schedule to 
the Engineer within five (5) working days after receipt of the 
Notice to Proceed from the Department of Public Works.  This 
baseline schedule and any subsequent schedule updates shall 
show: 

(1) Completion of all work within the specified contract time; 

(2) The proposed order of work; and 

(3) Projected starting and completion times for major phases of 
the work, for the total project, including dates for ordering 
materials and for substantial completion of the project.  
Reference is made to Section 8-1, “Time of Completion,” of 
these Special Provisions.” 

The Contractor is advised that: 

(1) Contractor shall notify the Engineer a minimum of twenty-four (24) 

hours prior to cancellation of any scheduled work.  Should the 

Contractor fail to provide such notice, the cost for any travel time 

and mileage incurred by the Engineer will be deducted from the total 

amount due to the Contractor.  

(2) When requested, Contractor shall submit subsequent schedule 

updates within five (5) calendar days after receipt of written request 

from the Engineer.  Failure to provide such subsequent schedule 

updates may be sufficient enough cause for the Engineer to issue a 

“Stop Notice,” and work may not be allowed to proceed until such 

subsequent schedule update has been submitted and approved. 
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The schedule shall be developed by a critical path method.  The baseline 

progress schedule shall have as many activities as necessary, and as 

approved by the Engineer, to be sufficient to assure adequate planning of the 

project, and to permit monitoring and evaluation of progress and the analysis 

of time impacts.  The Contractor shall provide sufficient material, equipment, 

and labor to meet the completion times in this schedule. 

The baseline project schedule submitted shall meet in all respects the time 

and order of work requirement of the contract.  If the Contractor fails to define 

any element of work, activity or logic, and the error is discovered by either party, 

it shall be corrected by the Contractor at the next scheduled monthly update or 

revision. 

The Engineer shall have five (5) working days to review and accept, 

reject or return a submitted schedule for revision.  The Contractor shall not 

commence project work until after receipt of written approval of the preliminary 

project schedule from the Engineer. 

The Contractor shall submit a revised progress schedule within five (5) 

working days when requested by the Engineer, or when there is significant 

change in the Contractor’s operations that will affect the work schedule. 

During the period of the Contract, on or before the first calendar day of 

each month, the Contractor shall submit to the Engineer a complete, updated 

progress schedule.  Said updated schedules shall provide a complete analysis of 

work previously completed and work yet to be performed, including a status 

update of each salient component that is delayed or not on schedule, the impact 

such delays will have on each of the remaining salient features of the work (with 

revised completion dates), and a revised completion date for all of the project 

work.  Updated schedules shall incorporate all current schedule information, 

actual progress, approved adjustments of time and proposed changes in 

sequence and logic. 

The Engineer may require the Contractor to also submit, on a weekly 

basis, a schedule of work for the following workweek.  The Engineer will 

determine the dates for submittal of weekly schedules. 



 SP.E4976 
 
 

 

 
36 

 
 

If the Contractor or the Engineer considers that an approved or anticipated 

change will impact the contract progress, a schedule analysis and revised 

schedule supporting the proposed adjustment of time shall be submitted to the 

Engineer for review and approval. 

If the Engineer deems that the baseline progress schedule, any necessary 

progress schedules and/or required supplemental schedules do not provide the 

information required in the Section and/or is unacceptable in size, appearance, 

neatness and legibility, progress payments will be withheld by the Engineer until 

a schedule containing the required information and/or with improved appearance 

has been submitted by the Contractor and approved in writing by the Engineer. 

The Engineer’s written approval of any schedule shall not transfer any of 

the Contractor’s responsibilities to the Engineer.  The Contractor alone shall 

remain responsible for adjusting forces, equipment, and work schedules to 

ensure completion of the work within the time(s) specified in the contract.  Full 

compensation for conforming to all of the provisions of this Section, "Progress 

Schedule," shall be considered as included in the unit prices paid for the various 

Contract items of the work, and no additional compensation will be allowed 

therefore. 

8-4. Construction Work Plan 

The Contractor is advised that an initial/baseline construction work plan is 

required for the work included under this Contract, and such construction work 

plan shall be in accordance with these Special Provisions. 

The Contractor shall submit a construction work plan to the Engineer 

within five (5) working days after receipt of the preconstruction meeting for the 

Project.  This construction work plan shall include at a minimum a defined 

construction sequencing plan (throughout the entire construction phase), 

staging and stockpiling conceptual plan, and materials/equipment storage 

plan.  

The Engineer shall have five (5) working days to review and accept, 

reject or return a submitted construction work plan for revision.  The Contractor 

shall not commence project work until after receipt of written approval of the 
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construction work plan from the Engineer. The Notice to Proceed will be issued 

by the Department of Public works after the work plan has been approved.  

The Engineer’s written approval of any schedule shall not transfer any of 

the Contractor’s responsibilities to the Engineer.  The Contractor alone shall 

remain responsible for adjusting any of the submitted plans to ensure completion 

of the work within the time(s) specified in the contract.  Full compensation for 

conforming to all of the provisions of this Section, "Construction Work Plan," shall 

be considered as included in the unit prices paid for the various Contract items of 

the work, and no additional compensation will be allowed therefore. 

 

END OF SECTION 
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SECTION 9. 

MEASUREMENT AND PAYMENT 

 

9-1. Force Account Work 

Attention is directed to the provisions of Section 9-1.04, “Force Account,” 

of the Standard Specifications and these Special Provisions. 

The first sentence of bullet item 2 under Section 9-1.04B, “Labor,” of the 

Standard Specifications is amended to read: 

“Labor surcharge percentage in Labor Surcharge and 
Equipment Rental Rates and General Prevailing Wage Rates current 
during the work paid at force account for:” 

 
With respect to extra work, the Bidder's attention is directed to the 

provisions of Section 4-1.05, “Changes and Extra Work,” of the Standard 

Specifications.  No extra work or change shall be made, unless pursuant to a 

written contract change order from the Engineer.  No claim for an addition to the 

Contract sum shall be valid unless so ordered. 

9-2. Payments to Contractor 

Payments shall be made according to the provisions of Section 9, 

“Payment,” of the Standard Specifications and these Special Provisions.  

Attention is directed to Section 9-1.16, “Progress Payments,” regarding progress 

or partial payments, and to Section 9-1.17, “Payment After Contract Acceptance,” 

regarding final estimates and payments. 

Section 9-1.16E(2), “Progress Withholds,” of the Standard Specifications 

is superseded by the following: 

The County of San Mateo shall retain five percent (5%) of such 
estimated value of the work done, and five percent (5%) of the value of 
materials so estimated to have been furnished and delivered and 
unused or furnished and stored as aforesaid as part security for the 
fulfillment of the Contract by the Contractor.  In no event shall the 
County of San Mateo withhold less than five percent (5%) of the total 
Contract price until final completion and acceptance of the project. 

 
The Contractor may, upon request and at the Contractor's own expense, 

substitute security for any money withheld to ensure performance of the Contract 
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in accordance with Government Code Section 4590. 

The filing of a Notice of Completion for the work herein provided shall not 

constitute an acceptance by the County of latent defects in said work.  

The Contractor’s attention is directed to Section 7-0.18, “Prompt Progress 

Payment to Subcontractors,” of these Special Provisions for the provisions 

applicable to payments to be made by a prime contractor or subcontractor to any 

subcontractor. 

9-3. Payments Withheld from Contractor 

The County may withhold sufficient monies from any sum otherwise due 

the Contractor, pursuant to this Agreement, to protect the County against loss on 

account of: 

A. Repair or replacement of street pavement or base, and/or culverts or other 

structures, on or near the work, damaged by reason of the Contractor's 

operations due to hauling materials or moving heavy equipment. 

B. Defective work not corrected. 

C. Claims filed or reasonable evidence indicating probable filing of claims. 

D. Failure of the Contractor to make payments properly to the subcontractors 

for material or labor. 

E. Reasonable doubt that the Contract can be completed for the balance 

then unpaid. 

F. Damage to another Contractor. 

G. Failure of the Contractor to provide water pollution control. 

H. Failure of the Contractor to submit satisfactory as-built drawings. 

Payment of the amounts withheld shall be made upon the determination 

by the County that the withholding of such amounts is no longer necessary.  

The Contractor’s attention is directed to Section 7-0.19, “Prompt Payment 

of Funds Withheld to Subcontractors,” of these Special Provisions for the 

provisions applicable to the return, by a prime contractor or subcontractor, of all 

monies withheld in retention from any subcontractor. 
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9-4. Stop Notices 

Section 9-1.16E(4), “Stop Notice Withholds,” of the Standard 

Specifications is superseded by the following: 

“The County of San Mateo, by and through the Department of 
Public Works or other appropriate County office or officers, may at its 
option and at any time retain any amounts due the Contractor, sums 
sufficient to cover claims filed pursuant to Section 9000 et seq. of the 
Civil Code.” 

9-5. Construction Claims 

Each Bidder is hereby notified of Section 9204 and Section 20104 et seq. 

of the Public Contract Code as those Sections (attached hereto as Appendix D) 

relate to the resolution of construction claims and to Section 3186 of the Civil 

Code, as amended January 1, 1999 with regard to stop notices and public 

entity’s rights to retain monies in order to provide for that entity’s reasonable cost 

of litigation.  The Bidder is further notified that all provisions of Section 9204 and 

Section 20104 et seq. of the Public Contract Code and Section 3186 of the Civil 

Code, as outlined above, shall be considered as incorporated into and become 

an integral part of these Specifications. 

 

END OF SECTION 
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SECTION 10. 

DEVELOP AND APPLY WATER 

 

Develop and apply water shall conform to the provisions of Section 10-5, “Dust 

Control,” Section 10-6, “Watering,” and Section 18, “Dust Palliatives,” of the Standard 

Specifications, these Special Provisions and the directions of the Engineer. 

The Contractor’s attention is directed to the fact that the local water 

purveyor in the La Honda area is the Cuesta La Honda Guild (Guild). However, the 

County makes no guarantee that the Guild can provide water to the Contractor for 

this project.  Contractor shall make arrangements prior to commencement of 

work to obtain an adequate water supply from another utility. The Guild may be 

contacted by calling Mike Williams, Guild Water Resources Director, 650-703-

4993. 

In addition to all other water supply requirements for the construction work, the 

Contractor's attention is directed to the importance of dust control.  The Contractor shall 

provide dust control at all times, including Saturdays, Sundays and holidays, as directed 

by the Engineer.  The Contractor shall diligently control dust resulting from the 

Contractor's operations and from public traffic passing through the work by the 

application of water and/or dust palliative.  Whenever the Contractor appears to be 

negligent in controlling dust, as determined by the Engineer, the Engineer may direct 

attention to the existence of a dust hazard and instruct the Contractor to immediately 

alleviate said hazard.  If the Contractor fails to follow the Engineer’s instructions, the 

Engineer may have this completed by the County and deduct the costs incurred by the 

County from the Contractor’s payment for this item. 

For the purpose of progress payments, payment for this item shall be based on 

the pro rata share of the work completed.  When, in the opinion of the Engineer, the 

Contractor has been inattentive to a dust hazard, any portion of the progress payment 

for this item, “Develop and Apply Water,” may be withheld until the dust hazard has 

been corrected. 
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Full compensation for all work involved for this item, “Develop and Apply Water,” 

shall be as specified in Section 9 of the Standard Specifications and these Special 

Provisions. 

 

END OF SECTION 
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SECTION 11. 

MOBILIZATION 

 

Mobilization shall conform to the provisions in Section 9-1.16D, "Mobilization," of 

the Standard Specifications and to these Special Provisions. 

 Property Owner Primary Notification 

The Contractor shall furnish all affected property owners and/or residents written 

notification that describes the proposed work.  The notices shall include relevant dates 

and describe anticipated impacts to property owners during the work, including, but not 

limited to, a description of landscaping and improvements that may be affected and/or 

removed and a statement that the owners/residents have a right to salvage all such 

existing landscaping, improvements and/or materials that the Contractor may remove to 

facilitate construction within the right of way.  The content, format and method of 

delivery of such notices shall be approved by the Engineer prior to distribution.  The 

Contractor is advised that these notices shall not be placed in mailboxes, as it is a 

violation of Federal postal regulations. 

Affected property owners and residents shall be considered all those who: 

1. Front on or are contiguous to the Project limits. 

2. Have ingress/egress route only from within the Project limits. 
 
The Contractor shall provide approved notification to all affected 

owners/residents a minimum of TEN (10) CALENDAR DAYS prior to the 

commencement of any Project site work.  Failure to distribute notices shall be sufficient 

cause for the Engineer to suspend the work until such notices are distributed. 

For additional property owner notification requirements, the Contractor’s 

attention is directed to Section 12, “Maintaining Traffic,” of these Special 

Provisions. 

Full compensation for all work involved for this item, “Mobilization,” shall be as 

specified in Section 9 of the Standard Specifications and these Special Provisions. 

 

END OF SECTION 
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SECTION 12. 

MAINTAINING TRAFFIC 

 

Attention is directed to Sections 7-1.03, "Public Convenience," 7-1.04, "Public 

Safety," and 12-1, "Temporary Traffic Control, General," of the Standard Specifications, 

these Special Provisions, the Standard Plans, the Project Plans and the directions of 

the Engineer.  Section 12-1.04, "Payment," of the Standard Specifications shall not 

apply.  In connection with said sections, it is understood that all lights, signs, barricades, 

flaggers or other necessary devices shall be furnished and maintained by the Contractor 

at the Contractor's expense. 

Contractor is advised that general roadway excavation shall not commence until 

authorized by the Engineer. 

Property Owner Secondary Notification   

The Contractor shall furnish all affected property owners and/or residents 

secondary  written notification that describes the proposed work, including relevant 

dates; the Contractor’s attention is directed to Section 11, “Mobilization,” for primary 

notification requirements.  The content, format and method of delivery of such 

secondary notices shall be approved by the Engineer prior to distribution. 

Affected property owners and residents shall be considered all those who: 

1. Front on or are contiguous to the Project limits. 

2. Have ingress/egress route only from within the Project limits. 

The Contractor shall provide approved notification to all affected 

owners/residents a minimum of FORTY-EIGHT (48) HOURS prior to the 

commencement of any Project specific site work to allow residents to move their 

vehicles away from the work area.  Failure to distribute notices shall be sufficient cause 

for the Engineer to suspend the work until such notices are distributed. 

The Contractor shall furnish an overall Traffic Control Plan for all phases of work.  

The Plan shall be in accordance with 2018 Standard Plan T-13 unless these 

requirements are modified as directed by the Engineer.  The Contractor shall submit the 

Traffic Control Plan within FIVE (5) WORKING DAYS after the pre-construction 

conference.  The Engineer shall establish the time and place for said pre-construction 
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conference.  Delays upon the part of the Contractor in submitting a Plan, in the format 

as outlined in these Special Provisions and as directed by the Engineer, shall not 

constitute a valid reason for time extensions should the Contract time elapse before 

completion of said project.  The Contractor is further advised that consideration for 

adequate review time, as determined by the Engineer, shall be included in the work 

schedule. 

The Traffic Control Plan shall include orange advisory signs (aluminum or 

plywood, or as approved by the Engineer), 3' x 6' minimum, stating expected delays, 

road closures, including dates, times and affected streets.  Wording of advisory signs 

shall be as follows: 

 

COUNTY OF SAN MATEO 
SCENIC DRIVE REPAIR AND 

RECONSTRUCTION PROJECT 

EXPECT DELAYS  

8:00 AM – 5:00 PM 
FROM MM/YY TO MM/YY 

 
FEDERAL-AID NO. FEMA-4308-DR-CA 

 

 
Advisory signs shall be set in accordance to the locations as approved or 

directed by the Engineer.  Signs shall be set in place a minimum of SEVEN (7) 

CALENDAR DAYS prior to commencement of construction site work, unless otherwise 

directed by the Engineer.  No construction site work shall commence prior to the 

Engineer's written approval of the Traffic Control Plan and installation of required signs. 

The Contractor is advised that the roads within the project limits may be 

closed for certain construction operations, as approved or directed by the 

Engineer, but shall be open by 5:00 P.M. at the end of the workday.  Additionally, 

and concurrent to the aforementioned advisory signs, the Contractor shall also 



 SP.E4976 
 
 

 

 
46 

 
 

provide advisory signage advising of dates, times and recommended detour 

routes for road closures. 

Hand written signs will not be permitted. 

Proposals by the Contractor to temporarily close portions of roadways outside of 

the Project limits to through traffic during working hours shall be submitted, as a part of 

the Traffic Control Plan, to the Engineer for review.  Acceptance of such proposals shall 

be entirely at the discretion of the Engineer. 

The Contractor shall provide a minimum of one (1) unobstructed traffic lane, not 

less than twelve feet (12') wide, in each direction between the hours of 5:00 P.M. and 

8:00 A.M.  Between the hours of 8:00 A.M. and 5:00 P.M., the Contractor shall provide 

a minimum of one unobstructed, reversible traffic lane, not less than twelve feet (12') 

wide, that is flagger controlled.  The Contractor may, at his option, submit an alternate 

work hour proposal to the Engineer for review.  Acceptance of such proposal shall be 

entirely at the discretion of the Engineer, and any additional costs associated with 

alternate work hours proposed by the Contractor shall be borne solely by the 

Contractor, and no additional compensation will be allowed therefore.  Should the 

Engineer reject the Contractor's alternate work hour proposal, the Contractor shall be 

required to adhere to the work schedule outlined herein. When ordered by the Engineer, 

the Contractor shall furnish additional flaggers for the purpose of expediting the 

passage of public traffic through the work under one-way controls.  The Contractor may 

also, at his option, utilize a pilot car.  During all non-working days, one channelized and 

unobstructed traffic lane, not less than twelve feet (12') wide, shall be provided in each 

direction.  Traffic may be stopped in both directions only as specifically authorized by 

the Engineer. If any component in the traffic control system is damaged, displaced or 

ceases to operate or function as specified, from any cause, during the progress of the 

work, the Contractor shall immediately repair or replace said component to its original 

condition and reinstall the component to its original location. 

The provisions in this Special Provision will not relieve the Contractor from 

responsibility to provide additional devices or take such measures as may be necessary 

to comply with the provisions in Section 7-1.04, “Public Safety,” of the Standard 

Specifications. 



 SP.E4976 
 
 

 

 
47 

 
 

Whenever the Contractor's operations create a condition hazardous to traffic or 

to the public, the Contractor shall take the necessary precautions and provide additional 

traffic control measures.  If the Contractor shall appear to be neglectful or negligent in 

providing warning or protective measures, the Engineer may direct attention to the 

existence of a hazard, and require that additional barricades, flashers, warning and 

detour signs or lights be installed by the Contractor, or additional flaggers provided.  

Any action or lack of action by the Engineer as provided herein shall not relieve the 

Contractor from responsibility for public safety. 

Full compensation for all work involved for this item, “Maintaining 

Traffic,” shall be as specified in Section 9 of the Standard Specifications and these 

Special Provisions. 

 

END OF SECTION 
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SECTION 13. 

WATER POLLUTION CONTROL 

 

The provisions of Section 13, “Water Pollution,” of the Standard 

Specifications are superseded by these Special Provisions and the San Mateo 

Countywide Water Pollution Prevention Program (SMCWPPP).  Information 

regarding this program is available at www.flowstobay.org. 

The Contractor is advised that failure to fully comply with the provisions of this 

Section, and all requirements listed in the California Regional Water Quality Control 

Board San Francisco Bay Region Municipal Regional Stormwater National Pollutant 

Discharge Elimination System (NPDES) Permit Order No. R2-2015-0049 (MRP), and 

where applicable, the State Water Resources Control Board NPDES General Permit for 

Storm Water Discharges Associated with Construction and Land Disturbance Activities 

Order No. 2010-0014-DWQ (Construction General Permit), and any resource agency 

permits obtained for the project, where applicable, except where amended in writing and 

signed by the Director of Public Works or his duly authorized representative, shall 

constitute substantial non-compliance with the requirements of the Clean Water Act, the 

NPDES permit program, and the Contract. 

The County shall provide periodic site monitoring to ensure that the work 

complies with the requirements specified herein and in any resource agency 

permits. The County will provide the Contractor with copies of the completed 

monitoring reports. Should any work be found to be non-compliant, a follow up 

site monitoring visit will be conducted to ensure the items have been corrected. If 

deficiencies noted during a monitoring visit are not corrected before the follow up 

monitoring visit, the costs associated with additional follow up visits to correct 

the noted deficiencies shall be deducted from the final payment for all of the 

Contract work. 

Attention is directed to Section 21, “Erosion and Sediment Control,” of these 

Special Provisions and the plans for erosion control requirements. 

Construction sites are common sources of water pollution. Materials and wastes 

that blow or wash into a storm drain, gutter, roadside ditches, or street have a direct 
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impact on local creeks and wetlands, San Francisco Bay and the Pacific Ocean. The 

Contractor shall be responsible for any environmental damage caused by his operations 

and those of his subcontractors or employees. 

Water pollution shall be defined as including the introduction of any material, 

including sediment, trash, or other debris, equipment or vehicles into any watercourse, 

including creeks, ponds, ditches, storm drain facilities, and any surfaces immediately 

tributary to those areas, except as specifically authorized by any resource agency 

permits. Water pollution controls are materials and measures that prevent the 

introduction of any material to any watercourse. Water pollution control materials and 

measures may consist of temporary silt fencing; straw mulch/straw logs; spill cleanup 

materials; pavement sweepers; sandbags or continuous berms; etc. 

Water pollution controls shall be applied, maintained and removed by the 

Contractor as specified herein and as directed by the Engineer. For construction 

activities occurring between June 15 and September 15, sufficient quantities of 

applicable water pollution control materials shall be available at the work site 

prior to commencing any work. For construction activities occurring between 

September 15 and June 15, all applicable water pollution control measures shall 

be installed, and all applicable water pollution control materials shall be available 

at the work site, prior to commencing any work. 

A. Water Pollution Control Program 

Before starting any work on the project, the Contractor shall submit, for 

acceptance by the Engineer, a written program including Storm Water Pollution 

Prevention Plans (SWPPPs) and applicable plan drawings and details to control 

water pollution effectively during construction of the project. The program shall 

show the schedule for any erosion control work included in the contract and for 

all water pollution control measures that the Contractor proposes to take in 

connection with construction of the project to minimize the effects of the 

operations upon water resources. The Contractor shall not perform any clearing 

and grubbing or earthwork on the project, other than that specifically authorized 

in writing by the Engineer, until the program has been approved by the Engineer. 

If the measures being taken by the Contractor are inadequate to control 
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water pollution effectively, the Engineer may direct the Contractor to revise the 

operations and the water pollution control program. The directions will be in 

writing and will specify the items of work for which the Contractor’s water 

pollution control measures are inadequate.  No further work shall be performed 

on those items until the water pollution control measures are adequate and, if 

also required, a revised water pollution control program has been approved. 

Attention is directed to “Contractor Response” of this Section for additional 

provisions relating to correction of the Contractor’s water pollution control 

program, and payment. 

The Engineer will notify the Contractor of the acceptance or rejection of 

any submitted or revised water pollution control program within 5 working days. 

The County will not be liable to the Contractor for failure to accept all or 

any portion of an originally submitted or revised water pollution control program, 

nor for any delays to the work due to the Contractor’s failure to submit an 

acceptable water pollution control program or failure to adhere to the provisions 

of an accepted water pollution control program. 

B. Contractor Response 

The Contractor is advised that he may be required to respond to the work 

site after hours and/or on weekends or holidays to mitigate potential water 

pollution, soil erosion or sedimentation and/or to repair damaged water pollution 

controls. Failure to respond within four (4) hours of notification by the Department 

of Public Works shall constitute substantial non-compliance with these Special 

Provisions.  

Should the County Road Maintenance Division be required to provide any 

after-hours, weekend or holiday repairs to the Contractor’s water pollution 

controls due to the Contractor’s failure to respond, all costs associated with 

providing that response, including overtime wages, equipment and material 

costs, shall be deducted from the Contractor’s final payment. The Contractor 

shall also be fully responsible for any fines, penalties or mitigations imposed by 

any regulatory agency caused by his failure to respond, regardless if the County 

Road Maintenance Division attempts any repairs or pollution prevention work in 
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his absence. 

C. Excavation and Grading 

The Contractor shall not commence any excavation, backfilling, grading or 

stockpiling operations until water pollution control materials have been delivered 

to the work site. The Contractor shall certify, in writing, that the quantity of water 

pollution control materials at the site is sufficient to protect against water pollution 

caused by the work and shall specify the type of material and intended use in 

said written certification. 

Excavation and grading activities shall be scheduled for dry weather 

periods. Excavation and grading activities shall not be allowed to commence or 

continue during periods of rainfall or runoff.  

The Contractor may elect to perform excavation or grading activities 

immediately prior to periods of forecasted rain if he certifies in writing to the 

Engineer that the site will be completely secured against erosion and/or water 

pollution at the conclusion of the workday and prior to any rainfall. The work site 

shall be considered as completely secured against erosion and/or water pollution 

during or prior to forecast periods of rain if the turbidity of runoff from the site 

does not exceed the turbidity of runoff from adjacent, undisturbed sites by more 

than 50 NTUs (Nephelometric Turbidity Units). Should the turbidity of runoff from 

the work site exceed this limit, the Contractor shall be required to immediately 

place additional erosion and/or water pollution controls at his expense as 

directed by the Engineer, and shall be subject to any administrative fines or 

penalties associated with water quality or permit violations, and no additional 

compensation will be allowed therefore. 

D. General Housekeeping 

The Contractor shall control the amount of runoff entering upon disturbed 

construction and staging areas, particularly during excavation, to reduce the 

amount of water pollution controls required.  Temporary diversion berms and/or 

sandbags may be employed to divert runoff from entering upon construction and 

staging areas as approved by the Engineer. 

Paved surfaces shall be broom-swept as necessary to prevent water 
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pollution.   Water spray system of the sweeper units shall be used as appropriate 

to reduce dust generation.  If pavement flushing is necessary, silt ponds or other 

techniques to trap sediment and other pollutants shall be required. 

Dumpsters shall be covered, maintained, and checked frequently for leaks. 

It is recommended that dumpsters be lined with plastic to prevent leakage of 

liquids. At no time will the Contractor be permitted to wash dumpsters at the site. 

The Contractor shall place trashcans and recycling receptacles around the 

site for use by his forces. Trashcans and recycling receptacles shall be kept 

covered and shall be emptied at appropriate intervals to reduce litter at the site. 

All wastes shall be disposed of properly outside the highway right of way in 

accordance with Section 5-11, “Disposal of Material Outside the Highway Right of 

Way,” and Section 10, “Construction Waste Management,” of these Special 

Provisions. 

The Contractor shall maintain portable toilets in good working order and 

wastes shall be disposed of properly.  The Contractor shall check toilets 

frequently for leaks, and repair or replace any toilets found to be leaking. 

Portable toilets shall be protected against tipping by ground anchors, bollards, or 

any other suitable means as approved by the Engineer. 

E. Stockpiles 

All soil and/or rock stockpiles shall be protected against wind, rainfall and 

runoff at all times. Plastic sheeting may be used to cover soils, including 

aggregate base, and shall be securely anchored by sandbags or other suitable 

means. At no time will any stockpiled materials be allowed to erode into any 

watercourse or onto any roadway or other tributary surface. 

F. Vehicle Maintenance 

The Contractor shall designate a completely contained area of the 

construction site, well away from watercourses and tributary areas, for auto and 

equipment parking, refueling, and routine vehicle and equipment maintenance. 

The Contractor shall require the use of drip pans or drop cloths to catch drips and 

spills if any vehicle or equipment fluids (e.g. motor oil, radiator coolant, etc.) must 

be drained on site. Diesel oil shall not be used to lubricate or clean equipment or 
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parts. All spent fluids shall be stored in separate containers, and recycled 

whenever possible, or disposed of as hazardous waste. 

Spills or leaks shall be immediately contained and cleaned up by the 

Contractor, all at his expense, and shall be reported to the Engineer immediately 

after containment.  

All vehicles and equipment shall be maintained in good repair.  The 

Contractor shall inspect frequently for and immediately repair any leaks.  The 

Contractor shall perform major maintenance, repair jobs, and vehicle and 

equipment washing off site. 

G. Spill Prevention and Response 

Fluid spills shall not be hosed down. The Contractor shall use dry cleanup 

methods (absorbent materials, cat litter, and/or rags) whenever possible. If water 

must be used, the Contractor will be required to collect the water and spilled 

fluids and dispose of it as hazardous waste. Spilled fluids shall not be allowed to 

soak into the ground or enter into any watercourse. 

Spilled dry materials shall be swept up immediately. The Contractor shall 

not wash down or bury any dry spills. Spills on dirt areas shall be removed by 

digging up and properly disposing of contaminated soil. The Contractor shall 

report significant spills to the Engineer immediately. 

H. Tire Washing 

Should the Contractor’s equipment be tracking soil onto a public road, the 

Engineer shall require a tire-washing swale at the exit from the construction site 

and/or staging areas. The Engineer shall also require that soil be removed from 

the traveled way by whatever means necessary to prevent water pollution. 

I. Roadwork and Paving 

The Contractor shall avoid creating excess dust when breaking and/or 

removing asphalt or concrete. Broken asphalt and/or concrete pieces shall be 

completely removed from the site as soon as possible, or shall be stored in a 

separate, secure stockpile protected against from wind, rainfall and runoff. 

Material derived from roadway work shall not be allowed to enter any 

watercourse, or tributary area. 
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Slurry resulting from saw cutting operations shall be shoveled or 

vacuumed and completely removed from the site. The Contractor shall not be 

permitted to sweep or flush any saw cutting debris or slurry into any watercourse, 

or tributary area. 

J. Concrete and Mortar 

Except as approved by the Engineer for temporary concrete washouts for 

concrete mixers or trucks, the Contractor shall ensure that concrete and mortar 

are contained within the lines and grades shown on the Plans and not allowed to 

leave the construction site. Any excess concrete, mortar and/or mix water placed 

or spilled beyond the limits of concrete construction as shown on the Plans shall 

be immediately collected, removed and disposed of properly. 

Location of temporary concrete washouts for concrete mixers or trucks 

shall be as approved, in writing, by the Engineer.  Should the Contractor allow 

washing out of concrete mixers or trucks prior to receiving said written approval, 

Contractor may be required to clean up the unapproved washout area to the 

satisfaction of the Engineer and/or relocate temporary concrete washouts, all at 

the Contractor’s sole expense, and no additional compensation will be allowed 

therefore. 

Dry sacks of cement shall be protected against wind, rainfall and runoff. 

Opened sacks of cement shall be secured and protected from spilling. 

K. Training 

Contractor shall ensure that all persons responsible for preparing, 

amending and implementing SWPPPs be appropriately trained in accordance 

with the requirements of the Construction General Permit and these Special 

Provisions. The Contractor shall provide documentation of all training for persons 

responsible for implementing these requirements upon request by the Engineer. 

When required, the County will provide introductory training to the 

Contractor, his employees and subcontractors at the job site before work 

commences for any project with resource agency permits. The training will 

provide background information on sensitive species, permit requirements and 

site-specific water quality issues.  When not required, the County is available to 
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provide such training at the Contractor’s request. 

Full compensation for all work involved for this item, “Water Pollution Control,” 

shall be as specified in Section 9 of the Standard Specifications and these Special 

Provisions. 

 

END OF SECTION 
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SECTION 14. 

CONSTRUCTION WASTE MANAGEMENT 

 

The County has established that this Project shall minimize the creation of 

construction and demolition waste on the job site.  Factors that contribute to waste such 

as over packaging, improper storage, ordering error, poor planning, breakage, 

mishandling, and contamination, shall be minimized.  For any waste that is generated, 

as many of the waste materials as economically feasible shall be reused, salvaged, or 

recycled.  Waste disposal in landfills shall be minimized. 

Full compensation for this item, “Construction Waste Management,” shall be as 

specified in Section 9 of the Standard Specifications and these Special Provisions. 

No partial payment will be made for this Contract item of work until all work 

required, as specified herein, is completed to the satisfaction of the County, and 

all necessary documentation provided. 

 

14-1 Diversion Goals 

One hundred percent (100%) of inert wastes, and at least fifty percent 

(50%) of the remaining construction and demolition debris shall be diverted from 

landfills. 

Inert wastes, such as concrete, brick, rock, asphalt, and soil not intended 

for on-site use, shall be taken to a facility that will reuse or recycle them. 

Other mixed construction & demolition (C&D) wastes shall be taken to a 

facility with a C&D sorting program, as listed in the Construction and Demolition 

Debris Recycling Guide referenced below, if additional recycling is needed in 

order to meet the requirements set forth in this Section.  If debris box service is 

used, the debris boxes must be taken to a C&D sorting facility if materials are not 

separated on-site for recycling. 

The Contractor has the option of separating on-site for recycling non-inert 

materials, such as cardboard, paper, wood, metals, green waste, new gypsum 

wallboard, tile, porcelain fixtures, and other easily recycled materials, and 

directing them to recycling facilities and taking the remaining mixed waste (but no 
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more than 50% by weight or yardage) to a facility for disposal.  If waste is taken 

for disposal, documentation must be provided to show that 50% of C&D wastes 

(in addition to 100% of inert wastes) have been diverted. 

 

14-2 References and Resources 

A Construction and Demolition Guide (C&D Guide) is available online at 

https://www.smcsustainability.org/waste-reduction/construction-

demolition/.  For more information or resources, contact the County of San 

Mateo’s Office of Sustainability by phone at (888) 442-2666 or by email at 

sustainability@smcgov.org.  The Contractor’s attention is directed to Appendix 

A for the County of San Mateo Waste Management Plan Form and the Waste 

Management Daily Transport Report. 

 

14-3. Waste Management Plan and Daily Transport Report 

The Contractor is required to complete a Waste Management Daily 

Transport Report, listing details of the material transported on that particular day, 

which is to be signed by both the Contractor’s representative and the County 

inspector on the job site.   

The Waste Management Plan shall be submitted to the Engineer, 

Department of Public Works, 555 County Center – 5th Floor, for approval 

within SEVEN (7) WORKING DAYS after the pre-construction conference. 

The Waste Management Plan shall include a description of how the contractor 

will meet the requirements of this contract and shall include a list of disposal and 

recycling facilities where waste materials will be taken, a description of what will 

be taken to each facility (inert wastes, metals, wood, glass, plastics, mixed 

waste, etc.), a description of the means of transportation of recyclable materials 

(whether materials will be site-separated and self-hauled to designated centers, 

or whether mixed materials will be collected by a waste hauler and designated 

center, or whether mixed materials will be collected by a waste hauler and 

removed from the site), and an estimated amount (weight, yardage, etc.).  

Approval will be granted if the plan shows: 
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 One hundred percent (100%) of inert wastes being reused or recycled 
AND at least fifty percent (50%) of C&D wastes being reused or 
recycled; OR 

 
 All waste that is not separated on-site for recycling is sent to a mixed 

C& D sorting facility for recycling 
 
14-4. Waste Management Plan Implementation 

A. Plan Distribution: 

The contractor shall provide copies of the approved Waste 

Management Plan to the project superintendent and each subcontractor. 

B. Instruction: 

The contractor shall provide on-site instruction of appropriate 

separation, handling, and recycling, salvage, reuse, and return methods to 

be used by all parties at the appropriate stages of the Project. 

C. Meetings: 

The contractor shall conduct monthly Construction Waste 

Management meetings or at least one meeting for projects with length of 

less than twenty (20) working days.  Meetings shall include subcontractors 

affected by the Waste Management Plan. At a minimum, waste 

management goals and issues shall be discussed at regularly scheduled 

project meetings. 

D. Separation Facilities: 

The contractor shall designate a specific area or areas to facilitate 

separation of materials for potential reuse, salvage, recycling, and return. 

Recycling and waste bin areas are to be kept neat and clean and clearly 

marked in order to avoid co-mingling of materials.  Bins set within the 

County Right of Way shall be subject to approval by the County.  All bins 

used shall be protected during non-working hours from offsite 

contamination. 

E. Materials Handling Procedures: 

Materials to be recycled shall be protected from contamination, and 

shall be handled, stored and transported in a manner that meets the 

requirements set by the designated facilities for acceptance. 



 SP.E4976 
 
 

 

 
59 

 
 

F. Hazardous Wastes: 

Hazardous wastes shall be separated, stored, and disposed of 

according to State and local regulations.  Unless specified in other section, 

the County is not aware of any hazardous wastes within the project site.  

Notify the Engineer if hazardous waste is encountered. 

G. Reporting: 

As a condition of final approval and retention release, submit 

documentation to the Engineer.  Projects that establish monthly progress 

payments shall also require monthly reporting on the Waste Management 

Plan.  Such reports shall be submitted prior to the monthly cutoff for 

progress payments and shall include, at a minimum, a summary of waste 

materials recycled, salvaged and disposed of for the Project.  Submitted 

with this summary will be documentation (receipts/scale tickets, waybills) 

showing the quantities and types of materials diverted and disposed.  The 

documentation shall coincide with the Waste Management Daily Transport 

Reports (in Appendix A) that were signed by both the Contractor and the 

County inspector.  A Notice of Completion will not be filed for the project 

and retention released until all reports as required for the project are 

submitted and approved. 

The above-mentioned summary and documentation shall contain 

the following information: 

(1) For each material recycled and salvaged from the Project, include 

the amount (in cubic yards or tons, or in the case of salvaged items, 

state quantities by number, type and size of items) and the 

destination (i.e., recycling facility, used building materials yard or 

other local users). 

(2) For each material landfilled or incinerated from the Project, include 

the amount (in cubic yards or tons) of material and the identity of 

the landfill, incinerator and/or transfer station.  All projects are 

subject to inspection. 

(3) Documentation shall consist of photocopies of receipts and weight 



 SP.E4976 
 
 

 

 
60 

 
 

tags or other records of measurement or equivalent documentation 

from recycling companies, deconstruction contractors, and landfill 

and disposal companies.  The contractor shall sign the completed 

Waste Management Plan to certify its accuracy as part of the 

documentation of compliance. 

It is unlawful for any person to submit documentation to the County for an 

approved Waste Management Plan that that said person knows to contain any 

false statements, including but not limited to false statements regarding weight 

and/or yardage of materials recycled or diverted, or to submit any false or 

fraudulent receipt or weight tag or other record of measurement. 

 

END OF SECTION 
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SECTION 15. 

EXISTING FACILITIES 

 

General 

The work performed in connection with various existing highway facilities shall 

conform to the provisions in Sections 5-1.36, “Property and Facility Preservation” and 

15, "Existing Facilities", of the Standard Specifications, Sections 7-14, “Trench Safety,” 

and 15, “Existing Facilities,” of these Special Provisions, the Plans, and the directions of 

the Engineer. 

All material removed shall be disposed of in conformance with Section 5-11, 

“Disposal of Material Outside the Highway Right of Way,” and Section 10, “Construction 

Waste Management,” of these Special Provisions. 

 

Execution 

15-1. Fence Removal 

15-2. Buried Utility Removal 

15-3. Base and Surfacing Removal 

15-4. Inclinometer Well Destruction 

 

Measurement and Payment 

Full compensation for all work involved for the items, “Fence Removal,” “Base 

and Surfacing Removal,” and “Inclinometer Well Destruction” shall be as specified in 

Section 9 of the Standard Specifications and these Special Provisions. 

Full compensation for “Buried Utility Removal” shall be considered as included in 

the unit prices paid for the various Contract items of work and no additional 

compensation will be allowed therefore. 

 

15-1. Fence Removal 

General 

Work associated with the removal of existing chain link fence and gates, 

and barbed wired fence barrier fence shall conform to the provisions of these 
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Special Provisions. 

Execution 

Work shall include, but not be limited to, removing and disposing of barbed wires 

fence and posts, chain link fence fabric, tension wires, and bracing posts and chain link 

fence and gate components above and below ground (including concrete around post 

formation), and placing and compacting earth backfill in the resulting fence post voids 

as shown on the Plans and as directed by the Engineer. 

 

15-2. Buried Utility Removal 

General 

There are no active utilities, either above ground or below ground within 

the project site. 

However, the Contractor is advised that an abandoned concrete septic 

vault and associated leach field may be encountered when constructing the 

upper subdrain.  The Contractor’s attention is directed to the note on Sheets 5 

and 14.  The location of the concrete septic vault is approximate and reference 

only. 

 

Execution 

Removal of buried utilities within the project area shall be considered as 

included in the various Contract items of work. 

 

15-3. Base and Surfacing Removal 

General 

Base and surface removal work shall conform to the provisions of Section 

39-3.05, “Remove Base and Surfacing,” of the Standard Specifications and these 

Special Provisions. 

Work shall include, but not be limited to, saw cutting asphalt concrete, 

removal of AC dike per limits shown on the plans, edge grinding, conform 

grinding, and removing and disposing of existing base and bituminous surfacing 

as shown on the Plans and as Directed by the Engineer. 
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Execution 

Where base and surfacing are described to be removed, remove base and 

surfacing to a depth of at least 9 inches below grade of the existing surfacing, 

Where applicable, backfill resulting holes and depressions with embankment 

material under Section 19, “Earthwork.” 

 

15-4. Inclinometer Well Destruction  

General 

The destruction of the inclinometer well shall conform to the over-drilling 

requirements of the County of San Mateo, Environmental Health Services 

Division.  

The contractor is advised to refer to the Groundwater Protection Program 

Monitoring Well Destruction Policy provided in Appendix F. For more information 

or resources contact County of San Mateo Environmental Health Services at 

(650) 372-6200. 

The Contractor shall obtain the necessary permit from San Mateo County 

Environmental Health Services Division’s Groundwater Protection Program for 

Destruction of the Monitoring Well. The Contractor’s attention is directed to 

Appendix F for the Subsurface Drilling Permit Application. There is a $747 

application fee for the permit.  For more information contact San Mateo county 

Environmental Health Services at: (650) 372-6200.  

 

Execution 

The well casing and all annular material must be removed. A guide rod 

extending to the bottom of the casing must be inserted prior to drilling, and the 

boring tremie grouted to the surface using Type I/II cement grout or sand/cement 

grout, consistent with State Water Well Standards. Augers may not be 

completely removed from the boring prior to grouting. No more than five feet of 

unsupported boring may be exposed at any time to avoid loss of borehole 

integrity. A general observation is that grouting borings using the ¾ inch PVC 
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pipe typically used to collect grab groundwater samples in borings is not 

adequate. Free falling grout is only allowed through augers if the boring is dry, or 

if water is present in less than 10% of the boring, and the boring is less than 30 

feet deep, otherwise grout must be pumped through the tremie pipe and the 

boring grouted from the bottom up to displace groundwater.  

Failure to emplace the necessary amount of grout either due to pressure 

grout failure or improper field techniques, will result in the requirement to over-

drill and properly destroy the well or boring in question. Any variance from work 

plan approved well destruction procedures or conditions must be approved in 

writing. Failure of the driller to provide adequate equipment to properly destroy 

wells at the time of scheduled well destruction may result in voiding of the current 

permit and require re-permitting as a new mobilization. A complete description of 

field activities including copies of drillers dallies and consultant field notes 

documenting the number of bags of cement and volume of mixed grout used to 

destroy each well must be provided in a well destruction report. 

 

END OF SECTION 
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SECTION 17. 

CLEARING AND GRUBBING 

 

General 

Clearing and grubbing shall conform to the provisions of Sections 5-1.36, 

“Property and Facility Preservation,” and 17-2, “Clearing and Grubbing,” of the Standard 

Specifications, these Special Provisions, the Plans and the directions of the Engineer. 

The Contractor attention is directed to Subsection 14-2, “References and 

Resources,” of Section 14, “Construction Waste Management,” of these Special 

Provisions. 

 

Execution 

Areas within the limits of work, as shown on the Plans, or as directed by the 

Engineer, shall be cleared as necessary for the construction of improvements and 

related work.  The areas to be cleared and grubbed will not necessarily extend to all 

right-of-way lines.  The exact limits for clearing and grubbing shall be approved by the 

Engineer in advance of commencing any work. 

The Contractor shall take care not to damage existing facilities that are to remain. 

Any damage to such facilities caused by the Contractor's operations during clearing and 

grubbing operations, as determined by the Engineer, shall be repaired to the 

satisfaction of the Engineer, all at the Contractor's expense, and no additional 

compensation will be allowed therefore. 

All existing vegetation, fencing, driveways, and walks outside the areas to be 

cleared and grubbed, shall be protected from injury and damage resulting from the 

Contractor's operations. 

Existing improvements, such as fences, mailboxes, out of service fire hydrants 

and landscaping, that need to be removed and/or relocated, as determined by the 

Engineer for construction purposes, shall be accomplished only after the property 

owners have been given an opportunity to perform this task themselves.  If the property 

owners do not perform this task, then the Engineer may direct the Contractor to perform 

this operation.  Existing improvements removed shall become the property of the 
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Contractor and shall be hauled away by the Contractor, unless arranged with the 

property owners to deposit the existing improvements on their property at a location 

designated by the property owner.  Written proof of any arrangements made between 

the Contractor and property owners shall be provided to the Engineer. 

Except as provided for under Section 17-1, “Tree Removal,” of these Special 

Provisions, existing trees and shrubs within the limits of work shall be removed, as 

shown on the Plans and as directed by the Engineer. 

All materials removed shall become the property of the Contractor and shall be 

disposed of in accordance with Section 5-11, “Disposal of Material Outside the Highway 

Right of Way,” of these Special Provisions. 

Nothing herein shall be construed as relieving the Contractor of his responsibility 

for final cleanup of the highway, as provided in Section 4-1.13, “Clean Up,” of the 

Standard Specifications. 

 

Measurement and Payment 

Full compensation for all work involved for this item, “Clearing and Grubbing,” 

shall be as specified in Section 9 of the Standard Specifications and these Special 

Provisions. 

 

17-1.Tree Removal 

General 

No trees designated on the Plans for removal shall be removed without 

the prior written approval of the Engineer.  

 Execution 

The removal of the trees shall include branches, leaves, bark, stump and 

roots.  Voids left by removed tree and roots shall be backfilled immediately upon 

completion of tree removal, as directed by the Engineer. 

Measurement and Payment 

Full compensation for all work involved for the items “Tree Removal (6”-

10”)”, “Tree Removal (12”-18”),” and “ Tree Removal (36”-48”)” shall be as 

specified in Section 9 of the Standard Specifications and these Special 
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Provisions. 

No adjustment to the Contract bid price will be made for any increase or 

decrease in the quantities for the items, ”Tree Removal (6”-10”)”, “Tree Removal 

(12”-18”),” and “ Tree Removal (36”-48”),” required.  The provisions in Section 9-

1.06, “Changed Quantity Payment Adjustments,” of the Standard Specifications 

shall not apply to this item of work. 

The County reserves the right to eliminate any or all of these items, “Tree 

Removal (6”-10”)”, “Tree Removal (12”-18”),” and “Tree Removal (36”-48”),” from 

the project completely.  The Contractor shall request and receive written 

confirmation from the County as to the status of these items of work prior to 

incurring any costs.  The Contractor shall not be entitled to any compensation 

under this item of work for any cost incurred should he proceed in advance of 

receiving written authorization from the County. 

 

END OF SECTION 
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SECTION 19. 

EARTHWORK 

 

General 

Earthwork shall conform to the provisions of Section 19, “Earthwork,” of the 

Standard Specifications, these Special Provisions, and the directions of the Engineer. 

Grading shall be performed as shown on the Plans and as directed by the 

Engineer. Said grading shall be considered as included in the unit prices paid for the 

various Contract items of work, and no separate payment will be allowed therefore. 

The Contractor’s attention is further directed to Section 5-6, “Preservation of 

Property,” of these Special Provisions.  Damages, as a result of the Contractor’s 

operations to properties and facilities to remain, shall be repaired or replaced at the 

Contractor’s expense. 

It is anticipated that the Contractor may choose to perform additional earthwork 

beyond the limits, as shown on the Plans, to accommodate the work.  Such additional 

work shall not result in additional compensation unless approved in advance, in writing, 

by the Engineer. 

Should the Engineer determine that work be suspended for the Winter Season 

due to the Contractor not aggressively prosecuting the Project to completion within the 

stipulated time, the Contractor shall be responsible for “winterizing” the Project to the 

satisfaction for the Engineer, and maintaining said Project in a safe and acceptable 

manner, regardless of the amount of effort involved, all at the Contractor’s expense, and 

no additional compensation will be allowed therefore. 

“Winterizing” shall include the general maintenance of the Project site to a level 

that will not leave any detrimental effects for future construction, clean-up of material 

tracked from the Project limits, supplying and placing material to provide and maintain 

access, necessary work to maintain existing drainage patterns, and all work necessary 

to comply with Sections 5-5, “Project Appearance,” 5-10, “Public Convenience,” and 7-

4, “Public Safety,” of these Special Provisions.   
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Materials 

19-1. Structure Excavation and Backfill 

19-3. Embankment Construction 

 

Execution 

19-1. Structure Excavation and Backfill 

19-2. Roadway Excavation 

19-3. Embankment Construction 

 

Measurement and Payment 

Full compensation for all work involved for the items “Structure Excavation 

(Ground Anchor Wall)”, “Structure Excavation (Lower and Upper Subdrain)”, “Structure 

Backfill (Ground Anchor Wall), “Structure Backfill (Lower and Upper Subdrains)”, 

“Roadway Excavation (Geogrid Reinforced Embankment)”, “Embankment Construction 

(Geogrid Reinforced Embankment)”, and “Trench Excavation (Upper, Roadway, Lower 

Subdrains)” shall be as specified in Section 9 of the Standard Specifications and these 

Special Provisions.  Specifically, these items are final pay items as defined in Section 9-

1.0C, “Final Pay Items Quantities,” of the Standard Specifications. The quantities of 

earthwork, trenching, structure excavation and structure backfill will not be measured 

except for the specific backfill materials specified and/or required.  

 

19-1.Structure Excavation and Backfill 

General 

Structure Excavation and Backfill work shall conform to the provisions of 

Section 19-3, “Structure Excavation and Backfill,” and Section 19-5, 

“Compaction,” of the Standard Specifications and these Project Specifications. 

Work shall include but not be limited to structure excavation, off-haul, 

disposal, structure backfill, spreading, moisture conditioning, and compacting, as 

required to repair the embankment failure as shown on the Plans and as directed 

by the Engineer. 
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Materials 

Structure Backfill material shall conform to the provisions of Section 19-

3.02C, “Structure Backfill,” of the Standard Specifications. Contractor may elect 

to use on-site material as backfill material.  Before placement, backfill material 

must be confirmed and approved by the Engineer.   

Execution 

Compaction of accepted backfill material shall conform to the provisions of 

Section 19-5, “Compaction,” of the Standard Specifications. 

Structural backfill shall be compacted to the maximum dry density as 

shown on the Plans and in accordance with ASTM D-1557, “Standard Test 

Methods for Laboratory Compaction Characteristics of Soil Using Modified 

Effort.” 

 

19-2.Roadway Excavation 

General 

Roadway excavation work shall conform to the provisions of Section 19-2, 

“Roadway Excavation,” of the Standard Specifications and these Project 

Specifications. 

Work shall include but not be limited to excavating and stockpiling the 

selected material, removing the stockpiled material, and placing it in its final 

position, and removing surcharge material as shown on the Plans and as 

directed by the Engineer 

 

Execution 

The Contractor shall excavate to the described or authorized grade as 

shown on the Plans.  If material is over-excavated, the contractor shall backfill 

with an authorized material and compact it with no additional charge to the 

County.  

 

 

 



 SP.E4976 
 
 

 

 
71 

 
 

19-3.Embankment Construction 

General 

Embankment construction work shall conform to the provisions of Section 

19-6, “Embankment Construction,” of the Standard Specifications and these 

Project Specifications. 

Work shall include but not be limited to preparing areas to receive 

embankment material, placing and compacting embankment material including: 

lime treated backfill (if required), suitable material within roadway areas where 

unsuitable material has been removed, material in holes, pits, and other 

depressions within the roadway area; as shown on the Plans and as directed by 

the Engineer. 

Materials 

Embankment fill material must be excavated material from excavations or 

from local or imported borrow.  Material for embankment backfill must not contain 

rocks, broken concrete, or other solid materials larger than 4 inches in greatest 

dimension. Before placement, embankment fill material must be confirmed and 

approved by the Engineer. 

If required, attention is directed to Section 24, “Lime,” of these Special 

Provisions for additional requirements for lime used in treatment of embankment 

fill. 

Execution 

Compaction of accepted embankment fill material shall conform to the 

provisions of Section 19-5, “Compaction,” of the Standard Specifications. 

Embankment fill shall be compacted to the maximum dry density as 

shown on the Plans and in accordance with ASTM D-1557, “Standard Test 

Methods for Laboratory Compaction Characteristics of Soil Using Modified 

Effort.” If required, attention is directed to Section 24, “Lime,” of these Special 

Provisions for additional requirements for placement and compaction of lime 

treatment embankment fill. 

 

END OF SECTION 
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SECTION 20. 

LANDSCAPE 

 

General 

Tree Planting work shall conform to the provisions of Section 20, 

“Landscape,” and Section 20-3, “Planting,” of the Standard Specifications and 

these Project Specifications. 

Work shall include but not be limited to furnishing, transporting, 

excavation, tree placement, fertilizer and treatment, and plant establishment, as 

required for planting work as shown on the Plans and as directed by the 

Engineer. 

 

Materials 

Pursuant to Section 12,024 of the County Significant Tree Ordinance, 

when construction is complete, Coast Live Oak (Quercus agrifolia) trees (five [5]-

gallon-size stock) shall be planted in and around the Project impact area as 

shown on the Plans and as directed by the Engineer. Planting with locally native 

oak species from locally originating stock shall be accomplished using 

containerized seedlings/saplings at approximate spacing specified by the County 

representative. 

The soil shall be amended, if needed for soils with insufficient nutrients, by  

adding compost (composted, not raw). If high carbon sources are used, nitrogen 

fertilizer shall be added to prevent the nutrients in these materials from being 

broken up by microorganisms, making them unavailable to the plants. 

Execution 

Woody species shall be planted at least ten [10]-feet back from the edge 

of pavement on Scenic Drive. At corners and locations where visibility is crucial, 

the setback shall be greater as determined by the Engineer. A County 

representative shall oversee all revegetation activities.   

After planting, the area shall be immediately covered with erosion control 

measures as shown on the Plans. 
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Containerized oak shall be supplied in five-gallon containers and shall be 

planted according to the following procedures: 

 Planting shall occur after fall rains begin, providing natural moisture to 
the site. 

 All sites shall be scalped of herbaceous vegetation to a 3-foot by 3-foot 
size before planting. 

 A hole wide and deep enough to accommodate the root ball from a 5-
gallon pot shall be dug. 

 Containerized trees shall be planted to the exact depths as the trees 
are grown in their container. 

 The location of each planted oak shall be recorded and provided to the 
County on an as-built drawing. 

 
Containerized oak plantings need protection from tree and squirrels. A 

galvanized 0.75-inch mesh ‘gopher wire’ cage (18 inches tall) (or similar 

protection) shall be placed as a 5-inch cylinder, 6 inches below ground and 12 

inches above ground to protect oak tree plantings.   

To maximize plant survival, tree planting should generally occur between 

October 1 and January 1 to take advantage of the winter rains and moist soil 

conditions. If weather conditions preclude planting in that time period, tree 

planting can be extended into the early spring. Late plantings are however likely 

to require more frequent supplemental watering in the summer.   

 

Measurement and Payment 

Full compensation for all work involved for the items “Tree Planting (Coast 

Live Oak)” shall be as specified in Section 9 of the Standard Specifications and 

these Special Provisions. 

No adjustment to the Contract bid price will be made for any increase or 

decrease in the quantities for this item, “Tree Planting (Coast Live Oak),” 

required.  The provisions in Section 9-1.06, “Changed Quantity Payment 

Adjustments,” of the Standard Specifications shall not apply to this item of work.  

The County reserves the right to eliminate this item, “Tree Planting,” from 

the Project completely.  The Contractor shall request and receive written 

confirmation from the County as to the status of this item of work prior to 
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incurring any cost.  The Contractor shall not be entitled to any compensation 

under this item of work for any cost incurred should the Contractor proceed in 

advance of receiving written authorization from the County. 

 

END OF SECTION 
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SECTION 21. 

EROSION AND SEDIMENT CONTROL 

 

The provisions of Section 21, "Erosion Control," of the Standard 

Specifications are superseded by these Special Provisions. 

 

General 

The Contractor is advised that failure to fully comply with the provisions of this 

Section and/or Section 13, “Water Pollution Control,” of these Special Provisions, and 

all requirements listed in the National Pollutant Discharge Elimination System (NPDES) 

General Permit, San Francisco Bay Region Municipal Regional Stormwater NPDES 

Permit, and any resource agency permits obtained for the project, where applicable, 

except where amended in writing and signed by the Director of Public Works or his duly 

authorized representative, shall constitute substantial non-compliance with the 

requirements of the Clean Water Act, the NPDES permit program, and the Contract.   

The County shall provide periodic site monitoring to ensure that the work 

complies with the requirements specified herein and in any resource agency permits. 

The County will provide the Contractor with copies of the monitoring reports. Should the 

work be found to be non-compliant, a follow up site monitoring visit will be conducted to 

ensure the items have been corrected. The costs associated with any compliance 

monitoring required beyond a single follow up site monitoring visit shall be deducted 

from the final payment for all of the Contract work. 

 
Materials 

21-1. Temporary Erosion Control  

21-2. Bonded Fiber Matrix with Hydroseed 

21-3. Fiber Rolls  

21-4 Temporary Fence (Type ESA) 

Execution 

21-1. Temporary Erosion Control 

21-2. Bonded Fiber Matrix with Hydroseed 

21-3. Fiber Rolls 
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21-4 Temporary Fence (Type ESA) 

 

Measurement and Payment 

Full compensation for all work involved for the items, “Bonder Fiber Matrix with 

Hydroseed”, “Fiber Rolls” and “Temporary Fence (Type ESA)” shall be as specified in 

Section 9 of the Standard Specifications and these Special Provisions. 

Temporary Erosion Control shall be considered as included in the unit price paid 

for “Water Pollution Control,” and no additional compensation will be allowed therefore.  

 
21-1. Temporary Erosion Control 

General 

The Contractor shall be required to adhere to the provisions of Section 10, 

“Develop and Apply Water,” Section 13, “Water Pollution Control,” this Section, 

and the directions of the Engineer throughout the work. 

No excavation or backfill work shall commence until temporary erosion 

control has been placed as shown on the plans, as outlined in an approved 

Water Pollution Control Plan, and as directed by the Engineer.  

Materials 

Temporary erosion controls may consist of fiber rolls, straw mulch, silt 

fencing, temporary berms, or any combination of these or other means 

acceptable to the Engineer to prevent polluted runoff and/or wind erosion and as 

shown on the Plans.  The use of any type of hay or any straw containing oat or 

weed seed is expressly forbidden.  The Contractor is encouraged to review the 

Best Management Practices (BMPs) included in the County of San Mateo 

Maintenance Standards for installation and maintenance recommendations. 

Execution 

Temporary erosion controls shall be applied, maintained and removed by 

the Contractor as specified herein and as directed by the Engineer.  The 

Contractor shall not commence any excavation, backfilling, grading or stockpiling 

operations until sufficient quantities and types of temporary erosion control 

materials have been delivered to the work site as determined by the Engineer.  
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Additional temporary erosion controls (fiber rolls, straw mulch, silt fencing, 

temporary berms, or any combination of these), if necessary and as directed by 

the Engineer, shall be installed at the conclusion of the workweek to the 

satisfaction of the Engineer.  The Engineer may also require the installation of 

temporary erosion controls at the conclusion of any workday when rain and/or 

wind is occurring or forecast.    

The Contractor is advised that he may be required to respond to the work 

site after hours and/or on weekends or holidays to mitigate potential erosion or 

sedimentation and/or to repair damaged silt fencing and other erosion controls.  

Provisions for the Contractor’s Required Response are included in Section 13, 

“Water Pollution Control,” of these Special Provisions. 

Staging Areas 

The Contractor shall contain runoff that may potentially leave any staging 

area to within the staging area by any suitable means approved by the Engineer.  

Staging area BMPs shall be maintained throughout the duration of the 

work. Staging area BMPs shall be completely removed and disposed of outside 

the highway right of way in accordance with the provisions of Section 5-11, 

“Disposal of Material Outside the Highway Right-of-Way” of these Special 

Provisions, by the Contractor at his expense at the conclusion of the work.  

Attention is directed to Section 13, “Water Pollution Control,” of these Special 

Provisions for provisions relating to tracking of mud from staging areas. 

Staging Area Finish 

The Contractor shall finish all staging areas as specified herein and as 

directed by the Engineer. 

All stockpiles, debris and exclusion fencing shall be completely removed 

and disposed of outside the highway right of way by the Contractor at the 

conclusion of construction operations.  Staging area surfaces shall be smoothed 

and contoured to drain in the same manner as prior to their use.  The smoothed 

and contoured surface shall be covered with not less than six (6) inches and not 

more than twelve (12) inches of three-inch (3”) un-compacted drain rock unless 

other material is approved in advance in writing by the Engineer.  Any adjacent 
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areas disturbed by the Contractor’s operations shall be smoothed and mulched 

as specified below.  

Loose soil and/or rock resulting from any grading work required to restore 

the pre-construction condition shall not be scattered or “flaked” on any slope. 

Mulch 

The Contractor shall mulch all finished soil surfaces at the conclusion of 

the work and as part of any winterization as shown on the Plans, as specified 

herein and as directed by the Engineer. 

Mulch shall consist of a uniform application of rice straw to a depth of not 

less than two (2) inches.  Straw bales and flakes shall be broken apart and 

loosely spread prior to crimping.  Mulch shall be manually crimped into the soil 

surface using rakes, pitchforks or other appropriate means.  Mulch shall not be 

track-walked using heavy equipment. 

The Contractor may propose in writing an alternate type of straw mulch.  

Any type of proposed straw shall be certified by the manufacturer as weed-free 

and seed-free. The Contractor may also propose to use locally collected redwood 

duff (fallen dried redwood leaves, seeds and seed pods, small twigs, etc.) in 

addition to or instead of rice straw.  Written proposals for alternate straw or 

redwood duff shall include identification of the source of the material, including 

written permission from the property owner to collect redwood duff, if applicable.  

Proposals to use alternate types of straw or redwood duff will be submitted to the 

Engineer for his approval not less than three (3) working days in advance of 

placing mulch.  The Engineer reserves the right to reject alternate proposals and 

require the use of rice straw mulch. 

The Contractor shall avoid mulching over newly planted trees/plants. 

Mulch shall not be applied below the ordinary high-water line of any water body. 

Winterization 

Should the Contractor fail to complete the work within the specified 

number of working days with any time extensions allowed by the Engineer and 

the permitting agencies, the Contractor shall be required to winterize the sites 

and any staging areas at his expense as specified herein and as directed by the 
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Engineer. 

Winterization shall include, at a minimum, removal or securing, at the 

Engineer’s option, of any stockpiled materials; removing equipment from the 

vicinity; restoring staging areas for winter use by the County’s Road Maintenance 

Division as specified under “Staging Area Finish” above; covering any vertical 

excavation faces with plastic sheeting secured with sandbags and not extending 

below the ordinary high water line; mulching all other excavations with rice straw 

as specified under “Mulch” above; and ensuring positive drainage through the 

work sites. 

Removal and Disposal 

Temporary erosion control measures and any soil, rock or debris shall be 

completely removed by the Contractor at the conclusion of the work.  Temporary 

erosion control measures and any soils, rock or debris shall be disposed of 

outside the highway right of way in accordance with the provisions of Section 5-

11, “Disposal of Material Outside the Highway Right-of-Way,” of these Special 

Provisions, by the Contractor at his expense. Soil, rock or debris shall not be 

scattered or “flaked” on any slope.  The Contractor shall specify in writing the 

method of removal and disposal for the Engineer’s approval not less than two (2) 

working days prior to removing temporary erosion control measures. 

 
21-2. Bonded Fiber Matrix with Hydroseed 

General 

Bonded Fiber Matrix with Hydroseed to be applied over final backfill, 

finished grading, construction access, staging area and cut slopes where natural 

ground has been disturbed. Bonded Fiber Matrix with Hydroseed shall be the last 

activity conducted by the Contractor prior to project acceptance. Bonded Fiber 

Matrix with Hydroseed work shall conform to the provisions of Section 21-2.03D, 

“Hydromulch and Hydroseed,” and Section 21-2.03H, “Bonded Fiber Matrix,” of 

the Standard Specifications and these Special Provisions. 

Erosion Control Hydroseed work shall include, but not be limited to, 

providing, mixing, and applying seed mix as shown on the Plans and as directed 

by the Engineer. 
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Materials 

Hydroseed: 

Seed mix shall be from latest crop.  Minimum pure live seed content to be 

80 percent and tested within the preceding 6 months.  Do not use seed mix after 

expiration date. 

Seed Mix: 

a) Elymus X triticum, Regreen:  22 pounds per acre. 

b) Elymus glaucus, Blue Wildrye: 8 pounds per acre. 

c) Achillea millefolium, Yarrow: 0.5 pounds per acre. 

d) Hordeum brachyantherum, Meadow Barley: 6 pounds per acre. 

e) Festuca rubra, Red Fescue: 6 pounds per acre. 

f) Bromus carinatus, California Brome: 6 pounds per acre. 

g) Trifolium wildenovii, Tomcat Clover: 2 pounds per acre. 

Wood Fiber: 

Wood Fiber shall conform to the provisions of Section 21-2.02D, “Fiber”, of 

the Standard Specifications. 

Fertilizers: 

Fertilizer shall have a guaranteed chemical analysis of 6% nitrogen, 20% 

phosphoric acid, and 20% soluble potash. Fertilizer shall be pelleted form slow 

release (9 month) type. Fertilizer shall conform to the provisions of the California 

food and agricultural code. 

Stabilizing Emulsion: 

M-Binder or approved equivalent. 

Execution  

Bonded Fiber Matrix with Hydroseed Preparation 

a. Area to be seeded to be weed free and have a firm seed bed which has 

previously been roughened by scarifying, discing, harrowing, chiseling, or 

otherwise worked to a depth of 2 to 4 inches. 

b. Do not use any implements that will create an excessive amount of 

downward movement or clods on sloping areas. 

c. Seedbed may be prepared at time of completion of earth-moving work. 
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Fertilizer 

a. Distributed uniformly over seed bed and incorporated into the soil. 

Incorporation may be part of the seedbed preparation or as part of the 

seeding operation, unless seed is broadcast.  If fertilizing is a part of the 

seedbed preparation, do not fertilize more than 15 days prior to seeding. 

b. Apply fertilizer at 1000 pounds per acre.  

Application 

a. Mark test plots to calibrated equipment and rate of vehicle. Continue test 

operations until satisfied with performance of even, smooth application. 

b. Apply seed with wood cellulose fiber at 500 pounds per acre. Do not allow 

seed to stay within slurry longer than 30 minutes. 

c. Immediately after seeding, apply wood fiber at 2500 pounds per acre with 

a tackifier adhesive at 75 pounds per acre.  Mixture to be sufficiently green 

in color to determine coverage.  Use nontoxic dye that is water-soluble. 

Bonded Fiber Matrix shall be applied to all areas where existing ground 

has been disturbed by the contractor’s operations and as directed by the 

engineer. Foot traffic on Bonded Fiber Matrix hydroseeded area is not 

permitted.  

21-3.Fiber Rolls 

General 

Fiber Roll work shall conform to the provisions of Section 21-2.02, 

“Erosion Control Work,” of the Standard Specifications and these Special 

Provisions. 

Fiber roll work shall include, but not be limited to, furnishing, and installing 

fiber rolls as shown on the Plans and as directed by the Engineer. 

Materials 

Erosion control blanket shall conform to the provisions of Section 21-

2.02P, “Fiber Rolls,” of the Standard Specifications and these Special Provisions. 

Execution 

Fiber Rolls shall be installed in conformance with Section 21-2.03P, “Fiber 

Rolls,” of the Standard Specifications and these Special Provisions. 
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21-4.Temporary Fence (Type ESA) 

General 

Temporary fence (Type ESA) shall be furnished, installed, maintained, 

and later removed in conformance with the details shown on the plans, as 

specified in these special provisions and as directed by the Engineer.  Temporary 

fence (Type ESA) provides a visible boundary adjacent to protected areas such 

as an ESA. 

Submittals 

Contractor shall submit a certificate of compliance for high visibility fabric 

and safety caps for metal posts. 

Materials 

Materials for temporary fence (Type ESA) shall conform to the following: 

High Visibility Fabric 

High visibility fabric must contain UV inhibitors and comply with the 

requirements in the following table: 

Property Specifications Requirements
Width, inches, min Measured 48 

Opening size inches Measured 
1" x 1" (min) 
2" x 4" (max)

Color Observed Orange 
Roll weight, lb, min for 4’ x 100’ roll Measured 12 

Tensile strength, lb, min ASTM D4595 320 
 

 Posts 

Posts for temporary fence (Type ESA) must be wood or metal. 

Wood posts must be: 

1. At least 2 by 2 inches in size and 4 feet long 

2. Untreated fir, redwood, cedar, or pine, cut from sound timber 

3. Straight and free of loose or unsound knots and other defects that could 

render the posts unfit for use 

4. Pointed on the end to be driven into the ground 
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Metal posts must: 

1. Be at least 4 feet long. 

2. Be made of steel. 

3. Have a U-shaped, T-shaped, L-shaped, or other cross-sectional shape 

that can resist failure from lateral loads. 

4. Be pointed on the end to be driven into the ground. 

5. Weigh at least 0.75 pound per foot. 

6. Have a safety cap attached to the exposed end. The safety cap must be 

orange or red plastic and must fit snugly onto the metal post. 

7. Be installed inside and facing the work area. 

Signs 

Signs for Type ESA temporary fence must be: 

1. Weatherproof and fade-proof and may include plastic laminated printed 

paper affixed to an inflexible weatherproof backer board 

2. Attached to the high visibility fabric with tie wire or locking plastic fasteners 

Execution 

Install Type ESA temporary fence: 

1. With high visibility fabric, posts, and fasteners as follows: 

1.1. If wood posts are used, fasteners must be staples or nails 

1.2. If steel posts are used, fasteners must be tie wires or locking plastic 

fasteners 

1.3. Spacing of the fasteners must be no more than 8 inches apart 

2. Before clearing and grubbing activities 

3. From outside of the protected area 

4. With posts spaced 8 feet apart and embedded at least 16 inches in the 

soil 

Signs must be attached with the top of the sign panel flush with the top of the 

high visibility fabric and placed 100 feet apart along the length and at each end of 

the fence. 
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Maintenance 

Maintain Type ESA temporary fence by: 

1. Keeping posts in a vertical position 

2. Reattaching fabric to posts 

3. Replacing damaged sections of fabric 

4. Replacing and securing signs 

When Type ESA temporary fence is no longer required, as determined by the 

Engineer, the temporary fence shall become the property of the Contractor and 

shall be removed and disposed of in conformance with the provisions in 

Section 7-1.13, "Disposal of Material Outside the Highway Right of Way," of the 

Standard Specifications, except when reused as provided in this section. 

Exit Funnels 

Exit funnels shall be installed on a plywood panel to allow any California Red 

Legged Frogs or San Francisco Garter Snake to exit the construction area. The 

exit funnels shall be spaced approximately every 100 feet or as determined by 

the Engineer or Biologist. The exact spacing will depend on the topography and 

the adjacent habitats. The Contractor is allowed to make minor modifications to 

the fence alignment shown in the Plans under the approval of the Engineer or 

Biologist. The Contractor shall get the County’s approval of the proposed exit 

funnel locations prior to constructing the fence.  

Exit funnels must: 

1. Be installed on a plywood panel section of the fence that is at least 2 feet wide. 

2. Be at least 4 feet long. 

3. Clear of all vegetation. 

Holes caused by the removal of temporary fence (Type ESA) shall be backfilled 

in conformance with the provisions in Section 15-1.02, "Preservation of 

Property," of the Standard Specifications. 
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Measurement and Payment 

Full compensation for all work involved for the items “Temporary Fence 

(Type ESA),” shall be as specified in Section 9 of the Standard Specifications 

and these Special Provisions. 

 

 

END OF SECTION 
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SECTION 24. 

LIME  

 

General 

Lime  work shall conform to the provisions of Section 24, “Stabilized Soils,” of the 

Standard Specifications and these Special Provisions. 

Lime  work, if necessary and as determined by the project geotechnical engineer, 

is to be used where wet soil conditions exist and inhibit adequate placement and 

compaction of Geogrid Reinforced Embankment backfill and in conformance with these 

Special Provisions and as directed by the Engineer. 

 

Materials 

Lime must comply with ASTM C977 and the requirements set forth in Section 24-

2.02, “Materials” of the Standard Specifications and these Special Provisions. 

Lime sources must be on the Authorized Material List for approved producers of 

lime for use in soil stabilization. 

 

Execution 

The Contractor shall submit lime samples under ASTM C50.  The submittal shall 

include the chemical and physical analyses of the lime sample.  

For every 500 cu yds of material to be lime stabilized: 

1) Test the relative compaction under California Test 231. 

2) Test the moisture content under California Test 226 

Mixing lime to be used for lime stabilized soil shall follow the provisions in 

Section 24-2.03D, “Mixing,” of the Standard Specifications and these Special 

Provisions. 

Compaction shall occur immediately after final mixing.  Compaction by means of 

a vibratory roller is not permitted unless authorized by the Engineer.  Compact the lime 

stabilized soil to at least 90 percent relative compaction and as shown on the Plans. 

Before applying lime, measure the ground surface temperature.  Apply lime at 

ground temperatures above 35 degrees F. Scarify the surface of lime stabilized soil at 
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least 2 inches between each layer.  Do not scarify the finished surface of the lime 

stabilized soil.  From the application of lime to 3 days after the applications of curing 

treatment, only equipment and vehicles essential to the lime stabilization work are 

allowed on the lime stabilized soil. 

Lime shall be applied in dry form, application in slurry form must be authorized by 

the Engineer. 

 

Measurement and Payment 

Full compensation for all work involved for this item, “Lime,” shall be as specified 

in Section 9 of the Standard Specifications and these Special Provisions. 

The Contractor is advised that the approximately one hundred twenty (120) 

tons of lime stabilized backfill is provided for estimating purposes only and the 

County makes no guarantee as to the actual quantity required. 

No adjustment to the Contract bid price will be made for any increase or 

decrease in the quantities of this item, “Lime,” required.  The provisions of Section 9-

1.06, “Changed Quantity Payment Adjustments,” of the Standard Specifications shall 

not apply to this item of work. 

The County reserves the right to eliminate this item, “Lime,” from the Project 

either completely or by a reduction in quantity.  The Contractor shall request and 

receive written confirmation from the County as to the status of this item of work prior to 

incurring any cost.  The Contractor shall not be entitled to any compensation under this 

item of work for any cost incurred, should he proceed in advance of receiving written 

authorization from the County. 

 

END OF SECTION 
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SECTION 26. 

AGGREGATE BASE (CLASS 2) 

 

General 

Aggregate base shall conform to the provisions of Section 26, “Aggregate 

Bases,” of the Standard Specifications and these Special Provisions of the Standard 

Specifications and these Special Provisions. 

Work shall include, but not be limited to furnishing, spreading, moisture 

conditioning, and compacting aggregate base as shown on the Plans for road 

construction and improvements and as directed by the Engineer. 

 

Materials 

Aggregate base shall be Class 2, 3/4 inch maximum. 

 

Execution 

Aggregate base shall be compacted to the maximum dry density as shown on 

the Plans and in accordance with ASTM D-1557, “Standard Test Methods for 

Laboratory Compaction Characteristics of Soil Using Modified Effort.” Characteristics of 

Soil Using Modified Effort.”  The thickness of each layer shall not exceed nine (9) inches 

before compaction.  Installed aggregate base which does not meet the required relative 

compaction shall be scarified, moisture conditioned, and re-worked until the required 

relative compaction is attained. 

 

Measurement and Payment 

Full compensation for all work involved for this item, “Aggregate Base (Class 2),” 

shall be as specified in Section 9 of the Standard Specifications and these Special 

Provisions. 

 

END OF SECTION 
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SECTION 39. 

ASPHALT CONCRETE 

 

General 

Hot mix asphalt work shall conform to the provisions of Section 39-2, "Hot Mix 

Asphalt," of the Standard Specifications and these Special Provisions. 

Hot mix asphalt work shall include, but not be limited to, providing, spreading, 

and compacting hot mix asphalt for construction of pavements as shown on the Plans 

and as directed by the Engineer. 

 

Materials 

Hot mix asphalt shall be Type A 1/2-inch gradation and conforming to the 

provisions of Section 39, "Hot Mix Asphalt," of the Standard Specifications.  

Asphalt binder for HMA Type A shall be PG 64-10 or PG 64-16 as specified in 

Section 92, “Asphalt Binders.” Aggregate used in HMA Type A shall comply with ¾-inch 

Types A and B as specified in Section 39-2.02B(4), “Aggregates.” 

Tack coat shall be Type SS1h according to Section 39-2.01C(3)(f), “Tack Coat,” 

of the Standard Specifications and shall be applied between pavement lifts and to 

vertical concrete faces that are in immediate contact with HMA pavement. 

Hot mix asphalt for asphalt concrete dikes shall  be Type A 3/8-inch gradation  

and conforming to the provisions of Section 39-2.01B(11), “Miscellaneous Areas and 

Dikes,” of the Standard Specifications.  

 

Execution 

HMA pavement shall be installed in 2 equally thick compacted pavement lifts.  

Compaction shall conform to Section 39-2.01C(15)(b) Method Compaction of the 

Standard Specifications.  Construct HMA pavement to the lines and grades shown on 

the plans. 

The Contractor shall furnish and use tarpaulins to cover all loads of hot mix 

asphalt from the time that the mixture is loaded at the plant until it is discharged from 

the vehicle at the site.  The Contractor shall reject hot mix asphalt that arrives at the job 
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site that is not covered with tarpaulins.  Any expense that results from the rejection shall 

be borne by the Contractor with no separate or additional payment made. 

Asphalt concrete shall be compacted to a minimum relative compaction of 95% 

as determined by Test Method 375.  In-place density of asphalt concrete will be 

determined prior to opening the pavement to public traffic. 

If the test results for any lot of asphalt concrete indicate that the relative 

compaction is below 95.0 percent, but above 93.9 percent, the Contractor will be 

advised that the required relative compaction is not being attained and that the 

materials or his procedures, or both, need adjustment.  Asphalt concrete spreading 

operations shall not continue until the Contractor has notified the Engineer of the 

adjustment that will be made in order to meet the required compaction. 

If the test results for any lot of asphalt concrete indicate that the relative 

compaction is less than 94.0 percent, the asphalt concrete represented by that lot shall 

be removed.  Asphalt concrete spreading operations shall not continue until the 

Contractor makes significant adjustments to the materials or procedures, or both, in 

order to meet the required compaction.  The adjustments shall be agreed to by the 

Engineer. 

When existing asphalt concrete is specified to be saw cut on the plans, all joints 

shall be neatly cut to a vertical face along a neat transverse or longitudinal line.  Areas 

that have been cut but not paved and that have been damaged by vehicle traffic shall 

be recut as determined by the Engineer. 

The use of any equipment for placing asphalt concrete that leaves ridges, 

indentations, or other objectionable marks in the surface, or fails to provide a finished 

workmanlike uniform job shall be discontinued and other acceptable equipment shall be 

furnished by the Contractor. 

 

Measurement and Payment 

 Full compensation for all work involved for the item “Hot Mix Asphalt (Type A)” 

and “Asphalt Concrete Dike (Type F)” shall be as specified in Section 9 of the Standard 

Specifications and these Special Provisions. 

END OF SECTION 
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SECTION 46. 

GROUND ANCHORS 

 

General 

Ground Anchor work and acceptance testing shall conform to the provisions of 

the Federal Highway Administration Geotechnical Engineering Circular No. 4, “Ground 

Anchor and Anchored Systems” (FHWA-IF-99-015), Section 46, “Ground Anchors and 

Soil Nails” and Section 55, “Steel Structures,” of the Standard Specifications and these 

Special Provisions.  Go to 

https://www.fhwa.dot.gov/engineering/geotech/pubs/if99015.pdf to view and 

download FHWA-IF-99-015. 

Ground Anchor work shall include but not be limited to drilled holes in soil and 

rock material, grouted steel strands, anchorage assemblies, and testing and lock-off of 

installed tieback anchors conforming to the minimum requirements shown on the Plans 

and the FHWA Geotechnical Engineering Circular No. 4, and these Special Provisions, 

and as directed by the Engineer. 

 

Materials 

Structural steel for the tieback anchorage assembly and enclosure shall conform 

to provisions in Section 55, "Steel Structures," of the Standard Specifications.  

Structural steel shall consist of the anchorage assembly (steel sleeve, bearing plate, 

etc.) and the enclosure (grout cap, etc.).  The anchorage assembly and the anchorage 

enclosure shall be galvanized.  The tieback system shall be Class I corrosion protected 

as described in Geotechnical Engineering Circular No. 4. Grout shall be 5,000 psi, 28-

day compressive strength. 

 

Execution 

Tieback anchors shall be installed at the location and inclination shown on the 

plans and in accordance with the manufacturer’s recommendations.  The Contractor is 

responsible for all aspects of installation so as to achieve the designed tieback load and 

load-carrying capacity as defined in the Plans.  This includes, but is not limited to, 



 SP.E4976 
 
 

 

 
92 

 
 

acquiring all necessary construction materials, excavation to achieve desired tieback 

head elevation, drilling, installation of the strand tendons, grouting, load testing and 

providing load test documentation, and installation of corrosion resistant anchor covers 

filled with corrosion inhibiting compound (Geotechnical Engineering Circular No. 4, 

Section 6.3.2.2, “Anchorage Protection”) and clean up. Vibratory or high-impact 

equipment shall not be permitted. 

The Contractor shall provide as-built documentation showing the location, 

bearing, and inclination of the installed ground anchors. 

 

Submittals 

Design calculations and drawings for the ground anchor system, including 

anchorage assemblies, shall be prepared by a civil engineer licensed and registered in 

the State of California.  The Contractor shall submit all technical data related to the 

design of the ground anchors (shop drawings and calculations) to the Engineer for 

review and approval prior to commencing ground anchor work. 

Contractor shall submit their testing protocol including which anchor(s) are to 

receive performance tests and which anchors are to receive proof testing. The 

Contractor shall provide a table to the Engineer with load cell readings versus applied 

force from testing equipment, according to the approved schedule. 

 

Testing 

Testing shall be carried out by the Contractor and observed by the Engineer.  

Testing procedures shall conform to the provisions of FHWA Geotechnical Engineering 

Circular No. 4.  At least three performance test shall be completed on the anchors 

chosen by the Engineer.  Proof tests shall include unloading step 4 as indicated on 

Table 22, “Test procedure for ground anchor proof test,” page 147, Geotechnical 

Engineering Circular No. 4.  If required by the acceptance criteria, extended creep 

testing shall also be performed as directed by the Engineer. 

The Contractor shall provide plots from the testing evaluation which conform to 

those shown in the Geotechnical Engineering Circular No. 4, Figure 69 (page 145), 

“Plotting of performance test data,” Figure 70 (page 146), “Plotting of elastic and 
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residual movement for a performance test”,  and Figure 71 (page 148), “Plotting of proof 

test data”  along with a statement from the engineer who designed the ground anchors 

confirming conformance of the test results with the acceptance criteria specified in 

Geotechnical Engineering Circular No. 4. 

 

Measurement and Payment 

Tieback anchors will be measured for payment by each unit installed complete in 

place as shown on the Plans.  

 Full compensation for all work involved for this item, “Ground Anchors,” shall 

include full compensation for furnishing all labor, materials, tools, equipment, testing, 

and incidentals and for doing all work associated with this item (including design of 

ground anchor system, drilled holes in soil and rock material, grouted steel strands, 

anchorage assemblies, and testing for installed ground anchors) as shown on the 

Plans, as specified in the Standard Specifications and these Special Provisions, and as 

directed by the Engineer.  

No payment will be made for ground anchors which do not pass the testing 

requirements (all cost for redrilling failed ground anchors is assumed to be at the 

Contractor’s expense). 

 
END OF SECTION 
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SECTION 47. 

SEGMENTAL BLOCK RETAINING WALL 

 

General 

Segmental Block Retaining Wall work shall conform to the provisions of Section 

47, “Earth Retaining Systems,” of the Standard Specifications and these Special 

Provisions. 

Segmental Block Retaining Wall work shall include but not be limited to 

excavation, foundation soil preparation, leveling pad installation, wall unit installation, 

geogrid installation, backfill placement, and cap installation as shown on the Plans and 

as directed by the Engineer. 

 

Materials 

Masonry wall units shall be Keystone Standard Tri-Plane units or Basalite 

Geowall Max units or an approved equal having dimensions of those shown on the 

Plans. 

Wall units shall be manufactured in accordance with ASTM C90 and ASTM 

C140.  Wall unit concrete shall have a minimum 28-day compressive strength of 3,000 

psi and shall have a maximum moisture absorption of 6% to 8%.  Compact units shall 

not be used.  

The leveling pad shall be Class 2, 3/4-inch maximum aggregate base. 

Fill for the segmental block retaining wall and drain shall be Class 2 permeable 

material as shown on the Plans..   

Geogrid reinforcement shall be the type(s) as shown on the plans and conform to 

the provisions in Section 96, “Geosynthetics,” of the Standard Specifications and these 

Special Provisions. 

 

Execution 

The Contractor shall excavate as required for construction of the retaining walls 

and as allowed by OSHA Standards.  The Contractor shall take care to not disturb 

areas beyond the limits of the retaining wall. 
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Retaining wall foundation excavation shall be observed and approved by the 

Engineer prior to the installation of the leveling pad.  The leveling pad shall be 

compacted as shown on the Plans and in accordance with ASTM D-1557, “Standard 

Test Methods for Laboratory Compaction Characteristics of Soil Using Modified Effort.” 

Finished leveling pad shall have a smooth level surface to provide complete 

support for the first and subsequent levels of retaining wall units. 

The first course of segmental wall units shall be checked for levelness and 

alignment and to ensure that units are in full contact with the foundation leveling pad.  

Units shall be placed side by side for full length of retaining wall.  

Geogrid shall be placed at the locations and elevations as shown on the Plans or 

as directed by the Engineer.  Geogrid shall be oriented with the high strength direction 

(roll direction) perpendicular to the retaining wall alignment.  Correct orientation of the 

geogrid reinforcement shall be verified by the Contractor. 

Backfill material shall be compacted to the maximum dry density as shown on the 

Plans and in accordance with ASTM D-1557, “Standard Test Methods for Laboratory 

Compaction Characteristics of Soil Using Modified Effort.” Only hand-operated 

compaction equipment shall be allowed within 3’ of the back surface of the retaining wall 

units.  Tracked construction equipment shall not be operated directly on the geogrid.  A 

minimum of 6” of backfill is required prior to tracked equipment passing over geogrid 

reinforcement. 

Construction adhesive shall be used to provide permanent connection of caps to 

wall units.  Apply adhesive to top surface of lower course prior to placing cap unit into 

position. 

 

Measurement and Payment 

Full compensation for all work involved for this item, “Segmental Block Retaining 

Wall,” shall be as specified in Section 9 of the Standard Specifications and these 

Special Provisions. 

 

END OF SECTION 
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SECTION 49. 

PILING 

 

General 

Piling work shall conform to the provisions of Section 49, “Piling,” of the Standard 

Specifications and these Special Provisions. 

Work shall include, but not be limited to, drilling of holes, removal and disposal of 

drilling spoils, temporary casing of holes as needed, pumping water from within drilled 

holes, furnishing and placement of reinforcing steel, and concrete backfill as shown on 

the Plans and as directed by the Engineer. 

 

Materials 

Concrete backfill shall conform to Section 49-3.01B, “Cast-in-Place Concrete 

Piling,” of the Standard Specifications and these Special Provisions. Concrete backfill 

shall be 4,000 psi, 28-day compressive strength, Portland cement concrete.    

Steel reinforcement shall conform to the requirements of Section 52, 

“Reinforcement,” in the Standard Specifications and these Special Provisions.  Steel 

reinforcement shall be of the type shown on the Plans. 

 

Execution 

Drilled holes for the CIDH concrete piles shall be of the diameter shown on the 

Plans and shall be straight and plumb such that the required minimum clearance 

between the reinforcing steel and the sides of the hole is achieved for the entire length 

of the pile. 

The bottom of the drilled hole shall be cleaned of all loose material prior to 

placing steel and concrete.  The Contractor shall provide suitable temporary casing as 

necessary to prevent caving of the drilled holes.  The Contractor shall provide suitable 

pumping equipment to remove water from holes as necessary prior to placement of 

concrete. 

Reinforcing steel shall be of the length(s) shown on the Plans.  The top 

elevations of concrete backfill shall be no more than 1 inch above or 1 inch below the 
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top of concrete backfill elevations shown on the Plans. 

 

Measurement and Payment 

CIDH concrete piles shall be measured for payment by the linear foot as 

determined from the dimensions shown on the Plans and as adjusted by the amount of 

any change ordered by the Engineer. 

Full compensation for all work involved for the item ““30” Cast-In-Drilled-Hole 

(CIDH) Concrete Piling” and “30” Cast-In-Drilled-Hole (CIDH) Concrete Piling (Rock 

Socket)” shall be as specified in Section 9 of the Standard Specifications and these 

Special Provisions. 

 

END OF SECTION 
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SECTION 51. 

CONCRETE STRUCTURES 

 

General 

Structural concrete work shall conform to the provisions of Section 51, “Concrete 

Structures,” of the Standard Specifications and these Special Provisions. 

Structural concrete work shall include, but not be limited to, all layout, surveying, 

forming, furnishing and placement of structural steel reinforcement and concrete 

placement to construct the reinforced concrete structures as shown on the Plans and as 

directed by the Engineer  

Minor concrete work shall conform to the provisions of Section 73, “Concrete 

Curbs and Sidewalks” of the Standard Specifications and these Special Provisions. 

Work shall include, but not be limited to, layout, surveying, excavation, forming, 

furnishing and placement of structural steel reinforcement and concrete, and backfill for 

the construction of the roadside ditch and concrete curb as shown on the Plans and as 

directed by the Engineer. 

 

Materials 

Steel reinforcement shall conform to the requirements of Section 52, 

“Reinforcement,” in the Standard Specifications and these Special Provisions. 

Concrete shall conform to Section 90, “Concrete,” of the Standard Specifications 

and these Special Provisions.  Concrete shall be 4,000 psi, 28-day compressive 

strength, Portland cement concrete. 

High strength anchoring epoxy adhesive shall be Simpson Strong-Tie SET-3G or 

approved equal. 

 

Execution 

51-1. Structural Concrete 

51-2. Minor Concrete 
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Measurement and Payment 

Full compensation for all work involved for the item “Structural Concrete (Waler),” 

“Structural Concrete (Grade Beam),” “Minor Concrete (Roadside Ditch and Curb),” 

“Minor Concrete (Roadside Curb),” “Minor Concrete (Wall Ditch),” “Minor Concrete 

(Culvert Headwall Structures),” and “Minor Concrete (Culvert Pipe Cap)” shall be as 

specified in Section 9 of the Standard Specifications and these Special Provisions. 

Structural steel shall be considered as included in the unit prices paid for 

“Structural Concrete (Waler),” “Structural Concrete (Grade Beam),” “Minor Concrete 

(Roadside Ditch and Curb),” “Minor Concrete (Roadside Curb),” “Minor Concrete (Wall 

Ditch),” “Minor Concrete (Culvert Headwall Structures),” and “Minor Concrete (Culvert 

Pipe Cap),”  and no additional compensation will be allowed therefore.  Reference is 

made to Section 52, “Structural Steel,” of these Special Provisions. 

 

51-1. Structural Concrete 

All concrete structures shall be backfilled as shown on the plans and as specified 

in accordance with Section 19, “Earthwork,” of the Standard Specifications and these 

Special Provisions. 

Contractor shall design and provide bracing to ensure stability of formwork.  3/4-

inch chamfer strips on external corners shall be provided, unless otherwise indicated on 

the Plans. 

Concrete shall be placed continuously between predetermined expansion, 

control, and construction joints.  Contractor shall not break or interrupt successive pours 

such that unplanned cold joints occur. 

Concrete slabs with pour joints (crack control joints) shall be placed in 

checkerboard, or strip patterns indicated.   

All concrete shall be consolidated by mechanical vibrators. Structural steel 

reinforcement within reinforced concrete shall be placed such that adequate concrete 

cover is achieved as shown on the Plans and as directed by the Engineer  

Where new concrete is doweled to existing work, Contractor shall drill holes in 

existing concrete, clear drilled holes of loose material, and install steel dowels with high 

strength epoxy adhesive, unless shown otherwise. 
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51-2. Minor Concrete 

All concrete structures shall be backfilled as shown on the plans and as specified 

in accordance with Section 19, “Earthwork,” of the Standard Specifications and these 

Special Provisions. 

Contractor shall design and provide bracing to ensure stability of formwork.  3/4-

inch chamfer strips on external corners shall be provided, unless otherwise indicated on 

the Plans. 

All concrete shall be consolidated by mechanical vibrators. Structural steel 

reinforcement within reinforced concrete shall be placed such that adequate concrete 

cover is achieved as shown on the Plans and as directed by the Engineer  

The Contractor shall remove soft or spongy subgrade material to a depth of 3 

inches below the subgrade elevation for the roadside ditch and curb and culvert 

headwall structures.  

 

END OF SECTION 
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SECTION 52. 

STRUCTURAL STEEL 

 

General 

Structural steel work shall conform to the provisions of Sections 51, “Concrete 

Structures,” and 52, “Structural Steel,” of the Standard Specifications and these Special 

Provisions. 

Structural steel work shall include, but not be limited to, forming steel 

reinforcement and placement of steel reinforcement in reinforced concrete structures 

and furnishing structural steel for ground anchors, as shown on the Plans and as 

directed by the Engineer. 

 

Materials 

Structural steel  and steel reinforcement shall conform to the requirements of 

Section 52, “Structural Steel,” in the Standard Specifications and these Special 

Provisions. 

Ground anchor structural steel strands shall to the requirements shown on the 

Plans and these specifications. 

 

 Measurement and Payment 

Structural steel shall be considered as included in the unit prices paid for 

“Structural Concrete (Waler),” “Structural Concrete (Grade Beam),” “Ground Anchors,” 

“Minor Concrete (Roadside Ditch and Curb),” “Minor Concrete (Roadside Curb),” “Minor 

Concrete (Wall Ditch),” “Minor Concrete (Culvert Headwall Structures),” and “Minor 

Concrete (Culvert Pipe Cap),” and no additional compensation will be allowed therefore. 

 

END OF SECTION 
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SECTION 64. 

PLASTIC PIPE 

 

General 

Plastic pipe work shall conform to the provisions of Sections 64, “Plastic Pipe,” of 

the Standard Specifications and these Special Provisions. 

Plastic pipe work shall include, but not be limited to, furnishing and installing pipe 

and necessary fittings, excavation, and placement of pipe bedding material, as shown 

on the Plans and as directed by the Engineer. 

 

Materials 

Plastic pipe culverts shall be corrugated high-density polyethylene (HDPE) pipe 

rated for traffic loading equivalent to AASHTO H-20 loading. 

 

Measurement and Payment 

Full compensation for all work involved for the item “15” Corrugated HDPE 

Plastic Pipe (Driveway Culvert),” shall be as specified in Section 9 of the Standard 

Specifications and these Special Provisions. 

 

END OF SECTION 
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SECTION 68. 

SUBSURFACE DRAINS 

 

General 

Subsurface drain work shall conform to Section 68, “Subsurface Drains,” of the 

Standard Specifications and these Special Provisions. 

Subsurface drains shall be considered as including the lower, upper and road 

subdrains, as well as the permeable material in subdrain trenches and behind retaining 

wall but excluding the geocomposite drain. Geocomposite drain shall be as per Section 

96-2, “Geocomposite Drain,” of these Special Provisions. 

Work shall include, but not be limited to excavation and providing and placing the 

Class 2 permeable material and furnishing and installing perforated pipe wrapped in 

filter fabric and non-perforated plastic pipe with cleanouts and utility boxes, as shown on 

the Plans and as directed by the Engineer. 

 

Materials 

Class 2 Permeable material shall conform to the grading requirements shown in 

the following table: 

Sieve Sizes Percentage Passing 

Sieve 
Sizes

Percentage 
Passing

1-1/2" 100
1" 88–100

3/4" 52–85
3/8" 15–38

No. 4 0–16
No. 8 0–6

 

Filter fabric shall conform to the provisions of Section 96-1.02B, “Filter Fabric,” of 

the Standard Specifications. Filter fabric shall be Class A. 

Plastic pipe shall conform to Section 68-2 “Underdrains,” of the Standard 

Specifications and these Special Provisions.  Perforated and non-perforated plastic pipe 

and associated couplings, fittings, and caps shall be the size and type shown on the 

Plans. Subsurface drain pipe shall be smooth-wall polyvinylchloride (PVC). 
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Pre-cast utility box and cover for subdrain cleanout shall be rated for traffic loads 

equivalent to AASHTO H20 loading. 

 

Execution 

Class 2 permeable material shall be placed in uniform layers not exceeding 

twelve (12) inches in thickness and compacted with a manual vibratory compaction 

plate (Wacker VP1135 or equivalent) by making a minimum of three (3) passes over the 

material. 

Plastic pipe shall be wrapped in filter fabric, as shown on the Plans and as 

directed by the Engineer. 

 

Measurement and Payment 

Full compensation for all work involved for the items “6” Perforated Plastic Pipe 

(Subdrain),” “6” Non-Perforated Plastic Pipe (Subdrain),” “Class 2 Permeable Material,” 

and “Pre-Cast Utility Box” shall be as specified in Section 9 of the Standard 

Specifications and these Special Provisions. 

Full compensation for filter fabric shall be considered as included in the unit 

prices paid for “6” Perforated Plastic Pipe (Subdrain)” and no additional compensation 

will be allowed therefore. 

 

END OF SECTION 
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SECTION 69. 

TRAFFIC CHANNELIZERS 

 

General 

Traffic Channelizers work shall conform to the provisions of Section 12-3.05 

“Channelizers” of the Standard Specifications and these Special Provisions. 

Work shall include furnishing and installing traffic channelizers as shown on the 

Plans and as directed by the Engineer. 

 

Execution 

At locations exposed to traffic, schedule construction activities such that the end 

of each day no post holes are open, and no posts are installed without the blocks and 

channelizers elements assembled and mounted. 

Traffic Channelizers adjacent to the roadside ditch and curbs, as shown on the 

plans, shall be installed using pre-manufactured anchoring system or cement bases. 

Traffic Channelizers anchoring system shall be reviewed and approved by the Engineer 

before installation. 

 

Measurement and Payment 

Traffic Channelizers will be measured for payment by each unit installed 

complete in place as shown on the Plans. 

Full compensation for all work involved for the item “Traffic Channelizers” shall 

be as specified in Section 9 of the Standard Specifications and these Special Provisions 

and as directed by the Engineer. 

 

END OF SECTION 
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SECTION 80. 

CABLE RAILING 

 

General 

Cable railing work shall conform to the provisions of Section 83, “Railings and 

Barriers,” of the Standard Specifications and these Special Provisions. 

Cable railing work shall include furnishing and installing cable railing as shown on 

the Plans and as directed by the Engineer. 

 

Execution 

At locations exposed to traffic, schedule construction activities such that the end 

of each day no post holes are open, and no posts are installed without the blocks and 

rail elements assembled and mounted. 

Cable railing posts adjacent to segmental block wall, as shown on the Plans, 

shall be installed using pre-manufactured post anchoring system or as recommended 

by segmental block manufacturer. Pre-manufactured post anchoring system shall be 

Strata Sleeve-It or approved equal. 

 

Measurement and Payment 

 Full compensation for all work involved for this item, “Cable Railing,” shall be as 

specified in Section 9 of the Standard Specifications and these Special Provisions. 

 

END OF SECTION 
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SECTION 96. 

GEOSYNTHETICS 

 

General 

Geosynthetics work shall conform to the provisions of Section 96, 

“Geosynthetics,” of the Standard Specifications and these Project Specifications. 

Geocomposite drain work shall include but not be limited to furnishing and 

installing geocomposite drain material required for construction of the Geogrid 

Reinforced Embankment (GRE) drain system, as shown on the Plans and as directed 

by the Engineer. 

Biaxial geogrid work shall include but not be limited to furnishing and installation 

biaxial geogrid reinforcement required for construction of GRE and segmental block 

retaining walls, as shown on the Plans and as directed by the Engineer. The installation 

of the biaxial grid work shall be inspected by the County’s Geotech or engineer.  Work 

shall not commence without the County’s Geotech or engineer on site.  Installation of 

the Biaxial Geogrid shall be per the recommendations of the manufacturer.    

 

Materials 

Biaxial geogrid shall be Tencate Mirafi Miragrid 3XT, Strata Systems SG 200, or 

approved equal.  Biaxial geogrid shall be approved by the Engineer prior to placement. 

Geocomposite drains, in both horizontal and vertical orientations, shall conform 

to the provisions of Section 96,” Geosynthetics”, of the Standard Specifications, and 

these Special Provisions.  The geocomposite drains shall have a polypropylene core 

with a non-woven filter fabric bonded to both sides and shall have a thickness of be 

four-tenths (0.4) of an inch. Geocomposite drain material shall be approved by the 

Engineer prior to placement. 

Filter fabric shall conform to the provisions of Section 96-1.02B, “Filter Fabric,” of 

the Standard Specifications. Filter fabric shall be Class A.  

Execution 

96-1. Subgrade Enhancement Geogrid (Biaxial) 

96-2. Geocomposite Drain 
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96-1. Subgrade Enhancement Geogrid (Biaxial) 

General 

Biaxial geogrid shall follow the provisions set forth by Section 96-1.02P, 

“Biaxial Geogrid,” in the Standard Specifications. 

Execution 

Installation of the Biaxial Geogrid shall be per the recommendations of the 

manufacturer.  Adequate splice and overlap lengths shall be provided for 

continuation of geogrid reinforcement.  Splice length overlap shall be determined 

per manufacturer recommendations. Geogrid overlap shall be considered 

included within the neat lines of GRE shown on the Plans. 

96-2. Geocomposite Drain 

General 

Subsurface drain work shall conform to the provisions of Section 96-

1.02C,” Geocomposite Wall Drain,” of the Standard Specifications, and these 

Technical Specifications. 

Execution 

Installation of the Geocomposite Drain material shall be per the 

recommendations of the manufacturer. 

Open edges of geocomposite drain shall be wrapped with filter fabric with  

a minimum overlap of 6 inches on either side of opening. 

Measurement and Payment 

Full compensation for the items “Subgrade Enhancement Geogrid 

(Biaxial),” shall be as specified in Section 9 of the Standard Specifications and 

these Special Provisions. Geogrid splice and overlap lengths shall not be 

measured for payment and shall be included in bid price for geogrid shown to 

neat lines and grades on the plans. 

Full compensation for the item “Geocomposite Drain,” shall be as 

specified in Section 9 of the Standard Specifications and these Special 

Provisions. 

END OF SECTION  
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SECTION 100. 

CONSTRUCTION STAKING 

 

General 

Section 5-1.26, “Construction Surveys,” of the Standard Specifications shall not 

apply to this section. 

 

Execution 

The Contractor shall be responsible for all land surveying and shall provide 

construction stakes or marks necessary to establish the limits, lines, alignments, and 

grades required for proper construction staking layout and completion of the work as 

shown on the drawings, as specified in these Special Provisions, and as directed by the 

Engineer.  All construction staking shall be provided under the direction of either a 

professional land surveyor licensed by the State of California or an Engineer qualified to 

perform land surveying. 

The survey datum used for the project shall be in accordance or tied-in with the 

County datum, as referenced on the Plans. 

The Contractor shall provide and establish the construction staking of principal 

structures and set grades and benchmarks as required.  It will be the Contractor’s 

responsibility to layout the work from the lines and grades, and to transfer elevations 

from the benchmarks set.  All staking, locating, and layout work required for 

construction purposes shall be performed by the Contractor.  Where new construction 

connects to existing facilities, the Contractor shall check and establish the exact location 

of existing facilities prior to construction of new facilities. 

When using construction stakes to establish alignment, the Contractor shall use 

a minimum of three (3) stakes to check horizontal alignments, and a minimum of two (2) 

stakes to check vertical alignments. 

Should an occasion arise where the validity of a stake is questionable, either as 

to its location, or the elevation marked thereon, the Contractor shall check the stake or 

stakes in question.  The Contractor shall be responsible for correcting any alignment or 

elevation errors that resulted from incorrect staking. 
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The Contractor shall maintain a complete and accurate log of all control and 

survey work as it progresses.  On completion of site improvements, the contractor’s 

surveyor shall prepare a certified survey drawing showing all dimensions, locations, 

angles, and elevations of construction. 

The Contractor shall set or establish the necessary construction layout stakes 

and markings a minimum of two (2) working days in advance of the work and shall 

notify the Engineer when such markings have been set. 

The Contractor shall protect all monumentation and survey points in their 

undisturbed location and condition.  Damage, as a result of the Contractor’s operations, 

to the existing monuments, survey markers, or reference points that are not part of this 

Contract, shall be repaired and replaced at the Contractor’s expense. 

The Contractor’s attention is directed to Section 100-1, “As-Built 

Drawings,” of these Special Provisions for additional requirement for submittal of 

As-Built Drawings upon completion of this project. 

 

Measurement and Payment 

Full compensation for all work involved for this item, “Construction Staking,” 

include providing documentation and as-built survey data to the County Surveyor upon 

completion of the project and shall be as specified in Section 9 of the Standard 

Specifications and these Special Provisions. 

The County reserves the right to eliminate this item, “Construction Staking,” from 

the project completely.  The Contractor shall request and receive written confirmation 

from the County as to the status of this item of work prior to incurring any costs.  The 

Contractor shall not be entitled to any compensation under this item of work for any cost 

incurred should he proceed in advance of receiving written authorization from the 

County. 

 

100-1. As-Built Drawings 

In order for the County to produce As-Built Drawings for this project, the 

Contractor shall submit a PDF copy of the Plans with appropriate as-built 

information mark-ups, which Plans shall be signed by the Contractor certifying 
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the accuracy of the as-built drawings, including that elevations and locations of 

improvements are in accordance with the contract Documents.  Should the 

Engineer determine that additional information is required to produce accurate 

As-Built Drawings, the Contractor shall provide such information within ten (10) 

calendar days after receiving the written request for said additional information.  

The cost for providing this additional information shall be at the Contractor’s 

expense, and no additional compensation will be allowed therefore. 

Full payment for conformance with this Special Provision shall be 

considered as included in the Contract price paid for “Construction Staking,” and 

no additional compensation will be allowed therefore. 

The Contractor is advised that Final Progress Payment may be 

withheld until satisfactory as-builts plans, as determined by the Engineer, 

are submitted to the County.  Payment maybe withheld upon the 

determination by the County that the withholding of such amount is no 

longer necessary. 

 

END OF SECTION
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FEDERAL REQUIREMENTS 
FOR 

FEDERAL-AID CONSTRUCTION PROJECTS 

 

FR-1 Federal Forms, Posters and Data Required of Contractor 
During Construction 

FR-2 to FR-11 Part 200- Uniform Administration Requirements, Cost 
Principals, and Audit Requirements for Federal Awards – 
Section 200.317 through 200-326 and Appendix II 

FR-12 to FR-14 Equal Opportunity Employment 
FR-14 to FR-15 Contract Work Hours and Safety Standards 
FR-15 to FR-16 Compliance with the Clean Air Act and the Federal Water 

Pollution Control Act 
FR-16 to FR-17 Suspension and Debarment 
FR-17 Byrd Anti-Lobbying Amendment 
FR-17 Affirmative Procurement of EPA-designated Items in Service 

and Construction Contracts 
FR-18 DHS Seal, Logo, Flags 
FR-18 Compliance with Federal Law, Regulations and Executive 

Orders 
FR-18 No Obligation by Federal Government 
FR-18 Program Fraud and False or Fraudulent Statements or 

Related Acts 
FR-18 to FR-19 Contracting with Small and Minority Business, Women’s 

Business Enterprise, and Labor Surplus Area Firms 
FR-19 Cost Analysis 
FR-20(1) to FR 20(122) Federal Wage Rates (North County) 
FR-21 to FR-22 Appendix E, Title V Assurances in Contracts 
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FEDERAL FORMS, POSTERS AND DATA 
REQUIRED OF CONTRACTOR 

DURING CONSTRUCTION 

 

Reference is made to Section 7-0.10, “Federal Forms Required To Be Submitted 

By Contractor,” of these Special Provisions. 

The Contractor will be required to submit a number of standard forms and 

information during construction in conformance with Federal requirements.  The 

Contractor is reminded that, should Contractor fail to provide the Federal forms in a 

timely manner without due cause, as determined by the Engineer, the Engineer shall 

have the option, at his discretion, to either withhold the progress payment or issue a 

stop work order until such forms have been submitted to the Engineer. 

 

 
 

Item Comment 

Certified Payrolls Provided by Contractor, for self and Subcontractors. 

Non-Performance 
Certifications 

Provided by Contractor, for self and Subcontractors. 

Daily Personnel and 
Equipment Log 

Reference Appendix C. 

Federal Posters 

Download at: 

http://www.dot.ca.gov/hq/construc/LaborCompliance/posters.htm 

Posting Requirements: 

- Must be at all active job sites during work, 
- Must be in plain view for work crew. 
- Must be in common area (i.e. break room, porta-potty) or, for 

mobile operations, mounted on a board and moved with 
crew. 

Federal-Aid Construction 
Project Forms 

Reference page FR-2 of this Section for Federal Requirements 
for Federal-Aid Construction Projects. 
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Part 200- Uniform Administration Requirements, Cost Principals, and Audit 
Requirements for Federal Awards – Section 200.317 through 200.326 and 

Appendix II 

 

Procurement Standards 

§ 200.317 Procurements by states. When procuring property and services under a 
Federal award, a state must follow the same policies and procedures it uses for 
procurements from its non-Federal funds. The state will comply with § 200.322 
Procurement of recovered materials and ensure that every purchase order or other 
contract includes any clauses required by section § 200.326 Contract provisions. All 
other non-Federal entities, including subrecipients of a state, will follow §§ 200.318 
General procurement standards through 200.326 Contract provisions. 

§ 200.318 General procurement standards. (a) The non-Federal entity must use its 
own documented procurement procedures which reflect applicable State and local laws 
and regulations, provided that the procurements conform to applicable Federal law and 
the standards identified in this section.(b) Non-Federal entities must maintain oversight 
to ensure that contractors perform in accordance with the terms, conditions, and 
specifications of their contracts or purchase orders.(c)(1) The non-Federal entity must 
maintain written standards of conduct covering conflicts of interest and governing the 
performance of its employees engaged in the selection, award and administration of 
contracts. No employee, officer, or agent must participate in the selection, award, or 
administration of a contract supported by a Federal award if he or she has a real or 
apparent conflict of interest. Such a conflict of interest would arise when the employee, 
officer, or agent, any member of his or her immediate family, his or her partner, or an 
organization which employs or is about to employ any of the parties indicated herein, 
has a financial or other interest in or a tangible personal benefit from a firm considered 
for a contract. The officers, employees, and agents of the non-Federal entity must 
neither solicit nor accept gratuities, favors, or anything of monetary value from 
contractors or parties to subcontracts. However, non-Federal entities may set standards 
for situations in which the financial interest is not substantial or the gift is an unsolicited 
item of nominal value. The standards of conduct must provide for disciplinary actions to 
be applied for violations of such standards by officers, employees, or agents of the non-
Federal entity.(2) If the non-Federal entity has a parent, affiliate, or subsidiary 
organization that is not a state, local government, or Indian tribe, the non-Federal entity 
must also maintain written standards of conduct covering organizational conflicts of 
interest. Organizational conflicts of interest means that because of relationships with a 
parent company, affiliate, or subsidiary organization, the non-Federal entity is unable or 
appears to be unable to be impartial in conducting a procurement action involving a 
related organization.(d) The non-Federal entity's procedures must avoid acquisition of 
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unnecessary or duplicative items. Consideration should be given to consolidating or 
breaking out procurements to obtain a more economical purchase. Where appropriate, 
an analysis will be made of lease versus purchase alternatives, and any other 
appropriate analysis to determine the most economical approach.(e) To foster greater 
economy and efficiency, and in accordance with efforts to promote cost-effective use of 
shared services across the Federal government, the non-Federal entity is encouraged 
to enter into state and local intergovernmental agreements or inter-entity agreements 
where appropriate for procurement or use of common or shared goods and services.(f) 
The non-Federal entity is encouraged to use Federal excess and surplus property in lieu 
of purchasing new equipment and property whenever such use is feasible and reduces 
project costs.(g) The non-Federal entity is encouraged to use value engineering clauses 
in contracts for construction projects of sufficient size to offer reasonable opportunities 
for cost reductions. Value engineering is a systematic and creative analysis of each 
contract item or task to ensure that its essential function is provided at the overall lower 
cost.(h) The non-Federal entity must award contracts only to responsible contractors 
possessing the ability to perform successfully under the terms and conditions of a 
proposed procurement. Consideration will be given to such matters as contractor 
integrity, compliance with public policy, record of past performance, and financial and 
technical resources.(i) The non-Federal entity must maintain records sufficient to detail 
the history of procurement. These records will include, but are not necessarily limited to 
the following: rationale for the method of procurement, selection of contract type, 
contractor selection or rejection, and the basis for the contract price.(j)(1) The non-
Federal entity may use time and material type contracts only after a determination that 
no other contract is suitable and if the contract includes a ceiling price that the 
contractor exceeds at its own risk. Time and material type contract means a contract 
whose cost to a non-Federal entity is the sum of:(i) The actual cost of materials; and(ii) 
Direct labor hours charged at fixed hourly rates that reflect wages, general and 
administrative expenses, and profit.(2) Since this formula generates an open-ended 
contract price, a time-and-materials contract provides no positive profit incentive to the 
contractor for cost control or labor efficiency. Therefore, each contract must set a ceiling 
price that the contractor exceeds at its own risk. Further, the non-Federal entity 
awarding such a contract must assert a high degree of oversight in order to obtain 
reasonable assurance that the contractor is using efficient methods and effective cost 
controls.(k) The non-Federal entity alone must be responsible, in accordance with good 
administrative practice and sound business judgment, for the settlement of all 
contractual and administrative issues arising out of procurements. These issues include, 
but are not limited to, source evaluation, protests, disputes, and claims. These 
standards do not relieve the non-Federal entity of any contractual responsibilities under 
its contracts. The Federal awarding agency will not substitute its judgment for that of the 
non-Federal entity unless the matter is primarily a Federal concern. Violations of law will 
be referred to the local, state, or Federal authority having proper jurisdiction. 
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§ 200.319 Competition. (a) All procurement transactions must be conducted in a 
manner providing full and open competition consistent with the standards of this section. 
In order to ensure objective contractor performance and eliminate unfair competitive 
advantage, contractors that develop or draft specifications, requirements, statements of 
work, and invitations for bids or requests for proposals must be excluded from 
competing for such procurements. Some of the situations considered to be restrictive of 
competition include but are not limited to:(1) Placing unreasonable requirements on 
firms in order for them to qualify to do business;(2) Requiring unnecessary experience 
and excessive bonding;(3) Noncompetitive pricing practices between firms or between 
affiliated companies;(4) Noncompetitive contracts to consultants that are on retainer 
contracts;(5) Organizational conflicts of interest;(6) Specifying only a “brand name” 
product instead of allowing “an equal” product to be offered and describing the 
performance or other relevant requirements of the procurement; and(7) Any arbitrary 
action in the procurement process.(b) The non-Federal entity must conduct 
procurements in a manner that prohibits the use of statutorily or administratively 
imposed state or local geographical preferences in the evaluation of bids or proposals, 
except in those cases where applicable Federal statutes expressly mandate or 
encourage geographic preference. Nothing in this section preempts state licensing laws. 
When contracting for architectural and engineering (A/E) services, geographic location 
may be a selection criterion provided its application leaves an appropriate number of 
qualified firms, given the nature and size of the project, to compete for the contract.(c) 
The non-Federal entity must have written procedures for procurement transactions. 
These procedures must ensure that all solicitations:(1) Incorporate a clear and accurate 
description of the technical requirements for the material, product, or service to be 
procured. Such description must not, in competitive procurements, contain features 
which unduly restrict competition. The description may include a statement of the 
qualitative nature of the material, product or service to be procured and, when 
necessary, must set forth those minimum essential characteristics and standards to 
which it must conform if it is to satisfy its intended use. Detailed product specifications 
should be avoided if at all possible. When it is impractical or uneconomical to make a 
clear and accurate description of the technical requirements, a “brand name or 
equivalent” description may be used as a means to define the performance or other 
salient requirements of procurement. The specific features of the named brand which 
must be met by offers must be clearly stated; and(2) Identify all requirements which the 
offerors must fulfill and all other factors to be used in evaluating bids or proposals.(d) 
The non-Federal entity must ensure that all prequalified lists of persons, firms, or 
products which are used in acquiring goods and services are current and include 
enough qualified sources to ensure maximum open and free competition. Also, the non-
Federal entity must not preclude potential bidders from qualifying during the solicitation 
period. 
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§ 200.320 Methods of procurement to be followed. The non-Federal entity must use 
one of the following methods of procurement.(a) Procurement by micro-purchases. 
Procurement by micro-purchase is the acquisition of supplies or services, the aggregate 
dollar amount of which does not exceed $3,000 (or $2,000 in the case of acquisitions for 
construction subject to the Davis-Bacon Act). To the extent practicable, the non-Federal 
entity must distribute micro-purchases equitably among qualified suppliers. Micro-
purchases may be awarded without soliciting competitive quotations if the non-Federal 
entity considers the price to be reasonable.(b) Procurement by small purchase 
procedures. Small purchase procedures are those relatively simple and informal 
procurement methods for securing services, supplies, or other property that do not cost 
more than the Simplified Acquisition Threshold. If small purchase procedures are used, 
price or rate quotations must be obtained from an adequate number of qualified 
sources.(c) Procurement by sealed bids (formal advertising). Bids are publicly solicited 
and a firm fixed price contract (lump sum or unit price) is awarded to the responsible 
bidder whose bid, conforming with all the material terms and conditions of the invitation 
for bids, is the lowest in price. The sealed bid method is the preferred method for 
procuring construction, if the conditions in paragraph (c)(1) of this section apply.(1) In 
order for sealed bidding to be feasible, the following conditions should be present:(i) A 
complete, adequate, and realistic specification or purchase description is available;(ii) 
Two or more responsible bidders are willing and able to compete effectively for the 
business; and(iii) The procurement lends itself to a firm fixed price contract and the 
selection of the successful bidder can be made principally on the basis of price.(2) If 
sealed bids are used, the following requirements apply:(i) The invitation for bids will be 
publicly advertised and bids must be solicited from an adequate number of known 
suppliers, providing them sufficient response time prior to the date set for opening the 
bids;(ii) The invitation for bids, which will include any specifications and pertinent 
attachments, must define the items or services in order for the bidder to properly 
respond;(iii) All bids will be publicly opened at the time and place prescribed in the 
invitation for bids;(iv) A firm fixed price contract award will be made in writing to the 
lowest responsive and responsible bidder. Where specified in bidding documents, 
factors such as discounts, transportation cost, and life cycle costs must be considered 
in determining which bid is lowest. Payment discounts will only be used to determine the 
low bid when prior experience indicates that such discounts are usually taken 
advantage of; and(v) Any or all bids may be rejected if there is a sound documented 
reason.(d) Procurement by competitive proposals. The technique of competitive 
proposals is normally conducted with more than one source submitting an offer, and 
either a fixed price or cost-reimbursement type contract is awarded. It is generally used 
when conditions are not appropriate for the use of sealed bids. If this method is used, 
the following requirements apply:(1) Requests for proposals must be publicized and 
identify all evaluation factors and their relative importance. Any response to publicized 
requests for proposals must be considered to the maximum extent practical;(2) 
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Proposals must be solicited from an adequate number of qualified sources;(3) The non-
Federal entity must have a written method for conducting technical evaluations of the 
proposals received and for selecting recipients;(4) Contracts must be awarded to the 
responsible firm whose proposal is most advantageous to the program, with price and 
other factors considered; and(5) The non-Federal entity may use competitive proposal 
procedures for qualifications-based procurement of architectural/engineering (A/E) 
professional services whereby competitors' qualifications are evaluated and the most 
qualified competitor is selected, subject to negotiation of fair and reasonable 
compensation. The method, where price is not used as a selection factor, can only be 
used in procurement of A/E professional services. It cannot be used to purchase other 
types of services though A/E firms are a potential source to perform the proposed 
effort.(e) [Reserved](f) Procurement by noncompetitive proposals. Procurement by 
noncompetitive proposals is procurement through solicitation of a proposal from only 
one source and may be used only when one or more of the following circumstances 
apply:(1) The item is available only from a single source;(2) The public exigency or 
emergency for the requirement will not permit a delay resulting from competitive 
solicitation;(3) The Federal awarding agency or pass-through entity expressly 
authorizes noncompetitive proposals in response to a written request from the non-
Federal entity; or(4) After solicitation of a number of sources, competition is determined 
inadequate. 

§ 200.321 Contracting with small and minority businesses, women's business 
enterprises, and labor surplus area firms. (a) The non-Federal entity must take all 
necessary affirmative steps to assure that minority businesses, women's business 
enterprises, and labor surplus area firms are used when possible.(b) Affirmative steps 
must include:(1) Placing qualified small and minority businesses and women's business 
enterprises on solicitation lists;(2) Assuring that small and minority businesses, and 
women's business enterprises are solicited whenever they are potential sources;(3) 
Dividing total requirements, when economically feasible, into smaller tasks or quantities 
to permit maximum participation by small and minority businesses, and women's 
business enterprises;(4) Establishing delivery schedules, where the requirement 
permits, which encourage participation by small and minority businesses, and women's 
business enterprises;(5) Using the services and assistance, as appropriate, of such 
organizations as the Small Business Administration and the Minority Business 
Development Agency of the Department of Commerce; and(6) Requiring the prime 
contractor, if subcontracts are to be let, to take the affirmative steps listed in paragraphs 
(1) through (5) of this section. 

§ 200.322 Procurement of recovered materials. A non-Federal entity that is a state 
agency or agency of a political subdivision of a state and its contractors must comply 
with section 6002 of the Solid Waste Disposal Act, as amended by the Resource 
Conservation and Recovery Act. The requirements of Section 6002 include procuring 
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only items designated in guidelines of the Environmental Protection Agency (EPA) at 40 
CFR part 247 that contain the highest percentage of recovered materials practicable, 
consistent with maintaining a satisfactory level of competition, where the purchase price 
of the item exceeds $10,000 or the value of the quantity acquired by the preceding fiscal 
year exceeded $10,000; procuring solid waste management services in a manner that 
maximizes energy and resource recovery; and establishing an affirmative procurement 
program for procurement of recovered materials identified in the EPA guidelines. 

§ 200.323 Contract cost and price. (a) The non-Federal entity must perform a cost or 
price analysis in connection with every procurement action in excess of the Simplified 
Acquisition Threshold including contract modifications. The method and degree of 
analysis is dependent on the facts surrounding the particular procurement situation, but 
as a starting point, the non-Federal entity must make independent estimates before 
receiving bids or proposals.(b) The non-Federal entity must negotiate profit as a 
separate element of the price for each contract in which there is no price competition 
and in all cases where cost analysis is performed. To establish a fair and reasonable 
profit, consideration must be given to the complexity of the work to be performed, the 
risk borne by the contractor, the contractor's investment, the amount of subcontracting, 
the quality of its record of past performance, and industry profit rates in the surrounding 
geographical area for similar work.(c) Costs or prices based on estimated costs for 
contracts under the Federal award are allowable only to the extent that costs incurred or 
cost estimates included in negotiated prices would be allowable for the non-Federal 
entity under Subpart E—Cost Principles of this part. The non-Federal entity may 
reference its own cost principles that comply with the Federal cost principles.(d) The 
cost plus a percentage of cost and percentage of construction cost methods of 
contracting must not be used. 

§ 200.324 Federal awarding agency or pass-through entity review. (a) The non-
Federal entity must make available, upon request of the Federal awarding agency or 
pass-through entity, technical specifications on proposed procurements where the 
Federal awarding agency or pass-through entity believes such review is needed to 
ensure that the item or service specified is the one being proposed for acquisition. This 
review generally will take place prior to the time the specification is incorporated into a 
solicitation document. However, if the non-Federal entity desires to have the review 
accomplished after a solicitation has been developed, the Federal awarding agency or 
pass-through entity may still review the specifications, with such review usually limited 
to the technical aspects of the proposed purchase.(b) The non-Federal entity must 
make available upon request, for the Federal awarding agency or pass-through entity 
pre-procurement review, procurement documents, such as requests for proposals or 
invitations for bids, or independent cost estimates, when:(1) The non-Federal entity's 
procurement procedures or operation fails to comply with the procurement standards in 
this part;(2) The procurement is expected to exceed the Simplified Acquisition 
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Threshold and is to be awarded without competition or only one bid or offer is received 
in response to a solicitation;(3) The procurement, which is expected to exceed the 
Simplified Acquisition Threshold, specifies a “brand name” product;(4) The proposed 
contract is more than the Simplified Acquisition Threshold and is to be awarded to other 
than the apparent low bidder under a sealed bid procurement; or(5) A proposed contract 
modification changes the scope of a contract or increases the contract amount by more 
than the Simplified Acquisition Threshold.(c) The non-Federal entity is exempt from the 
pre-procurement review in paragraph (b) of this section if the Federal awarding agency 
or pass-through entity determines that its procurement systems comply with the 
standards of this part.(1) The non-Federal entity may request that its procurement 
system be reviewed by the Federal awarding agency or pass-through entity to 
determine whether its system meets these standards in order for its system to be 
certified. Generally, these reviews must occur where there is continuous high-dollar 
funding, and third-party contracts are awarded on a regular basis;(2) The non-Federal 
entity may self-certify its procurement system. Such self-certification must not limit the 
Federal awarding agency's right to survey the system. Under a self-certification 
procedure, the Federal awarding agency may rely on written assurances from the non-
Federal entity that it is complying with these standards. The non-Federal entity must cite 
specific policies, procedures, regulations, or standards as being in compliance with 
these requirements and have its system available for review. 

§ 200.325 Bonding requirements. For construction or facility improvement contracts or 
subcontracts exceeding the Simplified Acquisition Threshold, the Federal awarding 
agency or pass-through entity may accept the bonding policy and requirements of the 
non-Federal entity provided that the Federal awarding agency or pass-through entity 
has made a determination that the Federal interest is adequately protected. If such a 
determination has not been made, the minimum requirements must be as follows:(a) A 
bid guarantee from each bidder equivalent to five percent of the bid price. The “bid 
guarantee” must consist of a firm commitment such as a bid bond, certified check, or 
other negotiable instrument accompanying a bid as assurance that the bidder will, upon 
acceptance of the bid, execute such contractual documents as may be required within 
the time specified.(b) A performance bond on the part of the contractor for 100 percent 
of the contract price. A “performance bond” is one executed in connection with a 
contract to secure fulfillment of all the contractor's obligations under such contract.(c) A 
payment bond on the part of the contractor for 100 percent of the contract price. A 
“payment bond” is one executed in connection with a contract to assure payment as 
required by law of all persons supplying labor and material in the execution of the work 
provided for in the contract. 

§ 200.326 Contract provisions. The non-Federal entity's contracts must contain the 
applicable provisions described in Appendix II to Part 200—Contract Provisions for non-
Federal Entity Contracts Under Federal Awards. 
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Pt. 200, App. II Appendix II to Part 200—Contract Provisions for Non-Federal 
Entity Contracts Under Federal Awards In addition to other provisions required by the 
Federal agency or non-Federal entity, all contracts made by the non-Federal entity 
under the Federal award must contain provisions covering the following, as applicable. 

(A) Contracts for more than the simplified acquisition threshold currently set at 
$150,000, which is the inflation adjusted amount determined by the Civilian Agency 
Acquisition Council and the Defense Acquisition Regulations Council (Councils) as 
authorized by 41 U.S.C. 1908, must address administrative, contractual, or legal 
remedies in instances where contractors violate or breach contract terms, and provide 
for such sanctions and penalties as appropriate. 

(B) All contracts in excess of $10,000 must address termination for cause and for 
convenience by the non-Federal entity including the manner by which it will be effected 
and the basis for settlement. 

(C) Equal Employment Opportunity. Except as otherwise provided under 41 CFR Part 
60, all contracts that meet the definition of “federally assisted construction contract” in 
41 CFR Part 60-1.3 must include the equal opportunity clause provided under 41 CFR 
60-1.4(b), in accordance with Executive Order 11246, “Equal Employment Opportunity” 
(30 FR 12319, 12935, 3 CFR Part, 1964-1965 Comp., p. 339), as amended by 
Executive Order 11375, “Amending Executive Order 11246 Relating to Equal 
Employment Opportunity,” and implementing regulations at 41 CFR part 60, “Office of 
Federal Contract Compliance Programs, Equal Employment Opportunity, Department of 
Labor.” 

(D) Davis-Bacon Act, as amended (40 U.S.C. 3141-3148). When required by Federal 
program legislation, all prime construction contracts in excess of $2,000 awarded by 
non-Federal entities must include a provision for compliance with the Davis-Bacon Act 
(40 U.S.C. 3141-3144, and 3146-3148) as supplemented by Department of Labor 
regulations (29 CFR Part 5, “Labor Standards Provisions Applicable to Contracts 
Covering Federally Financed and Assisted Construction”). In accordance with the 
statute, contractors must be required to pay wages to laborers and mechanics at a rate 
not less than the prevailing wages specified in a wage determination made by the 
Secretary of Labor. In addition, contractors must be required to pay wages not less than 
once a week. The non-Federal entity must place a copy of the current prevailing wage 
determination issued by the Department of Labor in each solicitation. The decision to 
award a contract or subcontract must be conditioned upon the acceptance of the wage 
determination. The non-Federal entity must report all suspected or reported violations to 
the Federal awarding agency. The contracts must also include a provision for 
compliance with the Copeland “Anti-Kickback” Act (40 U.S.C. 3145), as supplemented 
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by Department of Labor regulations (29 CFR Part 3, “Contractors and Subcontractors 
on Public Building or Public Work Financed in Whole or in Part by Loans or Grants from 
the United States”). The Act provides that each contractor or subrecipient must be 
prohibited from inducing, by any means, any person employed in the construction, 
completion, or repair of public work, to give up any part of the compensation to which he 
or she is otherwise entitled. The non-Federal entity must report all suspected or 
reported violations to the Federal awarding agency. 

(E) Contract Work Hours and Safety Standards Act (40 U.S.C. 3701-3708). Where 
applicable, all contracts awarded by the non-Federal entity in excess of $100,000 that 
involve the employment of mechanics or laborers must include a provision for 
compliance with 40 U.S.C. 3702 and 3704, as supplemented by Department of Labor 
regulations (29 CFR Part 5). Under 40 U.S.C. 3702 of the Act, each contractor must be 
required to compute the wages of every mechanic and laborer on the basis of a 
standard work week of 40 hours. Work in excess of the standard work week is 
permissible provided that the worker is compensated at a rate of not less than one and 
a half times the basic rate of pay for all hours worked in excess of 40 hours in the work 
week. The requirements of 40 U.S.C. 3704 are applicable to construction work and 
provide that no laborer or mechanic must be required to work in surroundings or under 
working conditions which are unsanitary, hazardous or dangerous. These requirements 
do not apply to the purchases of supplies or materials or articles ordinarily available on 
the open market, or contracts for transportation or transmission of intelligence. 

(F) Rights to Inventions Made Under a Contract or Agreement. If the Federal award 
meets the definition of “funding agreement” under 37 CFR § 401.2 (a) and the recipient 
or subrecipient wishes to enter into a contract with a small business firm or nonprofit 
organization regarding the substitution of parties, assignment or performance of 
experimental, developmental, or research work under that “funding agreement,” the 
recipient or subrecipient must comply with the requirements of 37 CFR Part 401, “Rights 
to Inventions Made by Nonprofit Organizations and Small Business Firms Under 
Government Grants, Contracts and Cooperative Agreements,” and any implementing 
regulations issued by the awarding agency. 

(G) Clean Air Act (42 U.S.C. 7401-7671q.) and the Federal Water Pollution Control Act 
(33 U.S.C. 1251-1387), as amended—Contracts and subgrants of amounts in excess of 
$150,000 must contain a provision that requires the non-Federal award to agree to 
comply with all applicable standards, orders or regulations issued pursuant to the Clean 
Air Act (42 U.S.C. 7401-7671q) and the Federal Water Pollution Control Act as 
amended (33 U.S.C. 1251-1387). Violations must be reported to the Federal awarding 
agency and the Regional Office of the Environmental Protection Agency (EPA). 

(H) Mandatory standards and policies relating to energy efficiency which are contained 
in the state energy conservation plan issued in compliance with the Energy Policy and 
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Conservation Act (42 U.S.C. 6201). 

(I) Debarment and Suspension (Executive Orders 12549 and 12689)—A contract award 
(see 2 CFR 180.220) must not be made to parties listed on the governmentwide 
Excluded Parties List System in the System for Award Management (SAM), in 
accordance with the OMB guidelines at 2 CFR 180 that implement Executive Orders 
12549 (3 CFR Part 1986 Comp., p. 189) and 12689 (3 CFR Part 1989 Comp., p. 235), 
“Debarment and Suspension.” The Excluded Parties List System in SAM contains the 
names of parties debarred, suspended, or otherwise excluded by agencies, as well as 
parties declared ineligible under statutory or regulatory authority other than Executive 
Order 12549. 

(J) Byrd Anti-Lobbying Amendment (31 U.S.C. 1352)—Contractors that apply or bid for 
an award of $100,000 or more must file the required certification. Each tier certifies to 
the tier above that it will not and has not used Federal appropriated funds to pay any 
person or organization for influencing or attempting to influence an officer or employee 
of any agency, a member of Congress, officer or employee of Congress, or an 
employee of a member of Congress in connection with obtaining any Federal contract, 
grant or any other award covered by 31 U.S.C. 1352. Each tier must also disclose any 
lobbying with non-Federal funds that takes place in connection with obtaining any 
Federal award. Such disclosures are forwarded from tier to tier up to the non-Federal 
award. 

(K) See § 200.322 Procurement of recovered materials. 
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As specified herein the following provisions shall apply unless otherwise noted: 

1. Equal Opportunity Employment 

As required by 41 CFR 60-1.4(b) for Federally assisted construction contracts: 

The applicant hereby agrees that it will incorporate or cause to be incorporated into any 
contract for construction work, or modification thereof, as defined in the regulations of 
the Secretary of Labor at 41 CFR Chapter 60, which is paid for in whole or in part with 
funds obtained from the Federal Government or borrowed on the credit of the Federal 
Government pursuant to a grant, contract, loan insurance, or guarantee, or undertaken 
pursuant to any Federal program involving such grant, contract, loan, insurance, or 
guarantee, the following equal opportunity clause: 

During the performance of this contract, the contractor agrees as follows: 

(a) The contractor will not discriminate against any employee or applicant for 
employment because of race, color, religion, sex, or national origin. The 
contractor will take affirmative action to ensure that applicants are employed, and 
that employees are treated during employment without regard to their race, color, 
religion, sex, or national origin. Such action shall include, but not be limited to the 
following: Employment, upgrading, demotion, or transfer; recruitment or 
recruitment advertising; layoff or termination; rates of pay or other forms of 
compensation; and selection for training, including apprenticeship. The contractor 
agrees to post in conspicuous places, available to employees and applicants for 
employment, notices to be provided setting forth the provisions of this 
nondiscrimination clause.  

(b) The contractor will, in all solicitations or advertisements for employees placed by 
or on behalf of the contractor, state that all qualified applicants will receive 
considerations for employment without regard to race, color, religion, sex, or 
national origin. 

(c) The contractor will send to each labor union or representative of workers with 
which he has a collective bargaining agreement or other contract or 
understanding, a notice to be provided advising the said labor union or workers’ 
representatives of the contractor’s commitments under this section, and shall 
post copies of the notice in conspicuous places available to employees and 
applicants for employment. 

(d) The contractor will comply with all provisions of Executive Order 11246 of 
September 24, 1965, and of the rules, regulations, and relevant orders of the 
Secretary of Labor. 

(e) The contractor will furnish all information and reports required by Executive Order 
11246 of September 24, 1965, and by rules, regulations, and orders of the 
Secretary of Labor, or pursuant thereto, and will permit access to his books, 
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records, and accounts by the administering agency and the Secretary of Labor 
for purposes of investigation to ascertain compliance with such rules, regulations, 
and orders.  

(f) In the event of the contractor’s noncompliance with the nondiscrimination clauses 
of this contract or with any of the said rules, regulations, or orders, this contract 
may be canceled, terminated, or suspended in whole or in part and the contractor 
may be declared ineligible for further Government contracts or federally assisted 
construction contracts in accordance with procedures authorized in Executive 
Order 11246 of September 24, 1965, and such other sanctions may be imposed 
and remedies invoked as provided in Executive Order 11246 of September 24, 
1965, or by rule, regulation, or order of the Secretary of Labor, or as otherwise 
provided by law. 

(g) The contractor will include the portion of the sentence immediately preceding 
paragraph a and the provisions of paragraphs (a) through (f) in every subcontract 
or purchase order unless exempted by rules, regulations, or orders of the 
Secretary of Labor issued pursuant to section 204 of Executive Order 11246 of 
September 24, 1965, so that such provisions will be binding upon each 
subcontractor or vendor. The contractor will take such action with respect to any 
subcontract or purchase order as the administering agency may direct as a 
means of enforcing such provisions, including sanctions for noncompliance: 
Provided, however, That in the event a contractor becomes involved in, or is 
threatened with, litigation with a subcontractor or vendor as a result of such 
direction by the administering agency the contractor may request the United 
States to enter into such litigation to protect the interests of the United States.  
 
The applicant further agrees that it will be bound by the above equal opportunity 
clause with respect to its own employment practices when it participates in 
federally assisted construction work: Provided, That if the applicant so 
participating is a State or local government, the above equal opportunity clause is 
not applicable to any agency, instrumentality or subdivision of such government 
which does not participate in work on or under the contract.  
 
The applicant agrees that it will assist and cooperate actively with the 
administering agency and the Secretary of Labor in obtaining the compliance of 
contractors and subcontractors with the equal opportunity clause and the rules, 
regulations, and relevant orders of the Secretary of Labor, that it will furnish the 
administering agency and the Secretary of Labor such information as they may 
require for the supervision of such compliance, and that it will otherwise assist 
the administering agency in the discharge of the agency’s primary responsibility 
for securing compliance. 

The applicant further agrees that it will refrain from entering into any contract or 
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contract modification subject to Executive Order 11246 of September 24, 1965, 
with a contractor debarred from, or who has not demonstrated eligibility for, 
Government contracts and federally assisted construction contracts pursuant to 
the Executive order and will carry out such sanctions and penalties for violation 
of the equal opportunity clause as may be imposed upon contractors and 
subcontractors by the administering agency or the Secretary of Labor pursuant to 
Part II, Subpart D of the Executive order. In addition, the applicant agrees that if it 
fails or refuses to comply with these undertakings, the administering agency may 
take any or all of the following actions: Cancel, terminate, or suspend in whole or 
in part this grant (contract, loan, insurance, guarantee); refrain from extending 
any further assistance to the applicant under the program with respect to which 
the failure or refund occurred until satisfactory assurance of future compliance 
has been received from such applicant; and refer the case to the Department of 
Justice for appropriate legal proceedings. 

2. Contract Work Hours and Safety Standards 

As required by 29 CFR § 5.5(b); 40 USC § 3702 and 3704 for contracts in excess of 
$100,000: 

(a) Overtime requirements. No contractor or subcontractor contracting for any part of 
the contract work which may require or involve the employment of laborers or 
mechanics shall require or permit any such laborer or mechanic in any workweek 
in which he or she is employed on such work to work in excess of forty hours in 
such workweek unless such laborer or mechanic receives compensation at a rate 
not less than one and one-half times the basic rate of pay for all hours worked in 
excess of forty hours in such workweek.  

(b) Violation; liability for unpaid wages; liquidated damages. In the event of any 
violation of the clause set forth in paragraph (a) of this section the contractor and 
any subcontractor responsible therefor shall be liable for the unpaid wages. In 
addition, such contractor and subcontractor shall be liable to the United States (in 
the case of work done under contract for the District of Columbia or a territory, to 
such District or to such territory), for liquidated damages. Such liquidated 
damages shall be computed with respect to each individual laborer or mechanic, 
including watchmen and guards, employed in violation of the clause set forth in 
paragraph (a) of this section, in the sum of $10 for each calendar day on which 
such individual was required or permitted to work in excess of the standard 
workweek of forty hours without payment of the overtime wages required by the 
clause set forth in paragraph (a) of this section. 

(c) Withholding for unpaid wages and liquidated damages. The Federal Emergency 
Management Agency shall upon its own action or upon written request of an 
authorized representative of the Department of Labor withhold or cause to be 
withheld, from any moneys payable on account of work performed by the 
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contractor or subcontractor under any such contract or any other Federal 
contract with the same prime contractor, or any other federally-assisted contract 
subject to the Contract Work Hours and Safety Standards Act, which is held by 
the same prime contractor, such sums as may be determined to be necessary to 
satisfy any liabilities of such contractor or subcontractor for unpaid wages and 
liquidated damages as provided in the clause set forth in paragraph (b) of this 
section.  

(d) Subcontracts. The contractor or subcontractor shall insert in any subcontracts the 
clauses set forth in paragraphs (a) through (d) of this section and also a clause 
requiring the subcontractors to include these clauses in any lower tier 
subcontracts. The prime contractor shall be responsible for compliance by any 
subcontractor or lower tier subcontractor with the clauses set forth in paragraphs 
(a) through (d) of this section. 

3. Compliance with the Clean Air Act and the Federal Water Pollution Control 
Act Clean Air Act 

(a) The contractor agrees to comply with all applicable standards, orders or 
regulations issued pursuant to the Clean Air Act, as amended, 42 U.S.C.§ 7401 
et seq. 

(b) The contractor agrees to report each violation to the County and understands 
and agrees that the County will, in turn, report each violation as required to 
assure notification to the Grant Administrator, Federal Emergency Management 
Agency, and the appropriate Environmental Protection Agency Regional Office. 

(c) The contractor agrees to include these requirements in each subcontract 
exceeding $150,000 financed in whole or in part with Federal assistance 
provided by FEMA. For contracts in excess of $150,000, the contractor agrees to 
comply with all applicable standards, orders or regulations issued pursuant to the 
Clean Air Act, as amended, 42 U.S.C. § 7401-7671q  and the Federal Water 
Pollution Control Act as amended (33 U.S.C. 1251-1387), and will report 
violations to FEMA and the Regional Office of the Environmental Protection 
Agency (EPA).  

Federal Water Pollution Control Act 

(a) The contractor agrees to comply with all applicable standards, orders or 
regulations issued pursuant to the Federal Water Pollution Control Act, as 
amended, 33 U.S.C. 1251 et seq. 

(b) The contractor agrees to report each violation to the County and understands 
and agrees that the County will, in turn, report each violation as required to 
assure notification to the Grant Administrator, Federal Emergency Management 
Agency, and the appropriate Environmental Protection Agency Regional Office. 

(c) The contractor agrees to include these requirements in each subcontract 
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exceeding $150,000 financed in whole or in part with Federal assistance 
provided by FEMA.” 

4. Suspension and Debarment 

(a) This contract is a covered transaction for purposes of 2 C.F.R. pt. 180 and 2 
C.F.R. pt. 3000. As such the contractor is required to verify that none of the 
contractor, its principals (defined at 2 C.F.R. § 180.995), or its affiliates (defined 
at 2 C.F.R. § 180.905) are excluded (defined at 2 C.F.R. § 180.940) or 
disqualified (defined at 2 C.F.R. § 180.935).  

(b) The contractor must comply with 2 C.F.R. pt. 180, subpart C and 2 C.F.R. pt. 
3000, subpart C and must include a requirement to comply with these regulations 
in any lower tier covered transaction it enters into.  

(c) This certification is a material representation of fact relied upon by FEMA. If it is 
later determined that the contractor did not comply with 2 C.F.R. pt. 180, subpart 
C and 2 C.F.R. pt. 3000, subpart C, in addition to remedies available to the 
County and FEMA, the Federal Government may pursue available remedies, 
including but not limited to suspension and/or debarment.  

(d) The contractor agrees to comply with the requirements of 2 C.F.R. pt. 180, 
subpart C and 2 C.F.R. pt. 3000, subpart C while this offer is valid and 
throughout the period of any contract that may arise from this offer. The 
contractor further agrees to include a provision requiring such compliance in its 
lower tier covered transactions. 

(e) Contractor certifies to the best of its knowledge and belief, that it and its 
subcontractors:  

(1) Are not presently debarred, suspended, proposed for debarment, declared 
ineligible or voluntarily excluded from covered transactions by any federal 
department or agency [45 CFR § 92.35]; 

(2) Have not within a three-year period preceding this Agreement been 
convicted of or had a civil judgment rendered against them for commission 
of fraud or a criminal offense in connection with obtaining, attempting to 
obtain, or performing a public (federal, state, or local) transaction or 
contract under a public transaction; violation of federal or state antitrust 
statutes or commission of embezzlement, theft, forgery, bribery, 
falsification or destruction of records, making false statements, or 
receiving stolen property;  

(3) Are not presently indicted for or otherwise criminally or civilly charged by a 
governmental entity (federal, state, or local) with commission of any of the 
offenses enumerated in paragraph (e)(2) of this section; and 

(4) Have not within a three-year period preceding this Agreement had one or 
more public transactions (federal, state, or local) terminated for cause or 
default; 
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(f) Contractor shall report immediately to the County Department of Public Works 
(“DPW”) in writing any incidents of alleged fraud and/or abuse by either 
Contractor or Contractor’s subcontractor.  Contractor shall maintain any records, 
documents or other evidence of fraud and abuse until otherwise notified by DPW. 

(g) Contractor shall maintain any records, documents, or other evidence of fraud and 
abuse until otherwise notified by County. 

(h) Contractor agrees to timely execute any and all amendments to this Agreement 
or other required documentation relating to their subcontractors’ 
debarment/suspension status. 

5. Byrd Anti-Lobbying Amendment 

Contractors who apply or bid for an award of $100,000 or more shall file the required 
certification. Each tier certifies to the tier above that it will not and has not used Federal 
appropriated funds to pay any person or organization for influencing or attempting to 
influence an officer or employee of any agency, a member of Congress, officer or 
employee of Congress, or an employee of a member of Congress in connection with 
obtaining any Federal contract, grant, or any other award covered by 31 U.S.C. § 1352. 
Each tier shall also disclose any lobbying with non-Federal funds that takes place in 
connection with obtaining any Federal award. Such disclosures are forwarded from tier 
to tier up to the recipient.” 

6. Affirmative Procurement of EPA-designated Items in Service and 
Construction Contracts 

Procurement of Recovered Materials  

As required by Section 6002 of the Solid Waste Disposal Act (codified as amended by 
the Resource Conservation and Recovery Act at 42 U.S.C. § 6962): 

(1) In the performance of this contract, the Contractor shall make maximum use 
of products containing recovered materials that are EPA- designated items 
unless the product cannot be acquired: 

(i) Competitively within a timeframe providing for compliance with the 
contract performance schedule; 

(ii) Meeting contract performance requirements; or 

(iii) At a reasonable price. 

(2) Information about this requirement, along with the list of EPA-designate items, 
is available at EPA’s Comprehensive Procurement Guidelines web site, 
https://www.epa.gov/smm/comprehensive-procurement-guideline-cpg-program. 
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7. DHS Seal, Logo, Flags:   

The Contractor shall not use the DHS seal (s), logos, crests, or reproductions of flags or 
likenesses of DHS agency officials without specific FEMA pre-approval.  

8. Compliance with Federal Law, regulations, and Executive Orders 

This is an acknowledgement that FEMA financial assistance will be used to fund the 
contract along with the requirement that the contractor will comply with all applicable 
Federal law, regulations, executive orders, and FEMA policies, procedures, and 
directives.  

9. No Obligation by Federal Government 

The Federal government is not party to this contract and is not subject to any 
obligations or liabilities to the County, contractor, or any other party pertaining to any 
matter resulting from this contract.  

10. Program Fraud and False or Fraudulent Statements or Related Acts    

The contractor acknowledges that 31 U.S.C. Chap. 38 (Administrative Remedies for 
False Claims and Statements) applies to the contractor’s actions pertaining to this 
contract. 

11. Contracting With Small and Minority Businesses, Women’s Business 
Enterprises, and Labor Surplus Area Firms  

(a) The Prime Contractor must take all necessary affirmative steps to assure that 
minority businesses, women’s business enterprises, and labor surplus area firms 
are used when possible.  

(b) Affirmative steps must include:  
(1) Placing qualified small and minority businesses and women’s business 

enterprises on solicitation lists;  
(2) Assuring that small and minority businesses, and women’s business enterprises 

are solicited whenever they are potential sources;  
(3) Dividing total requirements, when economically feasible, into smaller tasks or 

quantities to permit maximum participation by small and minority businesses, and 
women’s business enterprises;  

(4) Establishing delivery schedules, where the requirement permits, which 
encourage participation by small and minority businesses, and women’s 
business enterprises;  

(5) Using the services and assistance, as appropriate, of such organizations as the 
Small Business Administration and the Minority Business Development Agency 
of the Department of Commerce; and  

(6) Requiring the sub contractor, if subcontracts are to be let, to take the affirmative 
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steps listed in paragraphs (1) through (5) of this section. 

12. Cost Analysis     

The contractor shall perform cost analysis on all change orders.  The cost analysis for 
all change orders will include a separate determination of profit for each change order 
requested. 
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FEDERAL WAGE RATES (NORTH COUNTY) 

 

Incorporated herein are the most-current Federal Wage Rates data for San 

Mateo County which is General Decision CA20210018, dated 4/23/2021, which can 

also be found at the following government website: 

https://beta.sam.gov/ 

 

To obtain the data: 
(1) Go to the website at the link above. 
(2) Under The Official U.S. Government System for, Select Wage 

Determinations (was wdol.gov) 
(3) Under Search by WD number, type in CA20210018 

 
CONTRACTOR is advised of the Federal “10-day rule” requiring local agencies to 
access the “Federal Wage Rates” ten (10) days prior to bid opening to see if 
updated Federal wage rates have been posted; and, if updated Federal wage rates 
have been posted, to issue an addendum informing all plan holders of said 
updated Federal wage rates. 



FR-20(1) 

"General Decision Number: CA20210018 04/23/2021 

 

Superseded General Decision Number: CA20200018 

State: California 

Construction Types: Building, Heavy (Heavy and Dredging) and  

Highway 

 

Counties: Alameda, Calaveras, Contra Costa, Fresno, Kings,  

Madera, Mariposa, Merced, Monterey, San Benito, San Francisco,  

San Joaquin, San Mateo, Santa Clara, Santa Cruz, Stanislaus and  

Tuolumne Counties in California. 

 

BUILDING CONSTRUCTION PROJECTS; DREDGING PROJECTS (does not 

include hopper dredge work); HEAVY CONSTRUCTION PROJECTS (does 

not include water well drilling); HIGHWAY CONSTRUCTION PROJECTS 

 

Note: Under Executive Order (EO) 13658, an hourly minimum wage 

of $10.95 for calendar year 2021 applies to all contracts 

subject to the Davis-Bacon Act for which the contract is 

awarded (and any solicitation was issued) on or after January 

1, 2015.  If this contract is covered by the EO, the contractor 

must pay all workers in any classification listed on this wage 

determination at least $10.95 per hour (or the applicable wage 

rate listed on this wage determination, if it is higher) for 

all hours spent performing on the contract in calendar year 

2021.  If this contract is covered by the EO and a 

classification considered necessary for performance of work on 
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the contract does not appear on this wage determination, the 

contractor must pay workers in that classification at least the 

wage rate determined through the conformance process set forth 

in 29 CFR 5.5(a)(1)(ii) (or the EO minimum wage rate,if it is 

higher than the conformed wage rate).  The EO minimum wage rate 

will be adjusted annually.  Please note that this EO applies to 

the above-mentioned types of contracts entered into by the 

federal government that are subject to the Davis-Bacon Act 

itself, but it does not apply to contracts subject only to the 

Davis-Bacon Related Acts, including those set forth at 29 CFR 

5.1(a)(2)-(60). Additional information on contractor 

requirements and worker protections under the EO is available 

at www.dol.gov/whd/govcontracts. 

 

Modification Number     Publication Date 

          0              01/01/2021 

          1              01/08/2021 

          2              01/15/2021 

          3              01/22/2021 

          4              02/05/2021 

          5              02/19/2021 

          6              02/26/2021 

          7              03/05/2021 

          8              04/02/2021 

          9              04/23/2021 

 

 ASBE0016-004 01/01/2021 
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AREA 1: CALAVERAS, FRESNO, KINGS, MADERA, MARIPOSA, MERCED, 

MONTEREY, SAN BENITO, SAN JOAQUIN, SANTA CRUZ, STANISLAUS & 

TOULMNE COUNTIES 

 

AREA 2: ALAMEDA, CONTRA COSTA, SAN FRANSICO, SAN MATEO & SANTA 

CLARA COUNTIES 

                                  Rates          Fringes 

 

Asbestos Removal    

worker/hazardous material    

handler (Includes    

preparation, wetting,    

stripping, removal,    

scrapping, vacuuming, bagging    

and disposing of all    

insulation materials from    

mechanical systems, whether    

they contain asbestos or not)   

     Area 1......................$ 30.45            10.60 

     Area 2......................$ 36.53             9.27 

---------------------------------------------------------------- 

 ASBE0016-008 01/01/2021 

 

AREA 1: ALAMEDA, CONTRA COSTA, MONTEREY, SAN BENITO, SAN 

FRANSICO, SAN MATEO, SANTA CLARA, & SANTA CRUZ 
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AREA 2: CALAVERAS, COLUSA, FRESNO, KINGS, MADERA, MARIPOSA, 

MERCED, SAN JOAQUIN, STANISLAU, & TUOLUMNE 

 

                                  Rates          Fringes 

 

Asbestos Workers/Insulator    

(Includes the application of    

all insulating materials,    

Protective Coverings,    

Coatings, and Finishes to all    

types of mechanical systems)   

     Area 1......................$ 74.16            23.58 

     Area 2......................$ 46.81            33.50 

---------------------------------------------------------------- 

 BOIL0549-001 10/01/2016 

 

AREA 1: ALAMEDA, CONTRA COSTA, SAN FRANCISCO, SAN MATEO & SANTA 

CLARA COUNTIES 

 

AREA 2: REMAINING COUNTIES 

                                  Rates          Fringes 

 

BOILERMAKER   

     Area 1......................$ 43.28            37.91 

     Area 2......................$ 39.68            35.71 

---------------------------------------------------------------- 

 BRCA0003-001 08/01/2020 
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                                  Rates          Fringes 

 

MARBLE FINISHER..................$ 36.53            17.08 

---------------------------------------------------------------- 

 BRCA0003-003 08/01/2020 

 

                                  Rates          Fringes 

MARBLE MASON.....................$ 51.30            28.47 

---------------------------------------------------------------- 

 BRCA0003-005 05/01/2020 

 

                                  Rates          Fringes 

BRICKLAYER   

     ( 1) Fresno, Kings,  

     Madera, Mariposa, Merced....$ 43.68            22.19 

     ( 7) San Francisco, San  

     Mateo.......................$ 47.65            26.77 

     ( 8) Alameda, Contra  

     Costa, San Benito, Santa  

     Clara.......................$ 49.42            22.70 

     ( 9) Calaveras, San  

     Joaquin, Stanislaus,  

     Toulumne....................$ 45.12            21.55 

     (16) Monterey, Santa Cruz...$ 45.88            25.02 

---------------------------------------------------------------- 

 BRCA0003-008 07/01/2019 
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                                  Rates          Fringes 

 

TERRAZZO FINISHER................$ 37.58            17.33 

TERRAZZO WORKER/SETTER...........$ 48.53            26.84 

---------------------------------------------------------------- 

 BRCA0003-011 04/01/2019 

 

AREA 1: Alameda, Contra Costa, Monterey, San Benito, San 

Francisco, San Mateo, Santa Clara, Santa Cruz 

 

AREA 2: Calaveras, San Joaquin, Stanislaus, Tuolumne 

 

AREA 3: Fresno, Kings, Madera, Mariposa, Merced 

 

                                  Rates          Fringes 

 

TILE FINISHER   

     Area 1......................$ 29.94            16.38 

     Area 2......................$ 25.60            14.30 

     Area 3......................$ 26.58            15.65 

Tile Layer   

     Area 1......................$ 49.90            19.16 

     Area 2......................$ 42.67            16.81 

     Area 3......................$ 40.27            18.58 

---------------------------------------------------------------- 

 CARP0022-001 07/01/2020 
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San Francisco County 

                                  Rates          Fringes 

Carpenters   

     Bridge Builder/Highway  

     Carpenter...................$ 52.65            30.82 

     Hardwood Floorlayer,  

     Shingler, Power Saw  

     Operator, Steel Scaffold &  

     Steel Shoring Erector, Saw  

     Filer.......................$ 52.80            30.82 

     Journeyman Carpenter........$ 52.65            30.82 

     Millwright..................$ 52.75            32.41 

---------------------------------------------------------------- 

 CARP0034-001 07/01/2020 

 

                                  Rates          Fringes 

Diver   

     Assistant Tender, ROV  

     Tender/Technician...........$ 51.90            34.02 

     Diver standby...............$ 58.09            34.02 

     Diver Tender................$ 57.09            34.02 

     Diver wet...................$ 101.42           34.02 

     Manifold Operator (mixed  

     gas)........................$ 62.09            34.02 

     Manifold Operator (Standby).$ 57.09            34.02 
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DEPTH PAY (Surface Diving):   

050 to 100 ft    $2.00 per foot    

101 to 150 ft    $3.00 per foot    

151 to 220 ft    $4.00 per foot 

221 ft.-deeper   $5.00 per foot 

 

SATURATION DIVING: 

  The standby rate shall apply until saturation starts.  The 

  saturation diving rate applies when divers are under 

  pressure continuously until work task and decompression are 

  complete. The diver rate shall be paid for all saturation 

  hours. 

 

DIVING IN ENCLOSURES: 

  Where it is necessary for Divers to enter pipes or tunnels, 

  or other enclosures where there is no vertical ascent, the 

  following premium shall be paid:  Distance traveled from 

  entrance 26 feet to 300 feet:  $1.00 per foot.  When it is 

  necessary for a diver to enter any pipe, tunnel or other 

  enclosure less than 48"" in height, the premium will be 

  $1.00 per foot. 

 

WORK IN COMBINATION OF CLASSIFICATIONS: 

  Employees working in any combination of classifications 

  within the diving crew (except dive supervisor) in a shift 

  are paid in the classification with the highest rate for 

  that shift. 
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---------------------------------------------------------------- 

 CARP0034-003 07/01/2020 

                                  Rates          Fringes 

 

Piledriver.......................$ 51.90            34.02 

---------------------------------------------------------------- 

 CARP0035-007 07/01/2020 

AREA 1: Alameda, Contra Costa, San Francisco, San Mateo, Santa 

Clara counties 

AREA 2: Monterey, San Benito, Santa Cruz Counties 

AREA 3: Calaveras, Fresno, Kings, Madera, Mariposa, Merced, San 

Joaquin, Stanislaus, Tuolumne Counties 

 

                                  Rates          Fringes 

 

Modular Furniture Installer   

     Area 1 

      Installer..................$ 28.76            22.53 

      Lead Installer.............$ 32.21            23.03 

      Master Installer...........$ 36.43            23.03 

     Area 2 

      Installer..................$ 26.11            22.53 

      Lead Installer.............$ 29.08            23.03 

      Master Installer...........$ 32.71            23.03 

     Area 3 

      Installer..................$ 25.16            22.53 

      Lead Installer.............$ 27.96            23.03 
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      Master Installer...........$ 31.38            23.03 

---------------------------------------------------------------- 

 CARP0035-008 08/01/2020 

 

AREA 1: Alameda, Contra Costa, San Francisco, San Mateo, Santa 

Clara counties 

AREA 2: Monterey, San Benito, Santa Cruz Counties 

AREA 3: San Joaquin 

AREA 4: Calaveras, Fresno, Kings, Madera, Mariposa, Merced, 

Stanislaus, Tuolumne Counties 

                                  Rates          Fringes 

Drywall Installers/Lathers:   

     Area 1......................$ 52.65            31.26 

     Area 2......................$ 46.77            31.26 

     Area 3......................$ 47.27            31.26 

     Area 4......................$ 45.92            31.26 

Drywall Stocker/Scrapper   

     Area 1......................$ 26.33            18.22 

     Area 2......................$ 23.39            18.22 

     Area 3......................$ 23.64            18.22 

     Area 4......................$ 22.97            18.22 

---------------------------------------------------------------- 

 CARP0152-001 07/01/2020 

Contra Costa County 

                                  Rates          Fringes 

Carpenters   

     Bridge Builder/Highway  
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     Carpenter...................$ 52.65            30.82 

     Hardwood Floorlayer,  

     Shingler, Power Saw  

     Operator, Steel Scaffold &  

     Steel Shoring Erector, Saw  

     Filer.......................$ 52.80            30.82 

     Journeyman Carpenter........$ 52.65            30.82 

     Millwright..................$ 52.75            32.41 

---------------------------------------------------------------- 

 CARP0152-002 07/01/2020 

San Joaquin County 

                                  Rates          Fringes 

Carpenters   

     Bridge Builder/Highway  

     Carpenter...................$ 52.65            30.82 

     Hardwood Floorlayer,  

     Shingler, Power Saw  

     Operator, Steel Scaffold &  

     Steel Shoring Erector, Saw  

     Filer.......................$ 46.92            30.82 

     Journeyman Carpenter........$ 46.77            30.82 

     Millwright..................$ 49.27            32.41 

---------------------------------------------------------------- 

 CARP0152-004 07/01/2020 

Calaveras, Mariposa, Merced, Stanislaus and Tuolumne Counties 

                                  Rates          Fringes 

Carpenters   
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     Bridge Builder/Highway  

     Carpenter...................$ 52.65            30.82 

     Hardwood Floorlayer,  

     Shingler, Power Saw  

     Operator, Steel Scaffold &  

     Steel Shoring Erector, Saw  

     Filer.......................$ 45.57            30.82 

     Journeyman Carpenter........$ 45.42            30.82 

     Millwright..................$ 47.92            32.41 

---------------------------------------------------------------- 

 CARP0217-001 07/01/2020 

San Mateo County 

                                  Rates          Fringes 

Carpenters   

     Bridge Builder/Highway  

     Carpenter...................$ 52.65            30.82 

     Hardwood Floorlayer,  

     Shingler, Power Saw  

     Operator, Steel Scaffold &  

     Steel Shoring Erector, Saw  

     Filer.......................$ 52.80            30.82 

     Journeyman Carpenter........$ 52.65            30.82 

     Millwright..................$ 52.75            32.41 

---------------------------------------------------------------- 

 CARP0405-001 07/01/2020 

Santa Clara County 

                                  Rates          Fringes 
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Carpenters   

     Bridge Builder/Highway  

     Carpenter...................$ 52.65            30.82 

     Hardwood Floorlayer,  

     Shingler, Power Saw  

     Operator, Steel Scaffold &  

     Steel Shoring Erector, Saw  

     Filer.......................$ 52.80            30.82 

     Journeyman Carpenter........$ 52.65            30.82 

     Millwright..................$ 52.75            32.41 

---------------------------------------------------------------- 

 CARP0405-002 07/01/2020 

San Benito County 

                                  Rates          Fringes 

Carpenters   

     Bridge Builder/Highway  

     Carpenter...................$ 52.65            30.82 

     Hardwood Floorlayer,  

     Shingler, Power Saw  

     Operator, Steel Scaffold &  

     Steel Shoring Erector, Saw  

     Filer.......................$ 46.92            30.82 

     Journeyman Carpenter........$ 46.77            30.82 

     Millwright..................$ 49.27            32.41 

---------------------------------------------------------------- 

 CARP0505-001 07/01/2020 

Santa Cruz County 
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                                  Rates          Fringes 

Carpenters   

     Bridge Builder/Highway  

     Carpenter...................$ 52.65            30.82 

     Hardwood Floorlayer,  

     Shingler, Power Saw  

     Operator, Steel Scaffold &  

     Steel Shoring Erector, Saw  

     Filer.......................$ 46.92            30.82 

     Journeyman Carpenter........$ 46.77            30.82 

     Millwright..................$ 49.27            32.41 

---------------------------------------------------------------- 

 CARP0605-001 07/01/2020 

Monterey County 

                                  Rates          Fringes 

Carpenters   

     Bridge Builder/Highway  

     Carpenter...................$ 52.65            30.82 

     Hardwood Floorlayer,  

     Shingler, Power Saw  

     Operator, Steel Scaffold &  

     Steel Shoring Erector, Saw  

     Filer.......................$ 46.92            30.82 

     Journeyman Carpenter........$ 46.77            30.82 

     Millwright..................$ 49.27            32.41 

---------------------------------------------------------------- 

 CARP0701-001 07/01/2020 
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Fresno and Madera Counties 

                                  Rates          Fringes 

Carpenters   

     Bridge Builder/Highway  

     Carpenter...................$ 52.65            30.82 

     Hardwood Floorlayer,  

     Shingler, Power Saw  

     Operator, Steel Scaffold &  

     Steel Shoring Erector, Saw  

     Filer.......................$ 45.57            30.82 

     Journeyman Carpenter........$ 45.42            30.82 

     Millwright..................$ 47.92            32.41 

---------------------------------------------------------------- 

 CARP0713-001 07/01/2020 

Alameda County 

                                  Rates          Fringes 

Carpenters   

     Bridge Builder/Highway  

     Carpenter...................$ 52.65            30.82 

     Hardwood Floorlayer,  

     Shingler, Power Saw  

     Operator, Steel Scaffold &  

     Steel Shoring Erector, Saw  

     Filer.......................$ 52.80            30.82 

     Journeyman Carpenter........$ 52.65            30.82 

     Millwright..................$ 52.75            32.41 

---------------------------------------------------------------- 
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 CARP1109-001 07/01/2020 

Kings County 

                                  Rates          Fringes 

Carpenters   

     Bridge Builder/Highway  

     Carpenter...................$ 52.65            30.82 

     Hardwood Floorlayer,  

     Shingler, Power Saw  

     Operator, Steel Scaffold &  

     Steel Shoring Erector, Saw  

     Filer.......................$ 45.57            30.82 

     Journeyman Carpenter........$ 45.42            30.82 

     Millwright..................$ 47.92            32.41 

---------------------------------------------------------------- 

 ELEC0006-004 12/01/2020 

SAN FRANCISCO COUNTY 

                                  Rates          Fringes 

Sound & Communications   

     Installer...................$ 46.00         3%+21.65 

     Technician..................$ 52.90         3%+21.65 

 

  SCOPE OF WORK:  Including any data system whose only function 

  is to transmit or  receive information; excluding all other 

  data systems or  multiple systems which include control 

  function or power supply;  inclusion or exclusion of 

  terminations and testings of  conductors determined by 

  their function; excluding fire alarm  work when installed 



FR-20(17) 

  in raceways (including wire and cable  pulling) and when 

  performed on new or major remodel building  projects or 

  jobs for which the conductors for the fire alarm system are 

  installed in conduit; excluding installation of raceway 

  systems, line voltage work, industrial work, life-safety 

  systems (all buildings having floors located more than 75' 

  above the lowest floor level having building access); 

  excluding energy management systems. 

  FOOTNOTE:   Fire alarm work when installed in raceways 

  (including wire and cable pulling), on projects which 

  involve new or major remodel building construction, for 

  which the conductors for the fire alarm system are 

  installed in the conduit, shall be performed by the inside 

  electrician. 

---------------------------------------------------------------- 

 ELEC0006-007 06/01/2020 

SAN FRANCISCO COUNTY 

                                  Rates          Fringes 

 

ELECTRICIAN......................$ 78.00         3%+35.96 

---------------------------------------------------------------- 

 ELEC0100-002 03/01/2021 

FRESNO, KINGS, AND MADERA COUNTIES 

                                  Rates          Fringes 

ELECTRICIAN......................$ 40.50            25.37 

---------------------------------------------------------------- 

 ELEC0100-005 12/01/2019 
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FRESNO, KINGS, MADERA 

                                  Rates          Fringes 

Communications System   

     Installer...................$ 35.25            20.86 

     Technician..................$ 40.54            21.02 

SCOPE OF WORK   

  Includes the installation testing, service and maintenance, 

  of the following systems which utilize the transmission 

  and/or transference of voice, sound, vision and digital for 

  commercial, education, security and entertainment purposes 

  for the following: TV monitoring and surveillance, 

  background-foreground music, intercom and telephone 

  interconnect, inventory control systems, microwave 

  transmission, multi-media, multiplex, nurse call system, 

  radio page, school intercom and sound, burglar alarms, and 

  low voltage master clock systems. 

  A. SOUND AND VOICE TRANSMISSION/TRANSFERENCE SYSTEMS 

  Background foreground music, Intercom and telephone 

  interconnect systems, Telephone systems Nurse call systems, 

  Radio page systems, School intercom and sound systems, 

  Burglar alarm systems, Low voltage, master clock systems, 

  Multi-media/multiplex systems, Sound and musical 

  entertainment systems, RF systems, Antennas and Wave Guide, 

B. FIRE ALARM SYSTEMS Installation, wire pulling and testing   

  C. TELEVISION AND VIDEO SYSTEMS     Television monitoring and 

  surveillance systems  Video security systems, Video 

  entertainment systems, Video educational systems, Microwave 
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  transmission systems, CATV and CCTV 

  D. SECURITY SYSTEMS Perimeter security systems Vibration 

  sensor systems Card access systems Access control systems, 

  Sonar/infrared monitoring equipment 

  E. COMMUNICATIONS SYSTEMS THAT TRANSMIT OR RECEIVE 

  INFORMATION AND/OR CONTROL SYSTEMS THAT ARE INTRINSIC  TO 

  THE ABOVE LISTED SYSTEMS  SCADA (Supervisory Control and 

  Data Acquisition)  PCM (Pulse Code Modulation) Inventory 

  Control Systems, Digital Data Systems  Broadband and 

  Baseband and Carriers Point of Sale Systems, VSAT Data 

  Systems  Data Communication Systems  RF and Remote Control 

  Systems, Fiber Optic Data Systems 

  WORK EXCLUDED Raceway systems are not covered (excluding 

  Ladder-Rack for the purpose of the above listed systems). 

  Chases and/or nipples (not to exceed 10 feet) may be 

  installed on open wiring systems. Energy management 

  systems.  SCADA (Supervisory Control and Data Acquisition) 

  when not intrinsic to the above listed systems (in the 

  scope).  Fire alarm systems when installed in raceways 

  (including wire and cable pulling) shall be performed at 

  the electrician wage rate, when either of the following two 

  (2) conditions apply: 

  1.  The project involves new or major remodel building trades 

  construction. 

  2.  The conductors for the fire alarm system are installed in 

  conduit. 

---------------------------------------------------------------- 
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 ELEC0234-001 12/28/2020 

MONTEREY, SAN BENITO AND SANTA CRUZ COUNTIES 

                                  Rates          Fringes 

ELECTRICIAN   

     Zone A......................$ 53.41            27.95 

     Zone B......................$ 58.75            28.11 

  Zone A: All of Santa Cruz, Monterey, and San Benito Counties 

  within 25 air miles of Highway 1 and Dolan Road in Moss 

  Landing, and an area extending 5 miles east and west of 

  Highway 101 South to the San Luis Obispo County Line 

Zone B: Any area outside of Zone A 

---------------------------------------------------------------- 

 ELEC0234-003 12/01/2020 

MONTEREY, SAN BENITO, AND SANTA CRUZ COUNTIES 

                                  Rates          Fringes 

Sound & Communications   

     Installer...................$ 45.50            22.52 

     Technician..................$ 52.33            22.72 

  SCOPE OF WORK:  Including any data system whose only function 

  is to transmit or  receive information; excluding all other 

  data systems or  multiple systems which include control 

  function or power supply;  inclusion or exclusion of 

  terminations and testings of  conductors determined by 

  their function; excluding fire alarm  work when installed 

  in raceways (including wire and cable  pulling) and when 

  performed on new or major remodel building  projects or 

  jobs for which the conductors for the fire alarm system are 
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  installed in conduit; excluding installation of raceway 

  systems, line voltage work, industrial work, life-safety 

  systems (all buildings having floors located more than 75' 

  above the lowest floor level having building access); 

  excluding energy management systems. 

 

  FOOTNOTE:   Fire alarm work when installed in raceways 

  (including wire and cable pulling), on projects which 

  involve new or major remodel building construction, for 

  which the conductors for the fire alarm system are 

  installed in the conduit, shall be performed by the inside 

  electrician. 

---------------------------------------------------------------- 

 ELEC0302-001 03/01/2021 

CONTRA COSTA COUNTY 

                                  Rates          Fringes 

CABLE SPLICER....................$ 63.86            29.17 

ELECTRICIAN......................$ 56.76            28.95 

---------------------------------------------------------------- 

 ELEC0302-003 12/01/2020 

CONTRA COSTA COUNTY 

                                  Rates          Fringes 

Sound & Communications   

     Installer...................$ 42.11            22.52 

     Technician..................$ 44.83            22.72 

  SCOPE OF WORK:  Including any data system whose only function 

  is to transmit or  receive information; excluding all other 
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  data systems or  multiple systems which include control 

  function or power supply;  inclusion or exclusion of 

  terminations and testings of  conductors determined by 

  their function; excluding fire alarm  work when installed 

  in raceways (including wire and cable  pulling) and when 

  performed on new or major remodel building  projects or 

  jobs for which the conductors for the fire alarm system are 

  installed in conduit; excluding installation of raceway 

  systems, line voltage work, industrial work, life-safety 

  systems (all buildings having floors located more than 75' 

  above the lowest floor level having building access); 

  excluding energy management systems. 

 

  FOOTNOTE:   Fire alarm work when installed in raceways 

  (including wire and cable pulling), on projects which 

  involve new or major remodel building construction, for 

  which the conductors for the fire alarm system are 

  installed in the conduit, shall be performed by the inside 

  electrician. 

---------------------------------------------------------------- 

 ELEC0332-001 06/01/2020 

SANTA CLARA COUNTY 

                                  Rates          Fringes 

CABLE SPLICER....................$ 82.25            40.66 

ELECTRICIAN......................$ 71.52            40.34 

  FOOTNOTES: Work under compressed air or where gas masks are 

  required, orwork on ladders, scaffolds, stacks, ""Bosun's 
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  chairs,"" or other structures and where the workers are not 

  protected by permanent guard rails at a distance of 40 to 

  60 ft. from the ground or supporting structures: to be paid 

  one and one-half times the straight-time rate of pay. 

  Work on structures of 60 ft. or over (as described above): 

  to be paid twice the straight-time rate of pay. 

---------------------------------------------------------------- 

 ELEC0332-003 12/01/2020 

SANTA CLARA COUNTY 

                                  Rates          Fringes 

Sound & Communications   

     Installer...................$ 45.50           22.515 

     Technician..................$ 52.33            22.72 

  SCOPE OF WORK:  Including any data system whose only function 

  is to transmit or  receive information; excluding all other 

  data systems or  multiple systems which include control 

  function or power supply;  inclusion or exclusion of 

  terminations and testings of  conductors determined by 

  their function; excluding fire alarm  work when installed 

  in raceways (including wire and cable  pulling) and when 

  performed on new or major remodel building  projects or 

  jobs for which the conductors for the fire alarm system are 

  installed in conduit; excluding installation of raceway 

  systems, line voltage work, industrial work, life-safety 

  systems (all buildings having floors located more than 75' 

  above the lowest floor level having building access); 

  excluding energy management systems. 



FR-20(24) 

 

  FOOTNOTE:   Fire alarm work when installed in raceways 

  (including wire and cable pulling), on projects which 

  involve new or major remodel building construction, for 

  which the conductors for the fire alarm system are 

  installed in the conduit, shall be performed by the inside 

  electrician. 

---------------------------------------------------------------- 

 ELEC0595-001 06/01/2020 

ALAMEDA COUNTY 

                                  Rates          Fringes 

CABLE SPLICER....................$ 69.00         3%+38.52 

ELECTRICIAN......................$ 60.00         3%+38.52 

---------------------------------------------------------------- 

 ELEC0595-002 06/01/2020 

 

CALAVERAS AND SAN JOAQUIN COUNTIES 

                                  Rates          Fringes 

CABLE SPLICER....................$ 48.00      7.75%+25.33 

ELECTRICIAN   

     (1) Tunnel work.............$ 42.00      7.75%+25.33 

     (2)  All other work.........$ 40.00      7.75%+25.33 

---------------------------------------------------------------- 

 ELEC0595-006 12/01/2020 

ALAMEDA COUNTY 

                                  Rates          Fringes 

Sound & Communications   
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     Installer...................$ 45.50         3%+21.15 

     Technician..................$ 52.33         3%+21.15 

 

  SCOPE OF WORK:  Including any data system whose only function 

  is to transmit or  receive information; excluding all other 

  data systems or  multiple systems which include control 

  function or power supply;  inclusion or exclusion of 

  terminations and testings of  conductors determined by 

  their function; excluding fire alarm  work when installed 

  in raceways (including wire and cable  pulling) and when 

  performed on new or major remodel building  projects or 

  jobs for which the conductors for the fire alarm system are 

  installed in conduit; excluding installation of raceway 

  systems, line voltage work, industrial work, life-safety 

  systems (all buildings having floors located more than 75' 

  above the lowest floor level having building access); 

  excluding energy management systems. 

 

  FOOTNOTE:   Fire alarm work when installed in raceways 

  (including wire and cable pulling), on projects which 

  involve new or major remodel building construction, for 

  which the conductors for the fire alarm system are 

  installed in the conduit, shall be performed by the inside 

  electrician. 

---------------------------------------------------------------- 

 ELEC0595-008 12/01/2020 

 



FR-20(26) 

CALAVERAS AND SAN JOAQUIN COUNTIES 

                                  Rates          Fringes 

Communications System   

     Installer...................$ 36.83         3%+21.15 

     Technician..................$ 42.35         3%+21.15 

  SCOPE OF WORK:  Including any data system whose only function 

  is to transmit or  receive information; excluding all other 

  data systems or  multiple systems which include control 

  function or power supply;  inclusion or exclusion of 

  terminations and testings of  conductors determined by 

  their function; excluding fire alarm  work when installed 

  in raceways (including wire and cable  pulling) and when 

  performed on new or major remodel building  projects or 

  jobs for which the conductors for the fire alarm system are 

  installed in conduit; excluding installation of raceway 

  systems, line voltage work, industrial work, life-safety 

  systems (all buildings having floors located more than 75' 

  above the lowest floor level having building access); 

  excluding energy management systems. 

  FOOTNOTE:  Fire alarm work when installed in raceways 

  (including wire and cable pulling), on projects which 

  involve new or major remodel building construction, for 

  which the conductors for the fire alarm system are 

  installed in the conduit, shall be performed by the inside 

  electrician. 

---------------------------------------------------------------- 
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 ELEC0617-001 06/01/2020 

SAN MATEO COUNTY 

                                  Rates          Fringes 

ELECTRICIAN......................$ 66.00            39.77 

---------------------------------------------------------------- 

 ELEC0617-003 12/01/2020 

SAN MATEO COUNTY 

                                  Rates          Fringes 

Sound & Communications   

     Installer...................$ 45.50            22.52 

     Technician..................$ 52.33            22.72 

  SCOPE OF WORK:  Including any data system whose only function 

  is to transmit or  receive information; excluding all other 

  data systems or  multiple systems which include control 

  function or power supply;  inclusion or exclusion of 

  terminations and testings of  conductors determined by 

  their function; excluding fire alarm  work when installed 

  in raceways (including wire and cable  pulling) and when 

  performed on new or major remodel building  projects or 

  jobs for which the conductors for the fire alarm system are 

  installed in conduit; excluding installation of raceway 

  systems, line voltage work, industrial work, life-safety 

  systems (all buildings having floors located more than 75' 

  above the lowest floor level having building access); 

  excluding energy management systems. 

  FOOTNOTE:   Fire alarm work when installed in raceways 

  (including wire and cable pulling), on projects which 
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  involve new or major remodel building construction, for 

  which the conductors for the fire alarm system are 

  installed in the conduit, shall be performed by the inside 

  electrician. 

---------------------------------------------------------------- 

 ELEC0684-001 06/01/2020 

MARIPOSA, MERCED, STANISLAUS AND TUOLUMNE COUNTIES 

                                  Rates          Fringes 

ELECTRICIAN......................$ 41.00         3%+24.58 

CABLE SPLICER = 110% of Journeyman Electrician 

---------------------------------------------------------------- 

 ELEC0684-004 12/01/2019 

MARIPOSA, MERCED, STANISLAUS AND TUOLUMNE COUNTIES 

                                  Rates          Fringes 

Communications System   

     Installer...................$ 35.25            20.86 

     Technician..................$ 40.54            21.02 

  SCOPE OF WORK:  Including any data system whose only function 

  is to transmit or  receive information; excluding all other 

  data systems or  multiple systems which include control 

  function or power supply;  inclusion or exclusion of 

  terminations and testings of  conductors determined by 

  their function; excluding fire alarm  work when installed 

  in raceways (including wire and cable  pulling) and when 

  performed on new or major remodel building  projects or 

  jobs for which the conductors for the fire alarm system are 

  installed in conduit; excluding installation of raceway 
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  systems, line voltage work, industrial work, life-safety 

  systems (all buildings having floors located more than 75' 

  above the lowest floor level having building access); 

  excluding energy management systems. 

 

  FOOTNOTE:  Fire alarm work when installed in raceways 

  (including wire and cable pulling), on projects which 

  involve new or major remodel building construction, for 

  which the conductors for the fire alarm system are 

  installed in the conduit, shall be performed by the inside 

  electrician. 

---------------------------------------------------------------- 

 ELEC1245-001 06/01/2020 

                                  Rates          Fringes 

LINE CONSTRUCTION   

     (1) Lineman; Cable splicer..$ 59.14            20.78 

     (2) Equipment specialist  

     (operates crawler  

     tractors, commercial motor  

     vehicles, backhoes,  

     trenchers, cranes (50 tons  

     and below), overhead &  

     underground distribution  

     line   equipment)...........$ 47.24            19.59 

     (3) Groundman...............$ 36.12            19.19 

     (4) Powderman...............$ 51.87            18.79 
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  HOLIDAYS: New Year's Day, M.L. King Day, Memorial Day, 

  Independence Day, Labor Day, Veterans Day, Thanksgiving Day 

  and day after Thanksgiving, Christmas Day 

---------------------------------------------------------------- 

 ELEV0008-001 01/01/2021 

                                  Rates          Fringes 

ELEVATOR MECHANIC................$ 72.10       35.825+a+b 

 

FOOTNOTE: 

  a. PAID VACATION:  Employer contributes 8% of regular hourly 

  rate as vacation pay credit for employees with more than 5 

  years of service, and 6% for 6 months to 5 years of service. 

  b. PAID HOLIDAYS: New Year's Day, Memorial Day, Independence 

  Day, Labor Day, Veterans' Day, Thanksgiving Day, Friday 

  after Thanksgiving, and Christmas Day. 

---------------------------------------------------------------- 

 ENGI0003-001 06/29/2020 

""AREA 1"" WAGE RATES ARE LISTED BELOW  

""AREA 2"" RECEIVES AN ADDITIONAL $2.00 PER HOUR ABOVE AREA 1 

RATES. 

SEE AREA DEFINITIONS BELOW 

                                  Rates          Fringes 

OPERATOR:  Power Equipment    

(AREA 1:)   

     GROUP 1.....................$ 51.42            31.15 

     GROUP 2.....................$ 49.89            31.15 

     GROUP 3.....................$ 48.41            31.15 
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     GROUP 4.....................$ 47.03            31.15 

     GROUP 5.....................$ 45.76            31.15 

     GROUP 6.....................$ 44.44            31.15 

     GROUP 7.....................$ 43.30            31.15 

     GROUP 8.....................$ 42.16            31.15 

     GROUP 8-A...................$ 39.95            31.15 

OPERATOR:  Power Equipment    

(Cranes and Attachments -    

AREA 1:)   

     GROUP 1 

      Cranes.....................$ 52.30            31.15 

      Oiler......................$ 43.79            31.15 

      Truck crane oiler..........$ 46.08            31.15 

     GROUP 2 

      Cranes.....................$ 50.54            31.15 

      Oiler......................$ 42.83            31.15 

      Truck crane oiler..........$ 45.07            31.15 

     GROUP 3 

      Cranes.....................$ 48.80            31.15 

      Hydraulic..................$ 44.44            31.15 

      Oiler......................$ 42.55            31.15 

      Truck crane oiler..........$ 44.83            31.15 

     GROUP 4 

      Cranes.....................$ 45.76            31.15 

OPERATOR:  Power Equipment    

(Piledriving - AREA 1:)  
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     GROUP 1 

      Lifting devices............$ 52.64            31.15 

      Oiler......................$ 43.38            31.15 

      Truck Crane Oiler..........$ 45.66            31.15 

     GROUP 2 

      Lifting devices............$ 50.82            31.15 

      Oiler......................$ 43.11            31.15 

      Truck Crane Oiler..........$ 45.41            31.15 

     GROUP 3 

      Lifting devices............$ 49.14            31.15 

      Oiler......................$ 42.89            31.15 

      Truck Crane Oiler..........$ 45.12            31.15 

     GROUP 4 

      Lifting devices............$ 47.37            31.15 

     GROUP 5 

      Lifting devices............$ 44.73            31.15 

     GROUP 6 

      Lifting devices............$ 42.50            31.15 

OPERATOR:  Power Equipment    

(Steel Erection - AREA 1:)   

     GROUP 1 

      Cranes.....................$ 53.27            31.15 

      Oiler......................$ 43.72            31.15 

      Truck Crane Oiler..........$ 45.95            31.15 

     GROUP 2 

      Cranes.....................$ 51.50            31.15 

      Oiler......................$ 43.45            31.15 
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      Truck Crane Oiler..........$ 45.73            31.15 

     GROUP 3 

      Cranes.....................$ 50.02            31.15 

      Hydraulic..................$ 45.07            31.15 

      Oiler......................$ 43.23            31.15 

      Truck Crane Oiler..........$ 45.46            31.15 

     GROUP 4 

      Cranes.....................$ 48.00            31.15 

     GROUP 5 

      Cranes.....................$ 46.70            31.15 

OPERATOR:  Power Equipment    

(Tunnel and Underground Work    

- AREA 1:)   

     SHAFTS, STOPES, RAISES: 

      GROUP 1....................$ 47.52            31.15 

      GROUP 1-A..................$ 49.99            31.15 

      GROUP 2....................$ 46.26            31.15 

      GROUP 3....................$ 44.93            31.15 

      GROUP 4....................$ 43.79            31.15 

      GROUP 5....................$ 42.65            31.15 

     UNDERGROUND: 

      GROUP 1....................$ 47.42            31.15 

      GROUP 1-A..................$ 49.89            31.15 

      GROUP 2....................$ 46.16            31.15 

      GROUP 3....................$ 44.83            31.15 

      GROUP 4....................$ 43.69            31.15 

      GROUP 5....................$ 42.55            31.15 



FR-20(34) 

 

  FOOTNOTE: Work suspended by ropes or cables, or work on a 

  Yo-Yo Cat: $.60 per hour additional. 

 

  POWER EQUIPMENT OPERATOR CLASSIFICATIONS   

  GROUP 1: Operator of helicopter (when used in erection work); 

  Hydraulic excavator, 7 cu. yds. and over; Power shovels, 

  over 7 cu. yds. 

  GROUP 2: Highline cableway; Hydraulic excavator, 3-1/2 cu. 

  yds. up to 7 cu. yds.; Licensed construction work boat 

  operator, on site; Power blade operator (finish); Power 

  shovels, over 1 cu. yd. up to and including 7 cu. yds. 

  m.r.c. 

  GROUP 3: Asphalt milling machine; Cable backhoe; Combination 

  backhoe and loader over 3/4 cu. yds.; Continuous flight tie 

  back machine assistant to engineer or mechanic; Crane 

  mounted continuous flight tie back machine, tonnage to 

  apply; Crane mounted drill attachment, tonnage to apply; 

  Dozer, slope brd; Gradall; Hydraulic excavator, up to 3 1/2 

  cu. yds.; Loader 4 cu. yds. and over; Long reach excavator; 

  Multiple engine scraper (when used as push pull); Power 

  shovels, up to and including 1 cu. yd.; Pre-stress wire 

  wrapping machine; Side boom cat, 572 or larger; Track 

  loader 4 cu. yds. and over; Wheel excavator (up to and 

  including 750 cu. yds. per hour) 

  GROUP 4: Asphalt plant engineer/box person; Chicago boom; 

  Combination backhoe and loader up to and including 3/4 cu. 
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  yd.; Concrete batch plant (wet or dry); Dozer and/or push 

  cat; Pull- type elevating loader; Gradesetter, grade 

  checker (GPS, mechanical or otherwise); Grooving and 

  grinding machine; Heading shield operator; Heavy-duty 

  drilling equipment, Hughes, LDH, Watson 3000 or similar; 

  Heavy-duty repairperson and/or welder; Lime spreader; 

  Loader under 4 cu. yds.; Lubrication and service engineer 

  (mobile and grease rack); Mechanical finishers or spreader 

  machine (asphalt, Barber-Greene and similar); Miller 

  Formless M-9000 slope paver or similar; Portable crushing 

  and screening plants; Power blade support; Roller operator, 

  asphalt; Rubber-tired scraper, self-loading (paddle-wheels, 

  etc.); Rubber- tired earthmoving equipment (scrapers); Slip 

  form paver (concrete); Small tractor with drag; Soil 

  stabilizer (P & H or equal); Spider plow and spider puller; 

  Tubex pile rig; Unlicensed constuction work boat operator, 

  on site; Timber skidder; Track loader up to 4 yds.; 

  Tractor-drawn scraper; Tractor, compressor drill 

  combination; Welder; Woods-Mixer (and other similar Pugmill 

  equipment) 

  GROUP 5: Cast-in-place pipe laying machine; Combination 

  slusher and motor operator; Concrete conveyor or concrete 

  pump, truck or equipment mounted; Concrete conveyor, 

  building site; Concrete pump or pumpcrete gun; Drilling 

  equipment, Watson 2000, Texoma 700 or similar; Drilling and 

  boring machinery, horizontal (not to apply to waterliners, 

  wagon drills or jackhammers); Concrete mixer/all; Person 
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  and/or material hoist; Mechanical finishers (concrete) 

  (Clary, Johnson, Bidwell Bridge Deck or similar types); 

  Mechanical burm, curb and/or curb and gutter machine, 

  concrete or asphalt); Mine or shaft hoist; Portable 

  crusher; Power jumbo operator (setting slip-forms, etc., in 

  tunnels); Screed (automatic or manual); Self-propelled 

  compactor with dozer; Tractor with boom D6 or smaller; 

  Trenching machine, maximum digging capacity over 5 ft. 

  depth; Vermeer T-600B rock cutter or similar 

  GROUP 6: Armor-Coater (or similar); Ballast jack tamper; 

  Boom- type backfilling machine; Assistant plant engineer; 

  Bridge and/or gantry crane; Chemical grouting machine, 

  truck-mounted; Chip spreading machine operator; Concrete 

  saw (self-propelled unit on streets, highways, airports and 

  canals); Deck engineer; Drilling equipment Texoma 600, 

  Hughes 200 Series or similar up to and including 30 ft. 

  m.r.c.; Drill doctor; Helicopter radio operator; 

  Hydro-hammer or similar; Line master; Skidsteer loader, 

  Bobcat larger than 743 series or similar (with 

  attachments); Locomotive; Lull hi-lift or similar; Oiler, 

  truck mounted equipment; Pavement breaker, truck-mounted, 

  with compressor combination; Paving fabric installation 

  and/or laying machine; Pipe bending machine (pipelines 

  only); Pipe wrapping machine (tractor propelled and 

  supported); Screed (except asphaltic concrete paving); 

  Self- propelled pipeline wrapping machine; Tractor; 

  Self-loading chipper; Concrete barrier moving machine 
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  GROUP 7: Ballast regulator; Boom truck or dual-purpose 

  A-frame truck, non-rotating - under 15 tons; Cary lift or 

  similar; Combination slurry mixer and/or cleaner; Drilling 

  equipment, 20 ft. and under m.r.c.; Firetender (hot plant); 

  Grouting machine operator; Highline cableway signalperson; 

  Stationary belt loader (Kolman or similar); Lift slab 

  machine (Vagtborg and similar types); Maginnes internal 

  full slab vibrator; Material hoist (1 drum); Mechanical 

  trench shield; Pavement breaker with or without compressor 

  combination); Pipe cleaning machine (tractor propelled and 

  supported); Post driver; Roller (except asphalt); Chip 

  Seal; Self-propelled automatically applied concrete curing 

  mahcine (on streets, highways, airports and canals); 

  Self-propelled compactor (without dozer); Signalperson; 

  Slip-form pumps (lifting device for concrete forms); Tie 

  spacer; Tower mobile; Trenching machine, maximum digging 

  capacity up to and including 5 ft. depth; Truck- type loader 

  GROUP 8: Bit sharpener; Boiler tender; Box operator; 

  Brakeperson; Combination mixer and compressor 

  (shotcrete/gunite); Compressor operator; Deckhand; Fire 

  tender; Forklift (under 20 ft.); Generator; 

  Gunite/shotcrete equipment operator; Hydraulic monitor; Ken 

  seal machine (or similar); Mixermobile; Oiler; Pump 

  operator; Refrigeration plant; Reservoir-debris tug (self- 

  propelled floating); Ross Carrier (construction site); 

  Rotomist operator; Self-propelled tape machine; Shuttlecar; 
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  Self-propelled power sweeper operator (includes vacuum 

  sweeper);  Slusher operator; Surface heater; Switchperson; 

  Tar pot firetender; Tugger hoist, single drum; Vacuum 

  cooling plant; Welding machine (powered other than by 

  electricity) 

  GROUP 8-A: Elevator operator; Skidsteer loader-Bobcat 743 

  series or smaller, and similar (without attachments); Mini 

  excavator under 25 H.P. (backhoe-trencher); Tub grinder 

  wood chipper 

---------------------------------------------------------- 

                  ALL CRANES AND ATTACHMENTS  

 

  GROUP 1: Clamshell and dragline over 7 cu. yds.; Crane, over 

  100 tons; Derrick, over 100 tons; Derrick barge 

  pedestal-mounted, over 100 tons; Self-propelled boom-type 

  lifting device, over 100 tons 

  GROUP 2: Clamshell and dragline over 1 cu. yd. up to and 

  including 7 cu. yds.; Crane, over 45 tons up to and 

  including 100 tons; Derrick barge, 100 tons and under; 

  Self-propelled boom-type lifting device, over 45 tons; 

  Tower crane 

  GROUP 3: Clamshell and dragline up to and including 1 cu. 

  yd.; Cranes 45 tons and under; Self-propelled boom-type 

  lifting device 45 tons and under; 

  GROUP 4: Boom Truck or dual purpose A-frame truck, 

  non-rotating over 15 tons; Truck-mounted rotating 

  telescopic boom type lifting device, Manitex or similar 
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  (boom truck) over 15 tons; Truck-mounted rotating 

  telescopic boom type lifting device, Manitex or similar 

  (boom truck) - under 15 tons; 

----------------------------------------------------------- 

                 PILEDRIVERS   

  GROUP 1: Derrick barge pedestal mounted over 100 tons; 

  Clamshell over 7 cu. yds.; Self-propelled boom-type lifting 

  device over 100 tons; Truck crane or crawler, land or barge 

  mounted over 100 tons 

 

  GROUP 2: Derrick barge pedestal mounted 45 tons to and 

  including 100 tons; Clamshell up to and including 7 cu. 

  yds.; Self-propelled boom-type lifting device over 45 tons; 

  Truck crane or crawler, land or barge mounted, over 45 tons 

  up to and including 100 tons; Fundex F-12 hydraulic pile rig 

 

  GROUP 3: Derrick barge pedestal mounted under 45 tons; Self- 

  propelled boom-type lifting device 45 tons and under; 

  Skid/scow piledriver, any tonnage; Truck crane or crawler, 

  land or barge mounted 45 tons and under 

 

  GROUP 4: Assistant operator in lieu of assistant to engineer; 

  Forklift, 10 tons and over; Heavy-duty repairperson/welder 

 

GROUP 5: Deck engineer   

 

GROUP 6: Deckhand; Fire tender             

------------------------------------------------------------- 

            STEEL ERECTORS   
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  GROUP 1: Crane over 100 tons; Derrick over 100 tons; Self- 

  propelled boom-type lifting device over 100 tons 

 

  GROUP 2: Crane over 45 tons to 100 tons; Derrick under 100 

  tons; Self-propelled boom-type lifting device over 45 tons 

  to 100 tons; Tower crane 

  GROUP 3: Crane, 45 tons and under; Self-propelled boom-type 

  lifting device, 45 tons and under 

  GROUP 4: Chicago boom; Forklift, 10 tons and over; Heavy-duty 

  repair person/welder 

GROUP 5: Boom cat   

  -------------------------------------------------------------- 

  TUNNEL AND UNDERGROUND WORK   

  GROUP 1-A: Tunnel bore machine operator, 20' diameter or more 

   GROUP 1: Heading shield operator; Heavy-duty repairperson; 

  Mucking machine (rubber tired, rail or track type); Raised 

  bore operator (tunnels); Tunnel mole bore operator 

  GROUP 2: Combination slusher and motor operator; Concrete 

  pump or pumpcrete gun; Power jumbo operator 

GROUP 3: Drill doctor; Mine or shaft hoist   

  GROUP 4: Combination slurry mixer cleaner; Grouting Machine 

  operator; Motorman 

  GROUP 5: Bit Sharpener; Brakeman; Combination mixer and 

  compressor (gunite); Compressor operator; Oiler; Pump 

  operator; Slusher operator 

----------------------------------------------------------- 

AREA DESCRIPTIONS: 
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  POWER EQUIPMENT OPERATORS, CRANES AND ATTACHMENTS,TUNNEL AND 

  UNDERGROUND  [These areas do not apply to Piledrivers and 

  Steel Erectors] 

 
  AREA 1: ALAMEDA, CALAVERAS, CONTRA COSTA, FRESNO, KINGS, 

  MADERA, MARIPOSA, MERCED, MONTEREY, SAN BENITO, SAN 

  FRANCISCO, SAN JOAQUIN, SAN MATEO, SANTA CLARA, SANTA CRUZ, 

  STANISLAUS, TUOLUMNE 

AREA 2 -NOTED BELOW 

 
  THE REMAINING COUNTIES ARE SPLIT BETWEEN AREA 1 AND AREA 2 AS 
  NOTED BELOW: 
 
CALAVERAS COUNTY: 

Area 1: Remainder 

Area 2: Eastern Part 

 

FRESNO COUNTY: 

Area 1: Remainder 

Area 2: Eastern Part 

 

MADERA COUNTY: 

Area 1: Remainder 

Area 2: Eastern Part 

 

MARIPOSA COUNTY: 

Area 1: Remainder 

Area 2: Eastern Part 

 

MONTEREY COUNTY: 
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Area 1: Remainder 

Area 2: Southwestern part 

 

TUOLUMNE COUNTY: 

Area 1: Remainder 

Area 2: Eastern Part 

---------------------------------------------------------------- 
 
 
 ENGI0003-008 07/20/2020 
 
                                  Rates          Fringes 
 
Dredging: (DREDGING:    
CLAMSHELL & DIPPER DREDGING;     
HYDRAULIC SUCTION DREDGING:)   
     AREA 1: 
      (1) Leverman...............$ 49.88            34.35 
      (2) Dredge Dozer; Heavy  
      duty repairman.............$ 44.92            34.35 
      (3) Booster Pump  
      Operator; Deck    
      Engineer; Deck mate;  
      Dredge Tender; Winch  
      Operator...................$ 43.80            34.35 
      (4) Bargeman; Deckhand;  
      Fireman; Leveehand; Oiler..$ 40.50            34.35 
     AREA 2: 
      (1) Leverman...............$ 51.88            34.35 
      (2) Dredge Dozer; Heavy  
      duty repairman.............$ 46.92            34.35 
      (3) Booster Pump  
      Operator; Deck    
      Engineer; Deck mate;  
      Dredge Tender; Winch  
      Operator...................$ 45.80            34.35 
      (4) Bargeman; Deckhand;  
      Fireman; Leveehand; Oiler..$ 42.50            34.35 
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AREA DESCRIPTIONS   
 
  AREA 1: ALAMEDA,BUTTE, CONTRA COSTA, KINGS, MARIN, MERCED, 

  NAPA, SACRAMENTO, SAN BENITO, SAN FRANCISCO, SAN JOAQUIN, 

  SAN MATEO, SANTA CLARA, SANTA CRUZ, SOLANO, STANISLAUS, 

  SUTTER, YOLO, AND YUBA COUNTIES 

 
AREA 2:  MODOC COUNTY 

 

  THE REMAINGING COUNTIES ARE SPLIT BETWEEN AREA 1 AND AREA 2 

  AS NOTED BELOW: 

 

ALPINE COUNTY: 

Area 1:  Northernmost part 

Area 2:  Remainder 

 

CALAVERAS COUNTY:  

Area 1: Remainder  

Area 2: Eastern part   

 

COLUSA COUNTY: 

Area 1:  Eastern part 

Area 2:  Remainder 

 

ELDORADO COUNTY: 

Area 1:  North Central part 

Area 2:  Remainder 

  

FRESNO COUNTY:  
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Area 1: Remainder  

Area 2: Eastern part   

 

GLENN COUNTY: 

Area 1:  Eastern part 

Area 2: Remainder   

 

LASSEN COUNTY: 

  Area 1:  Western part along the Southern portion of border 

  with Shasta County 
Area 2:  Remainder 
 
MADERA COUNTY:  

Area 1: Except Eastern part  

Area 2: Eastern part   

 

MARIPOSA COUNTY  

Area 1: Except Eastern part  

Area 2: Eastern part   

 

MONTERREY COUNTY  

Area 1: Except Southwestern part  

Area 2: Southwestern part   

 

NEVADA COUNTY: 

  Area 1:  All but the Northern portion along the border of 

  Sierra County 

Area 2:  Remainder 

 

PLACER COUNTY: 
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Area 1:  Al but the Central portion 

Area 2:  Remainder 

 

PLUMAS COUNTY: 

Area 1:  Western portion 

Area 2:  Remainder 

 

SHASTA COUNTY: 

Area 1:  All but the Northeastern corner 

Area 2:  Remainder 

 

SIERRA COUNTY: 

Area 1:  Western part 

Area 2:  Remainder 

 

SISKIYOU COUNTY: 

Area 1:  Central part 

Area 2:  Remainder 

 

SONOMA COUNTY: 

Area 1:  All but the Northwestern corner 

Area 2:  Remainder 

 

TEHAMA COUNTY: 

  Area 1:  All but the Western border with Mendocino & Trinity 

  Counties 

Area 2:  Remainder 

 

TRINITY COUNTY: 
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  Area 1:  East Central part and the Northeastern border with 

  Shasta County 

Area 2:  Remainder 

 

TUOLUMNE COUNTY:  

Area 1: Except Eastern part  

Area 2: Eastern part 

 

---------------------------------------------------------------- 
 ENGI0003-019 06/29/2020 
 
SEE AREA DESCRIPTIONS BELOW 
 
                                  Rates          Fringes 
 
OPERATOR:  Power Equipment    
(LANDSCAPE WORK ONLY)   
     GROUP 1 
      AREA 1.....................$ 39.95            30.28 
      AREA 2.....................$ 41.95            30.28 
     GROUP 2 
      AREA 1.....................$ 36.35            30.28 
      AREA 2.....................$ 38.35            30.28 
     GROUP 3 
      AREA 1.....................$ 31.74            30.28 
      AREA 2.....................$ 33.74            30.28 
 
GROUP DESCRIPTIONS: 
 
  GROUP 1:  Landscape Finish Grade Operator: All finish grade 
  work regardless of equipment used, and all equipment with a 
  rating more than 65 HP. 
 
  GROUP 2:  Landscape Operator up to 65 HP: All equipment with 
  a manufacturer's rating of 65 HP or less except equipment 
  covered by Group 1 or Group 3.  The following equipment 
  shall be included except when used for finish work as long 
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  as manufacturer's rating is 65 HP or less: A-Frame and 
  Winch Truck, Backhoe, Forklift, Hydragraphic Seeder 
  Machine, Roller, Rubber-Tired and Track Earthmoving 
  Equipment, Skiploader, Straw Blowers, and Trencher 31 HP up 
  to 65 HP. 
 
  GROUP 3: Landscae Utility Operator: Small Rubber-Tired 
  Tractor, Trencher Under 31 HP. 
 
AREA DESCRIPTIONS: 
 
  AREA 1: ALAMEDA, BUTTE, CONTRA COSTA, KINGS, MARIN,  MERCED, 
  NAPA, SACRAMENTO, SAN BENITO, SAN FRANCISCO, SAN JOAQUIN, 
  SAN MATEO, SANTA CLARA, SANTA CRUZ, SOLANO, STANISLAUS, 
  SUTTER, YOLO, AND YUBA COUNTIES 
 
AREA 2 - MODOC COUNTY 
 
  THE REMAINING COUNTIES ARE SPLIT BETWEEN AREA 1 AND AREA 2 AS 
  NOTED BELOW: 
 
ALPINE COUNTY: 
Area 1: Northernmost part 
Area 2: Remainder 
 
CALAVERAS COUNTY:  
Area 1: Except Eastern part  
Area 2: Eastern part   
 
COLUSA COUNTY: 
Area 1: Eastern part 
Area 2: Remainder 
 
DEL NORTE COUNTY: 
Area 1: Extreme Southwestern corner 
Area 2: Remainder  
 
ELDORADO COUNTY: 
Area 1: North Central part 
Area 2: Remainder 
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FRESNO COUNTY  
Area 1: Except Eastern part  
Area 2: Eastern part   
 
GLENN COUNTY: 
Area 1: Eastern part 
Area 2: Remainder 
 
HUMBOLDT COUNTY: 
Area 1: Except Eastern and Southwestern parts 
Area 2: Remainder 
 
LAKE COUNTY: 
Area 1: Southern part 
Area 2: Remainder 
 
LASSEN COUNTY: 
  Area 1: Western part along the Southern portion of border 
  with Shasta County 
Area 2: Remainder 
 
MADERA COUNTY  
Area 1: Remainder  
Area 2: Eastern part   
 
MARIPOSA COUNTY  
Area 1: Remainder  
Area 2: Eastern part   
 
MENDOCINO COUNTY: 
Area 1: Central and Southeastern parts 
Area 2: Remainder  
 
MONTEREY COUNTY  
Area 1: Remainder  
Area 2: Southwestern part 
 
NEVADA COUNTY: 
  Area 1: All but the Northern portion along the border of 
  Sierra County 
Area 2: Remainder 
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PLACER COUNTY: 
Area 1: All but the Central portion 
Area 2: Remainder 
 
PLUMAS COUNTY: 
Area 1: Western portion 
Area 2: Remainder 
 
SHASTA COUNTY: 
Area 1: All but the Northeastern corner 
Area 2: Remainder 
 
SIERRA COUNTY: 
Area 1: Western part 
Area 2: Remainder 
 
SISKIYOU COUNTY: 
Area 1: Central part 
Area 2: Remainder 
 
SONOMA COUNTY: 
Area 1: All but the Northwestern corner 
Area 2: Reaminder 
 
TEHAMA COUNTY: 
  Area 1: All but the Western border with mendocino & Trinity 
  Counties 
Area 2: Remainder 
 
TRINITY COUNTY: 
  Area 1: East Central part and the Northeaster border with 
  Shasta County 
Area 2: Remainder 
 
TULARE COUNTY; 
Area 1: Remainder 
Area 2: Eastern part 
 
TUOLUMNE COUNTY: 
Area 1: Remainder 
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Area 2: Eastern Part 
 
---------------------------------------------------------------- 
 IRON0377-001 07/01/2020 
 
ALAMEDA, CONTRA COSTA, SAN MATEO, SANTA CLARA & SAN FRANCISCO 
COUNTIES 
 
 
                                  Rates          Fringes 
 
Ironworkers:   
     Fence Erector...............$ 34.58            24.81 
     Ornamental, Reinforcing  
     and Structural..............$ 42.50            33.45 
 
PREMIUM PAY: 
 
$6.00 additional per hour at the following locations: 
 

China Lake Naval Test Station, Chocolate Mountains Naval 
Reserve-Niland, 
Edwards AFB, Fort Irwin Military Station, Fort Irwin Training 
Center-Goldstone, San Clemente Island, San Nicholas Island, 
Susanville Federal Prison, 29 Palms - Marine Corps, U.S. Marine 
Base - Barstow, U.S. Naval Air Facility - Sealey, Vandenberg AFB 
 
$4.00 additional per hour at the following locations: 
 
Army Defense Language Institute - Monterey, Fallon Air Base, 
Naval Post Graduate School - Monterey, Yermo Marine Corps 
Logistics Center 
 
$2.00 additional per hour at the following locations: 
 
Port Hueneme, Port Mugu, U.S. Coast Guard Station - Two Rock 
 
---------------------------------------------------------------- 
 IRON0433-005 07/01/2020 
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REMAINING COUNTIES 
 
                                  Rates          Fringes 
 
IRONWORKER   
     Fence Erector...............$ 34.58            24.81 
     Ornamental, Reinforcing  
     and Structural..............$ 41.00            33.45 
 
PREMIUM PAY: 
 
$6.00 additional per hour at the following locations: 
 
China Lake Naval Test Station, Chocolate Mountains Naval 
Reserve-Niland, 
Edwards AFB, Fort Irwin Military Station, Fort Irwin Training 
Center-Goldstone, San Clemente Island, San Nicholas Island, 
Susanville Federal Prison, 29 Palms - Marine Corps, U.S. Marine 
Base - Barstow, U.S. Naval Air Facility - Sealey, Vandenberg AFB 
 
$4.00 additional per hour at the following locations: 
 
Army Defense Language Institute - Monterey, Fallon Air Base, 
Naval Post Graduate School - Monterey, Yermo Marine Corps 
Logistics Center 
 
$2.00 additional per hour at the following locations: 
 
Port Hueneme, Port Mugu, U.S. Coast Guard Station - Two Rock 
 
---------------------------------------------------------------- 
 LABO0067-002 06/29/2020 
 
AREA ""A"" - ALAMEDA, CONTRA COSTA, SAN FRANCISCO, SAN MATEO AND 
SANTA CLARA COUNTIES 
 
AREA ""B""  -  CALAVERAS, FRESNO, KINGS, MADERA, MARIPOSA, 
MERCED, MONTEREY, SAN BENITO, SAN JOAQUIN, STANISLAUS, AND 
TUOLUMNE COUNTIES 
 
 



FR-20(52) 

                                  Rates          Fringes 
 
Asbestos Removal Laborer   
     All Counties................$ 25.05            12.00 
LABORER (Lead Removal)   
     Area A......................$ 33.07            25.30 
     Area B......................$ 32.07            25.30 
 
  ASBESTOS REMOVAL-SCOPE OF WORK: Site mobilization; initial 
  site clean-up; site preparation; removal of 
  asbestos-containing materials from walls and ceilings; or 
  from pipes, boilers and mechanical systems only if they are 
  being scrapped; encapsulation, enclosure and disposal of 
  asbestos-containing materials by hand or with equipment or 
  machinery; scaffolding; fabrication of temporary wooden 
  barriers; and assembly of decontamination stations. 
 
---------------------------------------------------------------- 
 LABO0073-002 06/25/2018 
 
CALAVERAS AND SAN JOAQUIN COUNTIES 
 
                                  Rates          Fringes 
 
LABORER (TRAFFIC CONTROL/LANE    
CLOSURE)   
     Escort Driver, Flag Person..$ 29.54            23.65 
     Traffic Control Person I....$ 29.84            23.65 
     Traffic Control Person II...$ 27.34            23.65 
 
  TRAFFIC CONTROL PERSON I: Layout of traffic control, crash 
  cushions, construction area and roadside signage. 
 
  TRAFFIC CONTROL PERSON II: Installation and removal of 
  temporary/permanent signs, markers, delineators and crash 
  cushions. 
 
---------------------------------------------------------------- 
 LABO0073-003 07/01/2020 
 
SAN JOAQUIN COUNTY 
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                                  Rates          Fringes 
 
LABORER   
     Mason Tender-Brick..........$ 32.84            23.71 
---------------------------------------------------------------- 
 LABO0073-005 06/25/2018 
 
                                  Rates          Fringes 
 
Tunnel and Shaft Laborers:   
     GROUP 1.....................$ 37.82            24.11 
     GROUP 2.....................$ 37.59            24.11 
     GROUP 3.....................$ 37.34            24.11 
     GROUP 4.....................$ 36.89            24.11 
     GROUP 5.....................$ 36.35            24.11 
     Shotcrete Specialist........$ 38.34            24.11 
 
TUNNEL AND SHAFT CLASSIFICATIONS  
 
  GROUP 1: Diamond driller; Groundmen; Gunite and shotcrete 
  nozzlemen 
 
  GROUP 2: Rodmen; Shaft work & raise (below actual or 
  excavated ground level) 
 
  GROUP 3: Bit grinder; Blaster, driller, powdermen, heading; 
  Cherry pickermen - where car is lifted; Concrete finisher 
  in tunnel; Concrete screedman; Grout pumpman and potman; 
  Gunite & shotcrete gunman & potman; Headermen; High 
  pressure nozzleman; Miner - tunnel, including top and 
  bottom man on shaft and raise work; Nipper; Nozzleman on 
  slick line; Sandblaster - potman, Robotic Shotcrete Placer, 
  Segment Erector, Tunnel Muck Hauler, Steel Form raiser and 
  setter; Timberman, retimberman (wood or steel or substitute 
  materials therefore); Tugger (for tunnel laborer work); 
  Cable tender; Chuck tender; Powderman - primer house 
 
  GROUP 4: Vibrator operator, pavement breaker; Bull gang - 
  muckers, trackmen; Concrete crew - includes rodding and 
  spreading, Dumpmen (any method) 
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  GROUP 5: Grout crew; Reboundman; Swamper/ Brakeman 
 
---------------------------------------------------------------- 
 LABO0073-007 06/25/2018 
 
 
 
CALAVERAS AND SAN JOAQUIN COUNTIES 
 
                                  Rates          Fringes 
 
LABORER (CONSTRUCTION CRAFT    
LABORERS)   
     Construction Specialist  
     Group.......................$ 30.49            23.20 
     GROUP 1.....................$ 29.79            23.20 
     GROUP 1-a...................$ 30.01            23.20 
     GROUP 1-c...................$ 29.84            23.20 
     GROUP 1-e...................$ 30.34            23.20 
     GROUP 1-f...................$ 30.37            23.20 
     GROUP 2.....................$ 29.64            23.20 
     GROUP 3.....................$ 29.54            23.20 
     GROUP 4.....................$ 23.23            23.20 
  See groups 1-b and 1-d under laborer classifications. 
LABORER (GARDENERS,    
HORTICULTURAL & LANDSCAPE    
LABORERS)   
     (1) New Construction........$ 29.54            23.20 
     (2) Establishment Warranty  
     Period......................$ 23.23            23.20 
LABORER (GUNITE)   
     GROUP 1.....................$ 29.75            22.31 
     GROUP 2.....................$ 29.25            22.31 
     GROUP 3.....................$ 28.66            22.31 
     GROUP 4.....................$ 28.54            22.31 
LABORER (WRECKING)   
     GROUP 1.....................$ 29.79            23.20 
     GROUP 2.....................$ 29.64            23.20 
 
FOOTNOTES: 
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  Laborers working off or with or from bos'n chairs, swinging 
  scaffolds, belts shall receive $0.25 per hour above the 
  applicable wage rate.  This shall not apply to workers 
  entitled to receive the wage rate set forth in Group 1-a 
  below. 
 
  --------------------------------------------------------- 
   
 
LABORER CLASSIFICATIONS  
 
  CONSTRUCTION SPECIALIST GROUP: Asphalt ironer and raker; 
  Chainsaw; Laser beam in connection with laborers' work; 
  Cast-in- place manhole form setter; Pressure pipelayer; 
  Davis trencher - 300 or similar type (and all small 
  trenchers); Blaster; Diamond driller; Multiple unit drill; 
  Hydraulic drill 
 
  GROUP 1: Asphalt spreader boxes (all types); Barko, Wacker 
  and similar type tampers; Buggymobile; Caulker, bander, 
  pipewrapper, conduit layer, plastic pipelayer; Certified 
  hazardous waste worker including Leade Abatement; 
  Compactors of all types; Concrete and magnesite mixer, 1/2 
  yd. and under; Concrete pan work; Concrete sander; Concrete 
  saw; Cribber and/or shoring; Cut granite curb setter; 
  Dri-pak-it machine; Faller, logloader and bucker; Form 
  raiser, slip forms; Green cutter; Headerboard, Hubsetter, 
  aligner, by any method; High pressure blow pipe (1-1/2"" or 
  over, 100 lbs. pressure/over); Hydro seeder and similar 
  type; Jackhammer operator; Jacking of pipe over 12 inches; 
  Jackson and similar type compactor; Kettle tender, pot and 
  worker applying asphalt, lay-kold, creosote, lime, caustic 
  and similar type materials (applying means applying, 
  dipping or handling of such materials); Lagging, sheeting, 
  whaling, bracing, trenchjacking, lagging hammer; Magnesite, 
  epoxyresin, fiberglass, mastic worker (wet or dry); No 
  joint pipe and stripping of same, including repair of 
  voids; Pavement breaker and spader, including tool grinder; 
  Perma curb; Pipelayer (including grade checking in 
  connection with pipelaying); Precast-manhole setter; 
  Pressure pipe tester; Post hole digger, air, gas and 
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  electric; Power broom sweeper; Power tampers of all types 
  (except as shown in Group 2); Ram set gun and stud gun; 
  Riprap stonepaver and rock-slinger, including placing of 
  sacked concrete and/or sand (wet or dry) and gabions and 
  similar type; Rotary scarifier or multiple head concrete 
  chipping scarifier; Roto and Ditch Witch; Rototiller; 
  Sandblaster, pot, gun, nozzle operators; Signalling and 
  rigging; Tank cleaner; Tree climber; Turbo blaster; 
  Vibrascreed, bull float in connection with laborers' work; 
  Vibrator; Hazardous waste worker (lead removal); Asbestos 
  and mold removal worker 
 
  GROUP 1-a: Joy drill model TWM-2A; Gardner-Denver model DH143 
  and similar type drills; Track driller; Jack leg driller; 
  Wagon driller; Mechanical drillers, all types regardless of 
  type or method of power; Mechanical pipe layers, all types 
  regardless of type or method of power; Blaster and powder; 
  All work of loading, placing and blasting of all powder and 
  explosives of whatever type regardless of method used for 
  such loading and placing; High scalers (including drilling 
  of same); Tree topper; Bit grinder 
 
  GROUP 1-b: Sewer cleaners shall receive $4.00 per day above 
  Group 1 wage rates.  ""Sewer cleaner"" means any worker who 
  handles or comes in contact with raw sewage in small 
  diameter sewers.  Those who work inside recently active, 
  large diameter sewers, and all recently active sewer 
  manholes shal receive $5.00 per day above Group 1 wage 
  rates. 
 
  GROUP 1-c: Burning and welding in connection with laborers' 
  work; Synthetic thermoplastics and similar type welding 
 
  GROUP 1-d: Maintenance and repair track and road beds.  All 
  employees performing work covered herein shall receive $ 
  .25 per hour above their regular rate for all work 
  performed on underground structures not specifically 
  covered herein.  This paragraph shall not be construed to 
  apply to work below ground level in open cut.  It shall 
  apply to cut and cover work of subway construction after 
  the temporary cover has been placed. 
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  GROUP 1-e: Work on and/or in bell hole footings and shafts 
  thereof, and work on and in deep footings.  (A deep footing 
  is a hole 15 feet or more in depth.)  In the event the 
  depth of the footing is unknown at the commencement of 
  excavation, and the final depth exceeds 15 feet, the deep 
  footing wage rate would apply to all employees for each and 
  every day worked on or in the excavation of the footing 
  from the date of inception. 
 
  GROUP 1-f: Wire winding machine in connection with guniting 
  or shot crete 
 
  GROUP 2: Asphalt shoveler; Cement dumper and handling dry 
  cement or gypsum; Choke-setter and rigger (clearing work); 
  Concrete bucket dumper and chute; Concrete chipping and 
  grinding; Concrete laborer (wet or dry); Driller tender, 
  chuck tender, nipper; Guinea chaser (stake), grout crew; 
  High pressure nozzle, adductor; Hydraulic monitor (over 100 
  lbs. pressure); Loading and unloading, carrying and hauling 
  of all rods and materials for use in reinforcing concrete 
  construction; Pittsburgh chipper and similar type brush 
  shredders; Sloper; Single foot, hand-held, pneumatic 
  tamper; All pneumatic, air, gas and electric tools not 
  listed in Groups 1 through 1-f; Jacking of pipe - under 12 
  inches 
 
  GROUP 3: Construction laborers, including bridge and general 
  laborer; Dump, load spotter; Flag person; Fire watcher; 
  Fence erector; Guardrail erector; Gardener, horticultural 
  and landscape laborer; Jetting; Limber, brush loader and 
  piler; Pavement marker (button setter); Maintenance, repair 
  track and road beds; Streetcar and railroad construction 
  track laborer; Temporary air and water lines, Victaulic or 
  similar; Tool room attendant (jobsite only) 
 
  GROUP 4: Final clean-up work of debris, grounds and building 
  including but not limited to: street cleaner; cleaning and 
  washing windows; brick cleaner (jobsite only); material 
  cleaner (jobsite only).  The classification ""material 
  cleaner"" is to be utilized under the following conditions: 
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A: at demolition site for the salvage of the material.      
  B: at the conclusion of a job where the material is to be 
  salvaged and stocked to be reused on another job. 
  C: for the cleaning of salvage material at the jobsite or 
  temporary jobsite yard. 
 
  The material cleaner classification should not be  used in 
  the performance of ""form stripping, cleaning  and oiling 
  and moving to the next point of erection"". 
 
-------------------------------------------------------- 
 
GUNITE LABORER CLASSIFICATIONS  
 
GROUP 1: Structural Nozzleman  
 
GROUP 2: Nozzleman, Gunman, Potman, Groundman  
 
GROUP 3: Reboundman  
 
GROUP 4: Gunite laborer               
 
---------------------------------------------------------- 
 
WRECKING WORK LABORER CLASSIFICATIONS  
 
  GROUP 1: Skilled wrecker (removing and salvaging of sash, 
  windows and materials) 
 
  GROUP 2: Semi-skilled wrecker (salvaging of other building 
  materials) 
 
---------------------------------------------------------------- 
 LABO0073-009 07/01/2018 
 
CALAVERAS AND SAN JOAQUIN COUNTIES 
 
                                  Rates          Fringes 
 
LABORER (Plaster Tender).........$ 32.02            23.00 
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Work on a swing stage scaffold: $1.00 per hour additional. 
---------------------------------------------------------------- 
 LABO0261-003 06/25/2018 
 
SAN FRANCISCO AND SAN MATEO COUNTIES 
 
                                  Rates          Fringes 
 
LABORER (TRAFFIC CONTROL/LANE    

CLOSURE)   

     Escort Driver, Flag Person..$ 20.54            23.65 

     Traffic Control Person I....$ 30.84            23.65 

     Traffic Control Person II...$ 28.34            23.65 

 

  TRAFFIC CONTROL PERSON I: Layout of traffic control, crash 

  cushions, construction area and roadside signage. 

 

  TRAFFIC CONTROL PERSON II: Installation and removal of 

  temporary/permanent signs, markers, delineators and crash 

  cushions. 

 

---------------------------------------------------------------- 

 LABO0261-005 06/25/2018 

 

SAN FRANCISCO AND SAN MATEO COUNTIES 

 

                                  Rates          Fringes 

 

Tunnel and Shaft Laborers:   

     GROUP 1.....................$ 37.82            24.11 

     GROUP 2.....................$ 37.59            24.11 

     GROUP 3.....................$ 37.34            24.11 
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     GROUP 4.....................$ 36.89            24.11 

     GROUP 5.....................$ 36.35            24.11 

     Shotcrete Specialist........$ 38.34            24.11 

 
TUNNEL AND SHAFT CLASSIFICATIONS  
 
  GROUP 1: Diamond driller; Groundmen; Gunite and shotcrete 
  nozzlemen 
 
  GROUP 2: Rodmen; Shaft work & raise (below actual or 
  excavated ground level) 
 
  GROUP 3: Bit grinder; Blaster, driller, powdermen, heading; 
  Cherry pickermen - where car is lifted; Concrete finisher 
  in tunnel; Concrete screedman; Grout pumpman and potman; 
  Gunite & shotcrete gunman & potman; Headermen; High 
  pressure nozzleman; Miner - tunnel, including top and 
  bottom man on shaft and raise work; Nipper; Nozzleman on 
  slick line; Sandblaster - potman, Robotic Shotcrete Placer, 
  Segment Erector, Tunnel Muck Hauler, Steel Form raiser and 
  setter; Timberman, retimberman (wood or steel or substitute 
  materials therefore); Tugger (for tunnel laborer work); 
  Cable tender; Chuck tender; Powderman - primer house 
 
  GROUP 4: Vibrator operator, pavement breaker; Bull gang - 
  muckers, trackmen; Concrete crew - includes rodding and 
  spreading, Dumpmen (any method) 
 
  GROUP 5: Grout crew; Reboundman; Swamper/ Brakeman 
 
---------------------------------------------------------------- 
 LABO0261-009 06/25/2018 
 
SAN FRANCISCO, AND SAN MATEO COUNTIES 
 
                                  Rates          Fringes 
 
LABORER (CONSTRUCTION CRAFT    
LABORERS - AREA A:)   
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     Construction Specialist  
     Group.......................$ 31.49            23.20 
     GROUP 1.....................$ 30.79            23.20 
     GROUP 1-a...................$ 31.01            23.20 
     GROUP 1-c...................$ 30.84            23.20 
     GROUP 1-e...................$ 31.34            23.20 
     GROUP 1-f...................$ 31.37            23.20 
     GROUP 2.....................$ 30.64            23.20 
     GROUP 3.....................$ 30.54            23.20 
     GROUP 4.....................$ 24.23            23.20 
  See groups 1-b and 1-d under laborer classifications. 
LABORER (GARDENERS,    
HORTICULTURAL & LANDSCAPE    
LABORERS - AREA A:)   
     (1) New Construction........$ 30.54            23.20 
     (2) Establishment Warranty  
     Period......................$ 24.23            23.20 
LABORER (WRECKING - AREA A:)   
     GROUP 1.....................$ 30.79            23.20 
     GROUP 2.....................$ 30.64            23.20 
Laborers: (GUNITE - AREA A:)   
     GROUP 1.....................$ 30.75            22.31 
     GROUP 2.....................$ 30.25            22.31 
     GROUP 3.....................$ 29.66            22.31 
     GROUP 4.....................$ 29.54            22.31 
 
FOOTNOTES: 
  Laborers working off or with or from bos'n chairs, swinging 
  scaffolds, belts shall receive $0.25 per hour above the 
  applicable wage rate.  This shall not apply to workers 
  entitled to receive the wage rate set forth in Group 1-a 
  below. 
 
  --------------------------------------------------------- 
   
 
LABORER CLASSIFICATIONS  
 
  CONSTRUCTION SPECIALIST GROUP: Asphalt ironer and raker; 
  Chainsaw; Laser beam in connection with laborers' work; 
  Cast-in- place manhole form setter; Pressure pipelayer; 
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  Davis trencher - 300 or similar type (and all small 
  trenchers); Blaster; Diamond driller; Multiple unit drill; 
  Hydraulic drill 
 
  GROUP 1: Asphalt spreader boxes (all types); Barko, Wacker 
  and similar type tampers; Buggymobile; Caulker, bander, 
  pipewrapper, conduit layer, plastic pipelayer; Certified 
  hazardous waste worker including Leade Abatement; 
  Compactors of all types; Concrete and magnesite mixer, 1/2 
  yd. and under; Concrete pan work; Concrete sander; Concrete 
  saw; Cribber and/or shoring; Cut granite curb setter; 
  Dri-pak-it machine; Faller, logloader and bucker; Form 
  raiser, slip forms; Green cutter; Headerboard, Hubsetter, 
  aligner, by any method; High pressure blow pipe (1-1/2"" or 
  over, 100 lbs. pressure/over); Hydro seeder and similar 
  type; Jackhammer operator; Jacking of pipe over 12 inches; 
  Jackson and similar type compactor; Kettle tender, pot and 
  worker applying asphalt, lay-kold, creosote, lime, caustic 
  and similar type materials (applying means applying, 
  dipping or handling of such materials); Lagging, sheeting, 
  whaling, bracing, trenchjacking, lagging hammer; Magnesite, 
  epoxyresin, fiberglass, mastic worker (wet or dry); No 
  joint pipe and stripping of same, including repair of 
  voids; Pavement breaker and spader, including tool grinder; 
  Perma curb; Pipelayer (including grade checking in 
  connection with pipelaying); Precast-manhole setter; 
  Pressure pipe tester; Post hole digger, air, gas and 
  electric; Power broom sweeper; Power tampers of all types 
  (except as shown in Group 2); Ram set gun and stud gun; 
  Riprap stonepaver and rock-slinger, including placing of 
  sacked concrete and/or sand (wet or dry) and gabions and 
  similar type; Rotary scarifier or multiple head concrete 
  chipping scarifier; Roto and Ditch Witch; Rototiller; 
  Sandblaster, pot, gun, nozzle operators; Signalling and 
  rigging; Tank cleaner; Tree climber; Turbo blaster; 
  Vibrascreed, bull float in connection with laborers' work; 
  Vibrator; Hazardous waste worker (lead removal); Asbestos 
  and mold removal worker 
 
  GROUP 1-a: Joy drill model TWM-2A; Gardner-Denver model DH143 
  and similar type drills; Track driller; Jack leg driller; 
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  Wagon driller; Mechanical drillers, all types regardless of 
  type or method of power; Mechanical pipe layers, all types 
  regardless of type or method of power; Blaster and powder; 
  All work of loading, placing and blasting of all powder and 
  explosives of whatever type regardless of method used for 
  such loading and placing; High scalers (including drilling 
  of same); Tree topper; Bit grinder 
 
  GROUP 1-b: Sewer cleaners shall receive $4.00 per day above 
  Group 1 wage rates.  ""Sewer cleaner"" means any worker who 
  handles or comes in contact with raw sewage in small 
  diameter sewers.  Those who work inside recently active, 
  large diameter sewers, and all recently active sewer 
  manholes shal receive $5.00 per day above Group 1 wage 
  rates. 
 
  GROUP 1-c: Burning and welding in connection with laborers' 
  work; Synthetic thermoplastics and similar type welding 
 
  GROUP 1-d: Maintenance and repair track and road beds.  All 
  employees performing work covered herein shall receive $ 
  .25 per hour above their regular rate for all work 
  performed on underground structures not specifically 
  covered herein.  This paragraph shall not be construed to 
  apply to work below ground level in open cut.  It shall 
  apply to cut and cover work of subway construction after 
  the temporary cover has been placed. 
 
  GROUP 1-e: Work on and/or in bell hole footings and shafts 
  thereof, and work on and in deep footings.  (A deep footing 
  is a hole 15 feet or more in depth.)  In the event the 
  depth of the footing is unknown at the commencement of 
  excavation, and the final depth exceeds 15 feet, the deep 
  footing wage rate would apply to all employees for each and 
  every day worked on or in the excavation of the footing 
  from the date of inception. 
 
  GROUP 1-f: Wire winding machine in connection with guniting 
  or shot crete 
 
  GROUP 2: Asphalt shoveler; Cement dumper and handling dry 
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  cement or gypsum; Choke-setter and rigger (clearing work); 
  Concrete bucket dumper and chute; Concrete chipping and 
  grinding; Concrete laborer (wet or dry); Driller tender, 
  chuck tender, nipper; Guinea chaser (stake), grout crew; 
  High pressure nozzle, adductor; Hydraulic monitor (over 100 
  lbs. pressure); Loading and unloading, carrying and hauling 
  of all rods and materials for use in reinforcing concrete 
  construction; Pittsburgh chipper and similar type brush 
  shredders; Sloper; Single foot, hand-held, pneumatic 
  tamper; All pneumatic, air, gas and electric tools not 
  listed in Groups 1 through 1-f; Jacking of pipe - under 12 
  inches 
 
  GROUP 3: Construction laborers, including bridge and general 
  laborer; Dump, load spotter; Flag person; Fire watcher; 
  Fence erector; Guardrail erector; Gardener, horticultural 
  and landscape laborer; Jetting; Limber, brush loader and 
  piler; Pavement marker (button setter); Maintenance, repair 
  track and road beds; Streetcar and railroad construction 
  track laborer; Temporary air and water lines, Victaulic or 
  similar; Tool room attendant (jobsite only) 
 
  GROUP 4: Final clean-up work of debris, grounds and building 
  including but not limited to: street cleaner; cleaning and 
  washing windows; brick cleaner (jobsite only); material 
  cleaner (jobsite only).  The classification ""material 
  cleaner"" is to be utilized under the following conditions: 
A: at demolition site for the salvage of the material.      
  B: at the conclusion of a job where the material is to be 
  salvaged and stocked to be reused on another job. 
  C: for the cleaning of salvage material at the jobsite or 
  temporary jobsite yard. 
 
  The material cleaner classification should not be  used in 
  the performance of ""form stripping, cleaning  and oiling 
  and moving to the next point of erection"". 
 
-------------------------------------------------------- 
 
GUNITE LABORER CLASSIFICATIONS  
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GROUP 1: Structural Nozzleman  
 
GROUP 2: Nozzleman, Gunman, Potman, Groundman  
 
GROUP 3: Reboundman  
 
GROUP 4: Gunite laborer               
 
---------------------------------------------------------- 
 
WRECKING WORK LABORER CLASSIFICATIONS  
 
  GROUP 1: Skilled wrecker (removing and salvaging of sash, 
  windows and materials) 
 
  GROUP 2: Semi-skilled wrecker (salvaging of other building 
  materials) 
 
---------------------------------------------------------------- 
 LABO0261-011 05/01/2018 
 
SAN FRANCISCO AND SAN MATEO COUNTIES: 
 
                                  Rates          Fringes 
 
MASON TENDER, BRICK..............$ 35.37            20.70 
 
  FOOTNOTES: Underground work such as sewers, manholes, catch 
  basins, sewer pipes, telephone conduits, tunnels and cut 
  trenches: $5.00 per day additional. Work in live sewage: 
  $2.50 per day additional. 
 
---------------------------------------------------------------- 
 LABO0261-014 07/01/2017 
 
SAN FRANCISCO AND SAN MATEO COUNTIES: 
 
                                  Rates          Fringes 
 
PLASTER TENDER...................$ 34.70            23.11 
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Work on a swing stage scaffold: $1.00 per hour additional. 
---------------------------------------------------------------- 
 LABO0270-003 06/25/2018 
 
AREA A: SANTA CLARA 
 
 AREA B: MONTEREY, SAN BENITO AND  SANTA CRUZ COUNTIES 
 
 
                                  Rates          Fringes 
 
LABORER (TRAFFIC CONTROL/LANE    
CLOSURE)   
     Escort Driver, Flag Person 
      Area A.....................$ 30.54            23.65 
      Area B.....................$ 29.54            23.65 
     Traffic Control Person I 
      Area A.....................$ 30.84            23.65 
      Area B.....................$ 29.84            23.65 
     Traffic Control Person II 
      Area A.....................$ 28.34            23.65 
      Area B.....................$ 27.34            23.65 
 
  TRAFFIC CONTROL PERSON I: Layout of traffic control, crash 
  cushions, construction area and roadside signage. 
 
  TRAFFIC CONTROL PERSON II: Installation and removal of 
  temporary/permanent signs, markers, delineators and crash 
  cushions. 
 
---------------------------------------------------------------- 
 LABO0270-004 06/25/2018 
 
MONTEREY, SAN BENITO, SANTA CLARA, AND SANTA CRUZ COUNTIES 
 
                                  Rates          Fringes 
 
Tunnel and Shaft Laborers:   
     GROUP 1.....................$ 37.82            24.11 
     GROUP 2.....................$ 37.59            24.11 
     GROUP 3.....................$ 37.34            24.11 
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     GROUP 4.....................$ 36.89            24.11 
     GROUP 5.....................$ 36.35            24.11 
     Shotcrete Specialist........$ 38.34            24.11 
 
TUNNEL AND SHAFT CLASSIFICATIONS  
 
  GROUP 1: Diamond driller; Groundmen; Gunite and shotcrete 
  nozzlemen 
 
  GROUP 2: Rodmen; Shaft work & raise (below actual or 
  excavated ground level) 
 
  GROUP 3: Bit grinder; Blaster, driller, powdermen, heading; 
  Cherry pickermen - where car is lifted; Concrete finisher 
  in tunnel; Concrete screedman; Grout pumpman and potman; 
  Gunite & shotcrete gunman & potman; Headermen; High 
  pressure nozzleman; Miner - tunnel, including top and 
  bottom man on shaft and raise work; Nipper; Nozzleman on 
  slick line; Sandblaster - potman, Robotic Shotcrete Placer, 
  Segment Erector, Tunnel Muck Hauler, Steel Form raiser and 
  setter; Timberman, retimberman (wood or steel or substitute 
  materials therefore); Tugger (for tunnel laborer work); 
  Cable tender; Chuck tender; Powderman - primer house 
 
  GROUP 4: Vibrator operator, pavement breaker; Bull gang - 
  muckers, trackmen; Concrete crew - includes rodding and 
  spreading, Dumpmen (any method) 
 
  GROUP 5: Grout crew; Reboundman; Swamper/ Brakeman 
 
---------------------------------------------------------------- 
 LABO0270-005 07/01/2020 
 
MONTEREY AND SAN BENITO COUNTIES 
 
                                  Rates          Fringes 
 
LABORER   
     Mason Tender-Brick..........$ 32.84            23.71 
---------------------------------------------------------------- 
 LABO0270-007 06/25/2018 
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MONTEREY, SAN BENITO, AND SANTA CRUZ,  COUNTIES 
 
                                  Rates          Fringes 
 
LABORER (CONSTRUCTION CRAFT    
LABORERS - AREA B)   
     Construction Specialist  
     Group.......................$ 30.40            23.20 
     GROUP 1.....................$ 29.79            23.20 
     GROUP 1-a...................$ 30.01            23.20 
     GROUP 1-c...................$ 29.84            23.20 
     GROUP 1-e...................$ 30.34            23.20 
     GROUP 1-f...................$ 30.37            23.20 
     GROUP 2.....................$ 29.64            23.20 
     GROUP 3.....................$ 29.54            23.20 
     GROUP 4.....................$ 23.23            23.20 
  See groups 1-b and 1-d under laborer classifications. 
LABORER (GARDENERS,    
HORTICULTURAL & LANDSCAPE    
LABORERS - AREA B)   
     (1) New Construction........$ 29.54            23.20 
     (2) Establishment Warranty  
     Period......................$ 23.23            23.20 
LABORER (GUNITE - AREA B)   
     GROUP 1.....................$ 29.75            22.31 
     GROUP 2.....................$ 29.25            22.31 
     GROUP 3.....................$ 28.66            22.31 
     GROUP 4.....................$ 28.54            22.31 
LABORER (WRECKING - AREA B)   
     GROUP 1.....................$ 29.79            23.20 
     GROUP 2.....................$ 29.64            23.20 
 
FOOTNOTES: 
  Laborers working off or with or from bos'n chairs, swinging 
  scaffolds, belts shall receive $0.25 per hour above the 
  applicable wage rate.  This shall not apply to workers 
  entitled to receive the wage rate set forth in Group 1-a 
  below. 
 
  --------------------------------------------------------- 
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LABORER CLASSIFICATIONS  
 
  CONSTRUCTION SPECIALIST GROUP: Asphalt ironer and raker; 
  Chainsaw; Laser beam in connection with laborers' work; 
  Cast-in- place manhole form setter; Pressure pipelayer; 
  Davis trencher - 300 or similar type (and all small 
  trenchers); Blaster; Diamond driller; Multiple unit drill; 
  Hydraulic drill 
 
  GROUP 1: Asphalt spreader boxes (all types); Barko, Wacker 
  and similar type tampers; Buggymobile; Caulker, bander, 
  pipewrapper, conduit layer, plastic pipelayer; Certified 
  hazardous waste worker including Leade Abatement; 
  Compactors of all types; Concrete and magnesite mixer, 1/2 
  yd. and under; Concrete pan work; Concrete sander; Concrete 
  saw; Cribber and/or shoring; Cut granite curb setter; 
  Dri-pak-it machine; Faller, logloader and bucker; Form 
  raiser, slip forms; Green cutter; Headerboard, Hubsetter, 
  aligner, by any method; High pressure blow pipe (1-1/2"" or 
  over, 100 lbs. pressure/over); Hydro seeder and similar 
  type; Jackhammer operator; Jacking of pipe over 12 inches; 
  Jackson and similar type compactor; Kettle tender, pot and 
  worker applying asphalt, lay-kold, creosote, lime, caustic 
  and similar type materials (applying means applying, 
  dipping or handling of such materials); Lagging, sheeting, 
  whaling, bracing, trenchjacking, lagging hammer; Magnesite, 
  epoxyresin, fiberglass, mastic worker (wet or dry); No 
  joint pipe and stripping of same, including repair of 
  voids; Pavement breaker and spader, including tool grinder; 
  Perma curb; Pipelayer (including grade checking in 
  connection with pipelaying); Precast-manhole setter; 
  Pressure pipe tester; Post hole digger, air, gas and 
  electric; Power broom sweeper; Power tampers of all types 
  (except as shown in Group 2); Ram set gun and stud gun; 
  Riprap stonepaver and rock-slinger, including placing of 
  sacked concrete and/or sand (wet or dry) and gabions and 
  similar type; Rotary scarifier or multiple head concrete 
  chipping scarifier; Roto and Ditch Witch; Rototiller; 
  Sandblaster, pot, gun, nozzle operators; Signalling and 
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  rigging; Tank cleaner; Tree climber; Turbo blaster; 
  Vibrascreed, bull float in connection with laborers' work; 
  Vibrator; Hazardous waste worker (lead removal); Asbestos 
  and mold removal worker 
 
  GROUP 1-a: Joy drill model TWM-2A; Gardner-Denver model DH143 
  and similar type drills; Track driller; Jack leg driller; 
  Wagon driller; Mechanical drillers, all types regardless of 
  type or method of power; Mechanical pipe layers, all types 
  regardless of type or method of power; Blaster and powder; 
  All work of loading, placing and blasting of all powder and 
  explosives of whatever type regardless of method used for 
  such loading and placing; High scalers (including drilling 
  of same); Tree topper; Bit grinder 
 
  GROUP 1-b: Sewer cleaners shall receive $4.00 per day above 
  Group 1 wage rates.  ""Sewer cleaner"" means any worker who 
  handles or comes in contact with raw sewage in small 
  diameter sewers.  Those who work inside recently active, 
  large diameter sewers, and all recently active sewer 
  manholes shal receive $5.00 per day above Group 1 wage 
  rates. 
 
  GROUP 1-c: Burning and welding in connection with laborers' 
  work; Synthetic thermoplastics and similar type welding 
 
  GROUP 1-d: Maintenance and repair track and road beds.  All 
  employees performing work covered herein shall receive $ 
  .25 per hour above their regular rate for all work 
  performed on underground structures not specifically 
  covered herein.  This paragraph shall not be construed to 
  apply to work below ground level in open cut.  It shall 
  apply to cut and cover work of subway construction after 
  the temporary cover has been placed. 
 
  GROUP 1-e: Work on and/or in bell hole footings and shafts 
  thereof, and work on and in deep footings.  (A deep footing 
  is a hole 15 feet or more in depth.)  In the event the 
  depth of the footing is unknown at the commencement of 
  excavation, and the final depth exceeds 15 feet, the deep 
  footing wage rate would apply to all employees for each and 
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  every day worked on or in the excavation of the footing 
  from the date of inception. 
 
  GROUP 1-f: Wire winding machine in connection with guniting 
  or shot crete 
 
  GROUP 2: Asphalt shoveler; Cement dumper and handling dry 
  cement or gypsum; Choke-setter and rigger (clearing work); 
  Concrete bucket dumper and chute; Concrete chipping and 
  grinding; Concrete laborer (wet or dry); Driller tender, 
  chuck tender, nipper; Guinea chaser (stake), grout crew; 
  High pressure nozzle, adductor; Hydraulic monitor (over 100 
  lbs. pressure); Loading and unloading, carrying and hauling 
  of all rods and materials for use in reinforcing concrete 
  construction; Pittsburgh chipper and similar type brush 
  shredders; Sloper; Single foot, hand-held, pneumatic 
  tamper; All pneumatic, air, gas and electric tools not 
  listed in Groups 1 through 1-f; Jacking of pipe - under 12 
  inches 
 
  GROUP 3: Construction laborers, including bridge and general 
  laborer; Dump, load spotter; Flag person; Fire watcher; 
  Fence erector; Guardrail erector; Gardener, horticultural 
  and landscape laborer; Jetting; Limber, brush loader and 
  piler; Pavement marker (button setter); Maintenance, repair 
  track and road beds; Streetcar and railroad construction 
  track laborer; Temporary air and water lines, Victaulic or 
  similar; Tool room attendant (jobsite only) 
 
  GROUP 4: Final clean-up work of debris, grounds and building 
  including but not limited to: street cleaner; cleaning and 
  washing windows; brick cleaner (jobsite only); material 
  cleaner (jobsite only).  The classification ""material 
  cleaner"" is to be utilized under the following conditions: 
A: at demolition site for the salvage of the material.      
  B: at the conclusion of a job where the material is to be 
  salvaged and stocked to be reused on another job. 
  C: for the cleaning of salvage material at the jobsite or 
  temporary jobsite yard. 
 
  The material cleaner classification should not be  used in 
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  the performance of ""form stripping, cleaning  and oiling 
  and moving to the next point of erection"". 
 
-------------------------------------------------------- 
 
GUNITE LABORER CLASSIFICATIONS  
 
GROUP 1: Structural Nozzleman  
 
GROUP 2: Nozzleman, Gunman, Potman, Groundman  
 
GROUP 3: Reboundman  
 
GROUP 4: Gunite laborer               
 
---------------------------------------------------------- 
 
WRECKING WORK LABORER CLASSIFICATIONS  
 
  GROUP 1: Skilled wrecker (removing and salvaging of sash, 
  windows and materials) 
 
  GROUP 2: Semi-skilled wrecker (salvaging of other building 
  materials) 
 
---------------------------------------------------------------- 
 LABO0270-010 06/25/2018 
 
SANTA CLARA COUNTY 
 
                                  Rates          Fringes 
 
LABORER (CONSTRUCTION CRAFT    
LABORERS - AREA A:)   
     Construction Specialist  
     Group.......................$ 31.49            23.20 
     GROUP 1.....................$ 30.79            23.20 
     GROUP 1-a...................$ 31.01            23.20 
     GROUP 1-c...................$ 30.84            23.20 
     GROUP 1-e...................$ 31.34            23.20 
     GROUP 1-f...................$ 30.37            23.20 
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     GROUP 2.....................$ 30.64            23.20 
     GROUP 3.....................$ 30.54            23.20 
     GROUP 4.....................$ 24.23            23.20 
  See groups 1-b and 1-d under laborer classifications. 
LABORER (GARDENERS,    
HORTICULTURAL & LANDSCAPE    
LABORERS - AREA A:)   
     (1) New Construction........$ 30.54            23.20 
     (2) Establishment Warranty  
     Period......................$ 24.23            23.20 
LABORER (GUNITE - AREA A:)   
     GROUP 1.....................$ 30.75            22.31 
     GROUP 2.....................$ 30.25            22.31 
     GROUP 3.....................$ 29.66            22.31 
     GROUP 4.....................$ 29.54            22.31 
LABORER (WRECKING - AREA A:)   
     GROUP 1.....................$ 30.79            23.20 
     GROUP 2.....................$ 30.64            23.20 
 
FOOTNOTES: 
  Laborers working off or with or from bos'n chairs, swinging 
  scaffolds, belts shall receive $0.25 per hour above the 
  applicable wage rate.  This shall not apply to workers 
  entitled to receive the wage rate set forth in Group 1-a 
  below. 
 
  --------------------------------------------------------- 
   
 
LABORER CLASSIFICATIONS  
 
  CONSTRUCTION SPECIALIST GROUP: Asphalt ironer and raker; 
  Chainsaw; Laser beam in connection with laborers' work; 
  Cast-in- place manhole form setter; Pressure pipelayer; 
  Davis trencher - 300 or similar type (and all small 
  trenchers); Blaster; Diamond driller; Multiple unit drill; 
  Hydraulic drill 
 
  GROUP 1: Asphalt spreader boxes (all types); Barko, Wacker 
  and similar type tampers; Buggymobile; Caulker, bander, 
  pipewrapper, conduit layer, plastic pipelayer; Certified 
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  hazardous waste worker including Leade Abatement; 
  Compactors of all types; Concrete and magnesite mixer, 1/2 
  yd. and under; Concrete pan work; Concrete sander; Concrete 
  saw; Cribber and/or shoring; Cut granite curb setter; 
  Dri-pak-it machine; Faller, logloader and bucker; Form 
  raiser, slip forms; Green cutter; Headerboard, Hubsetter, 
  aligner, by any method; High pressure blow pipe (1-1/2"" or 
  over, 100 lbs. pressure/over); Hydro seeder and similar 
  type; Jackhammer operator; Jacking of pipe over 12 inches; 
  Jackson and similar type compactor; Kettle tender, pot and 
  worker applying asphalt, lay-kold, creosote, lime, caustic 
  and similar type materials (applying means applying, 
  dipping or handling of such materials); Lagging, sheeting, 
  whaling, bracing, trenchjacking, lagging hammer; Magnesite, 
  epoxyresin, fiberglass, mastic worker (wet or dry); No 
  joint pipe and stripping of same, including repair of 
  voids; Pavement breaker and spader, including tool grinder; 
  Perma curb; Pipelayer (including grade checking in 
  connection with pipelaying); Precast-manhole setter; 
  Pressure pipe tester; Post hole digger, air, gas and 
  electric; Power broom sweeper; Power tampers of all types 
  (except as shown in Group 2); Ram set gun and stud gun; 
  Riprap stonepaver and rock-slinger, including placing of 
  sacked concrete and/or sand (wet or dry) and gabions and 
  similar type; Rotary scarifier or multiple head concrete 
  chipping scarifier; Roto and Ditch Witch; Rototiller; 
  Sandblaster, pot, gun, nozzle operators; Signalling and 
  rigging; Tank cleaner; Tree climber; Turbo blaster; 
  Vibrascreed, bull float in connection with laborers' work; 
  Vibrator; Hazardous waste worker (lead removal); Asbestos 
  and mold removal worker 
 
  GROUP 1-a: Joy drill model TWM-2A; Gardner-Denver model DH143 
  and similar type drills; Track driller; Jack leg driller; 
  Wagon driller; Mechanical drillers, all types regardless of 
  type or method of power; Mechanical pipe layers, all types 
  regardless of type or method of power; Blaster and powder; 
  All work of loading, placing and blasting of all powder and 
  explosives of whatever type regardless of method used for 
  such loading and placing; High scalers (including drilling 
  of same); Tree topper; Bit grinder 
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  GROUP 1-b: Sewer cleaners shall receive $4.00 per day above 
  Group 1 wage rates.  ""Sewer cleaner"" means any worker who 
  handles or comes in contact with raw sewage in small 
  diameter sewers.  Those who work inside recently active, 
  large diameter sewers, and all recently active sewer 
  manholes shal receive $5.00 per day above Group 1 wage 
  rates. 
 
  GROUP 1-c: Burning and welding in connection with laborers' 
  work; Synthetic thermoplastics and similar type welding 
 
  GROUP 1-d: Maintenance and repair track and road beds.  All 
  employees performing work covered herein shall receive $ 
  .25 per hour above their regular rate for all work 
  performed on underground structures not specifically 
  covered herein.  This paragraph shall not be construed to 
  apply to work below ground level in open cut.  It shall 
  apply to cut and cover work of subway construction after 
  the temporary cover has been placed. 
 
  GROUP 1-e: Work on and/or in bell hole footings and shafts 
  thereof, and work on and in deep footings.  (A deep footing 
  is a hole 15 feet or more in depth.)  In the event the 
  depth of the footing is unknown at the commencement of 
  excavation, and the final depth exceeds 15 feet, the deep 
  footing wage rate would apply to all employees for each and 
  every day worked on or in the excavation of the footing 
  from the date of inception. 
 
  GROUP 1-f: Wire winding machine in connection with guniting 
  or shot crete 
 
  GROUP 2: Asphalt shoveler; Cement dumper and handling dry 
  cement or gypsum; Choke-setter and rigger (clearing work); 
  Concrete bucket dumper and chute; Concrete chipping and 
  grinding; Concrete laborer (wet or dry); Driller tender, 
  chuck tender, nipper; Guinea chaser (stake), grout crew; 
  High pressure nozzle, adductor; Hydraulic monitor (over 100 
  lbs. pressure); Loading and unloading, carrying and hauling 
  of all rods and materials for use in reinforcing concrete 
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  construction; Pittsburgh chipper and similar type brush 
  shredders; Sloper; Single foot, hand-held, pneumatic 
  tamper; All pneumatic, air, gas and electric tools not 
  listed in Groups 1 through 1-f; Jacking of pipe - under 12 
  inches 
 
  GROUP 3: Construction laborers, including bridge and general 
  laborer; Dump, load spotter; Flag person; Fire watcher; 
  Fence erector; Guardrail erector; Gardener, horticultural 
  and landscape laborer; Jetting; Limber, brush loader and 
  piler; Pavement marker (button setter); Maintenance, repair 
  track and road beds; Streetcar and railroad construction 
  track laborer; Temporary air and water lines, Victaulic or 
  similar; Tool room attendant (jobsite only) 
 
  GROUP 4: Final clean-up work of debris, grounds and building 
  including but not limited to: street cleaner; cleaning and 
  washing windows; brick cleaner (jobsite only); material 
  cleaner (jobsite only).  The classification ""material 
  cleaner"" is to be utilized under the following conditions: 
A: at demolition site for the salvage of the material.      
  B: at the conclusion of a job where the material is to be 
  salvaged and stocked to be reused on another job. 
  C: for the cleaning of salvage material at the jobsite or 
  temporary jobsite yard. 
 
  The material cleaner classification should not be  used in 
  the performance of ""form stripping, cleaning  and oiling 
  and moving to the next point of erection"". 
 
-------------------------------------------------------- 
 
GUNITE LABORER CLASSIFICATIONS  
 
GROUP 1: Structural Nozzleman  
 
GROUP 2: Nozzleman, Gunman, Potman, Groundman  
 
GROUP 3: Reboundman  
 
GROUP 4: Gunite laborer               
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---------------------------------------------------------- 
 
WRECKING WORK LABORER CLASSIFICATIONS  
 
  GROUP 1: Skilled wrecker (removing and salvaging of sash, 
  windows and materials) 
 
  GROUP 2: Semi-skilled wrecker (salvaging of other building 
  materials) 
 
---------------------------------------------------------------- 
 LABO0270-011 07/01/2017 
 
MONTEREY, SAN BENITO, SANTA CRUZ, SANTA CLARA COUNTIES 
 
                                  Rates          Fringes 
 
LABORER (Plaster Tender).........$ 34.70            21.22 
 
Work on a swing stage scaffold: $1.00 per hour additional. 
---------------------------------------------------------------- 
 LABO0294-001 07/01/2020 
 
FRESNO, KINGS AND MADERA COUNTIES 
 
                                  Rates          Fringes 
 
LABORER (Brick)   
     Mason Tender-Brick..........$ 32.84            23.71 
---------------------------------------------------------------- 
 LABO0294-002 06/25/2018 
 
FRESNO, KINGS, AND MADERA COUNTIES 
 
                                  Rates          Fringes 
 
LABORER (TRAFFIC CONTROL/LANE    
CLOSURE)   
     Escort Driver, Flag Person..$ 29.54            23.65 
     Traffic Control Person I....$ 29.84            23.65 
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     Traffic Control Person II...$ 27.34            23.65 
 
  TRAFFIC CONTROL PERSON I: Layout of traffic control, crash 
  cushions, construction area and roadside signage. 
 
  TRAFFIC CONTROL PERSON II: Installation and removal of 
  temporary/permanent signs, markers, delineators and crash 
  cushions. 
 
---------------------------------------------------------------- 
 LABO0294-005 06/25/2018 
 
FRESNO, KINGS, AND MADERA COUNTIES 
 
                                  Rates          Fringes 
 
Tunnel and Shaft Laborers:   
     GROUP 1.....................$ 37.82            24.11 
     GROUP 2.....................$ 37.59            24.11 
     GROUP 3.....................$ 37.34            24.11 
     GROUP 4.....................$ 36.89            24.11 
     GROUP 5.....................$ 36.35            24.11 
     Shotcrete Specialist........$ 38.34            24.11 
 
TUNNEL AND SHAFT CLASSIFICATIONS  
 
  GROUP 1: Diamond driller; Groundmen; Gunite and shotcrete 
  nozzlemen 
 
  GROUP 2: Rodmen; Shaft work & raise (below actual or 
  excavated ground level) 
 
  GROUP 3: Bit grinder; Blaster, driller, powdermen, heading; 
  Cherry pickermen - where car is lifted; Concrete finisher 
  in tunnel; Concrete screedman; Grout pumpman and potman; 
  Gunite & shotcrete gunman & potman; Headermen; High 
  pressure nozzleman; Miner - tunnel, including top and 
  bottom man on shaft and raise work; Nipper; Nozzleman on 
  slick line; Sandblaster - potman, Robotic Shotcrete Placer, 
  Segment Erector, Tunnel Muck Hauler, Steel Form raiser and 
  setter; Timberman, retimberman (wood or steel or substitute 
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  materials therefore); Tugger (for tunnel laborer work); 
  Cable tender; Chuck tender; Powderman - primer house 
 
  GROUP 4: Vibrator operator, pavement breaker; Bull gang - 
  muckers, trackmen; Concrete crew - includes rodding and 
  spreading, Dumpmen (any method) 
 
  GROUP 5: Grout crew; Reboundman; Swamper/ Brakeman 
 
---------------------------------------------------------------- 
 LABO0294-008 06/25/2018 
 
FRESNO, KINGS, AND MADERA COUNTIES 
 
                                  Rates          Fringes 
 
LABORER (CONSTRUCTION CRAFT    
LABORERS - AREA B:)   
     Construction Specialist  
     Group.......................$ 30.49            23.20 
     GROUP 1.....................$ 29.79            23.20 
     GROUP 1-a...................$ 30.01            23.20 
     GROUP 1-c...................$ 29.84            23.20 
     GROUP 1-e...................$ 30.34            23.20 
     GROUP 1-f...................$ 30.37            23.20 
     GROUP 2.....................$ 29.64            23.20 
     GROUP 3.....................$ 29.54            23.20 
     GROUP 4.....................$ 23.23            23.20 
  See groups 1-b and 1-d under laborer classifications. 
LABORER (GARDENERS,    
HORTICULTURAL & LANDSCAPE    
LABORERS - AREA B:)   
     (1) New Construction........$ 29.54            23.20 
     (2) Establishment Warranty  
     Period......................$ 23.23            23.20 
LABORER (GUNITE - AREA B:)   
     GROUP 1.....................$ 29.75            22.31 
     GROUP 2.....................$ 29.25            22.31 
     GROUP 3.....................$ 28.66            22.31 
     GROUP 4.....................$ 28.54            22.31 
LABORER (WRECKING - AREA B:)   
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     GROUP 1.....................$ 29.79            23.20 
     GROUP 2.....................$ 29.64            23.20 
 
FOOTNOTES: 
  Laborers working off or with or from bos'n chairs, swinging 
  scaffolds, belts shall receive $0.25 per hour above the 
  applicable wage rate.  This shall not apply to workers 
  entitled to receive the wage rate set forth in Group 1-a 
  below. 
 
  --------------------------------------------------------- 
   
 
LABORER CLASSIFICATIONS  
 
  CONSTRUCTION SPECIALIST GROUP: Asphalt ironer and raker; 
  Chainsaw; Laser beam in connection with laborers' work; 
  Cast-in- place manhole form setter; Pressure pipelayer; 
  Davis trencher - 300 or similar type (and all small 
  trenchers); Blaster; Diamond driller; Multiple unit drill; 
  Hydraulic drill 
 
  GROUP 1: Asphalt spreader boxes (all types); Barko, Wacker 
  and similar type tampers; Buggymobile; Caulker, bander, 
  pipewrapper, conduit layer, plastic pipelayer; Certified 
  hazardous waste worker including Leade Abatement; 
  Compactors of all types; Concrete and magnesite mixer, 1/2 
  yd. and under; Concrete pan work; Concrete sander; Concrete 
  saw; Cribber and/or shoring; Cut granite curb setter; 
  Dri-pak-it machine; Faller, logloader and bucker; Form 
  raiser, slip forms; Green cutter; Headerboard, Hubsetter, 
  aligner, by any method; High pressure blow pipe (1-1/2"" or 
  over, 100 lbs. pressure/over); Hydro seeder and similar 
  type; Jackhammer operator; Jacking of pipe over 12 inches; 
  Jackson and similar type compactor; Kettle tender, pot and 
  worker applying asphalt, lay-kold, creosote, lime, caustic 
  and similar type materials (applying means applying, 
  dipping or handling of such materials); Lagging, sheeting, 
  whaling, bracing, trenchjacking, lagging hammer; Magnesite, 
  epoxyresin, fiberglass, mastic worker (wet or dry); No 
  joint pipe and stripping of same, including repair of 
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  voids; Pavement breaker and spader, including tool grinder; 
  Perma curb; Pipelayer (including grade checking in 
  connection with pipelaying); Precast-manhole setter; 
  Pressure pipe tester; Post hole digger, air, gas and 
  electric; Power broom sweeper; Power tampers of all types 
  (except as shown in Group 2); Ram set gun and stud gun; 
  Riprap stonepaver and rock-slinger, including placing of 
  sacked concrete and/or sand (wet or dry) and gabions and 
  similar type; Rotary scarifier or multiple head concrete 
  chipping scarifier; Roto and Ditch Witch; Rototiller; 
  Sandblaster, pot, gun, nozzle operators; Signalling and 
  rigging; Tank cleaner; Tree climber; Turbo blaster; 
  Vibrascreed, bull float in connection with laborers' work; 
  Vibrator; Hazardous waste worker (lead removal); Asbestos 
  and mold removal worker 
 
  GROUP 1-a: Joy drill model TWM-2A; Gardner-Denver model DH143 
  and similar type drills; Track driller; Jack leg driller; 
  Wagon driller; Mechanical drillers, all types regardless of 
  type or method of power; Mechanical pipe layers, all types 
  regardless of type or method of power; Blaster and powder; 
  All work of loading, placing and blasting of all powder and 
  explosives of whatever type regardless of method used for 
  such loading and placing; High scalers (including drilling 
  of same); Tree topper; Bit grinder 
 
  GROUP 1-b: Sewer cleaners shall receive $4.00 per day above 
  Group 1 wage rates.  ""Sewer cleaner"" means any worker who 
  handles or comes in contact with raw sewage in small 
  diameter sewers.  Those who work inside recently active, 
  large diameter sewers, and all recently active sewer 
  manholes shal receive $5.00 per day above Group 1 wage 
  rates. 
 
  GROUP 1-c: Burning and welding in connection with laborers' 
  work; Synthetic thermoplastics and similar type welding 
 
  GROUP 1-d: Maintenance and repair track and road beds.  All 
  employees performing work covered herein shall receive $ 
  .25 per hour above their regular rate for all work 
  performed on underground structures not specifically 
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  covered herein.  This paragraph shall not be construed to 
  apply to work below ground level in open cut.  It shall 
  apply to cut and cover work of subway construction after 
  the temporary cover has been placed. 
 
  GROUP 1-e: Work on and/or in bell hole footings and shafts 
  thereof, and work on and in deep footings.  (A deep footing 
  is a hole 15 feet or more in depth.)  In the event the 
  depth of the footing is unknown at the commencement of 
  excavation, and the final depth exceeds 15 feet, the deep 
  footing wage rate would apply to all employees for each and 
  every day worked on or in the excavation of the footing 
  from the date of inception. 
 
  GROUP 1-f: Wire winding machine in connection with guniting 
  or shot crete 
 
  GROUP 2: Asphalt shoveler; Cement dumper and handling dry 
  cement or gypsum; Choke-setter and rigger (clearing work); 
  Concrete bucket dumper and chute; Concrete chipping and 
  grinding; Concrete laborer (wet or dry); Driller tender, 
  chuck tender, nipper; Guinea chaser (stake), grout crew; 
  High pressure nozzle, adductor; Hydraulic monitor (over 100 
  lbs. pressure); Loading and unloading, carrying and hauling 
  of all rods and materials for use in reinforcing concrete 
  construction; Pittsburgh chipper and similar type brush 
  shredders; Sloper; Single foot, hand-held, pneumatic 
  tamper; All pneumatic, air, gas and electric tools not 
  listed in Groups 1 through 1-f; Jacking of pipe - under 12 
  inches 
 
  GROUP 3: Construction laborers, including bridge and general 
  laborer; Dump, load spotter; Flag person; Fire watcher; 
  Fence erector; Guardrail erector; Gardener, horticultural 
  and landscape laborer; Jetting; Limber, brush loader and 
  piler; Pavement marker (button setter); Maintenance, repair 
  track and road beds; Streetcar and railroad construction 
  track laborer; Temporary air and water lines, Victaulic or 
  similar; Tool room attendant (jobsite only) 
 
  GROUP 4: Final clean-up work of debris, grounds and building 
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  including but not limited to: street cleaner; cleaning and 
  washing windows; brick cleaner (jobsite only); material 
  cleaner (jobsite only).  The classification ""material 
  cleaner"" is to be utilized under the following conditions: 
A: at demolition site for the salvage of the material.      
  B: at the conclusion of a job where the material is to be 
  salvaged and stocked to be reused on another job. 
  C: for the cleaning of salvage material at the jobsite or 
  temporary jobsite yard. 
 
  The material cleaner classification should not be  used in 
  the performance of ""form stripping, cleaning  and oiling 
  and moving to the next point of erection"". 
 
-------------------------------------------------------- 
 
GUNITE LABORER CLASSIFICATIONS  
 
GROUP 1: Structural Nozzleman  
 
GROUP 2: Nozzleman, Gunman, Potman, Groundman  
 
GROUP 3: Reboundman  
 
GROUP 4: Gunite laborer               
 
---------------------------------------------------------- 
 
WRECKING WORK LABORER CLASSIFICATIONS  
 
  GROUP 1: Skilled wrecker (removing and salvaging of sash, 
  windows and materials) 
 
  GROUP 2: Semi-skilled wrecker (salvaging of other building 
  materials) 
 
---------------------------------------------------------------- 
 LABO0294-010 07/01/2018 
 
CALAVERAS, FRESNO, KINGS, MADERA, MARIPOSA, MERCED, SAN 
JOAQUIN, STANISLAUS & TUOLUMNE 
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                                  Rates          Fringes 
 
Plasterer tender.................$ 32.02            23.00 
 
Work on a swing stage scaffold: $1.00 per hour additional. 
---------------------------------------------------------------- 
 LABO0294-011 07/01/2017 
 
FRESNO, KINGS, AND MADERA COUNTIES 
 
                                  Rates          Fringes 
 
LABORER (Plaster Tender).........$ 31.02            22.52 
 
Work on a swing stage scaffold: $1.00 per hour additional. 
---------------------------------------------------------------- 
 LABO0304-002 06/25/2018 
 
ALAMEDA COUNTY 
 
                                  Rates          Fringes 
 
LABORER (TRAFFIC CONTROL/LANE    
CLOSURE)   
     Escort Driver, Flag Person..$ 30.54            23.65 
     Traffic Control Person I....$ 30.84            23.65 
     Traffic Control Person II...$ 28.34            23.65 
 
  TRAFFIC CONTROL PERSON I: Layout of traffic control, crash 
  cushions, construction area and roadside signage. 
 
  TRAFFIC CONTROL PERSON II: Installation and removal of 
  temporary/permanent signs, markers, delineators and crash 
  cushions. 
 
---------------------------------------------------------------- 
 LABO0304-003 06/26/2017 
 
ALAMEDA COUNTY 
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                                  Rates          Fringes 
 
Tunnel and Shaft Laborers:   
     GROUP 1.....................$ 36.60            24.83 
     GROUP 2.....................$ 36.37            24.83 
     GROUP 3.....................$ 36.12            24.83 
     GROUP 4.....................$ 35.67            24.83 
     GROUP 5.....................$ 35.13            24.83 
     Shotcrete Specialist........$ 37.12            24.83 
 
TUNNEL AND SHAFT CLASSIFICATIONS  
 
  GROUP 1: Diamond driller; Groundmen; Gunite and shotcrete 
  nozzlemen 
 
  GROUP 2: Rodmen; Shaft work & raise (below actual or 
  excavated ground level) 
 
  GROUP 3: Bit grinder; Blaster, driller, powdermen, heading; 
  Cherry pickermen - where car is lifted; Concrete finisher 
  in tunnel; Concrete screedman; Grout pumpman and potman; 
  Gunite & shotcrete gunman & potman; Headermen; High 
  pressure nozzleman; Miner - tunnel, including top and 
  bottom man on shaft and raise work; Nipper; Nozzleman on 
  slick line; Sandblaster - potman, Robotic Shotcrete Placer, 
  Segment Erector, Tunnel Muck Hauler, Steel Form raiser and 
  setter; Timberman, retimberman (wood or steel or substitute 
  materials therefore); Tugger (for tunnel laborer work); 
  Cable tender; Chuck tender; Powderman - primer house 
 
  GROUP 4: Vibrator operator, pavement breaker; Bull gang - 
  muckers, trackmen; Concrete crew - includes rodding and 
  spreading, Dumpmen (any method) 
 
  GROUP 5: Grout crew; Reboundman; Swamper/ Brakeman 
 
---------------------------------------------------------------- 
 LABO0304-004 06/25/2018 
 
ALAMEDA COUNTY 
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                                  Rates          Fringes 
 
LABORER (CONSTRUCTION CRAFT    
LABORERS - AREA A:)   
     Construction Specialist  
     Group.......................$ 31.49            23.20 
     GROUP 1.....................$ 30.79            23.20 
     GROUP 1-a...................$ 31.01            23.20 
     GROUP 1-c...................$ 30.84            23.20 
     GROUP 1-e...................$ 31.34            23.20 
     GROUP 1-f...................$ 30.37            23.20 
     GROUP 2.....................$ 30.64            23.20 
     GROUP 3.....................$ 30.54            23.20 
     GROUP 4.....................$ 24.23            23.20 
  See groups 1-b and 1-d under laborer classifications. 
LABORER (GARDENERS,    
HORTICULTURAL & LANDSCAPE    
LABORERS - AREA A:)   
     (1) New Construction........$ 30.54            23.20 
     (2) Establishment Warranty  
     Period......................$ 24.23            23.20 
LABORER (GUNITE - AREA A:)   
     GROUP 1.....................$ 30.75            22.31 
     GROUP 2.....................$ 30.25            22.31 
     GROUP 3.....................$ 29.66            22.31 
     GROUP 4.....................$ 29.54            22.31 
LABORER (WRECKING - AREA A:)   
     GROUP 1.....................$ 30.79            23.20 
     GROUP 2.....................$ 30.64            23.20 
 
FOOTNOTES: 
  Laborers working off or with or from bos'n chairs, swinging 
  scaffolds, belts shall receive $0.25 per hour above the 
  applicable wage rate.  This shall not apply to workers 
  entitled to receive the wage rate set forth in Group 1-a 
  below. 
 
  --------------------------------------------------------- 
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LABORER CLASSIFICATIONS  
 
  CONSTRUCTION SPECIALIST GROUP: Asphalt ironer and raker; 
  Chainsaw; Laser beam in connection with laborers' work; 
  Cast-in- place manhole form setter; Pressure pipelayer; 
  Davis trencher - 300 or similar type (and all small 
  trenchers); Blaster; Diamond driller; Multiple unit drill; 
  Hydraulic drill 
 
  GROUP 1: Asphalt spreader boxes (all types); Barko, Wacker 
  and similar type tampers; Buggymobile; Caulker, bander, 
  pipewrapper, conduit layer, plastic pipelayer; Certified 
  hazardous waste worker including Leade Abatement; 
  Compactors of all types; Concrete and magnesite mixer, 1/2 
  yd. and under; Concrete pan work; Concrete sander; Concrete 
  saw; Cribber and/or shoring; Cut granite curb setter; 
  Dri-pak-it machine; Faller, logloader and bucker; Form 
  raiser, slip forms; Green cutter; Headerboard, Hubsetter, 
  aligner, by any method; High pressure blow pipe (1-1/2"" or 
  over, 100 lbs. pressure/over); Hydro seeder and similar 
  type; Jackhammer operator; Jacking of pipe over 12 inches; 
  Jackson and similar type compactor; Kettle tender, pot and 
  worker applying asphalt, lay-kold, creosote, lime, caustic 
  and similar type materials (applying means applying, 
  dipping or handling of such materials); Lagging, sheeting, 
  whaling, bracing, trenchjacking, lagging hammer; Magnesite, 
  epoxyresin, fiberglass, mastic worker (wet or dry); No 
  joint pipe and stripping of same, including repair of 
  voids; Pavement breaker and spader, including tool grinder; 
  Perma curb; Pipelayer (including grade checking in 
  connection with pipelaying); Precast-manhole setter; 
  Pressure pipe tester; Post hole digger, air, gas and 
  electric; Power broom sweeper; Power tampers of all types 
  (except as shown in Group 2); Ram set gun and stud gun; 
  Riprap stonepaver and rock-slinger, including placing of 
  sacked concrete and/or sand (wet or dry) and gabions and 
  similar type; Rotary scarifier or multiple head concrete 
  chipping scarifier; Roto and Ditch Witch; Rototiller; 
  Sandblaster, pot, gun, nozzle operators; Signalling and 
  rigging; Tank cleaner; Tree climber; Turbo blaster; 
  Vibrascreed, bull float in connection with laborers' work; 
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  Vibrator; Hazardous waste worker (lead removal); Asbestos 
  and mold removal worker 
 
  GROUP 1-a: Joy drill model TWM-2A; Gardner-Denver model DH143 
  and similar type drills; Track driller; Jack leg driller; 
  Wagon driller; Mechanical drillers, all types regardless of 
  type or method of power; Mechanical pipe layers, all types 
  regardless of type or method of power; Blaster and powder; 
  All work of loading, placing and blasting of all powder and 
  explosives of whatever type regardless of method used for 
  such loading and placing; High scalers (including drilling 
  of same); Tree topper; Bit grinder 
 
  GROUP 1-b: Sewer cleaners shall receive $4.00 per day above 
  Group 1 wage rates.  ""Sewer cleaner"" means any worker who 
  handles or comes in contact with raw sewage in small 
  diameter sewers.  Those who work inside recently active, 
  large diameter sewers, and all recently active sewer 
  manholes shal receive $5.00 per day above Group 1 wage 
  rates. 
 
  GROUP 1-c: Burning and welding in connection with laborers' 
  work; Synthetic thermoplastics and similar type welding 
 
  GROUP 1-d: Maintenance and repair track and road beds.  All 
  employees performing work covered herein shall receive $ 
  .25 per hour above their regular rate for all work 
  performed on underground structures not specifically 
  covered herein.  This paragraph shall not be construed to 
  apply to work below ground level in open cut.  It shall 
  apply to cut and cover work of subway construction after 
  the temporary cover has been placed. 
 
  GROUP 1-e: Work on and/or in bell hole footings and shafts 
  thereof, and work on and in deep footings.  (A deep footing 
  is a hole 15 feet or more in depth.)  In the event the 
  depth of the footing is unknown at the commencement of 
  excavation, and the final depth exceeds 15 feet, the deep 
  footing wage rate would apply to all employees for each and 
  every day worked on or in the excavation of the footing 
  from the date of inception. 
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  GROUP 1-f: Wire winding machine in connection with guniting 
  or shot crete 
 
  GROUP 2: Asphalt shoveler; Cement dumper and handling dry 
  cement or gypsum; Choke-setter and rigger (clearing work); 
  Concrete bucket dumper and chute; Concrete chipping and 
  grinding; Concrete laborer (wet or dry); Driller tender, 
  chuck tender, nipper; Guinea chaser (stake), grout crew; 
  High pressure nozzle, adductor; Hydraulic monitor (over 100 
  lbs. pressure); Loading and unloading, carrying and hauling 
  of all rods and materials for use in reinforcing concrete 
  construction; Pittsburgh chipper and similar type brush 
  shredders; Sloper; Single foot, hand-held, pneumatic 
  tamper; All pneumatic, air, gas and electric tools not 
  listed in Groups 1 through 1-f; Jacking of pipe - under 12 
  inches 
 
  GROUP 3: Construction laborers, including bridge and general 
  laborer; Dump, load spotter; Flag person; Fire watcher; 
  Fence erector; Guardrail erector; Gardener, horticultural 
  and landscape laborer; Jetting; Limber, brush loader and 
  piler; Pavement marker (button setter); Maintenance, repair 
  track and road beds; Streetcar and railroad construction 
  track laborer; Temporary air and water lines, Victaulic or 
  similar; Tool room attendant (jobsite only) 
 
  GROUP 4: Final clean-up work of debris, grounds and building 
  including but not limited to: street cleaner; cleaning and 
  washing windows; brick cleaner (jobsite only); material 
  cleaner (jobsite only).  The classification ""material 
  cleaner"" is to be utilized under the following conditions: 
A: at demolition site for the salvage of the material.      
  B: at the conclusion of a job where the material is to be 
  salvaged and stocked to be reused on another job. 
  C: for the cleaning of salvage material at the jobsite or 
  temporary jobsite yard. 
 
  The material cleaner classification should not be  used in 
  the performance of ""form stripping, cleaning  and oiling 
  and moving to the next point of erection"". 
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-------------------------------------------------------- 
 
GUNITE LABORER CLASSIFICATIONS  
 
GROUP 1: Structural Nozzleman  
 
GROUP 2: Nozzleman, Gunman, Potman, Groundman  
 
GROUP 3: Reboundman  
 
GROUP 4: Gunite laborer               
 
---------------------------------------------------------- 
 
WRECKING WORK LABORER CLASSIFICATIONS  
 
  GROUP 1: Skilled wrecker (removing and salvaging of sash, 
  windows and materials) 
 
  GROUP 2: Semi-skilled wrecker (salvaging of other building 
  materials) 
 
---------------------------------------------------------------- 
 LABO0304-005 05/01/2018 
 
ALAMEDA COUNTY 
 
                                  Rates          Fringes 
 
Brick Tender.....................$ 35.37            20.70 
 
  FOOTNOTES: Work on jobs where heat-protective clothing is 
  required: $2.00 per hour additional. Work at grinders: $.25 
  per hour additional. Manhole work: $2.00 per day additional. 
 
---------------------------------------------------------------- 
 LABO0304-008 07/01/2017 
 
ALAMEDA AND CONTRA COSTA COUNTIES: 
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                                  Rates          Fringes 
 
Plasterer tender.................$ 34.70            23.11 
 
Work on a swing stage scaffold: $1.00 per hour additional. 
---------------------------------------------------------------- 
 LABO0324-002 06/25/2018 
 
CONTRA COSTA COUNTY 
 
                                  Rates          Fringes 
 
LABORER (TRAFFIC CONTROL/LANE    
CLOSURE)   
     Escort Driver, Flag Person..$ 30.54            23.65 
     Traffic Control Person I....$ 30.84            23.65 
     Traffic Control Person II...$ 28.34            23.65 
 
  TRAFFIC CONTROL PERSON I: Layout of traffic control, crash 
  cushions, construction area and roadside signage. 
 
  TRAFFIC CONTROL PERSON II: Installation and removal of 
  temporary/permanent signs, markers, delineators and crash 
  cushions. 
 
---------------------------------------------------------------- 
 LABO0324-006 06/25/2018 
 
CONTRA COSTA COUNTY 
 
                                  Rates          Fringes 
 
Tunnel and Shaft Laborers:   
     GROUP 1.....................$ 37.82            24.11 
     GROUP 2.....................$ 37.59            24.11 
     GROUP 3.....................$ 37.34            24.11 
     GROUP 4.....................$ 36.89            24.11 
     GROUP 5.....................$ 36.35            24.11 
     Shotcrete Specialist........$ 38.34            24.11 
 
TUNNEL AND SHAFT CLASSIFICATIONS  
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  GROUP 1: Diamond driller; Groundmen; Gunite and shotcrete 
  nozzlemen 
 
  GROUP 2: Rodmen; Shaft work & raise (below actual or 
  excavated ground level) 
 
  GROUP 3: Bit grinder; Blaster, driller, powdermen, heading; 
  Cherry pickermen - where car is lifted; Concrete finisher 
  in tunnel; Concrete screedman; Grout pumpman and potman; 
  Gunite & shotcrete gunman & potman; Headermen; High 
  pressure nozzleman; Miner - tunnel, including top and 
  bottom man on shaft and raise work; Nipper; Nozzleman on 
  slick line; Sandblaster - potman, Robotic Shotcrete Placer, 
  Segment Erector, Tunnel Muck Hauler, Steel Form raiser and 
  setter; Timberman, retimberman (wood or steel or substitute 
  materials therefore); Tugger (for tunnel laborer work); 
  Cable tender; Chuck tender; Powderman - primer house 
 
  GROUP 4: Vibrator operator, pavement breaker; Bull gang - 
  muckers, trackmen; Concrete crew - includes rodding and 
  spreading, Dumpmen (any method) 
 
  GROUP 5: Grout crew; Reboundman; Swamper/ Brakeman 
 
---------------------------------------------------------------- 
 LABO0324-012 06/25/2018 
 
CONTRA COSTA COUNTY 
 
                                  Rates          Fringes 
 
LABORER (CONSTRUCTION CRAFT    
LABORERS - AREA A:)   
     Construction Specialist  
     Group.......................$ 31.49            23.20 
     GROUP 1.....................$ 30.79            23.20 
     GROUP 1-a...................$ 31.01            23.20 
     GROUP 1-c...................$ 30.84            23.20 
     GROUP 1-e...................$ 31.34            23.20 
     GROUP 1-f...................$ 30.37            23.20 
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     GROUP 1-g...................$ 30.99            23.20 
     GROUP 2.....................$ 30.64            23.20 
     GROUP 3.....................$ 30.54            23.20 
     GROUP 4.....................$ 24.23            23.20 
  See groups 1-b and 1-d under laborer classifications. 
LABORER (GARDENERS,    
HORTICULURAL & LANDSCAPE    
LABORERS - AREA A:)   
     (1) New Construction........$ 30.54            23.20 
     (2) Establishment Warranty  
     Period......................$ 24.23            23.20 
LABORER (GUNITE - AREA A:)   
     GROUP 1.....................$ 30.75            22.31 
     GROUP 2.....................$ 30.25            22.31 
     GROUP 3.....................$ 29.66            22.31 
     GROUP 4.....................$ 29.54            22.31 
LABORER (WRECKING - AREA A:)   
     GROUP 1.....................$ 30.79            23.20 
     GROUP 2.....................$ 30.64            23.20 
 
FOOTNOTES: 
  Laborers working off or with or from bos'n chairs, swinging 
  scaffolds, belts shall receive $0.25 per hour above the 
  applicable wage rate.  This shall not apply to workers 
  entitled to receive the wage rate set forth in Group 1-a 
  below. 
 
  --------------------------------------------------------- 
   
 
LABORER CLASSIFICATIONS  
 
  CONSTRUCTION SPECIALIST GROUP: Asphalt ironer and raker; 
  Chainsaw; Laser beam in connection with laborers' work; 
  Cast-in- place manhole form setter; Pressure pipelayer; 
  Davis trencher - 300 or similar type (and all small 
  trenchers); Blaster; Diamond driller; Multiple unit drill; 
  Hydraulic drill 
 
  GROUP 1: Asphalt spreader boxes (all types); Barko, Wacker 
  and similar type tampers; Buggymobile; Caulker, bander, 
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  pipewrapper, conduit layer, plastic pipelayer; Certified 
  hazardous waste worker including Leade Abatement; 
  Compactors of all types; Concrete and magnesite mixer, 1/2 
  yd. and under; Concrete pan work; Concrete sander; Concrete 
  saw; Cribber and/or shoring; Cut granite curb setter; 
  Dri-pak-it machine; Faller, logloader and bucker; Form 
  raiser, slip forms; Green cutter; Headerboard, Hubsetter, 
  aligner, by any method; High pressure blow pipe (1-1/2"" or 
  over, 100 lbs. pressure/over); Hydro seeder and similar 
  type; Jackhammer operator; Jacking of pipe over 12 inches; 
  Jackson and similar type compactor; Kettle tender, pot and 
  worker applying asphalt, lay-kold, creosote, lime, caustic 
  and similar type materials (applying means applying, 
  dipping or handling of such materials); Lagging, sheeting, 
  whaling, bracing, trenchjacking, lagging hammer; Magnesite, 
  epoxyresin, fiberglass, mastic worker (wet or dry); No 
  joint pipe and stripping of same, including repair of 
  voids; Pavement breaker and spader, including tool grinder; 
  Perma curb; Pipelayer (including grade checking in 
  connection with pipelaying); Precast-manhole setter; 
  Pressure pipe tester; Post hole digger, air, gas and 
  electric; Power broom sweeper; Power tampers of all types 
  (except as shown in Group 2); Ram set gun and stud gun; 
  Riprap stonepaver and rock-slinger, including placing of 
  sacked concrete and/or sand (wet or dry) and gabions and 
  similar type; Rotary scarifier or multiple head concrete 
  chipping scarifier; Roto and Ditch Witch; Rototiller; 
  Sandblaster, pot, gun, nozzle operators; Signalling and 
  rigging; Tank cleaner; Tree climber; Turbo blaster; 
  Vibrascreed, bull float in connection with laborers' work; 
  Vibrator; Hazardous waste worker (lead removal); Asbestos 
  and mold removal worker 
 
  GROUP 1-a: Joy drill model TWM-2A; Gardner-Denver model DH143 
  and similar type drills; Track driller; Jack leg driller; 
  Wagon driller; Mechanical drillers, all types regardless of 
  type or method of power; Mechanical pipe layers, all types 
  regardless of type or method of power; Blaster and powder; 
  All work of loading, placing and blasting of all powder and 
  explosives of whatever type regardless of method used for 
  such loading and placing; High scalers (including drilling 
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  of same); Tree topper; Bit grinder 
 
  GROUP 1-b: Sewer cleaners shall receive $4.00 per day above 
  Group 1 wage rates.  ""Sewer cleaner"" means any worker who 
  handles or comes in contact with raw sewage in small 
  diameter sewers.  Those who work inside recently active, 
  large diameter sewers, and all recently active sewer 
  manholes shal receive $5.00 per day above Group 1 wage 
  rates. 
 
  GROUP 1-c: Burning and welding in connection with laborers' 
  work; Synthetic thermoplastics and similar type welding 
 
  GROUP 1-d: Maintenance and repair track and road beds.  All 
  employees performing work covered herein shall receive $ 
  .25 per hour above their regular rate for all work 
  performed on underground structures not specifically 
  covered herein.  This paragraph shall not be construed to 
  apply to work below ground level in open cut.  It shall 
  apply to cut and cover work of subway construction after 
  the temporary cover has been placed. 
 
  GROUP 1-e: Work on and/or in bell hole footings and shafts 
  thereof, and work on and in deep footings.  (A deep footing 
  is a hole 15 feet or more in depth.)  In the event the 
  depth of the footing is unknown at the commencement of 
  excavation, and the final depth exceeds 15 feet, the deep 
  footing wage rate would apply to all employees for each and 
  every day worked on or in the excavation of the footing 
  from the date of inception. 
 
  GROUP 1-f: Wire winding machine in connection with guniting 
  or shot crete 
 
  GROUP 1-g, CONTRA COSTA COUNTY: Pipelayer (including grade 
  checking in connection with pipelaying); Caulker; Bander; 
  Pipewrapper; Conduit layer; Plastic pipe layer; Pressure 
  pipe tester; No joint pipe and stripping of same, including 
  repair of voids; Precast manhole setters, cast in place 
  manhole form setters 
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  GROUP 2: Asphalt shoveler; Cement dumper and handling dry 
  cement or gypsum; Choke-setter and rigger (clearing work); 
  Concrete bucket dumper and chute; Concrete chipping and 
  grinding; Concrete laborer (wet or dry); Driller tender, 
  chuck tender, nipper; Guinea chaser (stake), grout crew; 
  High pressure nozzle, adductor; Hydraulic monitor (over 100 
  lbs. pressure); Loading and unloading, carrying and hauling 
  of all rods and materials for use in reinforcing concrete 
  construction; Pittsburgh chipper and similar type brush 
  shredders; Sloper; Single foot, hand-held, pneumatic 
  tamper; All pneumatic, air, gas and electric tools not 
  listed in Groups 1 through 1-f; Jacking of pipe - under 12 
  inches 
 

  GROUP 3: Construction laborers, including bridge and general 
  laborer; Dump, load spotter; Flag person; Fire watcher; 
  Fence erector; Guardrail erector; Gardener, horticultural 
  and landscape laborer; Jetting; Limber, brush loader and 
  piler; Pavement marker (button setter); Maintenance, repair 
  track and road beds; Streetcar and railroad construction 
  track laborer; Temporary air and water lines, Victaulic or 
  similar; Tool room attendant (jobsite only) 
 
  GROUP 4: Final clean-up work of debris, grounds and building 
  including but not limited to: street cleaner; cleaning and 
  washing windows; brick cleaner (jobsite only); material 
  cleaner (jobsite only).  The classification ""material 
  cleaner"" is to be utilized under the following conditions: 
A: at demolition site for the salvage of the material.      
  B: at the conclusion of a job where the material is to be 
  salvaged and stocked to be reused on another job. 
  C: for the cleaning of salvage material at the jobsite or 
  temporary jobsite yard. 
 
  The material cleaner classification should not be  used in 
  the performance of ""form stripping, cleaning  and oiling 
  and moving to the next point of erection"". 
 
-------------------------------------------------------- 
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GUNITE LABORER CLASSIFICATIONS  
 
GROUP 1: Structural Nozzleman  
 
GROUP 2: Nozzleman, Gunman, Potman, Groundman  
 
GROUP 3: Reboundman  
 
GROUP 4: Gunite laborer               
 
---------------------------------------------------------- 
 
WRECKING WORK LABORER CLASSIFICATIONS  
 
  GROUP 1: Skilled wrecker (removing and salvaging of sash, 
  windows and materials) 
 
  GROUP 2: Semi-skilled wrecker (salvaging of other building 
  materials) 
 
GROUP 1-g, CONTRA COSTA COUNTY: Pipelayer (including grade 
  checking in connection with pipelaying); Caulker; Bander; 
  Pipewrapper; Conduit layer; Plastic pipe layer; Pressure 
  pipe tester; No joint pipe and stripping of same, including 
  repair of voids; Precast manhole setters, cast in place 
  manhole form setters 
 
 
---------------------------------------------------------------- 
 LABO0324-014 05/01/2018 
 
CONTRA COSTA COUNTY: 
 
                                  Rates          Fringes 
 
Brick Tender.....................$ 35.37            20.70 
 
  FOOTNOTES: Work on jobs where heat-protective clothing is 
  required: $2.00 per hour additional. Work at grinders: $.25 
  per hour additional. Manhole work: $2.00 per day additional. 
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---------------------------------------------------------------- 
 LABO0324-018 07/01/2018 
 
ALAMEDA AND CONTRA COSTA COUNTIES: 
 
                                  Rates          Fringes 
 
Plasterer tender.................$ 37.14            22.32 
 
Work on a swing stage scaffold: $1.00 per hour additional. 
---------------------------------------------------------------- 
 LABO1130-002 06/25/2018 
 
MARIPOSA, MERCED, STANISLAUS, AND TUOLUMNE COUNTIES 
 
                                  Rates          Fringes 
 
LABORER (TRAFFIC CONTROL/LANE    
CLOSURE)   
     Escort Driver, Flag Person..$ 29.54            23.65 
     Traffic Control Person I....$ 29.84            23.65 
     Traffic Control Person II...$ 27.34            23.65 
 
  TRAFFIC CONTROL PERSON I: Layout of traffic control, crash 
  cushions, construction area and roadside signage. 
 
  TRAFFIC CONTROL PERSON II: Installation and removal of 
  temporary/permanent signs, markers, delineators and crash 
  cushions. 
 
---------------------------------------------------------------- 
 LABO1130-003 06/26/2017 
 
MARIPOSA, MERCED, STANISLAUS, AND TUOLUMNE COUNTIES 
 
                                  Rates          Fringes 
 
Tunnel and Shaft Laborers:   
     GROUP 1.....................$ 36.60            24.83 
     GROUP 2.....................$ 36.37            24.83 
     GROUP 3.....................$ 36.12            24.83 
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     GROUP 4.....................$ 35.67            24.83 
     GROUP 5.....................$ 35.13            24.83 
     Shotcrete Specialist........$ 37.12            24.83 
 
TUNNEL AND SHAFT CLASSIFICATIONS  
 
  GROUP 1: Diamond driller; Groundmen; Gunite and shotcrete 
  nozzlemen 
 
  GROUP 2: Rodmen; Shaft work & raise (below actual or 
  excavated ground level) 
 
  GROUP 3: Bit grinder; Blaster, driller, powdermen, heading; 
  Cherry pickermen - where car is lifted; Concrete finisher 
  in tunnel; Concrete screedman; Grout pumpman and potman; 
  Gunite & shotcrete gunman & potman; Headermen; High 
  pressure nozzleman; Miner - tunnel, including top and 
  bottom man on shaft and raise work; Nipper; Nozzleman on 
  slick line; Sandblaster - potman, Robotic Shotcrete Placer, 
  Segment Erector, Tunnel Muck Hauler, Steel Form raiser and 
  setter; Timberman, retimberman (wood or steel or substitute 
  materials therefore); Tugger (for tunnel laborer work); 
  Cable tender; Chuck tender; Powderman - primer house 
 
  GROUP 4: Vibrator operator, pavement breaker; Bull gang - 
  muckers, trackmen; Concrete crew - includes rodding and 
  spreading, Dumpmen (any method) 
 
  GROUP 5: Grout crew; Reboundman; Swamper/ Brakeman 
 
---------------------------------------------------------------- 
 LABO1130-005 07/01/2018 
 
MARIPOSA, MERCED, STANISLAUS AND TUOLUMNE COUNTIES 
 
                                  Rates          Fringes 
 
LABORER   
     Mason Tender-Brick..........$ 31.20            22.20 
---------------------------------------------------------------- 
 LABO1130-007 06/25/2018 
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MARIPOSA, MERCED, STANISLAUS, AND TUOLUMNE , COUNTIES 
 
                                  Rates          Fringes 
 
LABORER (CONSTRUCTION CRAFT    
LABORERS - AREA B:)   
     Construction Specialist  
     Group.......................$ 30.49            23.20 
     GROUP 1.....................$ 29.79            23.20 
     GROUP 1-a...................$ 30.01            23.20 
     GROUP 1-c...................$ 29.84            23.20 
     GROUP 1-e...................$ 30.34            23.20 
     GROUP 1-f...................$ 29.37            23.20 
     GROUP 2.....................$ 29.64            23.20 
     GROUP 3.....................$ 29.54            23.20 
     GROUP 4.....................$ 23.23            23.20 
  See groups 1-b and 1-d under laborer classifications. 
LABORER (GARDENERS,    
HORTICULTURAL & LANDSCAPE    
LABORERS - AREA B:)   
     (1) New Construction........$ 29.54            23.20 
     (2) Establishment Warranty  
     Period......................$ 23.23            23.20 
LABORER (GUNITE - AREA B:)   
     GROUP 1.....................$ 29.75            22.31 
     GROUP 2.....................$ 29.25            22.31 
     GROUP 3.....................$ 28.66            22.31 
     GROUP 4.....................$ 28.54            22.31 
LABORER (WRECKING - AREA B:)   
     GROUP 1.....................$ 29.79            23.20 
     GROUP 2.....................$ 29.64            23.20 
 
FOOTNOTES: 
  Laborers working off or with or from bos'n chairs, swinging 
  scaffolds, belts shall receive $0.25 per hour above the 
  applicable wage rate.  This shall not apply to workers 
  entitled to receive the wage rate set forth in Group 1-a 
  below. 
 
  --------------------------------------------------------- 
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LABORER CLASSIFICATIONS  
 
  CONSTRUCTION SPECIALIST GROUP: Asphalt ironer and raker; 
  Chainsaw; Laser beam in connection with laborers' work; 
  Cast-in- place manhole form setter; Pressure pipelayer; 
  Davis trencher - 300 or similar type (and all small 
  trenchers); Blaster; Diamond driller; Multiple unit drill; 
  Hydraulic drill 
 
  GROUP 1: Asphalt spreader boxes (all types); Barko, Wacker 
  and similar type tampers; Buggymobile; Caulker, bander, 
  pipewrapper, conduit layer, plastic pipelayer; Certified 
  hazardous waste worker including Leade Abatement; 
  Compactors of all types; Concrete and magnesite mixer, 1/2 
  yd. and under; Concrete pan work; Concrete sander; Concrete 
  saw; Cribber and/or shoring; Cut granite curb setter; 
  Dri-pak-it machine; Faller, logloader and bucker; Form 
  raiser, slip forms; Green cutter; Headerboard, Hubsetter, 
  aligner, by any method; High pressure blow pipe (1-1/2"" or 
  over, 100 lbs. pressure/over); Hydro seeder and similar 
  type; Jackhammer operator; Jacking of pipe over 12 inches; 
  Jackson and similar type compactor; Kettle tender, pot and 
  worker applying asphalt, lay-kold, creosote, lime, caustic 
  and similar type materials (applying means applying, 
  dipping or handling of such materials); Lagging, sheeting, 
  whaling, bracing, trenchjacking, lagging hammer; Magnesite, 
  epoxyresin, fiberglass, mastic worker (wet or dry); No 
  joint pipe and stripping of same, including repair of 
  voids; Pavement breaker and spader, including tool grinder; 
  Perma curb; Pipelayer (including grade checking in 
  connection with pipelaying); Precast-manhole setter; 
  Pressure pipe tester; Post hole digger, air, gas and 
  electric; Power broom sweeper; Power tampers of all types 
  (except as shown in Group 2); Ram set gun and stud gun; 
  Riprap stonepaver and rock-slinger, including placing of 
  sacked concrete and/or sand (wet or dry) and gabions and 
  similar type; Rotary scarifier or multiple head concrete 
  chipping scarifier; Roto and Ditch Witch; Rototiller; 
  Sandblaster, pot, gun, nozzle operators; Signalling and 
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  rigging; Tank cleaner; Tree climber; Turbo blaster; 
  Vibrascreed, bull float in connection with laborers' work; 
  Vibrator; Hazardous waste worker (lead removal); Asbestos 
  and mold removal worker 
 
  GROUP 1-a: Joy drill model TWM-2A; Gardner-Denver model DH143 
  and similar type drills; Track driller; Jack leg driller; 
  Wagon driller; Mechanical drillers, all types regardless of 
  type or method of power; Mechanical pipe layers, all types 
  regardless of type or method of power; Blaster and powder; 
  All work of loading, placing and blasting of all powder and 
  explosives of whatever type regardless of method used for 
  such loading and placing; High scalers (including drilling 
  of same); Tree topper; Bit grinder 
 
  GROUP 1-b: Sewer cleaners shall receive $4.00 per day above 
  Group 1 wage rates.  ""Sewer cleaner"" means any worker who 
  handles or comes in contact with raw sewage in small 
  diameter sewers.  Those who work inside recently active, 
  large diameter sewers, and all recently active sewer 
  manholes shal receive $5.00 per day above Group 1 wage 
  rates. 
 
  GROUP 1-c: Burning and welding in connection with laborers' 
  work; Synthetic thermoplastics and similar type welding 
 
  GROUP 1-d: Maintenance and repair track and road beds.  All 
  employees performing work covered herein shall receive $ 
  .25 per hour above their regular rate for all work 
  performed on underground structures not specifically 
  covered herein.  This paragraph shall not be construed to 
  apply to work below ground level in open cut.  It shall 
  apply to cut and cover work of subway construction after 
  the temporary cover has been placed. 
 
  GROUP 1-e: Work on and/or in bell hole footings and shafts 
  thereof, and work on and in deep footings.  (A deep footing 
  is a hole 15 feet or more in depth.)  In the event the 
  depth of the footing is unknown at the commencement of 
  excavation, and the final depth exceeds 15 feet, the deep 
  footing wage rate would apply to all employees for each and 
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  every day worked on or in the excavation of the footing 
  from the date of inception. 
 
  GROUP 1-f: Wire winding machine in connection with guniting 
  or shot crete 
 
  GROUP 2: Asphalt shoveler; Cement dumper and handling dry 
  cement or gypsum; Choke-setter and rigger (clearing work); 
  Concrete bucket dumper and chute; Concrete chipping and 
  grinding; Concrete laborer (wet or dry); Driller tender, 
  chuck tender, nipper; Guinea chaser (stake), grout crew; 
  High pressure nozzle, adductor; Hydraulic monitor (over 100 
  lbs. pressure); Loading and unloading, carrying and hauling 
  of all rods and materials for use in reinforcing concrete 
  construction; Pittsburgh chipper and similar type brush 
  shredders; Sloper; Single foot, hand-held, pneumatic 
  tamper; All pneumatic, air, gas and electric tools not 
  listed in Groups 1 through 1-f; Jacking of pipe - under 12 
  inches 
 
  GROUP 3: Construction laborers, including bridge and general 
  laborer; Dump, load spotter; Flag person; Fire watcher; 
  Fence erector; Guardrail erector; Gardener, horticultural 
  and landscape laborer; Jetting; Limber, brush loader and 
  piler; Pavement marker (button setter); Maintenance, repair 
  track and road beds; Streetcar and railroad construction 
  track laborer; Temporary air and water lines, Victaulic or 
  similar; Tool room attendant (jobsite only) 
 
  GROUP 4: Final clean-up work of debris, grounds and building 
  including but not limited to: street cleaner; cleaning and 
  washing windows; brick cleaner (jobsite only); material 
  cleaner (jobsite only).  The classification ""material 
  cleaner"" is to be utilized under the following conditions: 
A: at demolition site for the salvage of the material.      
  B: at the conclusion of a job where the material is to be 
  salvaged and stocked to be reused on another job. 
  C: for the cleaning of salvage material at the jobsite or 
  temporary jobsite yard. 
 
  The material cleaner classification should not be  used in 
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  the performance of ""form stripping, cleaning  and oiling 
  and moving to the next point of erection"". 
 
-------------------------------------------------------- 
 
GUNITE LABORER CLASSIFICATIONS  
 
GROUP 1: Structural Nozzleman  
 
GROUP 2: Nozzleman, Gunman, Potman, Groundman  
 
GROUP 3: Reboundman  
 
GROUP 4: Gunite laborer               
 
---------------------------------------------------------- 
 
WRECKING WORK LABORER CLASSIFICATIONS  
 
  GROUP 1: Skilled wrecker (removing and salvaging of sash, 
  windows and materials) 
 
  GROUP 2: Semi-skilled wrecker (salvaging of other building 
  materials) 
 
---------------------------------------------------------------- 
 LABO1130-008 07/01/2018 
 
CALAVERAS, FRESNO, KINGS, MADERA, MARIPOSA, MERCED, SAN 
JOAQUIN, STANISLAUS & TUOLUMNE 
 
 
                                  Rates          Fringes 
 
Plasterer tender.................$ 32.02            23.00 
 
Work on a swing stage scaffold: $1.00 per hour additional. 
---------------------------------------------------------------- 
 LABO1130-009 07/01/2018 
 
MARIPOSA, MERCED, STANISLAUS, AND TUOLUMNE COUNTIES 
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                                  Rates          Fringes 
 
LABORER (Plaster Tender).........$ 32.02            23.00 
 
Work on a swing stage scaffold: $1.00 per hour additional. 
---------------------------------------------------------------- 
 PAIN0016-001 01/01/2021 
 
ALAMEDA, CONTRA COSTA, MONTEREY, SAN BENITO, SAN MATEO, SANTA 
CLARA, AND SANTA CRUZ COUNTIES 
 
 
                                  Rates          Fringes 
 
Painters:........................$ 45.22            25.48 
 
PREMIUMS: 
 
EXOTIC MATERIALS - $1.25 additional per hour. 
SPRAY WORK: - $0.50 additional per hour. 
INDUSTRIAL PAINTING - $0.25 additional per hour 
  [Work on industrial buildings used for the manufacture and 
  processing of goods for sale or service; steel construction 
  (bridges), stacks, towers, tanks, and similar structures] 
 
HIGH WORK: 
over 50 feet - $2.00 per hour additional 
100 to 180 feet - $4.00 per hour additional 
Over 180 feet - $6.00 per houir additional 
 
---------------------------------------------------------------- 
 PAIN0016-003 06/01/2020 
 
AREA 1: ALAMEDA, CONTRA COSTA, SAN FRANCISCO, SAN MATEO & SANTA 
CLARA COUNTIES 
 
AREA 2: CALAVERAS, MARIPOA, MERCED, MONTEREY, SAN BENITO, SAN 
JOAQUIN, SANTA CRUZ, STANISLAUS & TUOLUMNE COUNTIES 
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                                  Rates          Fringes 
 
Drywall Finisher/Taper   
     AREA 1......................$ 51.51            27.39 
     AREA 2......................$ 47.38            25.99 
---------------------------------------------------------------- 
 PAIN0016-012 01/01/2019 
 
ALAMEDA, CONTRA COSTA, MARIPOSA, MERCED, MONTEREY, SAN BENITO, 
SAN FRANCISCO, SAN MATEO, SANTA CLARA AND SANTA CRUZ COUNTIES 
 
 
                                  Rates          Fringes 
 
SOFT FLOOR LAYER.................$ 48.60            27.43 
---------------------------------------------------------------- 
 PAIN0016-015 01/01/2019 
 
CALAVERAS, MARIPOSA, MERCED, SAN JOAQUIN, STANISLAUS & TUOLUMNE 
COUNTIES 
 
 
                                  Rates          Fringes 
 
PAINTER   
     Brush.......................$ 33.68            20.24 
 
FOOTNOTES:  
SPRAY/SANDBLAST: $0.50 additional per hour. 
EXOTIC MATERIALS: $1.00 additional per hour. 
  HIGH TIME:  Over 50 ft above ground or water level $2.00 
  additional per hour.  100 to 180 ft above ground or water 
  level $4.00 additional per hour.  Over 180 ft above ground 
  or water level $6.00 additional per hour. 
 
---------------------------------------------------------------- 
 PAIN0016-022 01/01/2021 
 
SAN FRANCISCO COUNTY 
 
                                  Rates          Fringes 
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PAINTER..........................$ 48.84            25.48 
---------------------------------------------------------------- 
 PAIN0169-001 06/01/2020 
 
FRESNO, KINGS, MADERA, MARIPOSA AND MERCED COUNTIES: 
 
                                  Rates          Fringes 
 
GLAZIER..........................$ 40.00            26.76 
---------------------------------------------------------------- 
 PAIN0169-005 07/01/2020 
 
ALAMEDA CONTRA COSTA, MONTEREY, SAN BENITO, SAN FRANCISCO, SAN 
MATEO, SANTA CLARA & SANTA CRUZ COUNTIES 
 
 
                                  Rates          Fringes 
 
GLAZIER..........................$ 52.17            30.55 
---------------------------------------------------------------- 
 PAIN0294-004 01/01/2021 
 
FRESNO, KINGS AND MADERA COUNTIES 
 
                                  Rates          Fringes 
 
PAINTER   
     Brush, Roller...............$ 31.36            20.33 
     Drywall Finisher/Taper......$ 40.10            25.00 
 
FOOTNOTE:  
  Spray Painters & Paperhangers recive $1.00 additional per 
  hour. Painters doing Drywall Patching receive $1.25 
  additional per hour.  Lead Abaters & Sandblasters receive 
  $1.50 additional per hour.  High Time - over 30 feet (does 
  not include work from a lift) $0.75 per hour additional. 
 
---------------------------------------------------------------- 
 PAIN0294-005 01/01/2021 
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FRESNO, KINGS & MADERA 
 
                                  Rates          Fringes 
 
SOFT FLOOR LAYER.................$ 34.55            21.67 
---------------------------------------------------------------- 
 PAIN0767-001 07/01/2020 
 
CALAVERAS, SAN JOAQUIN, STANISLAUS AND TUOLUMNE COUNTIES: 
 
                                  Rates          Fringes 
 
GLAZIER..........................$ 40.61            30.76 
 
  PAID HOLIDAYS: New Year's Day, Martin Luther King, Jr. Day, 
  President's Day, Memorial Day, Independence Day, Labor Day, 
  Veteran's Day, Thanksgiving Day, and Christmas Day. 
 
  Employee rquired to wear a body harness shall receive $1.50 
  per hour above the basic hourly rate at any elevation. 
 
---------------------------------------------------------------- 
 PAIN1176-001 07/01/2020 
 
HIGHWAY IMPR0VEMENT 
 
                                  Rates          Fringes 
 
Parking Lot Striping/Highway    
Marking:   
     GROUP 1.....................$ 38.48            16.88 
     GROUP 2.....................$ 32.71            16.88 
     GROUP 3.....................$ 33.09            16.88 
 
CLASSIFICATIONS   
 
  GROUP 1: Striper: Layout and application of painted traffic 
  stripes and marking; hot thermo plastic; tape, traffic 
  stripes and markings 
 
  GROUP 2: Gamecourt & Playground Installer 
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  GROUP 3: Protective Coating, Pavement Sealing 
 
---------------------------------------------------------------- 
 PAIN1237-003 06/01/2020 
 
CALAVERAS; SAN JOAQUIN COUNTIES; STANISLAUS AND TUOLUMNE 
COUNTIES: 
 
 
                                  Rates          Fringes 
 
SOFT FLOOR LAYER.................$ 39.61            22.59 
---------------------------------------------------------------- 
 PLAS0066-002 07/01/2019 
 
ALAMEDA, CONTRA COSTA, SAN MATEO AND SAN FRANCISCO COUNTIES: 
 
                                  Rates          Fringes 
 
PLASTERER........................$ 42.41            30.73 
---------------------------------------------------------------- 
 PLAS0300-001 07/01/2018 
 
                                  Rates          Fringes 
 
PLASTERER   
     AREA 188:  Fresno...........$ 32.70            31.68 
     AREA 224:  San Benito,  
     Santa Clara, Santa Cruz.....$ 32.88            31.68 
     AREA 295:  Calaveras & San  
     Joaquin Couonties...........$ 32.70            31.68 
     AREA 337:  Monterey County..$ 32.88            31.68 
     AREA 429:  Mariposa,  
     Merced, Stanislaus,  
     Tuolumne Counties...........$ 32.70            31.68 
---------------------------------------------------------------- 
 PLAS0300-005 07/01/2017 
 
                                  Rates          Fringes 
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CEMENT MASON/CONCRETE FINISHER...$ 33.49            23.67 
---------------------------------------------------------------- 
 PLUM0038-001 07/01/2020 
 
SAN FRANCISCO COUNTY 
 
                                  Rates          Fringes 
 
PLUMBER (Plumber,    
Steamfitter, Refrigeration    
Fitter)..........................$ 75.30            46.27 
---------------------------------------------------------------- 
 PLUM0038-005 07/01/2019 
 
SAN FRANCISCO COUNTY 
 
                                  Rates          Fringes 
 
Landscape/Irrigation Fitter    
(Underground/Utility Fitter).....$ 63.04            31.48 
---------------------------------------------------------------- 
 PLUM0062-001 01/01/2021 
 
MONTEREY AND SANTA CRUZ COUNTIES 
 
                                  Rates          Fringes 
 
PLUMBER & STEAMFITTER............$ 45.50            37.05 
---------------------------------------------------------------- 
 PLUM0159-001 07/01/2019 
 
CONTRA COSTA COUNTY 
 
                                  Rates          Fringes 
 
Plumber and steamfitter   
     (1) Refrigeration...........$ 56.93            41.04 
     (2) All other work..........$ 57.82            41.04 
---------------------------------------------------------------- 
 PLUM0246-001 01/01/2021 
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FRESNO, KINGS & MADERA COUNTIES 
 
                                  Rates          Fringes 
 
PLUMBER & STEAMFITTER............$ 43.40            35.64 
---------------------------------------------------------------- 
 PLUM0246-004 01/01/2017 
 
FRESNO, MERCED & SAN JOAQUIN COUNIES 
 
                                  Rates          Fringes 
 
PLUMBER (PIPE TRADESMAN).........$ 13.00            10.74 
 
PIPE TRADESMAN SCOPE OF WORK: 
  Installation of corrugated metal piping for drainage, as well 
  as installation of corrugated metal piping for culverts in 
  connection with storm sewers and drains; Grouting, dry 
  packing and diapering of joints, holes or chases including 
  paving over joints, in piping; Temporary piping for dirt 
  work for building site preparation; Operating jack hammers, 
  pavement breakers, chipping guns, concrete saws and spades 
  to cut holes, chases and channels for piping systems; 
  Digging, grading, backfilling and ground preparation for 
  all types of pipe to all points of the jobsite; Ground 
  preparation including ground leveling, layout and planting 
  of shrubbery, trees and ground cover, including watering, 
  mowing, edging, pruning and fertilizing, the breaking of 
  concrete, digging, backfilling and tamping for the 
  preparation and completion of all work in connection with 
  lawn sprinkler and landscaping; Loading, unloading and 
  distributing materials at jobsite; Putting away materials 
  in storage bins in jobsite secure storage area; Demolition 
  of piping and fixtures for remodeling and additions; 
  Setting up and tearing down work benches, ladders and job 
  shacks; Clean-up and sweeping of jobsite; Pipe wrapping and 
  waterproofing where tar or similar material is applied for 
  protection of buried piping; Flagman 
 
---------------------------------------------------------------- 
 PLUM0342-001 07/01/2020 
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ALAMEDA & CONTRA COSTA  COUNTIES 
 
                                  Rates          Fringes 
 
PIPEFITTER   
     CONTRA COSTA COUNTY.........$ 67.75            42.50 
PLUMBER, PIPEFITTER,    
STEAMFITTER   
     ALAMEDA COUNTY..............$ 67.75            42.50 
---------------------------------------------------------------- 
 PLUM0355-004 07/01/2020 
 
ALAMEDA, CALAVERAS, CONTRA COSTA, FRESNO, KINGS, MADERA, 
MARIPOSA, MERCED, MONTEREY, SAN BENITO, SAN JOAQUIN, SAN MATEO, 
SANTA CLARA, SANTA CRUZ, STANISLAUS, AND TUOLUMNE COUNTIES: 
 
 
                                  Rates          Fringes 
 
Underground Utility Worker   
     /Landscape Fitter...........$ 29.90            16.30 
---------------------------------------------------------------- 
 PLUM0393-001 07/01/2020 
 
SAN BENITO AND SANTA CLARA COUNTIES 
 
                                  Rates          Fringes 
 
PLUMBER/PIPEFITTER...............$ 66.66            44.83 
---------------------------------------------------------------- 
 PLUM0442-001 07/01/2020 
 
CALAVERAS, MARIPOSA, MERCED, SAN JOAQUIN, STANISLAUS & TUOLUMNE 
COUNTIES 
 
 
                                  Rates          Fringes 
 
PLUMBER & STEAMFITTER............$ 45.50            31.89 
---------------------------------------------------------------- 
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 PLUM0467-001 07/01/2020 
 
SAN MATEO COUNTY 
 
                                  Rates          Fringes 
 
Plumber/Pipefitter/Steamfitter...$ 70.00            37.86 
---------------------------------------------------------------- 
 ROOF0027-002 01/01/2021 
 
FRESNO, KINGS, AND MADERA COUNTIES 
 
                                  Rates          Fringes 
 
ROOFER...........................$ 32.01            14.61 
 
  FOOTNOTE: Work with pitch, pitch base of pitch impregnated 
  products or any material containing coal tar pitch, on any 
  building old or new, where both asphalt and pitchers are 
  used in the application of a built-up roof or tear off: 
  $2.00 per hour additional. 
 
---------------------------------------------------------------- 
 ROOF0040-002 08/01/2020 
 
SAN FRANCISCO & SAN MATEO COUNTIES: 
 
                                  Rates          Fringes 
 
ROOFER...........................$ 44.38            19.69 
---------------------------------------------------------------- 
 ROOF0081-001 08/01/2020 
 
ALAMEDA AND CONTRA COSTA COUNTIES: 
 
                                  Rates          Fringes 
 
Roofer...........................$ 44.62            19.36 
---------------------------------------------------------------- 
 ROOF0081-004 08/01/2020 
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CALAVERAS, MARIPOSA, MERCED, SAN JOAQUIN, STANISLAUS AND 
TUOLUMNE COUNTIES: 
 
 
                                  Rates          Fringes 
 
ROOFER...........................$ 39.73            19.11 
---------------------------------------------------------------- 
 ROOF0095-002 08/01/2020 
 
MONTEREY, SAN BENITO, SANTA CLARA, AND SANTA CRUZ COUNTIES: 
 
                                  Rates          Fringes 
 
ROOFER   
     Journeyman..................$ 46.54            20.69 
     Kettle person (2 kettles);  
     Bitumastic, Enameler, Coal  
     Tar, Pitch and Mastic  
     worker......................$ 48.54            20.69 
---------------------------------------------------------------- 
 SFCA0483-001 01/01/2021 
 
ALAMEDA, CONTRA COSTA, SAN FRANCISCO, SAN MATEO AND SANTA CLARA 
COUNTIES: 
 
 
                                  Rates          Fringes 
 
SPRINKLER FITTER (FIRE)..........$ 67.99            32.85 
---------------------------------------------------------------- 
* SFCA0669-011 04/01/2021 
 
CALAVERAS, FRESNO, KINGS, MADERA, MARIPOSA, MERCED, MONTEREY, 
SAN BENITO, SAN JOAQUIN, SANTA CRUZ, STANISLAUS AND TUOLUMNE 
COUNTIES: 
 
 
                                  Rates          Fringes 
 
SPRINKLER FITTER.................$ 40.36            26.15 
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---------------------------------------------------------------- 
 SHEE0104-001 07/01/2020 
 
AREA 1: ALAMEDA, CONTRA COSTA, SAN FRANCISCO, SAN MATEO, SANTA 
CLARA 
 
AREA 2: MONTEREY & SAN BENITO 
 
AREA 3: SANTA CRUZ 
 
 
                                  Rates          Fringes 
 
SHEET METAL WORKER   
     AREA 1: 
      Mechanical Contracts  
      under $200,000.............$ 55.92            45.29 
      All Other Work.............$ 64.06            46.83 
     AREA 2......................$ 52.90            36.44 
     AREA 3......................$ 55.16            34.18 
---------------------------------------------------------------- 
 SHEE0104-003 07/01/2020 
 
CALAVERAS AND SAN JOAQUIN COUNTIES: 
 
                                  Rates          Fringes 
 
SHEET METAL WORKER...............$ 43.50            37.42 
---------------------------------------------------------------- 
 SHEE0104-005 07/01/2020 
 
MARIPOSA, MERCED, STANISLAUS AND TUOLUMNE COUNTIES: 
 
                                  Rates          Fringes 
 
SHEET METAL WORKER (Excluding    
metal deck and siding)...........$ 40.38            43.47 
---------------------------------------------------------------- 
 SHEE0104-007 07/01/2020 
 
FRESNO, KINGS, AND MADERA COUNTIES: 
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                                  Rates          Fringes 
 
SHEET METAL WORKER...............$ 42.53            39.64 
---------------------------------------------------------------- 
 SHEE0104-015 07/01/2020 
 
ALAMEDA, CONTRA COSTA, MONTEREY, SAN BENITO, SAN FRANCISCO, SAN 
MATEO, SANTA CLARA AND SANTA CRUZ COUNTIES: 
 
 
                                  Rates          Fringes 
 
SHEET METAL WORKER (Metal    
Decking and Siding only).........$ 44.45            35.55 
---------------------------------------------------------------- 
 SHEE0104-018 07/01/2020 
 
CALAVERAS, FRESNO, KINGS, MADERA, MARIPOSA, MERCED, SAN 
JOAQUIN, STANISLAUS AND TUOLUMNE COUNTIES: 
 
 
                                  Rates          Fringes 
 
Sheet metal worker (Metal    
decking and siding only).........$ 44.45            35.55 
---------------------------------------------------------------- 
* TEAM0094-001 07/01/2019 
 
                                  Rates          Fringes 
 
Truck drivers:   
     GROUP 1.....................$ 32.80            29.19 
     GROUP 2.....................$ 33.10            29.19 
     GROUP 3.....................$ 33.40            29.19 
     GROUP 4.....................$ 33.75            29.19 
     GROUP 5.....................$ 34.10            29.19 
 
FOOTNOTES:    
  Articulated dump truck; Bulk cement spreader (with or without 
  auger); Dumpcrete truck; Skid truck (debris box); Dry 
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  pre-batch concrete mix trucks; Dumpster or similar type; 
  Slurry truck: Use dump truck yardage rate. 
  Heater planer; Asphalt burner; Scarifier burner; Industrial 
  lift truck (mechanical tailgate); Utility and clean-up 
  truck: Use appropriate rate for the power unit or the 
  equipment utilized. 
 
 
TRUCK DRIVER CLASSIFICATIONS   
 
  GROUP 1: Dump trucks, under 6 yds.; Single unit flat rack (2- 
  axle unit); Nipper truck (when flat rack truck is used 
  appropriate flat rack shall apply); Concrete pump truck 
  (when flat rack truck is used appropriate flat rack shall 
  apply); Concrete pump machine; Fork lift and lift jitneys; 
  Fuel and/or grease truck driver or fuel person; Snow buggy; 
  Steam cleaning; Bus or personhaul driver; Escort or pilot 
  car driver; Pickup truck; Teamster oiler/greaser and/or 
  serviceperson; Hook tender (including loading and 
  unloading); Team driver; Tool room attendant (refineries) 
 
  GROUP 2: Dump trucks, 6 yds. and under 8 yds.; Transit 
  mixers, through 10 yds.; Water trucks, under 7,000 gals.; 
  Jetting trucks, under 7,000 gals.; Single-unit flat rack 
  (3-axle unit); Highbed heavy duty transport; Scissor truck; 
  Rubber-tired muck car (not self-loaded); Rubber-tired truck 
  jumbo; Winch truck and ""A"" frame drivers; Combination winch 
  truck with hoist; Road oil truck or bootperson; 
  Buggymobile; Ross, Hyster and similar straddle carriers; 
  Small rubber-tired tractor 
 
  GROUP 3: Dump trucks, 8 yds. and including 24 yds.; Transit 
  mixers, over 10 yds.; Water trucks, 7,000 gals. and over; 
  Jetting trucks, 7,000 gals. and over; Vacuum trucks under 
  7500 gals. Trucks towing tilt bed or flat bed pull 
  trailers; Lowbed heavy duty transport; Heavy duty transport 
  tiller person; Self- propelled street sweeper with 
  self-contained refuse bin; Boom truck - hydro-lift or 
  Swedish type extension or retracting crane; P.B. or similar 
  type self-loading truck; Tire repairperson; Combination 
  bootperson and road oiler; Dry distribution truck (A 
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  bootperson when employed on such equipment, shall receive 
  the rate specified for the classification of road oil 
  trucks or bootperson); Ammonia nitrate distributor, driver 
  and mixer; Snow Go and/or plow 
 
  GROUP 4: Dump trucks, over 25 yds. and under 65 yds.; Water 
  pulls - DW 10's, 20's, 21's and other similar equipment 
  when pulling Aqua/pak or water tank trailers; Helicopter 
  pilots (when transporting men and materials); Lowbedk Heavy 
  Duty Transport up to including 7 axles; DW10's, 20's, 21's 
  and other similar Cat type, Terra Cobra, LeTourneau Pulls, 
  Tournorocker, Euclid and similar type equipment when 
  pulling fuel and/or grease tank trailers or other 
  miscellaneous trailers; Vacuum Trucks 7500 gals and over 
  and truck repairman 
 
  GROUP 5: Dump trucks, 65 yds. and over; Holland hauler; Low 
  bed Heavy Duty Transport over 7 axles 
 
---------------------------------------------------------------- 
 
WELDERS - Receive rate prescribed for craft performing 
operation to which welding is incidental. 
 
================================================================ 
  
Note: Executive Order (EO) 13706, Establishing Paid Sick Leave 
for Federal Contractors applies to all contracts subject to the 
Davis-Bacon Act for which the contract is awarded (and any 
solicitation was issued) on or after January 1, 2017.  If this 
contract is covered by the EO, the contractor must provide 
employees with 1 hour of paid sick leave for every 30 hours 
they work, up to 56 hours of paid sick leave each year. 
Employees must be permitted to use paid sick leave for their 
own illness, injury or other health-related needs, including 
preventive care; to assist a family member (or person who is 
like family to the employee) who is ill, injured, or has other 
health-related needs, including preventive care; or for reasons 
resulting from, or to assist a family member (or person who is 
like family to the employee) who is a victim of, domestic 
violence, sexual assault, or stalking.  Additional information 
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on contractor requirements and worker protections under the EO 
is available at www.dol.gov/whd/govcontracts. 
 
Unlisted classifications needed for work not included within 
the scope of the classifications listed may be added after 
award only as provided in the labor standards contract clauses 
(29CFR 5.5 (a) (1) (ii)). 
 
 
---------------------------------------------------------------- 
  
 
The body of each wage determination lists the classification 
and wage rates that have been found to be prevailing for the 
cited type(s) of construction in the area covered by the wage 
determination. The classifications are listed in alphabetical 
order of ""identifiers"" that indicate whether the particular 
rate is a union rate (current union negotiated rate for local), 
a survey rate (weighted average rate) or a union average rate 
(weighted union average rate). 
 
Union Rate Identifiers 
 
A four letter classification abbreviation identifier enclosed 
in dotted lines beginning with characters other than ""SU"" or 
""UAVG"" denotes that the union classification and rate were 
prevailing for that classification in the survey. Example: 
PLUM0198-005 07/01/2014. PLUM is an abbreviation identifier of 
the union which prevailed in the survey for this 
classification, which in this example would be Plumbers. 0198 
indicates the local union number or district council number 
where applicable, i.e., Plumbers Local 0198. The next number, 
005 in the example, is an internal number used in processing 
the wage determination. 07/01/2014 is the effective date of the 
most current negotiated rate, which in this example is July 1, 
2014. 
 
Union prevailing wage rates are updated to reflect all rate 
changes in the collective bargaining agreement (CBA) governing 
this classification and rate. 
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Survey Rate Identifiers 
 
Classifications listed under the ""SU"" identifier indicate that 
no one rate prevailed for this classification in the survey and 
the published rate is derived by computing a weighted average 
rate based on all the rates reported in the survey for that 
classification.  As this weighted average rate includes all 
rates reported in the survey, it may include both union and 
non-union rates. Example: SULA2012-007 5/13/2014. SU indicates 
the rates are survey rates based on a weighted average 
calculation of rates and are not majority rates. LA indicates 
the State of Louisiana. 2012 is the year of survey on which 
these classifications and rates are based. The next number, 007 
in the example, is an internal number used in producing the 
wage determination. 5/13/2014 indicates the survey completion 
date for the classifications and rates under that identifier. 
 
Survey wage rates are not updated and remain in effect until a 
new survey is conducted. 
 
Union Average Rate Identifiers 
 
Classification(s) listed under the UAVG identifier indicate 
that no single majority rate prevailed for those 
classifications; however, 100% of the data reported for the 
classifications was union data. EXAMPLE: UAVG-OH-0010 
08/29/2014. UAVG indicates that the rate is a weighted union 
average rate. OH indicates the state. The next number, 0010 in 
the example, is an internal number used in producing the wage 
determination. 08/29/2014 indicates the survey completion date 
for the classifications and rates under that identifier. 
 
A UAVG rate will be updated once a year, usually in January of 
each year, to reflect a weighted average of the current 
negotiated/CBA rate of the union locals from which the rate is 
based. 
 
  
 
---------------------------------------------------------------- 
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                   WAGE DETERMINATION APPEALS PROCESS 
 
1.) Has there been an initial decision in the matter? This can 
be: 
 
*  an existing published wage determination 
*  a survey underlying a wage determination 
*  a Wage and Hour Division letter setting forth a position on 
   a wage determination matter 
*  a conformance (additional classification and rate) ruling 
 
On survey related matters, initial contact, including requests 
for summaries of surveys, should be with the Wage and Hour 
Regional Office for the area in which the survey was conducted 
because those Regional Offices have responsibility for the 
Davis-Bacon survey program. If the response from this initial 
contact is not satisfactory, then the process described in 2.) 
and 3.) should be followed. 
 
With regard to any other matter not yet ripe for the formal 
process described here, initial contact should be with the 
Branch of Construction Wage Determinations.  Write to: 
 
            Branch of Construction Wage Determinations 
            Wage and Hour Division 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 
 
2.) If the answer to the question in 1.) is yes, then an 
interested party (those affected by the action) can request 
review and reconsideration from the Wage and Hour Administrator 
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to: 
 
            Wage and Hour Administrator 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 
 
The request should be accompanied by a full statement of the 
interested party's position and by any information (wage 
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payment data, project description, area practice material, 
etc.) that the requestor considers relevant to the issue. 
 
3.) If the decision of the Administrator is not favorable, an 
interested party may appeal directly to the Administrative 
Review Board (formerly the Wage Appeals Board).  Write to: 
 
            Administrative Review Board 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 
 
4.) All decisions by the Administrative Review Board are final. 
 
================================================================ 
 
          END OF GENERAL DECISION" 
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Appendix A 
 
 
 

County of San Mateo Waste Management Plan Form 
 

Waste Management Daily Transport Report 





 

 



 

 



 

 



 

 



 
 

 
 

 

Note : Inert material shall be as defined in the Construction Waste Management 
Section.  
of these specifications. 
 
Comments : 
______________________________________________________________________
______________________________________________________________________
______________________________________________________________________
______________________________________________________________________
______________________________________________________________________
________________________________________ 

 

WASTE  MANAGEMENT  DAILY  TRANSPORT  REPORT 
Date : Day : Multiple Pages :  Yes___   No ___
 Contractor  Representative : 
Project : 
 County Inspector : 
   
 Transport 

Vehicle Type 
Vehicle License/I.D. Load Destination 

   Inert Material Non-Inert 
Material

1   
2   
3   
4   
5   
6   
7   
8   
9   

10   
11   
12   
13   
14   
15   
16   
17   
18   
19   
20   
21   
22   
23   
24   
25   
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Sample “Payment Bond” Form 
 

Sample “Performance Bond” Form





 

Payment Bond Page 1 of 2 
 

PAYMENT BOND 
 
 
 
KNOW ALL MEN BY THESE PRESENTS: 
 

That WHEREAS, the County of San Mateo hereinafter designated as the “County,” has 
awarded to     , hereinafter designated 
 (Contractor’s Name) 

as the “Principal,” a contract dated     , hereinafter designated 
 (Contract Award Date) 

as the “Contract,” which Contract is by this reference made a part hereof, for the work 
described as Scenic Drive Repair and Reconstruction [County Project No. SMC51; 
Project File No. E4976; Federal-Aid No. FEMA-4308-DR-CA]. 
 
  And WHEREAS, pursuant to law, the Principal is required, before entering 
upon the performance of the work, to file a good and sufficient bond with the body by 
whom the Contract is awarded to secure the claims to which reference is made in 
Sections 9550 to 9566 and 9100 to 9364 both inclusive, of the Civil Code of California. 
 
 
  NOW THEREFORE, THESE PRESENTS WITNESSETH: 
 

 That the said Principal and the undersigned,   
 (Surety’s Name) 

as corporate Surety, are held and firmly bound unto all laborers, material men and other 
persons referred to in said statutes in the sum of 

 Dollars ($ ) 

lawful money of the United States, for the payment of which sum well and truly to be 
made, we bind ourselves, our heirs, executors, administrators, successors, or assigns, 
jointly and severally, by these presents. 
 
  The condition of this obligation is that if the above bonded Principal, 
contractor, person, company or corporation, or his or its sub-contractor, fails to pay any 
claimant name in Section 9100 of the Civil Code of the State of California, or amounts 
due under the Unemployment Insurance Code, with respect to work or labor performed 
by any such claimant, that the Surety on this bond will pay the same, in an amount not 
exceeding the aggregate sum specified in this bond, and also, in case suit is brought 
upon this bond, a reasonable attorney’s fee, which shall be awarded by the court to the 
prevailing party in said suit, and attorney’s fees to be taxed as costs in said suit.  
 
  It is hereby expressly stipulated and agreed that this bond shall inure to 
the benefit of any and all persons, companies and corporations entitled to file claims 
under Section 9100 to 9364 of the Civil Code, so as to give a right of action to them or 
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their assigns in any suit brought upon this bond. 
 
  This bond is executed and filed to comply with the provisions of the act of 
Legislature of the State of California as designated in the Civil Code, Sections 9550-
9566 inclusive, and all amendments thereto. 
 
  Should the condition of this bond be fully performed, then this obligation 
shall become null and void, otherwise it shall be and remain in full force and effect. 
 
  And the said Surety, for value received, hereby stipulates and agrees that 
no change will be made which increases the total Contract price more than twenty 
percent (20%) in excess of the original Contract price without notice to the Surety, then, 
this obligation to be void, otherwise to remain in full force and virtue. 
 
  Correspondence relating to this bond shall be sent to the Surety at the 
address set forth below. 
 
 
 
  IN WITNESS WHEREOF, this instrument has been duly executed by the 
Principal and Surety this               day of                               , 20       . 
 
 
 
              
Principal      Surety 
 
 
              
Signature      Signature 
 
 
              
Printed Name      Printed Name 
 
 
       Address for Notices: 

  

  

  

  
 
 
NOTE:  Notary acknowledgement for Surety and Surety’s Power of Attorney must be 
attached.
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PERFORMANCE BOND 
 
 
 
KNOW ALL MEN BY THESE PRESENTS: 

That WHEREAS, the County of San Mateo hereinafter designated as the “County,” has 
awarded to  , hereinafter designated 
 (Contractor’s Name) 

as the "Principal," a contract dated      , hereinafter designated 
 (Contract Award Date) 

as the “Contract,” which Contract is by this reference made a part hereof, for the work 
described as Scenic Drive Repair and Reconstruction [County Project No. SMC51; 
Project File No. E4976; Federal-Aid No. FEMA-4308-DR-CA]. 
 

  And WHEREAS, Principal is required to furnish a bond in connection with 

the Contract, guaranteeing the faithful performance thereof. 

 

  NOW THEREFORE, THESE PRESENTS WITNESSETH: 

  That the said Principal and the undersigned, _______________________, 
 (Surety’s Name) 

as corporate Surety, are held and firmly bound unto the County in the sum of 

                                                                                                    Dollars ($                      ) 

lawful money of the United States, for the payment of which sum well and truly to be 

made, we bind ourselves, our heirs, executors, administrators, successors, or assigns, 

jointly and severally, firmly by these presents. 

  The condition of this obligation is such that if the above bonded Principal 

shall well and truly perform and fulfill all the undertakings, covenants, terms, conditions, 

and agreements of said Contract during the original term of said Contract and any 

extensions thereof that may be granted by the County, with or without notice to the 

Surety, and during the life of any guarantee required under the Contract, and shall also 

well and truly perform and fulfill all the undertakings, covenants, terms, conditions and 

agreements of any and all duly authorized modifications of said Contract that may 

hereafter be made, except that no change will be made which increases the total 
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Contract price more than twenty percent (20%) in excess of the original Contract price 

without notice to the Surety, then, this obligation to be void, otherwise to remain in full 

force and virtue. 

  Correspondence relating to this bond shall be sent to the Surety at the 

address set forth below. 

 

 

 

  IN WITNESS WHEREOF, this instrument has been duly executed by the 

Principal and Surety this               day of                               , 20       . 

 
 
 
              
Principal      Surety 
 
 
              
Signature      Signature 
 
 
              
Printed Name      Printed Name 
 
 
 
       Address for Notices: 

  

  

  

  
 
 
NOTE:  Notary acknowledgement for Surety and Surety’s Power of Attorney must be attached.  
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Daily Personnel and Equipment Log 
  



 

 

 



 
 
 

 
 

DAILY PERSONNEL AND EQUIPMENT LOG 

Using as many copies of this form necessary, the Contractor shall provide the 

Engineer with a list of all personnel and their title and, if applicable, equipment said 

employee is operating.  This information is required of the Prime and their 

Subcontractors. 

This form, if used in lieu of Contractor’s Daily Dispatch Report, shall be 

submitted to the Engineer by the start of the first working day subsequent to the 

performance of the work, or Contractor may incur task-specific liquidated 

damages in the amount of $500 per day for every day hence until submittal is 

made.  Reference is made to Section 7-4a, “Payroll Records,” of the Project 

Special Provisions. 

Date:       Project No.:   SMC51  

Project:  Scenic Drive Repair and Reconstruction Project  

Contractor:      

Is this log for Subcontractor?  _____ Yes   _____ No 

If yes, Name of Subcontractor:      

Personnel Equipment 

Name 
Title/ 
Trade

No. Type Make Model 

   

   

   

   

   

   

   

   

   

   

   

 
Notes:  
______________________________________________________________________ 
______________________________________________________________________
______________________________________________________________________ 
 



 
 
 

 
 

 
 



Appendix D.E4976 
 
 

 
 

 

 
 
 
 
 
 
 
 
 

Appendix D 
 
 
 

Public Contract Code 
Sections 9204 and 20104 et seq. 

 
  





 
 
 

 
 

Public Contract Code Section 9204 et seq. 
 
9204. 
 (a) The Legislature finds and declares that it is in the best interests of the state and its 
citizens to ensure that all construction business performed on a public works project in 
the state that is complete and not in dispute is paid in full and in a timely manner. 
(b) Notwithstanding any other law, including, but not limited to, Article 7.1 (commencing 
with Section 10240) of Chapter 1 of Part 2, Chapter 10 (commencing with Section 
19100) of Part 2, and Article 1.5 (commencing with Section 20104) of Chapter 1 of Part 
3, this section shall apply to any claim by a contractor in connection with a public works 
project. 
(c) For purposes of this section: 
(1) “Claim” means a separate demand by a contractor sent by registered mail or 
certified mail with return receipt requested, for one or more of the following: 
(A) A time extension, including, without limitation, for relief from damages or penalties 
for delay assessed by a public entity under a contract for a public works project. 
(B) Payment by the public entity of money or damages arising from work done by, or on 
behalf of, the contractor pursuant to the contract for a public works project and payment 
for which is not otherwise expressly provided or to which the claimant is not otherwise 
entitled. 
(C) Payment of an amount that is disputed by the public entity. 
(2) “Contractor” means any type of contractor within the meaning of Chapter 9 
(commencing with Section 7000) of Division 3 of the Business and Professions Code 
who has entered into a direct contract with a public entity for a public works project. 
(3) (A) “Public entity” means, without limitation, except as provided in subparagraph (B), 
a state agency, department, office, division, bureau, board, or commission, the 
California State University, the University of California, a city, including a charter city, 
county, including a charter county, city and county, including a charter city and county, 
district, special district, public authority, political subdivision, public corporation, or 
nonprofit transit corporation wholly owned by a public agency and formed to carry out 
the purposes of the public agency. 
(B) “Public entity” shall not include the following: 
(i) The Department of Water Resources as to any project under the jurisdiction of that 
department. 
(ii) The Department of Transportation as to any project under the jurisdiction of that 
department. 
(iii) The Department of Parks and Recreation as to any project under the jurisdiction of 
that department. 
(iv) The Department of Corrections and Rehabilitation with respect to any project under 
its jurisdiction pursuant to Chapter 11 (commencing with Section 7000) of Title 7 of Part 
3 of the Penal Code. 
(v) The Military Department as to any project under the jurisdiction of that department. 
(vi) The Department of General Services as to all other projects. 
(vii) The High-Speed Rail Authority. 
(4) “Public works project” means the erection, construction, alteration, repair, or 
improvement of any public structure, building, road, or other public improvement of any 
kind. 
(5) “Subcontractor” means any type of contractor within the meaning of Chapter 9 
(commencing with Section 7000) of Division 3 of the Business and Professions Code 



 
 
 

 
 

who either is in direct contract with a contractor or is a lower tier subcontractor. 
(d) (1) (A) Upon receipt of a claim pursuant to this section, the public entity to which the 
claim applies shall conduct a reasonable review of the claim and, within a period not to 
exceed 45 days, shall provide the claimant a written statement identifying what portion 
of the claim is disputed and what portion is undisputed. Upon receipt of a claim, a public 
entity and a contractor may, by mutual agreement, extend the time period provided in 
this subdivision. 
(B) The claimant shall furnish reasonable documentation to support the claim.  
(C) If the public entity needs approval from its governing body to provide the claimant a 
written statement identifying the disputed portion and the undisputed portion of the 
claim, and the governing body does not meet within the 45 days or within the mutually 
agreed to extension of time following receipt of a claim sent by registered mail or 
certified mail, return receipt requested, the public entity shall have up to three days 
following the next duly publicly noticed meeting of the governing body after the 45-day 
period, or extension, expires to provide the claimant a written statement identifying the 
disputed portion and the undisputed portion. 
(D) Any payment due on an undisputed portion of the claim shall be processed and 
made within 60 days after the public entity issues its written statement. If the public 
entity fails to issue a written statement, paragraph (3) shall apply. 
(2) (A) If the claimant disputes the public entity’s written response, or if the public entity 
fails to respond to a claim issued pursuant to this section within the time prescribed, the 
claimant may demand in writing an informal conference to meet and confer for 
settlement of the issues in dispute. Upon receipt of a demand in writing sent by 
registered mail or certified mail, return receipt requested, the public entity shall schedule 
a meet and confer conference within 30 days for settlement of the dispute. 
(B) Within 10 business days following the conclusion of the meet and confer 
conference, if the claim or any portion of the claim remains in dispute, the public entity 
shall provide the claimant a written statement identifying the portion of the claim that 
remains in dispute and the portion that is undisputed. Any payment due on an 
undisputed portion of the claim shall be processed and made within 60 days after the 
public entity issues its written statement. Any disputed portion of the claim, as identified 
by the contractor in writing, shall be submitted to nonbinding mediation, with the public 
entity and the claimant sharing the associated costs equally. The public entity and 
claimant shall mutually agree to a mediator within 10 business days after the disputed 
portion of the claim has been identified in writing. If the parties cannot agree upon a 
mediator, each party shall select a mediator and those mediators shall select a qualified 
neutral third party to mediate with regard to the disputed portion of the claim. Each party 
shall bear the fees and costs charged by its respective mediator in connection with the 
selection of the neutral mediator. If mediation is unsuccessful, the parts of the claim 
remaining in dispute shall be subject to applicable procedures outside this section. 
(C) For purposes of this section, mediation includes any nonbinding process, including, 
but not limited to, neutral evaluation or a dispute review board, in which an independent 
third party or board assists the parties in dispute resolution through negotiation or by 
issuance of an evaluation. Any mediation utilized shall conform to the timeframes in this 
section. 
(D) Unless otherwise agreed to by the public entity and the contractor in writing, the 
mediation conducted pursuant to this section shall excuse any further obligation under 
Section 20104.4 to mediate after litigation has been commenced. 
(E) This section does not preclude a public entity from requiring arbitration of disputes 



 
 
 

 
 

under private arbitration or the Public Works Contract Arbitration Program, if mediation 
under this section does not resolve the parties’ dispute. 
(3) Failure by the public entity to respond to a claim from a contractor within the time 
periods described in this subdivision or to otherwise meet the time requirements of this 
section shall result in the claim being deemed rejected in its entirety. A claim that is 
denied by reason of the public entity’s failure to have responded to a claim, or its failure 
to otherwise meet the time requirements of this section, shall not constitute an adverse 
finding with regard to the merits of the claim or the responsibility or qualifications of the 
claimant. 
(4) Amounts not paid in a timely manner as required by this section shall bear interest at 
7 percent per annum. 
(5) If a subcontractor or a lower tier subcontractor lacks legal standing to assert a claim 
against a public entity because privity of contract does not exist, the contractor may 
present to the public entity a claim on behalf of a subcontractor or lower tier 
subcontractor. A subcontractor may request in writing, either on his or her own behalf or 
on behalf of a lower tier subcontractor, that the contractor present a claim for work 
which was performed by the subcontractor or by a lower tier subcontractor on behalf of 
the subcontractor. The subcontractor requesting that the claim be presented to the 
public entity shall furnish reasonable documentation to support the claim. Within 45 
days of receipt of this written request, the contractor shall notify the subcontractor in 
writing as to whether the contractor presented the claim to the public entity and, if the 
original contractor did not present the claim, provide the subcontractor with a statement 
of the reasons for not having done so. 
(e) The text of this section or a summary of it shall be set forth in the plans or 
specifications for any public works project that may give rise to a claim under this 
section. 
(f) A waiver of the rights granted by this section is void and contrary to public policy, 
provided, however, that (1) upon receipt of a claim, the parties may mutually agree to 
waive, in writing, mediation and proceed directly to the commencement of a civil action 
or binding arbitration, as applicable; and (2) a public entity may prescribe reasonable 
change order, claim, and dispute resolution procedures and requirements in addition to 
the provisions of this section, so long as the contractual provisions do not conflict with or 
otherwise impair the timeframes and procedures set forth in this section. 
(g) This section applies to contracts entered into on or after January 1, 2017. 
(h) Nothing in this section shall impose liability upon a public entity that makes loans or 
grants available through a competitive application process, for the failure of an awardee 
to meet its contractual obligations. 
(i) This section shall remain in effect only until January 1, 2027, and as of that date is 
repealed, unless a later enacted statute, that is enacted before January 1, 2027, deletes 
or extends that date. 
SEC. 2. 
 The Legislature finds and declares that it is of statewide concern to require a charter 
city, charter county, or charter city and county to follow a prescribed claims resolution 
process to ensure there are uniform and equitable procurement practices. 
SEC. 3. 
 If the Commission on State Mandates determines that this act contains costs mandated 
by the state, reimbursement to local agencies and school districts for those costs shall 
be made pursuant to Part 7 (commencing with Section 17500) of Division 4 of Title 2 of 
the Government Code.  



 
 
 

 
 

Public Contract Code Section 20104 et seq. 
 
20104. 
   
(a) (1) This article applies to all public works claims of three hundred seventy-five 
thousand dollars ($375,000) or less which arise between a contractor and a local 
agency. 
(2) This article shall not apply to any claims resulting from a contract between a 
contractor and a public agency when the public agency has elected to resolve any 
disputes pursuant to Article 7.1 (commencing with Section 10240) of Chapter 1 of Part 
2. 
(b) (1) “Public work” means “public works contract” as defined in Section 1101 but does 
not include any work or improvement contracted for by the state or the Regents of the 
University of California. 
(2) “Claim” means a separate demand by the contractor for (A) a time extension, (B) 
payment of money or damages arising from work done by, or on behalf of, the 
contractor pursuant to the contract for a public work and payment of which is not 
otherwise expressly provided for or the claimant is not otherwise entitled to, or (C) an 
amount the payment of which is disputed by the local agency. 
(c) The provisions of this article or a summary thereof shall be set forth in the plans or 
specifications for any work which may give rise to a claim under this article. 
(d) This article applies only to contracts entered into on or after January 1, 1991. 
(Amended by Stats. 2010, Ch. 697, Sec. 47. Effective January 1, 2011. Operative July 
1, 2012, by Sec. 105 of Ch. 697.) 

20104.2. 
   
For any claim subject to this article, the following requirements apply: 
(a) The claim shall be in writing and include the documents necessary to substantiate 
the claim. Claims must be filed on or before the date of final payment. Nothing in this 
subdivision is intended to extend the time limit or supersede notice requirements 
otherwise provided by contract for the filing of claims. 
(b) (1) For claims of less than fifty thousand dollars ($50,000), the local agency shall 
respond in writing to any written claim within 45 days of receipt of the claim, or may 
request, in writing, within 30 days of receipt of the claim, any additional documentation 
supporting the claim or relating to defenses to the claim the local agency may have 
against the claimant. 
(2) If additional information is thereafter required, it shall be requested and provided 
pursuant to this subdivision, upon mutual agreement of the local agency and the 
claimant. 
(3) The local agency’s written response to the claim, as further documented, shall be 
submitted to the claimant within 15 days after receipt of the further documentation or 
within a period of time no greater than that taken by the claimant in producing the 
additional information, whichever is greater. 
(c) (1) For claims of over fifty thousand dollars ($50,000) and less than or equal to three 
hundred seventy-five thousand dollars ($375,000), the local agency shall respond in 
writing to all written claims within 60 days of receipt of the claim, or may request, in 
writing, within 30 days of receipt of the claim, any additional documentation supporting 
the claim or relating to defenses to the claim the local agency may have against the 



 
 
 

 
 

claimant. 
(2) If additional information is thereafter required, it shall be requested and provided 
pursuant to this subdivision, upon mutual agreement of the local agency and the 
claimant. 
(3) The local agency’s written response to the claim, as further documented, shall be 
submitted to the claimant within 30 days after receipt of the further documentation, or 
within a period of time no greater than that taken by the claimant in producing the 
additional information or requested documentation, whichever is greater. 
(d) If the claimant disputes the local agency’s written response, or the local agency fails 
to respond within the time prescribed, the claimant may so notify the local agency, in 
writing, either within 15 days of receipt of the local agency’s response or within 15 days 
of the local agency’s failure to respond within the time prescribed, respectively, and 
demand an informal conference to meet and confer for settlement of the issues in 
dispute. Upon a demand, the local agency shall schedule a meet and confer conference 
within 30 days for settlement of the dispute. 
(e) Following the meet and confer conference, if the claim or any portion remains in 
dispute, the claimant may file a claim as provided in Chapter 1 (commencing with 
Section 900) and Chapter 2 (commencing with Section 910) of Part 3 of Division 3.6 of 
Title 1 of the Government Code. For purposes of those provisions, the running of the 
period of time within which a claim must be filed shall be tolled from the time the 
claimant submits his or her written claim pursuant to subdivision (a) until the time that 
claim is denied as a result of the meet and confer process, including any period of time 
utilized by the meet and confer process. 
(f) This article does not apply to tort claims and nothing in this article is intended nor 
shall be construed to change the time periods for filing tort claims or actions specified by 
Chapter 1 (commencing with Section 900) and Chapter 2 (commencing with Section 
910) of Part 3 of Division 3.6 of Title 1 of the Government Code. 
(Added by Stats. 1994, Ch. 726, Sec. 22. Effective September 22, 1994.) 

20104.4. 
   
The following procedures are established for all civil actions filed to resolve claims 
subject to this article: 
(a) Within 60 days, but no earlier than 30 days, following the filing or responsive 
pleadings, the court shall submit the matter to nonbinding mediation unless waived by 
mutual stipulation of both parties. The mediation process shall provide for the selection 
within 15 days by both parties of a disinterested third person as mediator, shall be 
commenced within 30 days of the submittal, and shall be concluded within 15 days from 
the commencement of the mediation unless a time requirement is extended upon a 
good cause showing to the court or by stipulation of both parties. If the parties fail to 
select a mediator within the 15-day period, any party may petition the court to appoint 
the mediator. 
(b) (1) If the matter remains in dispute, the case shall be submitted to judicial arbitration 
pursuant to Chapter 2.5 (commencing with Section 1141.10) of Title 3 of Part 3 of the 
Code of Civil Procedure, notwithstanding Section 1141.11 of that code. The Civil 
Discovery Act (Title 4 (commencing with Section 2016.010) of Part 4 of the Code of Civil 
Procedure) shall apply to any proceeding brought under this subdivision consistent with 
the rules pertaining to judicial arbitration. 
(2) Notwithstanding any other provision of law, upon stipulation of the parties, arbitrators 



 
 
 

 
 

appointed for purposes of this article shall be experienced in construction law, and, 
upon stipulation of the parties, mediators and arbitrators shall be paid necessary and 
reasonable hourly rates of pay not to exceed their customary rate, and such fees and 
expenses shall be paid equally by the parties, except in the case of arbitration where 
the arbitrator, for good cause, determines a different division. In no event shall these 
fees or expenses be paid by state or county funds. 
(3) In addition to Chapter 2.5 (commencing with Section 1141.10) of Title 3 of Part 3 of 
the Code of Civil Procedure, any party who after receiving an arbitration award requests 
a trial de novo but does not obtain a more favorable judgment shall, in addition to 
payment of costs and fees under that chapter, pay the attorney’s fees of the other party 
arising out of the trial de novo. 
(c) The court may, upon request by any party, order any witnesses to participate in the 
mediation or arbitration process. 
(Amended by Stats. 2004, Ch. 182, Sec. 54. Effective January 1, 2005. Operative July 
1, 2005, by Sec. 64 of Ch. 182.) 

20104.6. 
   
(a) No local agency shall fail to pay money as to any portion of a claim which is 
undisputed except as otherwise provided in the contract. 
(b) In any suit filed under Section 20104.4, the local agency shall pay interest at the 
legal rate on any arbitration award or judgment. The interest shall begin to accrue on 
the date the suit is filed in a court of law. 
(Added by Stats. 1994, Ch. 726, Sec. 22. Effective September 22, 1994.) 
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Avoidance and Minimization Measures 

 
GENERAL AVOIDANCE AND MINIMIZATION MEASURES 

GEN AMM-1 Erosion and Sedimentation Prevention Measures: The Subapplicant will 
prepare an Erosion Control Plan, as needed. The Erosion Control Plan will detail the 
erosion and sedimentation prevention measures required. As part of this plan, the 
Subapplicant will ensure that sediment-control devices are installed and maintained 
correctly. For example, sediment will be removed from engineering controls once the 
sediment has reached one-third of the exposed height of the control. The devices will be 
inspected frequently (i.e., daily or weekly, as necessary) to ensure that they are 
functioning properly; controls will be immediately repaired or replaced, or additional 
controls will be installed as necessary. Sediment that is captured in these controls may be 
disposed of onsite in an appropriate, safe, approved area or offsite at an approved 
disposal site. 

Areas of soil disturbance, including temporarily disturbed areas, will be seeded with a 
regionally appropriate erosion control seed mixture. On soil slopes with an angle greater 
than 30 percent, erosion control blankets will be installed, or a suitable and approved 
binding agent will be applied. Runoff will be diverted away from steep or denuded slopes. 

Where habitat for federally listed species is identified within, or adjacent to, the project 
footprint, all disturbed soils at the site will undergo erosion control treatment before the 
rainy season starts and after construction is terminated. Treatment may include 
temporary seeding and sterile straw mulch. 

GEN AMM-2 Bank Stabilization: If bank stabilization activities are necessary, then such 
stabilization will be constructed to minimize erosion potential and will contain design 
elements suitable for supporting riparian vegetation, if feasible. 

GEN AMM-3 Dust Control Measures: To reduce dust, all traffic associated with the 
Subapplicant's construction activities will be restricted to a speed limit of 20 miles per 
hour when traveling off of highways or county roads. 

Stockpiles of material that are susceptible to wind-blown dispersal will be covered with 
plastic sheeting or other suitable material to prevent movement of the material. 

During construction, water or other binding materials will be applied to disturbed ground 
that may become windborne. If binding agents are used, all manufacturers' 
recommendations for use will be followed. 
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GEN AMM-4 Spill Control Planning: The Subapplicant will prepare a Spill Prevention 
and Pollution Control Plan to address the storage of hazardous materials and emergency 
cleanup of any hazardous material and will be available onsite, if applicable. The plan will 
incorporate hazardous waste, stormwater, and other emergency planning requirements. 

GEN AMM-5 Spill Prevention and Pollution Control Measures: The Subapplicant will 
exercise every reasonable precaution to protect listed species and their habitats from 
pollution due to fuels, oils, lubricants, construction by-products, and pollutants such as 
construction chemicals, fresh cement, saw water, or other harmful materials. Water 
containing mud, silt, concrete, or other by-products or pollutants from construction 
activities will be treated by filtration, retention in a settling pond, or similar measures. 
Fresh cement or concrete will not be allowed to enter the flowing water of streams and 
curing concrete will not come into direct contact with waters supporting listed species. 
Construction pollutants will be collected and transported to an authorized disposal area, 
as appropriate, per all Federal, State, and local laws and regulations. 

To reduce bottom substrate disturbance and excessive turbidity, removal of existing 
piles by cutting at the substrate surface or reverse pile driving with a sand collar at the 
base to minimize resuspension of any toxic substances is preferable; hydraulic jetting 
will not be used. 

No petroleum product chemicals, silt, fine soils, or any substance or material deleterious 
to listed species will be allowed to pass into or be placed where it can pass into a 
stream channel. There will be no side-casting of material into any waterway. 

All concrete or other similar rubble will be free of trash and reinforcement steel. No 
petroleum-based products (e.g., asphalt) will be used as a stabilizing material. 

The Subapplicant will store all hazardous materials in properly designated containers in 
a storage area with an impermeable membrane between the ground and the hazardous 
materials. The storage area will be encircled by a berm to prevent the discharge of 
pollutants to ground water or runoff into the habitats of listed species. A plan for the 
emergency cleanup of any hazardous materials will be available onsite, and adequate 
materials for spill cleanup will be maintained onsite. 

GEN AMM-6 Equipment Inspection and Maintenance: Well-maintained equipment 
will be used to perform the work and, except in the case of a failure or breakdown, 
equipment maintenance will be performed offsite. Equipment will be inspected daily by 
the operator for leaks or spills. If leaks or spills are encountered, the source of the leak 
will be identified, leaked material will be cleaned up, and the cleaning materials will be 
collected and properly disposed. Fueling of land- and marine-based equipment will be 
conducted in accordance with procedures to be developed in the Spill Prevention and 
Pollution Control Plan. 
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Vehicles and equipment that are used during the course of a project will be fueled and 
serviced in a “safe” area (i.e., outside of sensitive habitats) in a manner that will not 
affect listed species or their habitats. Spills, leaks, and other problems of a similar 
nature will be resolved immediately to prevent unnecessary effects on listed species 
and their habitats. A plan for the emergency cleanup of any spills of fuel or other 
material will be available onsite, and adequate materials for spill cleanup will be 
maintained onsite. 

GEN AMM-7 Fueling Activities: Avoidance and minimization measures will be applied 
to protect listed species and their habitats from pollution due to fuels, oils, lubricants, 
and other harmful materials. Vehicles and equipment that are used during project 
implementation will be fueled and serviced in a manner that will not affect listed species 
or their habitats. Machinery and equipment used during work will be serviced, fueled, 
and maintained on uplands to prevent contamination to surface waters. Fueling 
equipment and vehicles will be kept more than 200 feet away from waters of the State. 
Exceptions to this distance requirement may be allowed for large cranes, pile drivers, 
and drill rigs if they cannot be easily moved. 

GEN AMM-8 Equipment Staging: No staging of construction materials, equipment, 
tools, buildings, trailers, or restroom facilities will occur in a floodplain during flood 
season at the project location, even if staging is only temporary. 

GEN AMM-9 Materials Storage and Disposal: Stockpiled soils will be adequately 
covered to prevent sedimentation from runoff and wind. All hazardous materials will be 
stored in upland areas in storage trailers and/ or slipping containers designed to provide 
adequate containment. Short-term laydown of hazardous materials for immediate use 
will be permitted provided the same containment precautions are taken as described for 
hazardous materials storage. All construction materials, wastes, debris, sediment, 
rubbish, trash, and fencing will be removed from the site once project construction is 
complete and transported to an authorized disposal area, as appropriate, in compliance 
with applicable Federal, State, and local laws and regulations. No disposal of 
construction materials or debris will occur in a floodplain. No storage of construction 
materials or debris will occur in a floodplain during flood season. 

GEN AMM-10 Fire Prevention: With the exception of vegetation-clearing equipment, 
no vehicles or construction equipment will be operated in areas of tall, dry vegetation. 

The Subapplicant will develop and implement a fire prevention and suppression plan for 
all maintenance and repair activities that require welding or otherwise have a risk of 
starting a wildfire. 

GEN AMM-11 Waste Management: The work area will be kept free of loose trash, 
including small pieces of residual construction material, such as metal cuttings, broken 
glass, and hardware. 
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All food waste will be removed from the site on a daily basis. 

All construction material, wastes, debris, sediment, rubbish, vegetation, trash, and 
fencing will be removed from the site once the project is completed and will be 
transported to an authorized disposal area, as appropriate, per all Federal, State, and 
local laws and regulations. 

GEN AMM-12 Work Involving Boats and Barges: [Not included by FEMA because 
there will not be any boat or barge work.] 

GEN AMM-13 Work Area Designation to Minimize Disturbance: The Subapplicant 
will reduce, to the maximum extent practicable, the amount of disturbance at a site to 
the absolute minimum necessary to accomplish the project. Wherever possible, existing 
vegetation will be salvaged from the project area and stored for replanting after 
earthmoving activities are completed. Topsoil will be removed, stockpiled, covered, and 
encircled with silt fencing to prevent loss or movement of the soil into listed species 
habitats. All topsoil will be replaced in a manner to recreate pre-disturbance conditions 
as closely as possible 

Project planning must consider not only the effects of the action itself, but also all 
ancillary activities associated with the actions, such as equipment staging and refueling 
areas, topsoil or spoils stockpiling areas, material storage areas, disposal sites, routes 
of ingress and egress to the project site, and all other related activities necessary to 
complete the project 

GEN AMM-14 Access Routes and Staging Areas: When working on stream banks or 
floodplains, disturbance to existing grades and vegetation will be limited to the actual 
site of the project and necessary access routes. Placement of all roads, staging areas, 
and other facilities will avoid and limit disturbance to sensitive habitats ( e.g., stream 
banks, stream channel, and riparian habitat) as much as possible. When possible, 
existing ingress or egress points will be used and/ or work will be performed from the 
top of the stream banks. After completion of the work, the contours of the streambed, 
vegetation, and stream flows will be returned to their pre-construction condition or 
better. 

All staging and material storage areas, including the locations where equipment and 
vehicles are parked overnight, will be placed outside of the flood zone of a watercourse, 
above areas of tidal inundation, away from riparian habitat or wetland habitat, and away 
from any other sensitive habitats. When possible, staging and access areas will be 
situated in areas that are previously disturbed, such as developed areas, paved areas, 
parking lots, areas with bare ground or gravel, and areas clear of vegetation. 

GEN AMM-15 Environmental Awareness Training for Construction Personnel: All 
construction personnel will be given environmental awareness training by the project's 



Appendix E E4976 
 
 

 

Page 5 
 

environmental inspector or biological monitor before the start of construction. The 
training will familiarize all construction personnel with the listed species that may occur 
onsite, their habitats, general provisions and protections afforded by the Act, measures 
to be implemented to protect these species, and the project boundaries. This training 
will be provided within 3 days of the arrival of any new worker 

As part of the environmental awareness training, construction personnel will be notified 
that no dogs or any other pets under control of construction personnel will be allowed in 
the construction area, and that no firearms will be permitted in the construction area, 
unless carried by authorized security personnel or law enforcement. 

GEN AMM-16 Biological Monitor: A Service-approved biological monitor (Service-
approved biologist) will be present onsite for all construction activities that occur within 
100 feet of habitats for federally listed species. The Subapplicant will submit the 
Service-approved biologist's qualifications to the Service for approval prior to project 
construction. The Service-approved biologist will ensure that all applicable avoidance 
and minimization measures in this document are implemented during project 
construction. The Service-approved biologist will also ensure that all vehicles entering 
the site are free of debris that may harbor organisms that could be introduced to the 
site, such as vegetation or mud from other aquatic areas. The Service-approved 
biologist will also ensure that turbidity, sedimentation, and the release of materials such 
as dust or construction runoff are controlled, and that spill control measures are enacted 
properly 

The Service�approved biologist will oversee construction activities to ensure that no 
federally listed species and/ or their habitats are adversely affected. The Service-
approved biologist will have the authority to stop any work activities that may result in 
potential adverse effects to any federally listed species and/ or their habitats 

GEN AMM-17 Daily Work Hours: Construction activities that may affect suitable 
habitat for listed species will be limited to daylight hours during weekdays, leaving a 
nighttime and weekend period for the species. Work will be allowed on weekends if the 
proposed construction is 14 days or less in length 

GEN AMM-18 Entrapment Prevention: To prevent entrapment of listed species, all 
vertically sided holes or trenches will be covered at the end of the workday or have 
escape ramps built into the walls of the excavation. If pipes are stored onsite or in 
associated staging areas, they will be capped when not in use. 

Construction materials that have the potential to entangle or entrap wildlife will be 
properly contained so that wildlife cannot interact with the materials. 

If a federally-listed species is identified onsite, crews will immediately stop work within 
50 feet of the individual, and inform the construction supervisor and the Service-
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approved biological monitor. Work will not continue within 50 feet of the individual until it 
has traveled off the project site of its own volition. 

GEN AMM-19 Water Quality Protection: Contractors will exercise every reasonable 
precaution to protect listed species and their critical habitats from construction 
byproducts and pollutants, such as construction chemicals, fresh cement, saw-water, or 
other deleterious materials. Fresh cement or uncured concrete will not be allowed to 
come into contact with any waterway. Construction waste will be collected and 
transported to an authorized upland disposal area, as appropriate, and per Federal, 
State, and local laws and regulations. 

The Subapplicant will follow the best management practices described in The Use of 
Treated Wood Products in Aquatic Environments guidelines (NOAA Fisheries 2009). 
Although this guidance focuses on �he effects of the contaminants on Pacific salmonids 
protected under the Act, t�is guidance may still apply for general water quality 
protection and other protected species. This guidance will be used in conjunction with 
site�specific evaluations of other potential impacts. Riprap will be clean and durable, 
free from dirt, sand, clay, and rock fines and will be installed to withstand the 100-year 
flood event. If applicable, appropriate measures will be taken to minimize disturbance to 
potentially contaminated sediments 

GEN AMM-20 Revegetation of Stream Banks: [Not applicable because there are no 
rivers or streams in or near the proposed project.] 

GEN AMM-21 Restoration of Upland Areas to Pre-Project Conditions: For projects 
that require restoration of upland areas to pre-project conditions as a result of ground 
disturbance during construction activities, the Subapplicant will use native plants to the 
maximum extent practicable. Similarly, when hydroseeding, only native seed mix will be 
used. 

GEN AMM-22 Invasive Aquatic Species: The Subapplicant will follow the guidelines in 
the California Department of Fish and Wildlife's (CDFW's) California Aquatic Invasive 
Species Management Plan to prevent the spread of invasive aquatic plant and animal 
species (CDFW 2008). 

Construction equipment will be clean of debris or material that may harbor seeds or 
invasive pests before entering the work area. This debris or material includes dirt on 
construction equipment, tools, boots, pieces of vegetation, and water in the bilge of 
boats. All aquatic sampling equipment will be sterilized using appropriate guidelines 
before its use in aquatic habitats. 

GEN AMM-23 Work Below Mean Higher High Water: [Not included because there will 
not be any in-water work.] 
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GEN AMM-24 Avoidance of Submerged Vegetation: [Not included because there will 
not be any in-water work.] 

GEN AMM-25 Minimization of Shading by Overwater Structures: [Not included 
because there will not be any in-water work.] 

GEN AMM-26 Water Diversions and Dewatering: [Not included because there will not 
be any in-water work.] 

SAN FRANCISCO GARTER SNAKE CONSERVATION MEASURES 

The proposed project is not likely to adversely affect the snake; therefore, no take of the 
snake has been exempted. The following avoidance and minimization measures will be 
implemented in order to ensure that the snake is not adversely affected from 
implementation of the proposed project. 

SFGS-1 Biological Monitor: A Service-approved biologist(s) will be onsite during all 
activities. 

SFGS-2 Pre-construction Survey: No more than 24 hours prior to the date of initial 
ground disturbance and vegetation clearing, a Service-approved biologist with 
experience in the identification of all life stages of the snake will conduct a pre-
construction survey at the project site. The survey will consist of walking the project 
limits and within the project site to determine possible presence of the species. The 
Service-approved biologist will investigate all potential areas that could be used by San 
Francisco garter snake for feeding, breeding, sheltering, movement, and other essential 
behaviors, such as small woody debris, refuse, burrows entries, etc. 

SFGS-3 Daily Clearance Surveys: The Service-approved biologist will conduct 
clearance surveys at the beginning of each day and regularly throughout the workday 
when construction activities are occurring. 

SFGS-4 Environmentally Sensitive Areas: Prior to the start of construction, 
Environmentally Sensitive Areas (ESAs) - defined as areas containing sensitive habitats 
adjacent to or within construction work areas for which physical disturbance is not 
allowed - will be clearly delineated using high visibility orange fencing. The ESA fencing 
will remain in place throughout the duration of the proposed action, while construction 
activities are ongoing, and will be regularly inspected and fully maintained at all times. 
The final project plans will depict all locations where ESA fencing will be installed and 
will provide installation specifications. The bid solicitation package special provisions will 
clearly describe acceptable fencing material and prohibited construction-related 
activities including vehicle operation, material and equipment storage, access roads and 
other surface-disturbing activities within ESAs. 



Appendix E E4976 
 
 

 

Page 8 
 

SFGS-5 Entrapment Prevention: To prevent inadvertent entrapment of animals during 
construction, all excavated, steep-walled holes or trenches more than 6 inches deep will 
be covered with plywood or similar materials at the close of each working day or 
provided with one or more escape ramps constructed of earth fill or wooden planks. The 
Service-approved biologist will inspect all holes and trenches at the beginning of each 
workday and before such holes or trenches are filled. All replacement pipes, culverts, or 
similar structures stored in the proposed project overnight will be inspected before they 
are subsequently moved, capped, and/ or buried. If at any time a snake is discovered, 
the Onsite Project Manager and Service-approved biologist will be notified immediately, 
and the Service-approved biologist will implement the species observation and handling 
protocol. 

SFGS-6 Environmental Awareness Training: Prior to the start of construction, a 
Service-approved biologist with experience in the ecology of the snake as well as the 
identification of all its life stages will conduct a training program for all construction 
personnel including contractors and subcontractors. Interpretation for non-English 
speaking workers will be provided. All construction personnel will be provided a fact 
sheet conveying this information. The same instruction will be provided to any new 
workers before they are authorized to perform project work. The training will include, at 
a minimum: 

a. habitat within the proposed project; 
b. an explanation of the species status and protection under state and federal laws; 
c. the avoidance and minimization measures to be implemented onsite; 
d. communication and work stoppage procedures in case a listed species is 

observed within the proposed project; and 
e. an explanation of the importance of the Environmentally Sensitive Areas (ESAs). 

SFGS-7 Accidental Spills, SWPPP, Erosion Control, and BMPs: Prior to the onset of 
work, a plan will be in place for prompt and effective response to any accidental spills. 
All workers will be informed of the importance of preventing spills and of the appropriate 
measures to implement if a spill occurs. If applicable, storm-water pollution prevention 
plans and erosion control BMPs will be developed and implemented to minimize any 
wind- or water-related erosion. These provisions will be included in construction 
contracts for measures to protect sensitive areas and prevent and minimize storm-water 
and non-storm-water discharges. Protective measures will include, at a minimum: 

a. No discharge of pollutants from vehicle and equipment cleaning is allowed into 
any storm drains or watercourses. 

b. Vehicle and equipment fueling and maintenance operations must be at least SO 
feet away from aquatic or riparian habitat and not in a location where a spill may 
drain directly toward aquatic habitat, except at established commercial gas 
stations or at an established vehicle maintenance facility. The monitor will 
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implement the spill response plan to ensure contamination of aquatic or riparian 
habitat does not occur during such operations. 

c. Concrete wastes will be collected in washouts and water from curing operations 
is to be collected and disposed of properly. Neither will be allowed into 
watercourses. 

d. Spill containment kits will be maintained onsite at all times during construction 
operations and/ or staging or fueling of equipment. 

e. Dust control will be implemented and may include the use of water trucks and 
non-toxic tackifiers (binding agents) to control dust in excavation and fill areas, 
rocking temporary access road entrances and exits, and covering of temporary 
stockpiles when weather conditions require. 

f. Graded areas will be protected from erosion using a combination of silt fences, 
fiber rolls, etc. along toes of slopes or along edges of designated staging areas, 
and erosion control netting (such as jute or coir) as appropriate on sloped areas. 
No erosion control materials that use plastic or synthetic monofilament netting 
will be used. 

g. Permanent erosion control measures such as bio-filtration strips and swales to 
receive storm water discharges from paved roads or other impervious surfaces 
will be incorporated to the maximum extent practicable. 

h. All grindings and asphaltic-concrete waste will be stored within previously 
disturbed areas absent of habitat and at a minimum of SO feet from any aquatic 
habitat, culvert, or drainage feature. 

SFGS-8 Site Restrictions: The following site restrictions will be implemented to avoid 
or minimize effects on the listed species and its habitat: 

a. A speed limit of 1 S miles per hour (mph) in the project footprint in unpaved areas 
will be enforced to reduce dust and excessive soil disturbance. 

b. Construction and ground disturbance will occur only during daytime hours and 
will cease no less than 30 minutes before sunset and may not begin again earlier 
than 30 minutes after sunrise. Except when necessary for driver or pedestrian 
safety, to the maximum extent practicable, artificial lighting at a project site will be 
prohibited during the hours of darkness. 

c. Routes and boundaries of roadwork will be clearly marked prior to initiating 
construction or grading. 

d. To the maximum extent practicable, any borrow material will be certified to be 
non-toxic and weed free. 

e. All food and food-related trash items will be enclosed in sealed trash containers 
and properly disposed of off-site. 

f. No pets will be allowed anywhere in the proposed project during construction. 
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SFGS-9 Suitable Erosion Control Materials: To prevent snakes from becoming 
entangled, trapped, or injured, erosion control materials that use plastic or synthetic 
monofilament netting will not be used within the proposed project. This includes 
products that use photodegradable or biodegradable synthetic netting, which can take 
several months to decompose. Acceptable materials include natural fibers such as jute, 
coconut, twine or other similar fibers. Following site restoration, erosion control 
materials, such as straw wattles, will not block movement of the snake. 

SFGS-10 Limitation on Insecticide/Herbicide Use: Insecticides or herbicides will not 
be applied at the project site during construction where there is the potential for these 
chemical agents to enter creeks, streams, waterbodies, or uplands that contain potential 
habitat for the San Francisco garter snake. 

SFGS-11 Limitation on Rodenticide Use: No rodenticides will be used at the project 
site during construction or long-term operational maintenance in areas that support 
suitable upland habitat for the San Francisco garter snake. 

SFGS-12 Invasive Non-Native Plant Species Prevention: The Service-approved 
biologist will ensure that the spread or introduction of invasive non-native plant species, 
via introduction by arriving vehicles, equipment, imported gravel, and other materials, 
will be avoided to the maximum extent possible. When practicable, invasive non-native 
plants in the proposed project will be removed and properly disposed of in a manner 
that will not promote their spread. Areas subject to invasive non-native weed removal or 
disturbance will be replanted with appropriate mix of fast-growing native species. 
Invasive non-native plant species include those identified in the California Invasive Plant 
Council's (Cal-IPC) Inventory Database, accessible at: 
www.cal-ipc.org/ip/inventory/index.php. 

SFGS-13 Restore Contours of Temporarily Disturbed Areas: Habitat contours will 
be returned to their original configuration at the end of project activities in all areas that 
have been temporarily disturbed by activities associated with the project, unless the 
Subapplicant and the Service determine that it is not feasible or modification of original 
contours will benefit the snake. 

SFGS-14 Use of Native Plants for Revegetation: Plants used in revegetation will 
consist of native upland vegetation suitable for the area. Locally collected plant 
materials will be used to the extent practicable. This measure will be implemented in all 
areas disturbed by activities associated with the project, unless the Subapplicant and 
the Service determine that it is not feasible or practical. 

SFGS-15 Practices to Prevent Pathogen Contamination in Revegetation and 
Restoration: The Subapplicant will refer to the following restoration design 
considerations and practices to help prevent pathogen contamination in revegetation 
and restoration as published by the Working Group for Phytophthora in Native Habitats 
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in order to address the risk of introduction and spread of Phytophthora and other plant 
pathogens in site plantings: 

a. Design restoration with lower initial plant density. Planting large quantities of 
nursery plants increases the likelihood that some of those plants may be infested 
with Phytophthora or other plant pathogens. The greater the number of plants 
installed the higher the risk for pathogen introduction. The closer the plants are to 
one another the higher the likelihood of pathogen spread. 

b. To the extent possible, use direct seeding of native plant seeds or cuttings 
instead of container stock. Planting locally collected seeds or cuttings rather than 
installing container stock can minimize the risk of introducing pathogens to a site. 

c. Ensure the use of clean nursery stock. To prevent and manage the introduction 
and spread of Phytophthora and other plant pathogens during restoration 
activities, it is essential that projects use clean nursery stock grown with 
comprehensive best management practices. 

d. Prevent contamination in site preparation, installation, and maintenance. 
Implementing best management practices to prevent pathogen introduction and 
spread is also critical during all other phases of restoration to reduce 
contamination risk. For detailed guidance on how to prevent and manage 
Phytophthora during various aspects of restoration, including nursery plant 
production, see The Phytophthora in Native Habitats Work Group "Restoration 
Guidance" at www.calphytos.org. 

e. Reduce the potential for pathogen spread and introduction due to movement or 
use of non-sanitized vehicles, tools, footwear or inadvertent use of contaminated 
materials ( e.g. soil erosion protection wattles and mulch, or non-sanitized 
materials recycled from other projects such as rebar, fencing materials, etc.). 
Fundamental principles include: 
 

i. Minimize project footprint and soil disturbance. Keep the number of 
vehicle passthroughs and other disturbances during site activities to the 
least necessary. Avoid visits when conditions are wet, and areas are 
muddy. Park vehicles in designated staging areas. 

ii. Follow sanitation practices. Phytophthora and many other pathogens 
move when contaminated soil is transferred on vehicle tires, footwear, on 
contaminated tools or infested plant materials. Follow sanitation best 
management practices: tools, boots, and vehicles will be visibly free of soil 
before and after use. 

iii. Promote prevention through education. Ensure that on-site personnel are 
aware of the risk of inadvertent pathogen introductions and understand 
how to prevent pathogen introduction and spread. A pre-project meeting 
that provides appropriate BMP training to all workers and oversight 
managers who will be onsite during the project will help avoid confusion 
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and delays in the field and will ensure in advance that everyone 
understands the project goals related to pathogen prevention. 

CALIFORNIA RED_LEGGED FROG CONSERVATION MEASURES 

In addition to the snake conservation measures, the following California red-legged frog 
conservation measure, proposed by FEMA and outlined in the 2019 programmatic 
biological opinion and Service File #0SESMF00-2018-F-3331-8, will aid in avoiding 
adverse effects to the snake from implementation of the proposed project. 

CRLF-7 Wildlife Exclusion Fencing: Prior to the start of construction, Wildlife 
Exclusion Fencing (WEF) will be installed at the edge of the project footprint in all areas 
where California red-legged frogs could enter the construction area. The onsite Project 
Manager and the Service-approved biologist will determine the location of the fencing 
prior to the start of staging or surface disturbing activities. 
 

a. Exclusion fencing will be at least 3 feet high and the lower 6 inches of the fence 
will be buried in the ground to prevent animals from crawling under. The 
remaining 2.5 feet will be left above ground to serve as a barrier for animals 
moving on the ground surface. 

b. Such fencing will be inspected and maintained daily by the Service-approved 
biologist until completion of the project and removed only when all construction 
equipment is removed from the site. 

c. The WEF specifications will be included the final project plans and in the bid 
solicitation package (special provisions) and will include the WEF specifications 
including installation and maintenance criteria. 

d. The WEF will remain in place throughout the duration of the project and will be 
regularly inspected and fully maintained.  

e. Repairs to the WEF will be made within 24 hours of discovery. Upon project 
completion the WEF will be completely removed, the area cleared of debris and 
trash, and returned to natural conditions. 

f. With prior approval from the Service, an exception to the foregoing fencing 
measures may apply on a case-by-case basis during the following situations: 1) 
at work sites where the duration of work activities are very short (e.g., 3 days or 
less), the work activities occur during the dry season, and the installation of 
exclusion fencing will result in more ground disturbance than from project 
activities; or (2) at work sites where the substrate (i.e., rock, shale, etc.) or 
topography (i.e., slopes> 30 degrees) inhibit the safe and proper installation of 
fencing materials. In these cases, species monitoring will occur during all project 
activities at that site. Modifications to this fencing measure may be made on a 
case-by-case basis with approval from the Service. 

g. With prior approval from the Service, a hybrid ESA/WEF fencing material that is 
both hi-visibility and impermeable to wildlife movement may be used in place of 
paired ESA fencing and WEF fencing. 
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Appendix F 
 
 
 
San Mateo County Environmental Health Services Subsurface 

Drilling Permit Application 
 

San Mateo County Environmental Health Services Groundwater 
Protection Program Mentoring Well Destruction Policy 

 















 

  

GROUNDWATER PROTECTION PROGRAM 

MONITORING WELL DESTRUCTION POLICY 
 

Sealing Material: Type I/II neat cement grout with 6 to 7 gallons of water per 94 pounds of cement. 
This measurement (for both water and cement) must be able to be demonstrated in the field upon 
request from the inspector (such as using a 5-gallon bucket for measuring the water and using entire 
bags of cement).  

 
Work Plan Requirement: All well destructions regardless of oversight agency must have a work 
plan approved in writing by San Mateo County Environmental Health Services. The well 
construction log and grout calculations must be submitted for all wells.  

 

Pressure Grout Requirements: The sand pack may not be more than 3 feet above the top of the 
screened interval, the screened interval may not be longer than 25 feet, and the bottom of the 
original boring may not be more than 2 feet deeper than the bottom of the constructed well. The 
total depth of the well and the fact that there are no obstructions in the well must be verified in the 
field. Type I/II cement grout must be tremied into the well, followed by application of 25 psi pressure 
maintained for 5 minutes. If the well does not meet pressure grouting criteria or if pressure grouting 
fails due to inadequate grout volume or failure to hold pressure, it must be destroyed by drilling out 
to the total depth of the original boring. Free falling grout through tremie pipe is only allowed if the 
boring is dry, or if water is present in less than 10% of the boring, and the boring is less than 30 
feet deep.  If the boring or well does not meet these criteria, then grout must be pumped through a 
tremie pipe using an appropriate grout pump to displace any encountered groundwater from the 
bottom up which must then be containerized and handled per all applicable laws. 

 
Over-drilling Requirements:  The well casing and all annular material must be removed. A guide 
rod extending to the bottom of the casing must be inserted prior to drilling, and the boring tremie 
grouted to the surface using Type I/II cement grout or sand/cement grout, consistent with State 
Water Well Standards.  Augers may not be completely removed from the boring prior to grouting.  
No more than five feet of unsupported boring may be exposed at any time to avoid loss of borehole 
integrity.   A general observation is that grouting borings using the ¾ inch PVC pipe typically used 
to collect grab groundwater samples in borings is not adequate. Free falling grout is only allowed 
through augers if the boring is dry, or if water is present in less than 10% of the boring, and the 
boring is less than 30 feet deep, otherwise grout must be pumped through the tremie pipe and the 
boring grouted from the bottom up to displace groundwater.  

 
Failure to emplace the necessary amount of grout either due to pressure grout failure or improper 
field techniques, will result in the requirement to over-drill and properly destroy the well or boring in 
question.  Any variance from work plan approved well destruction procedures or conditions must 

be approved in writing. Failure of the driller to provide adequate equipment to properly destroy 
wells at the time of scheduled well destruction may result in voiding of the current permit and 
require re-permitting as a new mobilization. A complete description of field activities including 
copies of drillers dallies and consultant field notes documenting the number of bags of cement and 
volume of mixed grout used to destroy each well must be provided in a well destruction report. 
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PROPOSAL TO THE COUNTY OF SAN MATEO 
STATE OF CALIFORNIA 

 
SCENIC DRIVE REPAIR AND RECONSTRUCTION PROJECT 

LA HONDA, CALIFORNIA 
 

TOTAL PROJECT APPROXIMATELY 0.1 MILES IN LENGTH 
WITH APPURTENANT WOR365K THERETO 

IN SAN MATEO COUNTY  
 

COUNTY PROJECT NO. SMC51 
PROJECT FILE NO. E4976 

 
FEDERAL-AID PROJECT NO. FEMA-4308-DR-CA 

CAL OES NO. 081-00000 
 
 
NAME OF BIDDER:        

STREET ADDRESS:     

MAILING ADDRESS:      

TELEPHONE NUMBER: ( )   

FAX NUMBER: ( )   

 EMAIL FOR OFFICIAL NOTIFICATIONS:                                   

 

The work for which this proposal is submitted is for construction in accordance 

with the Special Provisions and Agreement annexed hereto, the project plans described 

below, and the Department of Transportation Standard Plans, Revised Standard Plans, 

Standard Specifications, Revised Standard Specifications, 2018 edition, the Labor 

Surcharge and Equipment Rental Rates and the General Prevailing Wage Rates in 

effect on the date the work is accomplished.  

It is the Contractor’s obligation and responsibility to ensure that all work 

associated with this Project complies with all current Orders of the Health Officer of the 

County of San Mateo related to the Novel Coronavirus Disease 2019 (COVID-19).  The 

County of San Mateo assumes no responsibility for work performed by Contractor that 

is not in compliance with all current Orders.  The Contractor is advised to review the 

Orders of the Health Officer of the County of San Mateo, which can be found at the 

following link: 

https://www.smchealth.org/post/health-officer-statements-and-orders 
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LOCATION OF WORK 

The work will be done in accordance with the Special Provisions and Agreement 

annexed hereto, and in accordance with the Standard Specifications of the County of 

San Mateo. 

The location and details of said work are further shown on the Plans titled 

“Scenic Drive Repair and Reconstruction Project,” File E4976 in the Department of 

Public Works. 
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TO THE BOARD OF SUPERVISORS 
COUNTY OF SAN MATEO 
STATE OF CALIFORNIA 

 

The undersigned, as Bidder, declares that the only persons or parties interested 

in this Proposal as principals are those named herein; that this Proposal is made 

without collusion with any other person, firm or corporation; that he has carefully 

examined the location of the proposed work, the annexed proposed form of Agreement, 

and the Plans and Specifications therein referred to; that he proposes, and agrees if this 

Proposal is accepted, that he will contract with the County of San Mateo, in the form of 

the copy of the Agreement annexed hereto, to provide all necessary machinery, tools, 

apparatus and other means of construction and to do all the work and furnish all the 

materials specified in the Contract, in the manner and time therein prescribed and 

according to the requirements of the Engineer as therein set forth, and that he will 

accept in full payment therefor the following unit prices, to wit: 
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PROPOSAL TO THE COUNTY OF SAN MATEO 
 
 

SCENIC DRIVE REPAIR AND RECONSTRUCTION PROJECT 
LA HONDA, CALIFORNIA 

 
TOTAL PROJECT APPROXIMATELY 0.1 MILES IN LENGTH 

WITH APPURTENANT WORK THERETO IN SAN MATEO COUNTY  
 

COUNTY PROJECT NO. SMC51; PROJECT FILE NO. E4976 
FEDERAL-AID PROJECT NO. FEMA-4308-DR-CA; CAL OES NO. 081-00000 

Item 
No. 

Section 
No. 

Estimated 
Quantity 

Unit of 
Measure 

Item Description 

Item 
Price 

(In 
Figures)

Total 
(In 

Figures) 

1 10 1 LS Develop and Apply Water $ $

2 11 1 LS Mobilization $ $

3 12 1 LS Maintaining Traffic $ $

4 13 1 LS Water Pollution Control $ $

5 14 1 LS 
Construction Waste 
Management

$ $ 

6 15-1 150 LF Fence Removal $ $

7 15-3 250 CY Base and Surfacing Removal $ $

8 15-4 2 EA Inclinometer Well Destruction $ $

9 17 1 LS Clearing and Grubbing $ $

10 17-1 8 EA Tree Removal (6” – 10”) $ $

11 17-1 5 EA Tree Removal (12” - 18”) $ $

12 17-1 2 EA Tree Removal (36” - 48”) $ $

13 19-1 (F) 550 CY 
Structure Excavation 
(Ground Anchor Wall)

$ $ 

14  19-1 (F) 650 CY 
Structure Excavation 
(Lower and Upper Subdrains) 

$ $ 

15  19-1 (F) 550 CY 
Structure Backfill 
(Ground Anchor Wall)

$ $ 

16 19-1 (F) 750 CY 
Structure Backfill 
(Lower and Upper Subdrains) 

$ $ 

Scenic Drive Repair and Reconstruction Project Proposal – Continued on next page 
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Scenic Drive Repair and Reconstruction Project Proposal – Continued 

Item 
No. 

Section 
No. 

Estimated 
Quantity 

Unit of 
Measure 

Item Description 

Item 
Price 

(In 
Figures)

Total 
(In 

Figures) 

17  19-2 (F) 2,400 CY 
Roadway Excavation (Geogrid 
Reinforced Embankment)

$ $ 

18 19-2 (F) 230 CY 
Trench Excavation (Upper, 
Roadway and Lower Subdrain) 

$ $ 

19 19-3 (F) 2,700 CY 
Embankment Construction 
(Geogrid Reinforced 
Embankment)

$ $ 

20 20 15 EA Tree Planting (Coast Live Oak) $ $

21 21-2 25,000 SF 
Bonded Fiber Matrix with 
Hydroseed

$ $ 

22 21-3 400 LF Fiber Rolls $ $

23 21-4 1,135 LF Temporary Fence (ESA) $ $

24 24 120 TON Lime (4%) $ $

25 26 260 CY Aggregate Base (Class 2) $ $

26 39 195 TON Hot Mix Asphalt (Type A) $ $

27 39-1 125 LF Asphalt Concrete Dike (Type F) $ $

28 46 16 EA Ground Anchors $ $

29 47 1,200 SF Segmental Block Retaining Wall $ $

30 49-1 556 LF 
30” Cast-In-Drilled-Hole 
Concrete Piling 

$ $ 

31 49-2 144 LF 
30” Cast-In-Drilled-Hole 
Concrete Piling (Rock Socket) 

$ $ 

32 51-1 23 CY Structural Concrete (Waler) $ $

33 51-1 19 CY 
Structural Concrete (Grade 
Beam)

$ $ 

34 51-2 330 LF 
Minor Concrete (Roadside Ditch 
and Curb)

$ $ 

Scenic Drive Repair and Reconstruction Project Proposal – Continued on next page 
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Scenic Drive Repair and Reconstruction Project Proposal – Continued 

Item 
No. 

Section 
No. 

Estimated 
Quantity 

Unit of 
Measure 

Item Description 

Item 
Price 

(In 
Figures)

Total 
(In 

Figures) 

35 51-2 72 LF 
Minor Concrete (Roadside 
Curb)

$ $ 

36 51-2 52 LF Minor Concrete (Wall Ditch) $ $

37 51-2 4 EA 
Minor Concrete (Culvert 
Headwall Structures)

$ $ 

38 51-2 45 LF 
Minor Concrete (Culvert Pipe 
Cap)

$ $ 

39 64 50 LF 
15” Corrugated HDPE Plastic 
Pipe (Driveway Culvert)

$ $ 

40 68 500 LF 
6” Perforated Plastic Pipe 
(Subdrain)

$ $ 

41 68 200 LF 
6” Non-Perforated Plastic Pipe 
(Subdrain)

$ $ 

42 68 232 CY Class 2 Permeable Material $ $

43 68 5 EA Pre-Cast Utility Box $ $

44 69 20 EA Traffic Channelizers  

45 80 150 LF Cable Railing $ $

46 96-1 6,100 SY 
Subgrade Enhancement 
Geogrid (Biaxial)

$ $ 

47 96-2 90 SY Geocomposite Drain $ $

48 100 1 LS Construction Staking $ $ 

TOTAL $ 

 
Notes: (F) Final Pay Quantities - See Section 9-1.015, “Final Pay Items,” of the Standard Specifications. 
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ACKNOWLEDGEMENT OF SITE VISIT 

 

I hereby acknowledge that a representative or representatives from our firm 

has/have visited the site as required for acceptance of bid for the project “Scenic Drive 

Repair and Reconstruction Project”.  Proposal packages from contractors who do not 

return this form, fully executed, will not be accepted. 

 

 

 
Name of Firm 
 
    
Name(s) of Representative(s) Job Title Date Visited
Who Visited (Please Print) 
 

Acknowledged by, 
   

Name (Please Print) Job Title
  

Signature Date Signed
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Bids are required for the entire work.  The amount of the bid for comparison 

purposes will be the total of all items.  The total of unit basis items will be determined by 

extension of the item price bid on the basis of the estimated quantity set forth for the 

item. 

The Bidder shall set forth for each item of work, in clearly legible figures, an item 

price and a total for the item in the respective spaces provided for this purpose.  In the 

case of unit basis items, the amount set forth under the "Total" column shall be the 

extension of the item price bid on the basis of the estimated quantity for the item. 

In case of discrepancy between the item price and the total set forth for the item, 

the item price shall prevail, provided however, if the amount set forth as an item price is 

ambiguous, unintelligible or uncertain for any cause, or is omitted, or in the case of unit 

basis items, is the same amount as the entry in the "Total" column, then the amount set 

forth in the "Total" column for the item shall prevail in accordance with the following: 

1. As to lump sum items, the amount set forth in the "Total" column shall be 
the item price. 

2. As to unit basis items, the amount set forth in the  "Total" column shall be 
divided by the estimated quantity for the item and the price thus obtained 
shall be the item price. 

After acceptance of this Proposal and award of the Contract, if the undersigned 

should fail to contract as aforesaid or should fail to give the "Performance" Surety Bond 

in the sum of one hundred percent (100%) of the Contract bid, the "Payment" Surety 

Bond in the sum of one hundred percent (100%) of the Contract bid, the Certificate of 

Insurance covering public liability and property damage in the amounts specified in the 

Agreement portion of these Contract documents, and the Certificate of Insurance 

covering Workmen's Compensation Insurance, within TEN (10) WORKING DAYS after 

award of the Contract, the County may, at its option, determine that the bidder has 

abandoned the Contract, thereupon this Proposal and the acceptance thereof shall be 

null and void, and the forfeiture of such security accompanying this Proposal shall 

operate and the same shall become the property of the County of San Mateo, State of 

California. 

Accompanying this Proposal is: 

☐ Cash 

☐ A Cashier’s Check (made payable to the “County of San Mateo”) 

☐ A Certified Check (made payable to the “County of San Mateo”) 

☐ A Bidder’s Bond executed by an admitted surety insurer (made payable to 



 PR.E4976 
 
 

 
9 

 the “County of San Mateo”) 

in the amount equal to at least ten percent (10%) of the total bid. 

Bidders must, upon request, furnish evidence of their financial responsibility and 

ability to perform the work herein described. 
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PROVISIONS OF LABOR CODE 

 

The Contractor shall be required to comply with all the payroll and apprenticeship 

provisions of Chapter 1, Division 2, Section 1776 and 1777.5 of the California Labor 

Code. 

 

 

 

 

 

 BIDDER'S FINANCIAL RESPONSIBILITY 

 TECHNICAL ABILITY & EXPERIENCE 

 

THE LOW BIDDER MUST, UPON REQUEST, FURNISH EVIDENCE OF 

FINANCIAL RESPONSIBILITY AND ABILITY TO PERFORM THE WORK INCLUDED 

IN THIS PROPOSED CONTRACT.  SUCH EVIDENCE MAY INCLUDE, BUT NOT BE 

LIMITED TO, A FINANCIAL STATEMENT AS OF THE DATE OF BID; A STATEMENT, 

WITH REFERENCES, OF COMPLETED WORK OF A SIMILAR CHARACTER TO 

THAT INCLUDED HEREIN; A STATEMENT OF THE LAST TWO PROJECTS 

PERFORMED REGARDLESS OF THEIR CHARACTER; AND SUCH OTHER 

INFORMATION WHICH WILL ENABLE THE DIRECTOR OF PUBLIC WORKS TO  

JUDGE THE BIDDER'S RESPONSIBILITY, EXPERIENCE, SKILL AND BUSINESS 

STANDING. 
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The names of all persons interested in the foregoing Proposal as principals are 

as follows: 

     
 (Name of Corporation, Co-partnership, Individual) 
 
 
        

(Name and Title)                                                           (Name and Title) 
 
 

        
(Name and Title)                                                           (Name and Title) 

 
 

    
(Authorized Signature of Bidder)                              (Authorized Signature of Bidder) 

 
 
 

*(NOTICE:  If the Bidder is a corporation, the legal name of the corporation and 

the names of the president, secretary, treasurer, and manager thereof shall be set forth 

together with the signature of the officer or officers authorized to sign Contracts in 

behalf of the corporation; if the Bidder is a co-partnership, the true name of the firm and 

the names of the principal partners shall be set forth together with the signature of the 

partner or partners authorized to sign Contracts in behalf of the co-partnership; and, if 

the Bidder is an individual, his full name shall be set forth and his signature shall be as 

the authorized officer.  If the signature is by an agent, other than by an officer of a 

corporation or a member of a partnership, a Power of Attorney must be on file with the 

County prior to opening of bids or submitted with the bid; otherwise, the bid will be 

disregarded as irregular and unauthorized.) 
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Corporations must, upon request, furnish certification attesting to corporate 

existence and authority of officers to sign contracts and other documents. 

The undersigned is licensed by the Contractor's State License Board of the State 

of California to perform the work hereinafter described, which State Contractor's License 

No. is: 

State Contractor’s License No.:      
(Expires:     ) 

 

 

Pursuant to State Senate Bill SB 854 (Stat. 2014, chapter 28), effective January 1, 

2015, No contractor or subcontractor may be awarded a contract for public work on a 

public works project (awarded on or after April 1, 2015) unless registered with the 

Department of Industrial Relations pursuant to Labor Code section 1725.5. 

 
Department of Industrial Relations Registration No.:      
(Expires:     ) 

 

 
LICENSEE:     

(Please print) 
 
ADDRESS:     
 
 
CITY AND STATE:      
 
 
 
     
  Date of Proposal      Signature 
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SUBCONTRACTORS 
 

DESIGNATION OF SUBCONTRACTORS:  Each Bidder shall set forth below the name, 

business address and telephone number of each subcontractor who will perform work 

or labor or render service to the Contractor in or about the construction of the work or 

improvement to be performed under these Contract Documents.  The Bidder shall also 

list the proposal item number(s) to be done, in whole or in part, by each subcontractor 

and the total amount of each subcontractor's work in dollars and as a percentage of the 

total bid amount.  The Bidder's attention is directed to Section 5-1.13, “Subcontracting”, 

of the Standard Specifications. 

 

SUBCONTRACTORS 

1. Name:    Item No(s).     

Address:    Dollar Amount: $   

Tel:   (          )   Percent of Total Bid:   % 

License No.:         

Department of Industrial Relations Registration No.:     

 

2. Name:    Item No(s).     

Address:    Dollar Amount: $   

Tel:   (          )   Percent of Total Bid:   % 

License No.:         

Department of Industrial Relations Registration No.:     

 

3. Name:    Item No(s).     

Address:    Dollar Amount: $   

Tel:   (          )   Percent of Total Bid:   % 

License No.:         

Department of Industrial Relations Registration No.:     

  

4. Name:    Item No(s).     

Address:    Dollar Amount: $   

Tel:   (          )   Percent of Total Bid:   % 

License No.:         

Department of Industrial Relations Registration No.:     
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SUBCONTRACTORS 
(Continued) 

 

5. Name:    Item No(s).     

Address:    Dollar Amount: $   

Tel:   (          )   Percent of Total Bid:   % 

License No.:         

Department of Industrial Relations Registration No.:     

 

6. Name:    Item No(s).     

Address:    Dollar Amount: $   

Tel:   (          )   Percent of Total Bid:   % 

License No.:         

Department of Industrial Relations Registration No.:     

   

7. Name:    Item No(s).     

Address:    Dollar Amount: $   

Tel:   (          )   Percent of Total Bid:   % 

License No.:         

Department of Industrial Relations Registration No.:     

 

8. Name:    Item No(s).     

Address:    Dollar Amount: $   

Tel:   (          )   Percent of Total Bid:   % 

License No.:         

Department of Industrial Relations Registration No.:     

 

9. Name:    Item No(s).     

Address:    Dollar Amount: $   

Tel:   (          )   Percent of Total Bid:   % 

License No.:         

Department of Industrial Relations Registration No.:     

 

10. Name:    Item No(s).     

Address:    Dollar Amount: $   

Tel:   (          )   Percent of Total Bid:   % 

License No.:         

Department of Industrial Relations Registration No.:     
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SAN MATEO COUNTY 

EQUAL EMPLOYMENT OPPORTUNITY (AFFIRMATIVE ACTION) PROGRAM  
 
 
 
 CONTRACT COMPLIANCE PROGRAM 
 

The purpose of the Contract Compliance Program is two-fold: 

1. To prohibit and eliminate employment discrimination; and 

2. To further the opportunities for minority persons to be gainfully employed 
in County construction contracts. 

 

The program requires equal employment opportunity efforts by Contractors to 

employ minority workers on the County's construction projects.  The Contractor will not 

discriminate against any employee or applicant for employment because of race, 

religion, color, national origin, age, disability, ancestry, sexual orientation, or sex.  The 

Contractor will take equal employment opportunity actions to ensure that applicants are 

employed, and that employees are treated, during employment, without regard to their 

race, religion, color, national origin, age, disability, ancestry, sexual orientation, or sex; 

with the goal that the ethnic composition of the Contractor's work force will approximate 

the ethnic composition of the population of San Mateo County.  Such action shall 

include, but not be limited to, employment, upgrading, demotion or transfer; recruitment; 

layoff or termination; rates of pay or other forms of compensation; and selection for 

training, including apprenticeship, pre-apprenticeship training and on-the-job training. 

The San Mateo County Equal Employment Opportunity Program requires the 

Contractor to make two certifications.  The first assures compliance with laws prohibiting 

discrimination.  The second concerns the intent to develop and implement an equal 

employment opportunity program. 

The Contractor is further required to: 

1. Post "EQUAL EMPLOYMENT OPPORTUNITY NOTICE(S)", including the 
statement:  "AN EQUAL OPPORTUNITY EMPLOYER", in all announcements of 
job openings; 

 
2. Permit access by County and State compliance officials to his employment 

records; and 
 
3. File monthly reports on prescribed forms: 
 

A. Monthly Manpower-Utilization Report 
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B. Weekly payroll Form WH-347 (which form can be found on the U.S. 

Department of Labor, Wage & Hour Division website, which website is 
addressed as http://www.dir.ca.gov/dlsr/PWD/Northern.html) 

 
C. Statement of Compliance (which form is on the back of payroll form WH-

347 or separate form WH-348, as requested by the County's contract 
compliance representative) 

 
D. Assign an equal opportunity officer full time or as additional duty. 

 
Union employees are to be recruited according to applicable labor agreements.  

If non-union employees are recruited for the project, the Contractor shall make use of 

minority-oriented news media and referral sources.  The Contractor shall inform all 

subcontractors hired by him on the project(s) of their obligations under this program; 

and Contractor will be responsible for the compliance with these regulations by 

his subcontractors. 

For failure to comply with the non-discrimination section, the Contractor is subject 

to a penalty of two percent (2%) of the total amount payable for each working day 

during which he was found to be in non-compliance, or the cancellation of the 

contract in part or whole. 

The County's Contract Compliance Program is monitored by the San Mateo 

County Department of Public Works, 555 County Center, Redwood City, CA, 94063-

1665, telephone (650) 363-4100. 

Information and necessary forms are available at the Department of Public 

Works.  In addition to evaluating Contractors' and subcontractors' equal opportunity 

efforts, the Department of Public Works will assist Contractors and subcontractors 

toward meeting these obligations. 
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CERTIFICATION OF COMPLIANCE 
WITH LAWS PROHIBITING DISCRIMINATION 

 
 

We are in compliance with the EQUAL EMPLOYMENT OPPORTUNITY 

REQUIREMENT OF THE EXECUTIVE ORDER 11246, TITLE VII OF THE CIVIL 

RIGHTS ACT OF 1964, THE CALIFORNIA FAIR EMPLOYMENT AND HOUSING 

ACT, any other Federal or State laws relating to equal employment opportunity and the 

provisions of Title 2, Chapter 2.50 of the San Mateo County Ordinance Code and the 

Board established guidelines implementing them. 

We will not discriminate against any employee or applicant for employment 

based on race, religion, color, national origin, age, disability, ancestry, sexual 

orientation, or sex.  This pertains to the areas of recruitment, hiring, training, 

upgrading, transfer, compensation and termination. 
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CERTIFICATION OF INTENT 
 
 

We will maintain or develop and implement, during the course of the work 

concerned, an Equal Employment Opportunity Program of hiring and employment 

conducted without regard to race, religion, color, national origin, age, disability, 

ancestry, sexual orientation, or sex of the applicants.  With this Certification we shall 

submit any and all information that may be required by the County in connection with 

this program. 

We certify that we have read and understood the County of San Mateo's 

GENERAL EQUAL EMPLOYMENT OPPORTUNITY STATEMENT SECTION III-A, 

which is included in the proposal section of the Specifications. 

As a private Contractor, working under contracts with the County of San Mateo, 

we understand that these policies are the requirements of said County employment and 

we will, in our recruitment, training and staffing, work to implement this Section as 

applicable.  

 

  
Signature and Title of Authorized Representative or Bidder 

 
 

   
 Date            
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SAN MATEO COUNTY 
EQUAL EMPLOYMENT OPPORTUNITY PROGRAM 

 
QUESTIONNAIRE FOR BIDDER 

 
THIS REPORT MUST BE COMPLETED IN FULL BY AN OFFICIAL OF THE 
COMPANY AND SUBMITTED WITH THE BID. 
  
 
PROJECT:    Scenic Drive Repair and Reconstruction Project  
 
NAME OF FIRM:      
 
ADDRESS:      
 
CITY/ZIP:      
 
TELEPHONE:  ( )  DATE OF SUBMITTAL:      
 
OFFICIAL FOR COMPANY:      
  
 
1.    Yes    No Have you read and are you acquainted with the 

Equal Employment Opportunity Requirement of 
the Executive Order 11246, Title VII of the Civil 
Rights Act of 1964, the California Fair 
Employment Practices Act and Title 2, Chapter 
2.50 of the San Mateo County Ordinance Code? 

 
2.    Yes    No Does your employment advertising state that you 

are an Equal Opportunity Employer? 
 
3.    Yes    No Have all recruitment sources been advised that all 

qualified applicants will be considered for 
employment without regard to race, religion, color, 
national origin, age, disability, ancestry, sexual 
orientation, or sex? 

 
4.    Yes    No Were any employees hired by means other than 

the union hiring hall in the past year? 
 

How many?      
 

What positions?      
 
  
 
  

 



 PR.E4976 
 
 

 
20 

5. If non-union personnel are employed by the company, or if a position cannot be 
filled by the union hall, specify the advertisement and recruitment sources that are 
used.  (For example, State HRD, newspapers, high schools, vocational schools, 
referral agencies/organizations, community groups.) 

 
  
 
  
 
  

 
6. How many apprentices do you employ?      
 
 How many of these are minorities?      
 
7.    Yes     No Do you have a program for upgrading and 

counseling present employees? 
 

Describe:     
 
  
 
  
 
  
 
  
 
  
 
  
 
  

 
8.    Yes    No Do you have a collective bargaining agreement 

with a labor union or other organization? 
 

Please list these groups    
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9. What percentage of your work force is covered by union agreement?      
 
10.    Yes    No Have you advised the labor union and/or worker 

organizations of your company's responsibility 
under the Equal Employment Opportunity 
Program? 

 
11.    Yes    No Does your company's collective bargaining 

agreement include a provision for non-
discrimination in employment? 

 
12. Describe any previous experience with Equal Employment Opportunity 

Programs: 
 

  
 
  
 
  
 
  
 
  
 
  
 
  
 
  
 
  

 
 
If your company has a written Equal Employment Opportunity Program now in effect, 
please attach a copy. 
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COUNTY OF SAN MATEO 
EQUAL EMPLOYMENT OPPORTUNITY PROGRAM 

 
 

CONTRACTOR REPORT FORM 
(To Be Submitted with Original Bid)  

 
 
PROJECT:   Scenic Drive Repair and Reconstruction Project   DATE:      

NAME OF BIDDER:      

NAME OF PERSON SUBMITTING REPORT:                      
 

RACIAL/ETHNIC MAKEUP OF THE COMPANY 
 

Be sure to include the total of all employees in each classification in the first column.  Report the number 
of employees enrolled in formal on-the-job (apprenticeship) training programs in parenthesis () for each 
classification. 
 

Minority Employees 

Job Classification 
Total 

(All 
Employee

s) 

Ethnicity 

American-
Indian 

or 
Native  

Alaskan

Asian

Native 
Hawaiian

or 
Pacific 

Islander

Black  
American

or 
African 

American

Caucasian Filipino 

Hispani
c 
or 

Latino 
(1) 

Other
(2) 

Unidentifie
d 

(3) 

           

           

           

           

           

           

           

           

            

           

Total (s)            

Notes: (1) “Hispanic” includes all persons of Mexican, South and Central American, Puerto Rican, Cuban or Spanish ancestry.  
 (2) “Other” includes all others whose origin consists of two or more races other than Hispanic or Latino. 
 (3) Use this category for employees who have chosen not to identify any race or ethnicity, including “Other”. 
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SECTION III-A. GENERAL EQUAL EMPLOYMENT 
OPPORTUNITY POLICY STATEMENT 

 
The Board of Supervisors of the County of San Mateo takes this opportunity to 

express its commitment to one of its highest priorities in the area of employment.  This 

priority is assuring that all employees and applicants for employment are provided equal 

access to, and enjoyment of employment opportunities, and that they are not subjected 

to discrimination because of age (over 40), ancestry, creed, color, disability, marital 

status, medical condition, national origin, political or religious affiliation, race, sex, or 

sexual orientation. 

The Board of Supervisors is committed to ensuring compliance with all applicable 

non-discrimination laws and regulations in order to attain a work environment that is free 

of discrimination so all County employees can provide quality public service. 

The County will take positive measures toward eliminating artificial barriers to 

employment and achieving equal opportunity through its continued implementation and 

coordination of the County's Equal Employment Opportunity Program and through its 

review and evaluation of hiring and promotional policies and procedures. 

It is the belief of the Board of Supervisors that equal employment opportunity is 

consistent with the basic merit system principle that all persons be afforded equal 

access to positions in public service based on their ability to do the job.  Employment 

decisions shall be made on the basis of merit and in conformity with the principles of 

equal opportunity action. 

Through adoption of the Equal Employment Opportunity Program, the Board of 

Supervisors commits the County, the operating departments, the Equal Employment 

Opportunity Coordinator, and all employees to a results-oriented Equal Employment 

Opportunity Program aimed at attaining a balanced workforce at all levels of County 

employment and achieving equal opportunity in County service. 
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EQUAL BENEFITS COMPLIANCE ORDINANCE NO. 04026 

CHAPTER 2.84 
 
ORDINANCE NO          04026  
 

AN ORDINANCE OF THE SAN MATEO COUNTY ORDINANCE CODE (TITLE 2, 
ADMINISTRATION), REQUIRING SPECIFIED COUNTY CONTRACTORS 

TO PROVIDE FOR NON-DISCRIMINATION BY COUNTY CONTRACTORS 
IN THE PROVISION OF EMPLOYEE BENEFITS 

 
WHEREAS, employee benefits routinely comprise a significant 
proportion of total employee compensation; and 
 
WHEREAS, discrimination in the provision of employee benefits 
between employees with domestic partners and employees with 
spouses results in unequal pay for equal work; and 
 
WHEREAS, County of San Mateo law prohibits discrimination based 
on marital status and/or sexual orientation; and 
 
WHEREAS, it is the County's intent, through the contracting practices 
outlined herein, to equalize the total compensation between similarly 
situated employees with spouses and employees with domestic 
partners; 

 
Section 1.  The Board of Supervisors of the County of San Mateo, State of California, 
ORDAINS as follows: 
 
Chapter 2.84 CONTRACTS – EQUAL BENEFITS 
 
2.84.010 Definitions. 
 
For the purposes of this chapter, 
 

A. “Contract” means a legal agreement between the County and a contractor 
for public works, consulting, or other services, or for purchase of supplies, 
material or equipment for which the consideration is in excess of $5,000. 

 
B. “Contractor” means a party who enters into a contract with the County.   
 
C. “Contract Awarding Authority” means the Board of Supervisors or the 

individual authorized by the Board of Supervisors to enter into contracts 
on behalf of the County.  

 
D. “Domestic Partner” means any person who is registered as a domestic 

partner with the Secretary of State, State of California registry or the 
registry of the state in which the employee is a resident.  
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E. “Employee Benefits” means the provision of any benefit other than pension 
and retirement benefits provided to spouses of employees or provided to an 
employee on account of the employee's having a spouse, including but not 
limited to bereavement leave; disability, life, and other types of insurance; 
family medical leave; health benefits; membership or membership discounts; 
moving expenses; vacation; travel benefits; and any other benefits given to 
employees, provided that it does not include benefits to the extent that the 
application of the requirements of this chapter to such benefits may be 
preempted by federal or state law. 
(Ord. 4324, 08/15/06) 

 
2.84.020 Discrimination in the provision of benefits prohibited. 
 

(a) No contractor on a County contract shall discriminate in the provision of 
employee benefits between an employee with a domestic partner and an employee with 
a spouse, subject to the following conditions: 

 
1. In the event that the contractor's actual cost of providing a particular 

benefit for the domestic partner of an employee exceeds that of 
providing it for the spouse of an employee, or the contractor's actual 
cost of providing a particular benefit to the spouse of an employee 
exceeds that of providing it for the domestic partner of an employee, 
the contractor shall not be deemed to discriminate in the provision of 
employee benefits if the contractor conditions providing such benefit 
upon the employee's agreement to pay the excess costs. 

 
2. The contractor shall not be deemed to discriminate in the provision of 

employee benefits if, despite taking reasonable measures to do so, 
the contractor is unable to extend a particular employee benefit to 
domestic partners, so long as the contractor provides the employee 
with a cash payment equal to the contractor's cost of providing the 
benefit to an employee's spouse. 

 
(b) The Board of Supervisors may waive the requirements of this chapter when 

it determines that it is in the best interests of the County.  The County Manager may 
waive the requirements of this chapter for contracts not needing the approval of the 
Board of Supervisors where waiver would be in the best interests of the County for such 
reasons as follows: 

 
1.   Award of a contract or amendment is necessary to respond to an 

emergency; 
 
2.   The contractor is a sole source; 
 
3.  No compliant contractors are capable of providing goods or services 

that respond to the County's requirements;  
 
4. The requirements are inconsistent with a grant, subvention or 

agreement with a public agency; 
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5. The County is purchasing through a cooperative or joint purchasing 
agreement; 

 
(c) Contractors should submit requests for waivers of the terms of this chapter 

to the Contract Awarding Authority for that contract, or in the case of Contracts 
approved by the Board, the County Manager. 

 
(d) The Contract Awarding Authority, or in the case of contracts approved by 

the Board, the County Manager, may reject an entity's bid or proposals, or terminate a 
contract, if the Contract Awarding Authority determines that the entity was set up, or is 
being used, for the purpose of evading the intent of this chapter. 

 
(e) No Contract Awarding Authority shall execute a contract with a contractor 

unless such contractor has agreed that the contractor will not discriminate in the 
provision of employee benefits as provided for in this chapter.  (Ord. 4324, 08/15/06) 

 
2.84.030 Application of Chapter. 
 
 The requirements of this chapter shall only apply to those portions of a 
contractor's operations that occur (i) within the County; (ii) on real property outside of 
the County if the property is owned by the County or if the County has a right to occupy 
the property, and if the contractor's presence at that location is connected to a Contract 
with the County; and (iii) elsewhere in the United States where work related to a County 
Contract is being performed.  The requirements of this Chapter shall not apply to 
subcontracts or subcontractors of any contract or contractor.  (Ord. 4324, 08/15/06) 
 
2.84.040 Powers and duties of the County Manager. 
 
 The County Manager's office shall have the authority to: 
 
(a) Adopt rules and regulations, in accordance with this chapter and the Ordinance 
Code of the County of San Mateo, establishing standards and procedures for effectively 
carrying out this chapter. 
 
(b) Receive notification from employees of contractors regarding violations of this 
chapter. 
 
(c) Determine and recommend to the Board of Supervisors for final decision the 
imposition of appropriate sanctions for violation of this chapter by contractors including, 
but not limited to: 
 

1. Disqualification of the contractor from bidding on or being awarded a County 
contract for a period of up to 5 years; and 

 
2. Contractual remedies, including, but not limited to termination of contract. 
 
3. Liquidated damages in the amount of $2,500. 

 
(d) Examine contractors' benefit programs covered by this chapter; 
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(e) Impose other appropriate contractual and civil remedies and sanctions for violations 
of this chapter; 
 
(f) Allow for remedial action after a finding of non-compliance, as specified by rule; 
 
(g) Perform such other duties as may be required or which are necessary to implement 
the purposes of this chapter.  (Ord. 4324, 08/15/06) 
 
2.84.050  Date of Application. 
 
 The provisions of this chapter shall apply to any contract awarded or amended 
on or after July 01, 2001, provided that if the contractor is then signatory to a collective 
bargaining agreement, this chapter shall only apply to any contract with that contractor 
which is awarded or amended after the effective date of the next collective bargaining 
agreement.  (Ord. 4324, 08/15/06) 
 
Section 2.  Severability –  The provisions of this ordinance are declared to be separate 
and severable.  If a court of competent jurisdiction, all appeals having been exhausted 
or all appeal periods having run, finds any provision of this ordinance to be invalid or 
unenforceable as to any person or circumstance, such offending provision shall, if 
feasible, be deemed to be modified to be within the limits of enforceability or validity.  
However, if the offending provision cannot be so modified, it shall be null and void with 
respect to the particular person or circumstance, and all other provisions of this 
ordinance in all other respects, and the offending provision with respect to all other 
persons and all other circumstances, shall remain valid and enforceable.  
 



 PR.E4976 
 
 

 
28 

COUNTY OF SAN MATEO 
Equal Benefits Compliance Declaration Form 

(To Be Submitted with Proposal) 
 

I Vendor Identification 

Name of Contractor:    

Contact Person:    

Address:    

Phone Number:   Fax Number:   

 
II Employees 

Does the Contractor have any employees?     Yes     No 

Does the Contractor provide benefits to spouses of employees?      Yes  

   No  

 *If the answer to one or both of the above is no, please skip to Section IV. * 

 
III Equal Benefits Compliance (Check One) 

☐    Yes, the Contractor complies by offering equal benefits, as defined by Chapter 2.84, 
to its employees with spouses and its employees with domestic partners. 

 
☐  Yes, the Contractor complies by offering a cash equivalent payment to eligible 

employees in lieu of equal benefits. 
 

☐ No, the Contractor does not comply. 
 

☐ (NOTE:  DO NOT CHECK THIS BOX unless the said agreement was 
executed/renewed on or before July 1, 2001.  If checked, a copy of the collective 
bargaining agreement shall be submitted with Proposal.) 
The Contractor is under a collective bargaining agreement which began on or 
before July 1, 2001 and expires on     (date). (Section 2.84.050) 

  

IV Declaration 

I declare under penalty of perjury under the laws of the State of California that the foregoing 
is true and correct, and that I am authorized to bind this entity contractually. 
 
Executed this    day of   , 20   at   ,   . 
             (City)        (State) 

    
  Signature      Name (Please Print) 

    
  Title           Contractor Tax Identification Number
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CONTRACTOR EMPLOYEE JURY SERVICE ORDINANCE NO. 04269 

CHAPTER 2.85 
 
ORDINANCE NO          04269    
 
 

AN ORDINANCE OF THE SAN MATEO COUNTY ORDINANCE CODE (TITLE 2, 
ADMINISTRATION), REQUIRING SPECIFIED COUNTY CONTRACTORS 

TO PROVIDE PAID JURY SERVICE TO FULL-TIME EMPLOYEES 
 
 The Board of Supervisors of the County of San Mateo, State of California, 
ORDAINS as follows: 
 
Chapter 2.85 CONTRACTOR EMPLOYEE JURY SERVICE 
 
2.85.010 Definitions 
 
For the purposes of this chapter, 
 
(a) "Contract" means a legal agreement between the County and a contractor for 

public works, consulting, or other services, or for purchase of supplies, material or 
equipment. 

 
(b) "Contractor" means a party who enters into a contract with the County for which 

the contractor receives consideration of $100,000 or more. 
 
(c) "Contract Authority" means the Board of Supervisors or the head of the department 

or agency presenting the proposed contract to the Board of Supervisors. 
 
(d) "Employee " means any California resident who is a full-time employee of a 

contractor under the laws of California. 
 
(e) "Full time " means 40 hours or more worked per week, or a lesser number of hours 

if (1) the lesser number is a recognized industry standard as determined by the 
County Manager, or (2) the contractor has a long standing practice that defines the 
lesser number of hours as full time.  (Ord. 4324, 08/15/06) 

 
2.85.020 Contractor jury service policy 
 
(a) A contractor shall have and adhere to a written policy that provides that its 

employees shall receive from the contractor, on an annual basis, no less than five 
days of regular pay for actual jury service in San Mateo County.  The policy may 
provide that employees deposit any fees received for such jury service with the 
contractor or that the contractor deduct from the employees’ regular pay the fees 
received for jury service. 

 
(b) At the time of seeking a contract, a contractor shall certify to the County that it has 

and adheres to a policy consistent with this chapter or will have and adhere to such 
a policy prior to award of the contract. 
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(c) The Board of Supervisors may waive the requirements of this chapter when it 

determines that it is in the best interests of the County for such reasons as follows: 
 

(1) Award of a contract or amendment is necessary to respond to an emergency; 
 
(2) The contractor is a sole source; 

 
(3) No compliant contractors are capable of providing goods or services that 

respond to the County’s requirements; 
 

(4) The requirements are inconsistent with a grant, subvention or agreement with 
a public agency; 

 
(5) The County is purchasing through a cooperative or joint purchasing 

agreement. 
 
(d) Contractors should submit requests for waivers of the terms of this chapter to the 

Contract Authority or the County Manager. 
 
(e) The County Manager may reject a contractor’s bid or proposal, or terminate a 

contract, if he determines that the contractor is in violation of the requirements of 
this chapter or was established, or is being used, for the purpose of evading the 
intent of this chapter. 

 
(f) No contract shall be executed with a contractor unless such contractor is in 

compliance with this chapter.  (Ord. 4324, 08/15/06) 
 
2.85.030 Powers and duties of the County Manager 
 
The County Manager's office shall have the authority to: 
 
(a) Adopt rules and regulations, in accordance with this chapter and the Ordinance 

Code of the County of San Mateo, establishing standards and procedures for 
effectively carrying out this chapter. 

 
(b) Receive notification from employees of contractors regarding violations of this 

chapter. 
 
(c) Determine and recommend to the Board of Supervisors for final decision the 

imposition of appropriate sanctions for violation of this chapter by contractors 
including, but not limited to: 

 
(1) Disqualification of the contractor from bidding on or being awarded a County 

contract for a period of up to 5 years; and 
 
(2) Contractual remedies, including, but not limited to termination of contract. 

 
(d) Impose other appropriate contractual sanctions for violations of this chapter; 
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(e) Allow for remedial action after a finding of non-compliance; 
 
(f) Perform such other duties as may be required or which are necessary to 

implement the purposes of this chapter.  (Ord. 4324, 08/15/06) 
 
2.85.040 Date of Application 
 

The provisions of this chapter shall apply to any contract awarded or amended on or 
after September 01, 2005, provided that if the contractor is then signatory to a collective 
bargaining agreement, this chapter shall only apply to any contract with that contractor 
which is awarded or amended after the effective date of the next collective bargaining 

agreement.  (Ord. 4324, 08/15/06)
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COUNTY OF SAN MATEO 
Employee Jury Service Compliance Declaration Form 

(To Be Submitted with Proposal) 
 

 

I Vendor Identification 

Name of Contractor:    

Contact Person:    

Address:    

Phone Number:   Fax Number:   

 

II Employees 

Does the Contractor have any employees?     Yes     No 

  *If the answer to the above is no, please skip to Section IV. * 

 
III Contractor Employee Jury Service Compliance (Check One) 

☐    Yes, the Contractor complies by offering paid employee jury service, as defined 
by Chapter 2.85, to its employees. 

 

☐  The Contractor will have and adhere to, prior to award of the Contract, a policy 
that complies by offering paid employee jury service, as defined by Chapter 2.85, 
to its employees. 

 

☐  No, the Contractor does not comply. 
 

☐ (NOTE:  DO NOT CHECK THIS BOX unless the said agreement was 
executed/renewed on or before September 1, 2005.  If checked, a copy of the 
collective bargaining agreement shall be submitted with Proposal.) 

The Contractor is under a collective bargaining agreement which began on or before 
September 1, 2005 and expires on         (date). (Section 2.85.040) 

  

IV Declaration  

I declare under penalty of perjury under the laws of the State of California that the 
foregoing is true and correct, and that I am authorized to bind this entity contractually. 
 
Executed this    day of   , 20   at   ,   . 
             (City)        (State) 

    

  Signature      Name (Please Print) 

    

  Title           Contractor Tax Identification Number 
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NON-COLLUSION DECLARATION FORM 
 

THIS FORM SHALL BE EXECUTED BY BIDDER AND SUBMITTED WITH BID. 

 

The undersigned declares: 

I am the    of    , the 

party making the foregoing bid. 

The bid is not made in the interest of, or on behalf of, any undisclosed person, 

partnership, company, association, organization, or corporation. The bid is genuine and 

not collusive or sham. The bidder has not directly or indirectly induced or solicited any 

other bidder to put in a false or sham bid. The bidder has not directly or indirectly 

colluded, conspired, connived, or agreed with any bidder or anyone else to put in a 

sham bid, or to refrain from bidding. The bidder has not in any manner, directly or 

indirectly, sought by agreement, communication, or conference with anyone to fix the 

bid price of the bidder or any other bidder, or to fix any overhead, profit, or cost element 

of the bid price, or of that of any other bidder. All statements contained in the bid are 

true. The bidder has not, directly or indirectly, submitted his or her bid price or any 

breakdown thereof, or the contents thereof, or divulged information or data relative 

thereto, to any corporation, partnership, company, association, organization, bid 

depository, or to any member or agent thereof, to effectuate a collusive or sham bid, 

and has not paid, and will not pay, any person or entity for such purpose. 

Any person executing this declaration on behalf of a bidder that is a corporation, 

partnership, joint venture, limited liability company, limited liability partnership, or any 

other entity, hereby represents that he or she has full power to execute, and does 

execute, this declaration on behalf of the bidder. 

I declare under penalty of perjury under the laws of the State of California that 

the foregoing is true and correct and that this declaration is executed on   [Date], 

at     [City],     [State]. 

“Contractor” 
 

  
(Print) 

 
  

(Signature) 
 



 PR.E4976 
 
 

 
34 

CERTIFICATION REGARDING LOBBYING 
 
As required by 44 C.F.R. Part 18: 
The undersigned [Contractor] certifies, to the best of his or her knowledge, that:  
1. No Federal appropriated funds have been paid or will be paid, by or on behalf of the 
undersigned, to any person for influencing or attempting to influence an officer or 
employee of an agency, a Member of Congress, an officer or employee of Congress, or 
an employee of a Member of Congress in connection with the awarding of any Federal 
contract, the making of any Federal grant, the making of any Federal loan, the entering 
into of any cooperative agreement, and the extension, continuation, renewal, 
amendment, or modification of any Federal contract, grant, loan, or cooperative 
agreement.  
2. If any funds other than Federal appropriated funds have been paid or will be paid to 
any person for influencing or attempting to influence an officer or employee of any 
agency, a Member of Congress, an officer or employee of Congress, or an employee of 
a Member of Congress in connection with this Federal contract, grant, loan, or 
cooperative agreement, the undersigned shall complete and submit Standard Form-
LLL, “Disclosure Form to Report Lobbying,” in accordance with its instructions.  
3. The undersigned shall require that the language of this certification be included in the 
award documents for all subawards at all tiers (including subcontracts, subgrants, and 
contracts under grants, loans, and cooperative agreements) and that all subrecipients 
shall certify and disclose accordingly.  
This certification is a material representation of fact upon which reliance was placed 
when this transaction was made or entered into. Submission of this certification is a 
prerequisite for making or entering into this transaction imposed by 31, U.S.C. § 1352 
(as amended by the Lobbying Disclosure Act of 1995). Any person who fails to file the 
required certification shall be subject to a civil penalty of not less than $10,000 and not 
more than $100,000 for each such failure.  
The Contractor, ______________________________________, certifies or affirms the 
truthfulness and accuracy of each statement of its certification and disclosure, if any. In 
addition, the Contractor understands and agrees that the provisions of 31 U.S.C. § 3801 
et seq., apply to this certification and disclosure, if any. 
 
 
Signature of Contractor’s Authorized Official
 
  
Name and Title of Contractor’s Authorized Official Date 
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ESTIMATE OF PERCENTAGE OF RECOVERED MATERIAL CONTENT 

FOR EPA DESIGNATED ITEMS 

 
As required by the Resource Conservation and Recovery Act of 1976 (42 U.S.C. 

6962(c)(3)(A)(i)), the offeror certifies, by signing this offer, that the percentage of 
recovered materials content for EPA-designated items to be delivered or used in the 
performance of the contract will be at least the amount required by the applicable 
contract specifications or other contractual requirements. 
(a) Definitions. As used in this clause— 
“Postconsumer material” means a material or finished product that has served its 
intended use and has been discarded for disposal or recovery, having completed its life 
as a consumer item. Postconsumer material is a part of the broader category of 
“recovered material.” 
“Recovered material” means waste materials and by-products recovered or diverted 
from solid waste, but the term does not include those materials and by-products 
generated from, and commonly reused within, an original manufacturing process. 
(b) The Contractor shall execute the following certification required by the Resource 
Conservation and Recovery Act of 1976 (42 U.S.C. 6962(i)(2)(C)): 
(c) The Contractor, on completion of this contract, shall— 
(1) Estimate the percentage of the total recovered material content for EPA-designated 
item(s) delivered and/or used in contract performance, including, if applicable, the 
percentage of post-consumer material content; and 
(2) Submit this estimate to _____________________ [Contracting Officer complete in 
accordance with agency procedures]. 
 
CERTIFICATION 

I, _________________________ (name of certifier), am an officer or employee 
responsible for the performance of this contract and hereby certify that the percentage 
of recovered material content for EPA-designated items met the applicable contract 
specifications or other contractual requirements. 
 
 
  
[Signature of the Officer or Employee] Date 
  
  
[Typed Name of the Officer or Employee]  
  
  
[Title]  
  
  
[Name of Company, Firm, or Organization]  
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PUBLIC CONTRACT CODE SECTION 10285.1 STATEMENT 

 

 In conformance with Public Contract Code Section 10285.1 (Chapter 376, Stats. 

1985), the bidder hereby declares under penalty of perjury under the laws of the State 

of California that the bidder has _____/has not _____ been convicted within the 

preceding three years of any offenses referred to in that section, including any charge of 

fraud, bribery, collusion, conspiracy, or any other act in violation of any state or Federal 

antitrust law in connection with the bidding upon, award of, or performance of, any 

public works contract, as defined in Public Contract Code Section 1101, with any public 

entity, as defined in Public Contract Code Section 1100, including the Regents of the 

University of California or the Trustees of the California State University.  The term 

"bidder" is understood  to include any partner, member, officer, director, responsible 

managing officer, or responsible managing employee thereof, as referred to in Section 

10285.1. 

 

 

Notes:  
(1) The bidder must place a check mark after "has" or "has not" in one of the blank 

spaces provided. The above Statement is part of the Proposal.  Signing this 
Proposal on the signature portion thereof shall also constitute signature of this 
Statement. 

  
(2) Bidders are cautioned that making a false certification may subject the certifier to 

criminal prosecution. 
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PUBLIC CONTRACT CODE SECTION 10162 QUESTIONNAIRE 

 

 In accordance with Public Contract Code Section 10162, the Bidder shall 

complete, under penalty of perjury, the following questionnaire: 

 Has the bidder, any officer of the bidder, or any employee of the bidder who has 

a proprietary interest in the bidder, ever been disqualified, removed, or otherwise 

prevented from bidding on, or completing a Federal, State, or local government project 

because of a violation of law or safety regulation? 

Yes _____ No _____ 

 

 If the answer is “Yes,” explain the circumstances in the following space: 

______________________________________________________________________

______________________________________________________________________

______________________________________________________________________

______________________________________________________________________

______________________________________________________________________

______________________________________________________________________

______________________________________________________________________

______________________________________________________________________

______________________________________________________________________

______________________________________________________________________

______________________________________________________________________

______________________________________________________________________

______________________________________________________________________ 

 

Notes:  
(1) The above Public Contract Code Section 10162 Questionnaire is part of the 

Proposal.  Signing this Proposal on the signature portion thereof shall also 
constitute signature of this Questionnaire. 

 
(2) Bidders are cautioned that making a false certification may subject the certifier to 

criminal prosecution. 
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PUBLIC CONTRACT SECTION 10232 STATEMENT 

 

 In conformance with Public Contract Code Section 10232, the Contractor hereby 

states, under penalty of perjury, that no more than one final unappealable finding of 

contempt of court by a Federal court has been issued against the Contractor within the 

immediately preceding two year period because of the Contractor’s failure to comply 

with an order of a Federal court which orders the Contractor to comply with an order of 

the National Labor Relations Board. 

 

Notes:  
(1) The above Statement and Questionnaire are part of the Proposal.  Signing this 

Proposal on the signature portion thereof shall also constitute signature of this 
Statement and Questionnaire. 

 
(2) Bidders are cautioned that making a false certification may subject the certifier to 

criminal prosecution. 
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NON-COLLUSION AFFIDAVIT 

(Title 23 United States Code Section 112 and 
Public Contract Code Section 7106) 

 
To the COUNTY of SAN MATEO, DEPARTMENT OF PUBLIC WORKS. 
 
 

In conformance with Title 23 United States Code Section 112, and Public 

Contract Code Section 7106, the bidder declares that the bid is not made in the interest 

of, or on behalf of, any undisclosed person, partnership, company, association, 

organization, or corporation; that the bid is genuine and not collusive or sham; that the 

bidder has not directly or indirectly induced or solicited any other bidder to put in a false 

or sham bid, and has not directly or indirectly colluded, conspired, connived, or agreed 

with any bidder or anyone else to put in a sham bid, or that anyone shall refrain from 

bidding; that the bidder has not in any manner, directly or indirectly, sought by 

agreement, communication, or conference with anyone to fix the bid price of the bidder 

or any other bidder, or to fix any overhead, profit, or cost element of the bid price, or of 

that of any other bidder, or to secure any advantage against the public body awarding 

the contract of anyone interested in the proposed contract; that all statements contained 

in the bid are true; and, further, that the bidder has not, directly or indirectly, submitted 

his or her bid price or any breakdown thereof, or the contents thereof, or divulged 

information or data relative thereto, or paid, and will not pay, any fee to any corporation, 

partnership, company association, organization, bid depository, or to any member or 

agent thereof to effectuate a collusive or sham bid. 

 

Notes:  
(1) The above Non-Collusion Affidavit is part of the Proposal.  Signing this Proposal on 

the signature portion thereof shall also constitute signature of this Non-Collusion 
Affidavit. 

 
(2) Bidders are cautioned that making a false certification may subject the certifier to 

criminal prosecution. 
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DEBARMENT AND SUSPENSION CERTIFICATION 

TITLE 49, CODE OF FEDERAL REGULATIONS, PART 29 

 

The bidder, under penalty of perjury, certifies that, except as noted below, he/she 

or any other person associated therewith in the capacity of owner, partner, director, 

officer, manager: 

• is not currently under suspension, debarment, voluntary exclusion, or 

determination of ineligibility by any Federal agency; 

• has not been suspended, debarred, voluntarily excluded or determined ineligible 

by any Federal agency within the past 3 years; 

• does not have a proposed debarment pending; and 

• has not been indicted, convicted, or had a civil judgement rendered against it by 

a court of competent jurisdiction in any matter involving fraud or official 

misconduct within the past 3 years. 

 

If there are any exceptions to this certification, insert the exceptions in the 

following space. 

 

 

 

 

 

 

Exceptions will not necessarily result in denial of award, but will be considered in 

determining bidder responsibility.  For any exception noted above, indicate below to 

whom it applies, initiating agency, and dates of action. 

 

 

Notes:  
(1) Providing false information may result in criminal prosecution or administrative 

sanctions. 
 
(2) The above certification is part of the Proposal.  Signing this Proposal on the 

signature portion thereof shall also constitute signature of this Certification. 
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NON-LOBBYING CERTIFICATION 

FOR FEDERAL-AID CONTRACTS 

 

The prospective participant certifies, by signing and submitting this bid or 

proposal, to the best of his or her knowledge and belief, that: 

(1) No Federal appropriated funds have been paid or will be paid, by or on behalf of 

the undersigned, to any person for influencing or attempting to influence an 

officer or employee of any Federal agency, a Member of Congress, an officer or 

employee of Congress, or an employee of a Member of Congress in connection 

with the awarding of any Federal contract, the making of any Federal grant, the 

making of any Federal loan, the entering into of any cooperative agreement, and 

the extension, continuation, renewal, amendment, or modification of any Federal 

contract, grant, loan, or cooperative agreement. 

(2) If any funds other than Federal appropriated funds have been paid or will be paid 

to any person for influencing or attempting to influence an officer or employee of 

any Federal agency, a Member of Congress, an officer or employee of Congress, 

or an employee of a Member of Congress in connection with this Federal 

contract, grant, loan, or cooperative agreement, the undersigned shall complete 

and submit Standard Form-LLL, "Disclosure of Lobbying Activities," in 

accordance with its instructions. 

This certification is a material representation of fact upon which reliance was 

placed when this transaction was made or entered into. Submission of this certification 

is a prerequisite for making or entering into this transaction imposed by Section 1352, 

Title 31, U.S. Code. Any person who fails to file the required certification shall be 

subject to a civil penalty of not less than $10,000 and not more than $100,000 for each 

such failure. 

The prospective participant also agrees by submitting his or her bid or proposal 

that he or she shall require that the language of this certification be included in all lower 

tier subcontracts, which exceed $100,000 and that all such sub-recipients shall certify 

and disclose accordingly. 

Notes: 

(1) The above Non-Lobbying Certification for Federal-Aid Contracts is part of the 
Proposal.  Signing this Proposal on the signature portion thereof shall also 
constitute signature of this Certification. 

 
(2) Bidders are cautioned that making a false certification may subject the certifier to 

criminal prosecution. 
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DISCLOSURE OF LOBBYING ACTIVITIES 
COMPLETE THIS FORM TO DISCLOSE LOBBYING ACTIVITIES PURSUANT TO 31 U.S.C. 1352 

 1.    Type of Federal Action: 2.   Status of Federal Action: 3.   Report Type: 

    a.   contract  a.   bid/offer/application   a.   initial 

 

b.   grant 
c.   cooperative agreement 
d.   loan 
e.   loan guarantee 
f.   loan insurance 

b.   initial award 
c.   post-award 

          b.   material change 
 
For Material Changes Only: 
year ______  quarter __________ 
date of last report _____________ 

 
4.   Name and Address of Reporting Entity 5.   If Reporting Entity in No. 4 is Subawardee, 

      Enter Name and Address of Prime 
  Prime  Subawardee

 

Tier __________, if known 

   Congressional District, if known  Congressional District, if known 

 

6.   Federal Department/Agency: 7.   Federal Program Name/Description: 

 
CFDA Number, if applicable ____________________ 

 

8.   Federal Action Number, if known: 9.   Award Amount, if known: 

 

10.   a.   Name and Address  of Lobby Entity 
              (If individual, last name, first name, MI) 

b.   Individuals Performing Services  (including 
      address if different from No. 10a) 
      (last name, first name, MI) 

(attach Confirmation Sheet(s) if necessary) 

 11.   Amount of Payment (check all that apply) 13.   Type of Payment (check all that apply) 
 $ _______________  actual planned a.   retainer
 b.   one-time fee
 12.   Form of Payment (check all that apply): c.   commission
  a.   cash d.   contingent fee
  b.   in-kind; specify:  nature _______________ e.   deferred
                                     value _______________ f.   other, specify _________________________
 

 

14.   Brief description of Services Performed or to be performed and Date(s) of Service, including 
        officer(s), employee(s), or member(s) contacted, for Payment Indicated in Item 11: 

(attach Continuation Sheet(s) if necessary) 

 15.   Continuation Sheet(s) attached: Yes   No   
 

 

16.   Information requested through this form is authorized by 
Title 31 U.S.C. Section 1352.  This disclosure of lobbying 
reliance was placed by the tier above when his transaction was 
made or entered into.  This disclosure is required pursuant to 31 
U.S.C. 1352.  This information will be reported to Congress 
semiannually and will be available for public inspection.  Any 
person who fails to file the required disclosure shall be subject to 
a civil penalty of not less than $10,000 and not more than 
$100,000 for each such failure. 

 
Signature: __________________________________________ 
 
Print Name: ________________________________________ 
 
Title: _____________________________________________ 
 
Telephone No.: ___________________  Date: _____________ 

 Authorized for Local Reproduction
Federal Use Only: Standard Form – LLL 

Standard Form LLL Rev. 09-12-97 
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INSTRUCTIONS FOR COMPLETION OF SF-LLL, 
DISCLOSURE OF LOBBYING ACTIVITIES 

 
This disclosure form shall be completed by the reporting entity, whether subawardee or 
prime Federal recipient, at the initiation or receipt of covered Federal action or a 
material change to previous filing pursuant to title 31 U.S.C. Section 1352.   The filing of 
a form is required for such payment or agreement to make payment to lobbying entity 
for influencing or attempting to influence an officer or employee of any agency, a 
Member of Congress an officer or employee of Congress or an employee of a Member 
of Congress in connection with a covered Federal action.  Attach a continuation sheet 
for additional information if the space on the form is inadequate.  Complete all items that 
apply for both the initial filing and material change report.  Refer to the implementing 
guidance published by the Office of Management and Budget for additional information. 

1. Identify the type of covered Federal action for which lobbying activity is and/or 
has been secured to influence, the outcome of a covered Federal action. 

2. Identify the status of the covered Federal action. 

3. Identify the appropriate classification of this report. If this is a follow-up report 
caused by a material change to the information previously reported, enter the 
year and quarter in which the change occurred. Enter the date of the last, 
previously submitted report by this reporting entity for this covered Federal 
action. 

4. Enter the full name, address, city, state and zip code of the reporting entity. 
Include Congressional District if known. Check the appropriate classification of 
the reporting entity that designates if it is or expects to be a prime or subaward 
recipient. Identify the tier of the subawardee, e.g., the first subawardee of the 
prime is the first tier. Subawards include but are not limited to subcontracts, 
subgrants and contract awards under grants. 

5. If the organization filing the report in Item 4 checks "Subawardee" then enter 
the full name, address, city, state and zip code of the prime Federal recipient. 
Include Congressional District, if known. 

6. Enter the name of the Federal agency making the award or loan commitment. 
Include at least one organization level below agency name, if known. For 
example, Department of Transportation, United States Coast Guard. 

7. Enter the Federal program name or description for the covered Federal action 
(item 1). If known, enter the full Catalog of Federal Domestic Assistance 
(CFDA) number for grants, cooperative agreements, loans and loan 
commitments. 

8. Enter the most appropriate Federal identifying number available for the Federal 
action identification in item 1 (e.g., Request for Proposal (RFP) number, 
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Invitation for Bid (IFB) number, grant announcement number, the contract 
grant. or loan award number, the application/proposal control number assigned 
by the Federal agency). Include prefixes, e.g., "RFP-DE-90-001. 

9. For a covered Federal action where there has been an award or loan 
commitment by the Federal agency, enter the Federal amount of the 
award/loan commitments for the prime entity identified in item 4 or 5. 

10. (a) Enter the full name, address, city, state and zip code of the lobbying entity 
engaged by the reporting entity identified in item 4 to influenced the covered 
Federal action.       (b) Enter the full names of the individual(s) performing 
services and include full address if different from 10 (a). Enter Last Name, First 
Name and Middle Initial (Ml). 

11. Enter the amount of compensation paid or reasonably expected to be paid by 
the reporting entity (item 4) to the lobbying entity (item 10). Indicate whether the 
payment  has been made (actual) or will be made (planned). Check all boxes 
that apply. If this is a material change report, enter the cumulative amount of 
payment made or planned to be made. 

12. Check the appropriate box(es). Check all boxes that apply. If payment is made 
through an in-kind contribution, specify the nature and value of the in-kind 
payment. 

13. Check the appropriate box(es). Check all boxes that apply. If other, specify 
nature. 

14. Provide a specific and detailed description of the services that the lobbyist has 
performed or will be expected to perform and the date(s) of any services 
rendered. Include all preparatory and related activity not just time spent in 
actual contact with Federal officials. Identify the Federal officer(s) or 
employee(s) contacted or the officer(s) employee(s) or Member(s) of Congress 
that were contacted. 

15. Check whether or not a continuation sheet(s) is attached. 

16. The certifying official shall sign and date the form, print his/her name title and 
telephone number. 

Public reporting burden for this collection of information is estimated to average 30 
minutes per response, including time for reviewing instruction, searching existing data 
sources, gathering and maintaining the data needed, and completing and reviewing the 
collection of information. Send comments regarding the burden estimate or any other 
aspect of this collection of information, including suggestions for reducing this burden, to 
the Office of Management and Budget, Paperwork Reduction Project (0348-0046), 
Washington, D.C. 20503. 

SF-LLL-Instructions Rev. 06-04-90«ENDIF» 
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CERTIFICATION OF BIDDER’S 
QUALIFICATIONS AND EXPERIENCE  

 
(To Be Submitted With Proposal) 

 
The undersigned Bidder certifies that it is, at the time of bidding, and shall be, throughout 
the period of the contract, licensed under the provisions of Chapter 9, Division 3, of the 
Business and Professions Code of the State of California, to do the type of work 
contemplated in the Contract Documents.  Bidder further certifies that it is skilled and 
regularly engaged in the general class and type of work called for in the Contract 
Documents.  
 
The Bidder represents that it is competent, knowledgeable, and has special skills 
concerning the nature, extent, and inherent conditions concerning the work to be 
performed.  Bidder further acknowledges that there are certain inherent conditions 
existent in the construction of the project which may create, during the construction 
program, unsafe conditions hazardous to persons and property.  Bidder expressly 
acknowledges that it is aware of such risks and that it has the skill and experience to 
foresee and to adopt protective measures to adequately and safely perform the 
construction work with respect to such hazards. 
 
 
A.  ESSENTIAL REQUIREMENTS FOR QUALIFICATION 
 
If the answer to any of questions 1 through 4 is “yes”, or if the answer to question 5 is 
“no”, the Bidder will be deemed ineligible or not responsible for purposes of the Contract. 
 
 
1. Has your contractor’s license been revoked at any time in the last five (5) years? 

☐  Yes ☐  No 
 
2. Has a surety firm completed a contract on your behalf, or paid for completion because 

your firm was default terminated by the project owner within the last five (5) years? 
 ☐  Yes ☐  No 
 
3. At the time of submitting this qualification form, is your firm ineligible to bid on or be 

awarded a public works contract, or perform as a subcontractor on a public works 
contract, pursuant to either Labor Code section 1777.1 or Labor Code section 1777.7?  

 ☐  Yes ☐  No 
 
4. At any time during the last five (5) years, has your firm, or any of its owners or officers 

been convicted of a crime involving the awarding of a contract of a government 
construction project, or the bidding or performance of a government contract?  

 ☐  Yes ☐  No 
 
5. The Bidder has been engaged in the contracting business, under the present business 

name for at least 5 years and has experience in work of a nature similar to this project?  
 ☐  Yes ☐  No 
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B.  COMPANY EXPERIENCE 
 
The Bidder, as a Contractor, has never failed to satisfactorily complete a contract 
awarded to it, except as follows: 

             

             

 
For the County of San Mateo to consider the Bidder properly experienced in work of 
similar nature to this project, the Bidder must list at least one project that involved sanitary 
sewer repair and stitch pile wall work.  
 
Any projects listed below which are not as defined above will not be considered by the 
County of San Mateo in meeting this experience requirement. 
 
Bidder also certifies that Bidder self-performed at least fifty percent (50%) of the Work 
when acting as a general contractor or ten percent (10%) of the Work when acting as a 
subcontractor on each of the projects listed below.  The County of San Mateo considers 
this level of past self-performance demonstrates a benefit to a Project in terms of better 
control of cost, schedule and safety. 
 
If the Bidder is a Joint Venture of two or more companies, each participant in the Joint 
Venture shall meet this prior project experience requirement and provide project 
information for each Joint Venture participant in the format below. 
 
 
1. Project Name & Description:  

 
  
 
  

  
  

Owner:  
 
General Contractor or Subcontractor for Project:  
 
Work Performed:_______________________________________________ 
 
Total Construction Cost: $  

 
Dollar Amount of Bidder’s Work: $  
 
Construction Time:  Calendar Days 

 
Owner’s Representative:  

 
Owner’s Telephone No.:  

 
Date of Substantial Completion:  
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2. Project Name & Description:  

 
  
 
  

  
  

Owner:  
 
General Contractor or Subcontractor for Project:  
 
Work Performed:_______________________________________________ 
 
Total Construction Cost: $  

 
Dollar Amount of Bidder’s Work: $  
 
Construction Time:  Calendar Days 

 
Owner’s Representative:  

 
Owner’s Telephone No.:  

 
Date of Substantial Completion:  

 
 
 
3. Project Name & Description:  

 
  
 
  

  
  

Owner:  
 
General Contractor or Subcontractor for Project:  
 
Work Performed:_______________________________________________ 
 
Total Construction Cost: $  

 
Dollar Amount of Bidder’s Work: $  
 
Construction Time:  Calendar Days 

 
Owner’s Representative:  

 
Owner’s Telephone No.:  

 
Date of Substantial Completion:  
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4. Project Name & Description:  
 
  
 
  

  
  

Owner:  
 
General Contractor or Subcontractor for Project:  
 
Work Performed:_______________________________________________ 
 
Total Construction Cost: $  

 
Dollar Amount of Bidder’s Work: $  
 
Construction Time:  Calendar Days 

 
Owner’s Representative:  

 
Owner’s Telephone No.:  

 
Date of Substantial Completion:  

 
 
 
5. Project Name & Description:  

 
  
 
  

  
  

Owner:  
 
General Contractor or Subcontractor for Project:  
 
Work Performed:_______________________________________________ 
 
Total Construction Cost: $  

 
Dollar Amount of Bidder’s Work: $  
 
Construction Time:  Calendar Days 

 
Owner’s Representative:  

 
Owner’s Telephone No.:  

 
Date of Substantial Completion:  
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The undersigned hereby states that all representations regarding the Bidder’s 
Company Experience are correct and true. 
 
 
 
Signed this   day of ___________________, 20____ 
 
 
  
Bidder’s Company Name 
 
 
         
Authorized Signature  Date 
 
 
  
Name and Title of Signatory 
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 AGREEMENT 

 

THIS AGREEMENT, made and entered into this             day of                      , 

2021, by and between the COUNTY OF SAN MATEO, State of California, hereinafter 

called the “County” and    ________________________________________________, 

hereinafter called the “Contractor,” 

 

 
 W I T N E S S E T H: 

 

THAT, for and in consideration of the mutual covenants and agreements 

hereinafter contained, the parties hereto agree as follows: 

I. Services to be performed by Contractor:  The Contractor will at his own 

proper cost and expense, do all the work and furnish all the labor, materials, equipment 

and utilities necessary to perform and complete in good workmanlike and substantial 

manner, and to the satisfaction of the Director of Public Works of the County of San 

Mateo, hereinafter called “Engineer,” for the project 

SCENIC DRIVE REPAIR AND RECONSTRUCTION PROJECT 
LA HONDA, CALIFORNIA 

 
TOTAL PROJECT APPROXIMATELY 0.1 MILES IN LENGTH 

WITH APPURTENANT WORK THERETO 
IN SAN MATEO COUNTY  

 
COUNTY PROJECT NO. SMC51 

PROJECT FILE NO. E4976 
 

FEDERAL-AID PROJECT NO. FEMA-4308-DR-CA 
CAL OES NO. 081-00000 

and all in strict accordance with the Plans, Specifications, Notice to Contractors, Special 

Provisions and Proposal on file in the office of the Director of Public Works, which said 

Plans, Specifications, Notice to Contractors, Special Provisions and Proposal are 

hereby specifically referred to and by such reference made a part thereto. 

II. Payments:  The Contractor will receive and accept and the County will 

pay the prices specified in the Contractor's Proposal, dated _________________, 2021, 
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on file in the office of the Director of Public Works of the County of San Mateo and by 

reference made a part of this Agreement, as full compensation for furnishing all labor, 

materials and equipment for doing all the work contemplated and embraced in this 

Agreement; the Contractor assumes any and all loss or damage arising out of the 

nature of the work aforesaid, or from the action of the elements, or from any unforeseen 

difficulties or obstructions which may arise or be encountered in the prosecution of the 

work until its acceptance by the County, and for all risks of every description connected 

with the work, and also assumes any and all expenses incurred by or in consequence of 

the suspension or discontinuance of work and for well and faithfully completing the 

work, and the whole thereof, in the manner and to the Plans, Specifications and Special 

Provisions and requirements of the Engineer hereunder.  The Contractor shall 

guarantee all materials and workmanship for a period of one (1) year from date of 

acceptance of the project by the Director of Public Works.  Any defects due to faulty 

materials, method of installation or workmanship within that period shall be repaired by 

the Contractor promptly upon notice by the Engineer, at the expense of the Contractor. 

It is distinctly understood that the estimate set forth in the Notice to Contractors is 

only an approximation of the amount of work to be done and the County does not 

expressly or by implication agree that the actual amount of work will correspond with the 

amount set forth therein, and payment shall be made to the Contractor as above set 

forth.  

 Payment to the Contractor shall be made progressively by the County for the 

work and materials furnished under this Agreement in accordance with the provisions of 

Section 9 of the Special Provisions portion of these Contract documents. 

III. Term:  Time is of the essence in the Agreement, and the work to be 

performed hereunder shall be completed within 

 NINETY (90) WORKING DAYS 

from the date of commencement of the work, which commencement shall be within TEN 

(10) CALENDAR DAYS after receiving Notice to Proceed from the Engineer. 

 IV. Termination:  This Contract is subject to termination as provided by 

Section 4410 and Section 4411 of the Government Code of the State of California, 

being portions of the Emergency Termination of Public Contracts Act of 1949.  In the 

event that the Contract is terminated pursuant to said sections, compensation to the 
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Contractor shall be determined on the basis of the reasonable value of the work done, 

including preparatory work.  As an exception to the foregoing, in the case of any fully 

completed separate item or portion of the work for which there is a separate Contract 

price, the Contract price shall control. 

V. Relationship of Parties:  Contractor agrees and understands that the 

work/services performed under this Agreement are performed as independent 

contractor and not as an employee of the County and that Contractor acquires none of 

the rights, privileges, powers, or advantages of County employees. 

VI. Merger Clause:  This Agreement, together with the Notice to Contractors, 

the Contractor's Proposal, the Plans, Specifications and Special Provisions and the 

Payment and Performance Bonds form the Contract, and said documents incorporated 

herein by reference become as fully a part of the Contract as if hereto attached or 

herein set forth in full.  The Standard Specifications of the County of San Mateo, State 

of California, which, except as specifically noted in the County Contract documents and 

specifications, are identical with the Standard Specifications of the State of California, 

Department of Transportation, 2018 edition, and are on file with the County 

Manager/Clerk of the Board of Supervisors, County of San Mateo, are incorporated 

herein by reference as a part of the Contract documents and shall apply to this project 

except where the terms of this Agreement or other Contract documents are inconsistent 

therewith, in which case the provisions of this Contract shall prevail. 

This Agreement constitutes the sole Agreement of the parties hereto and 

correctly states the rights, duties, and obligations of each party as of this document’s 

date.  Any prior agreement, promises, negotiations, or representations between the 

parties not expressly stated in this document are not binding.  All subsequent 

modifications shall be in writing and signed by the parties. 

VII. Surety Bonds:  The performance of this Contract is secured by a 

“Payment” Surety Bond in the sum of one hundred percent (100%) of the Contract bid, 

and a “Performance” Surety Bond in the sum of one hundred percent (100%) of the 

Contract bid.  “Payment” and “Performance” Surety Bonds have been approved as to 

form by County Counsel, of which samples of same are attached as Appendix B in the 

Special Provisions. 
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VIII. Insurance:  The Contractor shall not commence work under this Contract 

until he has obtained all insurance required under this paragraph and such insurance 

has been approved by the County, nor shall the Contractor allow any subcontractor to 

commence work on his subcontract until all similar insurance required of the 

subcontractor has been so obtained.  The Contractor shall furnish County with 

certificates of insurance evidencing the required coverage, and there shall be a specific 

contractual liability endorsement extending the Contractor's coverage to include the 

contractual liability assumed by the Contractor pursuant to this Contract.  Certificates of 

Insurance shall be filed with the County within TEN (10) WORKING DAYS after award 

of the contract.  These certificates shall specify or be endorsed to provide that THIRTY 

(30) CALENDAR DAYS' notice must be given, in writing, to County of any pending 

change in the limits of liability or of any cancellation or modifications of the policy. 

A. Worker's Compensation and Employer's Liability Insurance 

The Contractor shall have in effect during the entire life of this Contract, 

Worker's Compensation and Employer's Liability Insurance providing full 

statutory coverage; and in case any work is sublet, the Contractor shall require 

all subcontractors similarly to provide Worker's Compensation and Employer's 

Liability Insurance to full statutory limits.  In signing this Contract, the Contractor 

makes the following certifications, required by Section 1861 of the Labor Code: 

 “I am aware of the provisions of Section 3700 of the Labor Code 

which requires every employer to be insured against liability for 

Worker's Compensation or to undertake self-insurance in accordance 

with the provisions of the code, and I will comply with such provisions 

before commencing the performance of the work of this Contract.” 

 

B. Liability Insurance 

The Contractor shall take out and maintain during the life of this Contract 

such Bodily Injury Liability and Property Damage Liability Insurance as shall 

comply with Section 7-1.05, “Indemnification,” and Section 7-1.06, “Insurance,” of 

the Standard Specifications and protect him/her and any subcontractor 

performing work covered by this Contract, from claims for damages for bodily 

injury, including accidental death, as well as from claims for property damage 

including third party property damage, to include coverage on property in the 
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care, custody and control of the Contractor, and also including coverage for what 

are commonly known as the “X, C and U” exclusions (having to do with blasting, 

collapse and underground property damage), which may arise from the 

Contractor's operations under this Contract, whether such operations be by 

himself/herself or by any subcontractor or by anyone directly or indirectly 

employed by either of them and the amounts of such insurance shall be ONE 

MILLION DOLLARS ($1,000,000) combined single bodily injury and property 

damage for each occurrence.  The County of San Mateo, and its officers, agents, 

servants and employees, shall be named as additional insureds on any such 

policies of insurance, which shall also contain a provision stating that the 

insurance afforded thereby to the County of San Mateo, and its officers, agents, 

servants and employees, shall be primary insurance to the full limits of liability of 

the policy, and that if the County of San Mateo, or its officers and employees, 

have other insurance against a loss covered by such policy, such other insurance 

shall be excess insurance only. 

Such statements, mentioned above, shall be included on a separate 

endorsement to be submitted to the County with the Certificate of 

Insurance.  

Such insurance shall include: 

1)  Comprehensive General Liability ........  $1,000,000 

2)  Motor Vehicle Liability Insurance ........  $1,000,000  

C.  In case of the breach of any provision of this Article, the County, at its 

option, may take out and maintain at the expense of the Contractor, or 

subcontractor, such insurance as the County may deem proper and may deduct 

the cost of taking out and maintaining such insurance from any sums which may 

be due, or become due, to the Contractor, under this Contract. 

D. Hold Harmless 

The Contractor's attention is directed to Section 7-1.05, “Indemnification,” 

and Section 7-1.06, “Insurance,” of the Standard Specifications. 

The provisions contained in Section 7-1.05, “Indemnification,” and Section 

7-1.06, “Insurance,” of the Standard Specifications of the State of California, 

Department of Transportation, shall be applicable with the understanding that 

where said provisions specifically refer to the State of California, a department or 
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division of the State or an official, officer or employee of the State, said provision 

shall be interpreted to refer to the County of San Mateo, and all officers, agents, 

servants and employees thereof connected with the work, including but not 

limited to the Director of Public Works, their duly authorized representatives, 

other appropriate department, division, official, officer or employee of the County 

of San Mateo. 

The provisions of Section 7-1.05, “Indemnification,” and Section 7-1.06, 

“Insurance,” of the Standard Specifications are superseded by the following:  

“To the full extent permitted by law, Contractor shall indemnify 
and save harmless the County, its officers, employees, and servants 
from all claims, suits, or actions of every name, kind, and description, 
brought for, or on account of: 

2. Injuries to or death of any person, including Contractor, its 
officers, employees and servants, or 
 

3. Damage to any property of any kind whatsoever and to 
whomsoever belonging, or 

 
4. Any sanctions, penalties or claims of damages resulting 

from Contractor’s failure to comply with applicable laws, or 
 

5. Any other loss or cost resulting from the contractor’s 
negligent or reckless acts or omissions or willful 
misconduct in connection with the performance of any work 
required of Contractor or payments made pursuant to this 
Agreement, provided that this shall not apply to injuries or 
damages for which the County has been found in a court of 
competent jurisdiction to be liable by reason of its own 
negligence or willful misconduct. 

 

The duty of Contractor to indemnify and save harmless, as set 
forth herein, shall include the duty to defend, as set forth In Section 
2778 of the California Civil Code. 

 
The obligations set forth in this Section shall continue beyond 

the term of this Agreement as to any act or omission which occurred 
during or under this Agreement.” 

 
E. Compensation 

All insurance required by the paragraphs of this section shall be obtained 

and maintained by the Contractor at Contractor’s own expense and County shall 

not compensate Contractor for said insurance expenses other than as they are 

included in the Contract prices the County pays for the various items of work. 
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F.  Nothing herein contained shall be construed as limiting in anyway the 

extent to which the Contractor may be held responsible for payments of damages 

resulting from his operation. 

 IX. Prevailing Wages:  Contractor hereby agrees to pay not less than 

prevailing rates of wages, which are effective on the date the Notice to Contractors is 

issued for each craft or type of workman or mechanic needed to execute the Contract 

as provided for by the County for the performance of public work., and be responsible 

for compliance with all the provisions of the California Labor Code, Article 2-Wages, 

Chapter 1, Part 7, Division 2, Section 1770 et seq. and Section 1810 et seq., and 

particularly Section 1775 and 1776(a) thereof.  A copy of the prevailing wage scale 

established by the Department of Industrial Relations is on file in the office of the 

Director of Public Works, and available at www.dir.ca.gov/DLSR or by phone at 415-

703-4774. California Labor Code Section 1776(a) requires each contractor and 

subcontractor to keep accurate payroll records of trades workers on all public works 

projects and to submit copies of certified payroll records upon request.  

Additionally, pursuant to State Senate Bill SB 854 (Stat. 2014, chapter 28), 

effective January 1, 2015: 

 No contractor or subcontractor may be listed on a bid proposal for a public works 
project (submitted on or after March 1, 2015) unless registered with the 
Department of Industrial Relations pursuant to Labor Code section 1725.5 [with 
limited exceptions from this requirement for bid purposes only under Labor Code 
section 1771.1(a)]. 

 No contractor or subcontractor may be awarded a contract for public work on a 
public works project (awarded on or after April 1, 2015) unless registered with the 
Department of Industrial Relations pursuant to Labor Code section 1725.5. 

 This project is subject to compliance monitoring and enforcement by the 
Department of Industrial Relations. 

X. California Labor Code:  The Contractor expressly covenants and agrees 

to comply with all the provisions of the Labor Code of the State of California limiting the 

hours of labor on public works to eight (8) hours during any one calendar day, and forty 

(40) hours in any one calendar week, requiring the payment of not less than the 

prevailing wage rates, and further agrees to the forfeitures provided for in said Labor 

Code and as set forth in Section 7, “Legal Relations and Responsibility to the Public,” of 

the Standard Specifications and all amendments thereto, in the event of a violation of 
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any of the provisions thereof during the course of execution of this Contract. 

  The Contractor expressly agrees to be responsible for compliance with all 

the provisions of Sections 1776 and 1777.5 of the California Labor Code. 

 XI. Non-Discrimination and Other Requirements:  

a. General Non-discrimination: 

 No person shall be excluded from participation in, denied benefits of, or be 

subject to discrimination under this Agreement on the basis of their race, color, 

religion, national origin, ancestry, age, disability (physical or mental), sex, sexual 

orientation, gender identity, marital or domestic partner status, religion, political 

beliefs or affiliation, familial or parental status (including pregnancy, childbirth or 

related conditions), medical condition (including cancer-related), military service, 

or genetic information. Contractor shall ensure full compliance with Federal, state 

and local laws, directives and executive orders regarding non-discrimination for 

all employees and Subcontractors under this Agreement. 

b. Equal Employment Opportunity: 

 Contractor shall ensure equal employment opportunity based on objective 

standards of recruitment, classification, selection, promotion, compensation, 

performance evaluation, and management relations for all employees under this 

Agreement.  Contractor’s equal employment policies shall be made available to 

County upon request. 

c. Section 504 of the Rehabilitation Act of 1973: 

 Contractor shall comply with Section 504 of the Rehabilitation Act of 1973, 

as amended, which provides that no otherwise qualified individual with a 

disability shall, solely by reason of a disability, be excluded from the participation 

in, be denied the benefits of, or be subjected to discrimination in the performance 

of any services this Agreement.  This Section applies only to contractors who are 

providing services to members of the public under this Agreement. 

d. Compliance with County’s Equal Benefits Ordinance: 

 Contractor shall comply with all laws relating to the provision of benefits to 

its employees and their spouses or domestic partners, including, but not limited 

to, such laws prohibiting discrimination in the provision of such benefits on the 

basis that the spouse or domestic partner of the Contractor’s employee is of the 

same or opposite sex as the employee. 
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e. Discrimination Against Individuals with Disabilities: 

 The nondiscrimination requirements of 41 C.F.R. 60-741.5(a) are 

incorporated into this Agreement as if fully set forth here, and Contractor and any 

subcontractor shall abide by the requirements of 41 C.F.R. 60–741.5(a).  This 

regulation prohibits discrimination against qualified individuals on the basis of 

disability and requires affirmative action by covered prime contractors and 

subcontractors to employ and advance in employment qualified individuals with 

disabilities. 

f. History of Discrimination: 

 Contractor certifies that no finding of discrimination has been issued in the 

past 365 days against Contractor by the Equal Employment Opportunity 

Commission, the California Department of Fair Employment and Housing, or any 

other investigative entity.  If any finding(s) of discrimination have been issued 

against Contractor within the past 365 days by the Equal Employment 

Opportunity Commission, the California Department of Fair Employment and 

Housing, or other investigative entity, Contractor shall provide County with a 

written explanation of the outcome(s) or remedy for the discrimination prior to 

execution of this Agreement.  Failure to comply with this Section shall constitute 

a material breach of this Agreement and subjects the Agreement to immediate 

termination at the sole option of the County. 

g. Reporting; Violation of Non-discrimination Provisions: 

 Contractor shall report to the County Manager the filing in any court or 

with any administrative agency of any complaint or allegation of discrimination on 

any of the bases prohibited by this Section of the Agreement or the Section titled 

“Compliance with Laws”.  Such duty shall include reporting of the filing of any and 

all charges with the Equal Employment Opportunity Commission, the California 

Department of Fair Employment and Housing, or any other entity charged with 

the investigation or adjudication of allegations covered by this subsection within 

30 days of such filing, provided that within such 30 days such entity has not 

notified Contractor that such charges are dismissed or otherwise unfounded.  

Such notification shall include a general description of the circumstances 

involved and a general description of the kind of discrimination alleged (for 

example, gender-, sexual orientation-, religion-, or race-based discrimination). 



 AG.E4976 
 
 

10 
 

Violation of the non-discrimination provisions of this Agreement shall be 

considered a breach of this Agreement and subject the Contractor to penalties, to be 

determined by the County Manager, including but not limited to: 

i) Termination of this Agreement; 

ii) Disqualification of the Contractor from bidding on or being awarded 

a County contract for a period of up to 3 years; 

iii) Liquidated damages of $2,500 per violation; and/or 

iv) Imposition of other appropriate contractual and civil remedies and 

sanctions, as determined by the County Manager. 

To effectuate the provisions of this paragraph, the County Manager shall 

have the authority to: 

i) Examine Contractor’s employment records with respect to 

compliance with this paragraph;  

ii) Offset all or any portion of the amount described in this paragraph 

against amounts due to Contractor under the Contract or any other 

Contract between Contractor and County. 

 Contractor shall report to the County Manager the filing by any person in any 

court of any complaint of discrimination or the filing by any person of any and all 

charges with the Equal Employment Opportunity Commission, the Fair Employment and 

Housing Commission or any other entity charged with the investigation of allegations 

within 30 days of such filing, provided that within such 30 days such entity has not 

notified Contractor that such charges are dismissed or otherwise unfounded. Such 

notification shall include the name of the complainant, a copy of such complaint and a 

description of the circumstance.  Contractor shall provide County with a copy of its 

response to the Complaint when filed. 

 Compliance with Equal Benefits Ordinance.  With respect to the provisions of 

employee benefits, Contractor shall comply with the County Ordinance which prohibits 

contractors from discriminating in the provision of employee benefits between an 

employee with a domestic partner and an employee with a spouse. 

XII. Compliance with County Employee Jury Service Ordinance:  

Contractor shall comply with Chapter 2.85 of the County’s Ordinance Code, which 

states that Contractor shall have and adhere to a written policy providing that its 
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employees, to the extent they are full-time employees and live in San Mateo County, 

shall receive from the Contractor, on an annual basis, no fewer than five days of regular 

pay for jury service in San Mateo County, with jury pay being provided only for each day 

of actual jury service.  The policy may provide that such employees deposit any fees 

received for such jury service with Contractor or that the Contractor may deduct from an 

employee’s regular pay the fees received for jury service in San Mateo County.  By 

signing this Agreement, Contractor certifies that it has and adheres to a policy 

consistent with Chapter 2.85.  For purposes of this Section, if Contractor has no 

employees in San Mateo County, it is sufficient for Contractor to provide the following 

written statement to County:  “For purposes of San Mateo County’s jury service 

ordinance, Contractor certifies that it has no full-time employees who live in San Mateo 

County.  To the extent that it hires any such employees during the term of its Agreement 

with San Mateo County, Contractor shall adopt a policy that complies with Chapter 2.85 

of the County’s Ordinance Code.”  The requirements of Chapter 2.85 do not apply if this 

Agreement’s total value listed in the Section 16 is less than one-hundred thousand 

dollars ($100,000), but Contractor acknowledges that Chapter 2.85’s requirements will 

apply if this Agreement is amended such that its total value meets or exceeds that 

threshold amount. 

XIII. Termination of Agreement:  The Contract may be terminated by the 

County in the event the Contractor should be adjudged bankrupt, or if he should make a 

general assignment for the benefit of his creditors, or if a receiver should be appointed 

on account of his insolvency, or if he or any of his subcontractors should violate any of 

the provisions of the Contract, or if he should persistently or repeatedly refuse, or 

should fail, except in cases where extension of time is provided, to furnish enough 

properly skilled workmen or proper materials, or if he should fail to make prompt 

payment to subcontractors, or for materials or labor, or persistently disregard laws, 

ordinances, or the instructions of the Engineer.  In the event of any of the foregoing 

conditions, the Engineer is authorized and directed to serve written notice upon the 

Contractor and his Surety of its intention to terminate the Contract, such notice to 

contain the reasons for action and unless within TWO (2) CALENDAR DAYS after 

serving of such notice such conditions shall be remedied and satisfactory arrangements 

for continuation be made, the Contract shall, upon expiration of TWO (2) CALENDAR 

DAYS, cease and terminate.  In the event of any such termination, the Engineer may 
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take over the work and prosecute the same to completion by Contract or by any other 

method he may deem advisable, and at the expense of the Contractor, and the 

Contractor and his Surety shall be liable to the County for any excess cost occasioned 

thereby, and in such event, the County may without liability to so doing take possession 

of and utilize such materials, appliances, plant and other property belonging to the 

Contractor as may be on the site of the work, and necessary therefore.  In such cases, 

the Contractor shall not be entitled to receive any further payment until the work is 

completed. 

XIV. Compliance with Laws:  The Contractor shall comply with all existing 

and future State and Federal and regulating laws and all ordinances and regulations of 

the County of San Mateo which in any manner affect those engaged or employed in the 

work, or the materials used in the work, or which in any way affect the conduct of the 

work, and of all such orders and decrees of bodies or tribunals having any jurisdiction or 

authority over the same. 

Controlling Law:  The validity of this Agreement and of its terms or provisions, as 

well as the rights and duties of the parties hereunder, the interpretation, and 

performance of this Agreement shall be governed by the laws of the State of California. 

XV. Contract Assignability:  Neither party to the Contract shall assign the 

Contract or sublet it as a whole without written consent of the other, nor shall the 

Contractor assign any monies due or to become due to him hereunder without the 

previous written consent of the County.  The Contractor shall neither mortgage nor 

convey title to equipment or material to be used in this work, without the written 

permission of the County. 

 

XVI. COVID-19: This Provision relates to issues associated with the Novel 

Coronavirus Disease 2019 (COVID-19) and shall supersede any other conflicting 

sections or provisions of this Contract and its attachments. The ongoing COVID-19 

pandemic may impact the County’s ability to proceed with this Project.    

 Although this Project is proceeding as an Essential Infrastructure Project 

as determined by the County Board of Supervisors/County Manager, this determination 

could change in the future based on Health Orders issued by the San Mateo County 
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Health Officer or State of California, or future determinations of the County Board of 

Supervisors/County Manager.  Should future Health Orders or the County Board of 

Supervisors/County Manager directives preclude the Project from proceeding as 

scheduled, the County reserves the right to: 

- Cancel the Project, terminate the Contractor’s work once the Contractor has 

safely secured the work area, and compensate the Contractor for work 

completed and materials purchased prior to cancellation of the Project and labor 

and materials, as approved by the Engineer, required to safely secure the work 

area such that work can be discontinued on the Project; or 

- The County and Contractor may reach a mutually agreeable extension for 

completion of the Project such that the work can resume after being halted 

provided it complies with all Health Orders issued by the Health Officer of the 

County of San Mateo or the State of California and as approved by the County 

Board of Supervisors/County Manager. 

It is the Contractor’s obligation and responsibility to ensure that all work 

associated with this Project complies with all current Orders of the Health Officer of the 

County of San Mateo related to the Novel Coronavirus Disease 2019 (COVID-19).  The 

County of San Mateo assumes no responsibility for work performed by Contractor that 

is not in compliance with all current Orders.  The Contractor is advised to review the 

Orders of the Health Officer of the County of San Mateo, which can be found at the 

following link: 

https://www.smchealth.org/post/health-officer-statements-and-orders 

XVII. Contract Materials:  The County hereby promises and agrees with the 

said Contractor to employ and does hereby employ the said Contractor to provide the 

materials, unless otherwise specified, and to do the work according to the terms and 

conditions herein contained and referred to, for the prices aforesaid and hereby 

contracts to pay the same at the time, in the manner and upon the conditions above set 

forth, and the said parties for themselves, their heirs, executors, administrators, 

successors, and assigns, do hereby agree to the full performance of the covenants 

herein contained. 
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XVIII. Retention of Records, Right to Monitor and Audit: 

A.  CONTRACTOR shall maintain all required records for three (3) years after 

the COUNTY makes final payment and all other pending matters are closed and 

shall be subject to the examination and/or audit of the County, a Federal grantor 

agency, and the State of California. 

B.  Reporting and Record Keeping:  CONTRACTOR shall comply with all 

program and fiscal reporting requirements set forth by appropriate Federal, State 

and local agencies and as required by the COUNTY. 

C.  CONTRACTOR agrees upon reasonable notice to provide to COUNTY, to 

any Federal or State department having monitoring or review authority, to 

COUNTY’s authorized representatives, and/or their appropriate audit agencies 

upon reasonable notice, access to and the right to examine all records and 

documents necessary to determine compliance with relevant Federal, State, and 

local statutes, rules and regulations, and this Agreement, and to evaluate the 

quality, appropriateness and timeliness of services performed. 

XIX. Notices:  Any notice, request, demand or other communication required 

or permitted hereunder shall be deemed to be properly given when both: (1) transmitted 

via email to the email address listed below or transmitted via facsimile, if available, to 

the number listed below; and (2) sent to the physical address listed below by either 

being deposited in the United States mail, postage prepaid, or deposited for overnight 

delivery, charges prepaid, with an established overnight courier that provides a tracking 

number showing confirmation of receipt. 

In the case of County, to: 

James C. Porter, Director of Public Works 
County of San Mateo 
555 County Center, 5th Floor 
Redwood City, CA  94063-1665 
Facsimile:  650-361-8220 
Email:  jporter@smcgov.org 
 

In the case of Contractor, to: 

(Contractor Name) 
(Contractor Address) 
(City, State  Zip)  
Facsimile:   
Email: 
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XXX. Contract Amount and Change Orders: 

A.  Contract Amount 

The amount payable to Contractor under the terms of this agreement is 

____________________ DOLLARS ($__________). 

B.  Change Orders 

The Board of Supervisors has authorized the Director of Public Works to 

execute change orders to modify the scope of work provided under this 

agreement, and to increase the County’s maximum fiscal obligation to 

correspond to those changes.  The Board of Supervisors has directed that in the 

event of change orders, the County’s maximum fiscal obligation shall not exceed 

_____________________DOLLARS ($_________).  Any payments in excess of 

the amount authorized by the Board of Supervisors will require additional 

approval of the Board of Supervisors. 

  

XXI. Proprietary Rights and Confidentiality:  The requirements of this 

Agreement pertaining to the protection of proprietary rights and confidentiality 

shall survive termination of this Agreement.  

 

XXII. Electronic Signature:  Both County and Contractor wish to permit 

this Agreement and future documents relating to this Agreement to be digitally 

signed in accordance with California law and County’s Electronic and Facsimile 

Signatures Administrative Memo (B-29).  Any party to this Agreement may 

revoke such agreement to permit electronic signatures at any time in relation to 

all future documents by providing notice pursuant to this Agreement. 
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IN WITNESS WHEREOF, the parties to these presents have hereunto set their 
hands the year and date first above written. 
 
 

 “County”  COUNTY OF SAN MATEO 
State of California

   
 
 
BY:

   President, Board of Supervisors 
County of San Mateo

 
 
ATTEST: 
 
 
 
 

 

Michael Callagy, County Manager/ 
Clerk of the Board of Supervisors

 

 
 
 
 
 
 “Contractor”  
   Name of Contractor 

 
 

   BY:
 (Authorized Signature and Seal of Bidder)
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