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CTC Information: 

 This Construction Task Catalog® was developed 
and customized by The Gordian Group, Inc. 
specifically for County of San Mateo, priced locally 
using current labor, material and equipment costs, 
and published in November 2022. 

 The Gordian Group, Inc. licenses the use of this 
CTC and other proprietary information and software 
for the sole purpose of providing Job Order 
Contracting services to County of San Mateo. Use 
of The Gordian Group’s CTC and other proprietary 
information and software for any other purpose or 
any other entity is expressly prohibited without the 
express written consent of The Gordian Group, Inc. 

MasterFormat™ 

 The tasks in this Construction Task Catalog are 
organized using CSI’s MasterFormat. 

 

The Unit Prices Include: 

LABOR COSTS: 
 Labor costs include unloading equipment, materials, 

and tools, and transporting the same up or down 2 
stories and 125' to reach the project site; layout; 
measuring and cutting to fit; performing the task; 
disposal of excess material; and time for lunch and 
breaks. 

 Labor costs include direct labor through the working 
foreperson level at straight-time prevailing wage 
rates including fringe benefits and an allowance for 
Social Security and Medicare taxes, worker's 
compensation, unemployment insurance and 
employee benefits. 

 Labor costs are based on workers familiar with and 
skilled in the performance of the task following 
OSHA requirements.  

 

EQUIPMENT COSTS: 
 Equipment costs include all equipment required to 

accomplish the task.  

 Mobilization is included for all equipment except 
large equipment (e.g. cranes, pile drivers, 
bulldozers, excavators, backhoes, bobcats etc.), 
which exclude mobilization.  

 Equipment costs include all operating expenses 
such as fuel, electricity, lubricants, etc. 

 

MATERIAL COSTS: 
 Material costs include the cost of the material, 

delivery, and all incidentals and accessories integral 
to the installation.  

 Material costs include manufacturer's and/or 
fabricator's shop drawings.  

 Material costs for roofing, drywall, VCT, carpet, wall 
covering, ceiling tile, pipe, conduit, concrete, etc. 
include an allowance for waste. This list is not 
intended to be all inclusive, but descriptive of the 
types of construction materials that are typically 
sold in standard lengths, sizes and weights. 

Complete and In-Place Construction: 

 Unit prices are for complete and in-place 
construction and include all labor, equipment and 
material required to complete the task as described 
in the CTC. 

 If the Contractor uses a crane or other lifting 
equipment (except a truck mounted boom lift or 
other equipment as part of the delivery process) to 
lift material onto a roof, even if that roof is less than 
2 stories, the contractor will be paid for such crane 
or lifting equipment as a separate task. 
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 Unit prices for imported materials (e.g. aggregate, 
sand, soil, etc.) include delivery up to 15 miles from 
the closest approved source. 

 Unit prices include all fasteners such as anchor 
bolts, lag bolts, screws, adhesive, wedge anchors, 
expansion bolts, roofing clips (excluding hurricane 
clips) that are required. Fasteners listed separately 
in the CTC are for use with Owner furnished 
material and equipment or relocating or reinstalling 
existing material and equipment.  

 Unit prices exclude more substantial mounting 
material such as threaded rod or angle iron unless 
the task description states otherwise. 

 Unit prices for doors and windows, duct work, 
plumbing fixtures, seamless floors, countertops, 
flashing, pitch pockets, skylights, curbs, roofing, etc. 
include sealant and caulking. 

 Unit prices include testing, calibration, balancing 
and the like required to ensure proper installation, 
construction and performance (e.g. compaction test 
for backfill, balancing of heating ventilation and air 
conditioning, pneumatic or hydrostatic testing, 
soaping of joints, disinfection and flushing, others 
as required). Use of owner supplied materials, 
equipment or tying into existing equipment/piping 
may justify testing, balancing, etc. 

Demolition: 

 Unit prices for demolition include all labor, 
equipment and material required for the complete 
removal of the items; clean-up of the area; and 
transporting the demolished items up or down 2 
stories into a truck, dumpster, or to an owner 
designated area, located within 125' of the project 
site. 

 Unit prices for demolition exclude costs for hauling 
(See 01741900), dump fees (See 01741900), 
dumpsters (See 01741900), and trash chutes (See 
01741900). 

 If the item being demolished is attached to another 
item being removed and can be removed as one 
item, then that item shall not be priced as a 

separate demolition task, unless the component 
alone must be demolished to accomplish the task 
(e.g. demolition of pipe includes pipe fittings unless 
the fitting must be demolished separately to 
accomplish the task; demolition of a wood door 
includes hinges, hardware, closures, kick plates, 
etc.). 

 The description "replace" includes the demolition of 
the existing item and the installation of the new 
item.  

 The descriptions "remove and relocate" or "remove 
and reinstall" includes the removal, cleaning of item 
and installation of the existing item in either the 
same location or another location.  

 The description "reinstall" includes the cleaning and 
installation of the existing item. 

 Salvageable materials remain the property of the 
Owner and shall be turned over as directed when 
specified in the Job Order. 

The Adjustment Factors Include: 

BUSINESS COSTS: 
 Overhead costs, including, unless specifically 

excluded in the Contract Documents, but not limited 
to; 

• home office overhead 

• insurance, bonds, and indemnification 

• project meetings, training, management and 
supervision 

• mobilization and close-out for the contract and 
each Job Order and 

• project office staff and equipment. 

 Profit. 

 Subcontractor's overhead and profit. 

 All taxes for which a waiver is not available 
including material sales tax and equipment rental.  

 Employee or Subcontractor’s wage rates that 
exceed the prevailing wage rates.  
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 Fringe benefits, payroll taxes, worker’s 
compensation, insurance costs and any other 
payment mandated by law in connection with labor 
that exceeds the labor rate allowances.  

 Cost of financing the work. 

 Business risks such as the risk of a lower than 
expected volume of work, smaller than anticipated 
Job Orders, poor Subcontractor performance, and 
inflation or material cost fluctuations. 

 

CONSTRUCTION RELATED COSTS: 
 Services required to obtain filings and permits. 

 Preparation and modification of proposals, 
sketches, drawings, submittals, as-built drawings, 
CADD drawings, microfilm, and other project 
records. 

 Incidental engineering and architectural services. 

 Office trailer and portable toilets for Contractor’s 
use. 

 Construction vehicles such as pick-up trucks, utility 
trucks, vans, flat bed trucks, tractors, trailers, etc. 

 Storage devices or items such as gang boxes and 
containers for Contractor's tools, equipment and 
materials.  

 Basic safety and warning signage, minor barricades 
(e.g., construction tape, etc.) and personnel safety 
equipment (e.g., hard hats, safety harnesses with 
lifeline or cabling, protective clothing, safety 
glasses, face shields, etc.). 

 Meeting Owner security requirements. 

 Excess waste including roofing, drywall, VCT, 
carpet, wall covering, ceiling tile, pipe, conduit, 
siding, concrete, etc. This list is not intended to be 
all inclusive, but descriptive of the types of 
construction materials that are typically sold in 
standard lengths, sizes and weights. 

 Removing and returning Owner's furniture and 
furnishings (e.g. chairs, tables, pictures, etc. but 
excluding modular furniture, wall or ceiling attached 
or fastened devices or furnishings, safes or other 
furniture requiring disassembly).  

 Sealing, windows, and openings with plastic to 
contain construction dust and debris within the work 
area. 

 Daily clean-up. 

 Final professional project clean-up. 

 Working in extreme temperatures (below or above 
normal) or adverse conditions such as excessive 
rain, wind, sleet or snow. 

 Costs resulting from inadequate supply of building 
materials, fuel, electricity, or skilled labor. 

 Costs resulting from productivity loss. 

 Differences in project size; complexity and location. 

 All costs for other than discreet items of work 
specifically required to complete a particular Job 
Order. 

 

PRICE VARIATIONS: 
 Contractors may find differences in labor, 

equipment and material costs due to certain 
economic factors. Variations in labor cost can also 
result from labor efficiency, labor restrictions, 
working conditions and local work rules. Variations 
in material costs can also result from the quantity of 
material purchased, the existing relationship with 
suppliers, and because the materials have been 
discontinued or have become obsolete.  

 While diligent effort is made to provide accurate and 
reliable up-to-date pricing, it is the responsibility of 
the Contractor to review and analyze the unit prices, 
and to calculate their Adjustment Factors 
accordingly, prior to bidding. 

 

GENERAL COSTS: 
 This list is not exhaustive and is intended to provide 

general examples of cost items to be included in the 
Contractor's Adjustment Factor as defined in the 
Contract.  

 The only compensation to be paid to a Contractor 
for the unit price tasks will be: 



Using The Construction Task Catalog®  
 

copyright © 2022 The Gordian Group, Inc.  November 2022 
Page 00 - 4  County of San Mateo, Flooring 

Published 
Unit Price 

X Installation 
(or Demolition) 

Quantity 

X Appropriate 
Adjustment 

Factor 

 No additional payments of any kind whatsoever will 
be made. All costs not included in the unit prices 
must be part of the Adjustment Factors.  

General Interpretations: 

WORKING HEIGHT: 
 Typical working height for work other than masonry 

is up to 14' above the finished floor or stationary 
working surface. The Contractor will not be paid for 
scaffolding, lifts, or similar equipment for work 
below 14'.  

 Typical working height for masonry work is up to 4' 
above the finished floor or stationary working 
surface. The Contractor will not be paid for 
scaffolding, lifts, or similar equipment for masonry 
work below 4'.  

 

FIELD ENGINEERING:  
 Surveying tasks shall be used only when the Owner 

requests the Contractor to perform topographic 
surveys, property line surveys or to establish 
horizontal and vertical controls.  

ASSEMBLIES:  
 Assembly unit prices take precedence over 

individual component pricing. 

 

TESTING:  
 Contractor will be paid for testing existing material, 

as required by the technical specifications and as 
directed by the Owner (record tests) at the unit price 
for the appropriate task. The cost of process quality 
control testing routinely performed by the Contractor 
is included in the unit prices for the individual tasks.  

 

MISCELLANEOUS:  
 For the purpose of calculating the quantity of a task, 

quantities are calculated on a per project basis. The 
quantity so determined shall be used for the task 
and all appropriate modifiers, unless the task states 
otherwise.  

 Whenever there are alternative tasks that may be 
selected to complete work the Contractor shall 
select the most practical and economical tasks 
available (e.g. rental of equipment by weeks or 
months rather than days or painting by roller or 
spray rather than brush). 

 Restricted Working Space is defined as any area 
with less than 3' vertical or horizontal clearance and 
includes areas such as crawl spaces, ceiling 
plenums where the grid is not removed, narrow 
piping tunnels, and equipment rooms where the 
space to install the new work is congested as a 
result of equipment and piping placement that meet 
these dimensional restrictions. A Restricted 
Working Space modifier is available for certain 
mechanical piping and piping accessories tasks and 
for certain electrical conduit and conduit 
accessories tasks. Only those tasks with a modifier 
for Restricted Working Space are eligible for a price 
adjustment, and then only if the modifier applies to 
the contemplated tasks. A non pre-priced task will 
not be allowed because of Restricted Working 
Space for any CTC task.  

 Confined Working Space is defined according to the 
OSHA definition 29 CFR 1926.21(b)(6)(i): "Any 
space having limited means of egress, which is 
subject to accumulation of toxic or flammable 
contaminants or has an oxygen deficient 
atmosphere, including, but not limited to, storage 
tanks, process vessels, bins, boilers, ventilation and 
exhaust duct, sewers, underground vaults, tunnels, 
pipelines and open top spaces more than 4 feet in 
depth such as pits and tubs." The Contractor shall 
conform to all OSHA and Owner requirements for 
working in Confined Working Spaces. Required 
ventilation and air monitoring equipment tasks shall 
be priced from the CTC. 

 Whenever a material, article or piece of equipment 
is identified in the CTC or in the specifications by 
reference to manufacturers’ or vendors’ names, 
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trade names, catalogue numbers, or make, the 
identification is intended to establish a standard. 
Any material, article or equipment of another 
manufacturer or vendor which performs 
satisfactorily the duties imposed by the general 
design may be considered equally acceptable 
provided that, in the opinion of the Owner, the 
material, article or equipment so proposed is of 
equal quality, substance and function. The 
Contractor shall not provide, furnish or install any 
proposed material, article or equipment without the 
prior written approval of the Owner. The burden of 
proof and all costs related thereto concerning the 
"or equal" nature of the substitute item, whether 
approved or disapproved, shall be borne by the 
Contractor. 

 

SPECIFICATIONS:  
 Specifications for tasks shall be interpreted as 

follows: All labor, material, equipment, spare parts, 
services, and work required by a specification shall 
be considered part of the unit price, unless the task 
description or technical specifications state 
otherwise. 

 

 

Useful Information: 

UNIT OF MEASURE DEFINITIONS: 
ACR – Acre, BAG – Bag, BBL – Barrel, BCY - Bank 
(In-place) Cubic Yards, BF - Board Foot, BOX - Box 
(each), BTU - British Thermal Unit, C - One Hundred, 
CCF - One Hundred Cubic Feet, CCY - Compacted 
Cubic Yards, CF - Cubic Foot, CFM - Cubic Feet Per 
Minute, CI – Cubic Inch,  CLF - One Hundred Linear 
Feet, CSF - One Hundred Square Feet, CSY - Hundred 
Square Yards, CWT - Hundred Weight, CY - Cubic 
Yard, CYM - Cubic Yard Mile, DAY – Day, DRM - Drum 
(each), EA – Each, FLR - Floor (Per Floor), FT – Foot, 
GAL – Gallon, GSF - Ground Square Foot, HR – Hour, 
HWT - Hundred Carton Weight, HYR – Half Year, IN – 
Inch, JOB – Job, LAN – Lane, LB – Pound, LCY - 

Loose (Excavated) Cubic Yards, LF - Linear Foot, LFD 
- Linear Feet Per Day, LIT – Liter, LOT – Lot, MBF - 
One Thousand Board Feet, MBH - One Thousand 
British Thermal Units, MCF – One Thousand Cubic 
Feet, MF3 - One Thousand Cubic Feet Per Minute, 
MGL – One Thousand Gallons, MI – Mile, MLF - One 
Thousand Linear Feet, MO – Month, MSF - One 
Thousand Square Feet, MSY - One Thousand Square 
Yards, MT – Metric Ton, MTK – Metric Ton Kilometer, 
M2 – Square Meter, M3K – Cubic Meter Kilometer, NTE 
– Note, OPN – Opening, OUT - Outlet or Output (each), 
OZ – Ounce, PKG – Package, PNT – Point, PR – Pair, 
QT – Quart, ROL - Roll (each), ROM – Room, ROW – 
Row, RSR - Riser (Per Rise), SEA – Seat, SET – Set, 
SF - Square Foot, SHT – Sheet, SI - Square Inch, STP - 
Stop (each), SQ - Square or One Hundred Square Feet, 
SY - Square Yard, SYI – Inches per Square Yard, TNM 
- Tons per Mile, TON – Ton, TRK – Truck Load, UI - 
United Inch, UNT – Unit, VLF - Vertical Linear Foot, WK 
– Week, YD – Yard, YR – Year 

 

MATERIAL WEIGHTS: 

EARTHEN MATERIAL  
 The following engineering values for establishing 

shrink/swell factors shall be used unless otherwise 
directed by the Owner.  

  Material Weight (Lbs Per CY) 

Material 
In-place 
(Bank) 

Loose 
(Excavated 
Materials) Compacted 

Earth, Common 
(Average) 

3170 2536 3520 

Sand 2880 2590 3240 
Earth, Rock 
Mix. 
(75% E/ 25% R) 

3380 2370 3720 

Earth, Rock 
Mix. 
(50% E/50% R) 

3750 2710 4000 

Earth, Rock 
Mix. 
(25% E/ 75% R) 

4120 3140 3680 

Gravel 
(Average) 

3280 2730 3570 

Limestone 4380 2690 3220 
Riprap Rock 
(Average) 

4500 2610 3150 

Granite 4540 2640 3170 
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Basalt 4950 3020 3640 
Clay 3220 2150 3570 
Gneiss 4550 2720 3180 

 

BULK FACTORS FOR DEMOLITION: 
 The following bulk factors shall be used to calculate 

the volume of demolished material to be transported 
from the project site.  

• Asphalt = 1.25 

• Concrete = 1.40  

 

CONVERSIONS: 
1 Acre = 43,560 Square Feet = 4046.8 Square Meters 

1 Board Foot = 12” x 12” x 1” = 144 Cubic Inches 

1 Centimeter = 0.3937 Inches = 0.0328 Feet 

1 Cubic Foot = 0.03704 Cubic Yards = 0.02832 Cubic 
Meters 

1 Cubic Meter = 1.3080 Cubic Yards = 35.3147 Cubic 
Feet 

1 Cubic Yard = 27 Cubic Feet = 0.7646 Cubic Meters 

1 Foot = 12 Inches = 0.3048 Meters  

1 Inch = 2.54 Centimeters = 0.0254 Meters  

1 Kilogram = 2.2046 Pounds 

1 Kilometer = 0.6214 Miles = 3280 Feet  

1 Meter = 100 Centimeters = 3.2808 Feet 

1 Mile = 5280 Feet = 1.6093 Kilometers 

1 Pound = 0.4536 Kilograms 

1 Square Foot = 144 Square Inches = .0929 Square 
Meters 

1 Square Meter = 1.1960 Square Yards = 10.7639 
Square Feet  

1 Square Yard = 9 Square Feet = 0.8361 Square 
Meters 

1 Ton = 2000 Pounds = 907.185 Kilograms 

1 Yard = 3 Feet = 0.9144 Meters 

 

Sheet Metal Thickness (inches) 
Gage 
No. 

Steel 
Sheet 

Galvanized 
Steel Sheet 

Stainless 
Steel 
Sheet 

Aluminum 
Sheet 

10 .135 .138 .141  
11 .120 .123 .125  
12 .105 .108 .109  
13 .090 .093 .094 .072 
14 .075 .079 .078 .064 
15 .067 .071 .070 .057 
16 .060 .064 .063 .051 
17 .054 .058 .056 .045 
18 .048 .052 .050 .040 
19 .042 .046 .044 .036 
20 .036 .040 .038 .032 
21 .033 .037 .034 .028 
22 .030 .034 .031 .025 
23 .027 .031 .028 .023 
24 .024 .028 .025 .020 
25 .021 .025 .022 .018 
26 .018 .022 .019 .017 

 

STANDARD GEOMETRY: 
Circle 

• Circumference = 2 π radius = π diameter 

• Area = π radius2 = π (diameter2 / 4)  

Cylinder 

• Volume = (π radius2)height 

• Surface Area = 2 π radius2+(2 π radius)height 

Sphere 

• Volume = (4 π radius3) / 3 

• Surface Area = 4 π radius2 

π = 3.14159 

United Inch 

• The industry standard for measuring windows is 
the United Inch or UI. The UI is determined by 
adding the width and the height in inches. 
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TRADEMARKS 
 Gordian JOC Solution, JOC Complete Solution,  

JOC Complete Solution Plus, PROGEN, eGordian, 
ezIQC, Construction Task Catalog, Catalog of 
Construction Tasks, DMAP, The Standard for Job 
Order Contracting and 6 Phase Development and 
Implementation Process are either registered 
trademarks or trademarks of The Gordian Group, 
Inc. The names of actual companies and products 
mentioned herein may be the trademarks of their 
respective owners 



Using The Construction Task Catalog®  
 

copyright © 2022 The Gordian Group, Inc.  November 2022 
Page 00 - 8  County of San Mateo, Flooring 

 
THIS PAGE INTENTIONALLY LEFT BLANK 



 

 General Requirements 01 

01
 

Price and Payment Procedures 01 20 
Unit Prices 01 22 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

November 2022  copyright  2022 The Gordian Group, Inc. 
County of San Mateo, Flooring  Page 01 - 1 

 
. 
01  General Requirements 

. 

. 
 01 20  Price and Payment Procedures (01) 

. 

. 
 01 22  Unit Prices (01 20) 

Note: Provide digital copies of photographs. 
. 
. 
 01 22 16  Unit Price Payment (01 22) 

. 

. 
 01 22 16 00-0001  Reimbursable Fees (01 22 16) 

Note: Reimbursable fees include but are not limited to permits, special inspections, special insurance, additional 
warranties, tolls, expedited shipping costs, etc, which are not included in a task or an Adjustment Factor as 
explained in the Contract or The Construction Task Catalog®. 

. 

. 
 01 22 16 00-0002 EA Reimbursable Fees ................................................................................................................................................................. 1.00  

Note: Reimbursable Fees will be paid to the contractor for eligible costs as directed by Owner.  Insert the 
appropriate quantity to adjust the base cost to the actual Reimbursable Fee. If there are multiple Reimbursable 
Fees, list each one separately and add a comment in the "note" block to identify the Reimbursable Fee (e.g. 
sidewalk closure, road cut, various permits, extended warranty, expedited shipping costs, etc.). A copy of each 
receipt, invoice, or proof of payment shall be submitted with the Price Proposal. 

XXXXXXX 
. 
 01 22 20  Wage Rates (01 22) 

. 

. 
 01 22 20 00-0001  Local Labor/Wage Rates (01 22 20) 

Note: Welders receive the rate prescribed for the craft performing the operation to which the welding is incidental. 
. 
. 

 01 22 20 00-0002 HR Asbestos Removal Worker ................................................................................................................................................... 70.05  
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 

    For Foreperson, Add  3.50 
    For Apprentice, Deduct  -14.01 

. 
 01 22 20 00-0003 HR Insulator .............................................................................................................................................................................. 135.99  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
    For Foreperson, Add  6.80 
    For Apprentice, Deduct  -27.20 

. 
 01 22 20 00-0004 HR Boilermaker......................................................................................................................................................................... 108.05  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
    For Foreperson, Add  5.40 
    For Apprentice, Deduct  -21.61 

. 
 01 22 20 00-0005 HR Brick Layer .......................................................................................................................................................................... 106.69  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
    For Foreperson, Add  5.33 
    For Apprentice, Deduct  -21.34 

. 
 01 22 20 00-0006 HR Carpenter ............................................................................................................................................................................ 119.98  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
    For Foreperson, Add  6.00 
    For Apprentice, Deduct  -24.00 

. 
 01 22 20 00-0007 HR Carpet, Linoleum ................................................................................................................................................................ 116.99  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
    For Foreperson, Add  5.85 
    For Apprentice, Deduct  -23.40 

. 
 01 22 20 00-0008 HR Cement Mason ..................................................................................................................................................................... 86.23  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
    For Foreperson, Add  4.31 
    For Apprentice, Deduct  -17.25 

. 
 01 22 20 00-0009 HR Drywall Finisher .................................................................................................................................................................. 113.46  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
    For Foreperson, Add  5.67 
    For Apprentice, Deduct  -22.69 

. 
 01 22 20 00-0010 HR Electrician ........................................................................................................................................................................... 147.14  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
    For Foreperson, Add  7.36 
    For Apprentice, Deduct  -29.43 

. 
 01 22 20 00-0011 HR Equipment Operator, Crane (Group 1-A) ............................................................................................................................ 109.27  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
. 

 01 22 20 00-0012 HR Equipment Operator, Crane (Group 2-A) ............................................................................................................................ 106.93  
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 

    For Foreperson, Add  5.35 
    For Apprentice, Deduct  -21.39 

. 
 01 22 20 00-0013 HR Equipment Operator, Crane (Group 3-A) ............................................................................................................................ 104.66  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
. 

 01 22 20 00-0014 HR Equipment Operator, Medium (Group 3) ............................................................................................................................ 104.15  
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 

    For Foreperson, Add  5.21 
    For Apprentice, Deduct  -20.83 

. 
 01 22 20 00-0015 HR Equipment Operator, Medium (Group 4) ............................................................................................................................ 102.31  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
. 

 01 22 20 00-0016 HR Equipment Operator, Medium (Group 5) ............................................................................................................................ 100.64  
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 

. 
 01 22 20 00-0017 HR Equipment Operator, Light (Group 6) ................................................................................................................................... 98.88  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
    For Foreperson, Add  4.94 
    For Apprentice, Deduct  -19.78 

. 
 01 22 20 00-0018 HR Equipment Operator, Light (Group 7) ................................................................................................................................... 97.38  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
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. 
 01 22 20 00-0019 HR Equipment Operator, Light (Group 8) ................................................................................................................................... 95.88  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
. 

 01 22 20 00-0020 HR Glazier ................................................................................................................................................................................ 114.09  
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 

    For Foreperson, Add  5.70 
    For Apprentice, Deduct  -22.82 

. 
 01 22 20 00-0021 HR Laborer ................................................................................................................................................................................. 85.52  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
. 

 01 22 20 00-0022 HR Lather.................................................................................................................................................................................. 112.26  
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 

    For Foreperson, Add  5.61 
    For Apprentice, Deduct  -22.45 

. 
 01 22 20 00-0023 HR Marble Setter ...................................................................................................................................................................... 114.68  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
    For Foreperson, Add  5.73 
    For Apprentice, Deduct  -22.94 

. 
 01 22 20 00-0024 HR Millwright ............................................................................................................................................................................. 111.32  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
    For Foreperson, Add  5.57 
    For Apprentice, Deduct  -22.26 

. 
 01 22 20 00-0025 HR Mold Removal Worker .......................................................................................................................................................... 84.89  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
    For Foreperson, Add  4.24 
    For Apprentice, Deduct  -16.98 

. 
 01 22 20 00-0026 HR Painter, Ordinary ................................................................................................................................................................... 95.65  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
    For Foreperson, Add  4.78 
    For Apprentice, Deduct  -19.13 

. 
 01 22 20 00-0027 HR Painter, Structural Steel ........................................................................................................................................................ 99.99  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
    For Foreperson, Add  5.00 
    For Apprentice, Deduct  -20.00 

. 
 01 22 20 00-0028 HR Paperhanger ......................................................................................................................................................................... 95.65  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
    For Foreperson, Add  4.78 
    For Apprentice, Deduct  -19.13 

. 
 01 22 20 00-0029 HR Pile Drivers ......................................................................................................................................................................... 125.50  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
    For Foreperson, Add  6.28 
    For Apprentice, Deduct  -25.10 

. 
 01 22 20 00-0030 HR Plasterer ............................................................................................................................................................................. 105.74  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
    For Foreperson, Add  5.29 
    For Apprentice, Deduct  -21.15 

. 
 01 22 20 00-0031 HR Plumber .............................................................................................................................................................................. 145.77  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
    For Foreperson, Add  7.29 
    For Apprentice, Deduct  -29.15 

. 
 01 22 20 00-0032 HR Powderman ........................................................................................................................................................................... 90.09  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
    For Foreperson, Add  4.50 
    For Apprentice, Deduct  -18.02 

. 
 01 22 20 00-0033 HR Rodman (Reinforcing)/Ornamental Steel Worker ............................................................................................................... 104.91  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
    For Foreperson, Add  5.25 
    For Apprentice, Deduct  -20.98 

. 
 01 22 20 00-0034 HR Roofer, Composite .............................................................................................................................................................. 112.36  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
    For Foreperson, Add  5.62 
    For Apprentice, Deduct  -22.47 

. 
 01 22 20 00-0035 HR Roofer, Metal ...................................................................................................................................................................... 175.70  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
    For Foreperson, Add  8.79 
    For Apprentice, Deduct  -35.14 

. 
 01 22 20 00-0036 HR Roofer, Tile/Slate ................................................................................................................................................................ 108.71  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
    For Foreperson, Add  5.44 
    For Apprentice, Deduct  -21.74 

. 
 01 22 20 00-0037 HR Sheet Metal Worker ............................................................................................................................................................ 144.81  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
    For Foreperson, Add  7.24 
    For Apprentice, Deduct  -28.96 

. 
 01 22 20 00-0038 HR Sprinkler Installer ................................................................................................................................................................ 137.99  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
    For Foreperson, Add  6.90 
    For Apprentice, Deduct  -27.60 

. 
 01 22 20 00-0039 HR Steam / Pipe Fitter .............................................................................................................................................................. 145.77  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
    For Foreperson, Add  7.29 
    For Apprentice, Deduct  -29.15 

. 
 01 22 20 00-0040 HR Stone Mason ....................................................................................................................................................................... 106.69  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
    For Foreperson, Add  5.33 
    For Apprentice, Deduct  -21.34 



 

 General Requirements 01 

01
 

Price and Payment Procedures 01 20 
Unit Prices 01 22 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

November 2022  copyright  2022 The Gordian Group, Inc. 
County of San Mateo, Flooring  Page 01 - 3 

. 
 01 22 20 00-0041 HR Iron Worker (Structural) ...................................................................................................................................................... 107.25  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
    For Foreperson, Add  5.36 
    For Apprentice, Deduct  -21.45 

. 
 01 22 20 00-0042 HR Tile Layer .............................................................................................................................................................................. 96.15  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
    For Foreperson, Add  4.81 
    For Apprentice, Deduct  -19.23 

. 
 01 22 20 00-0043 HR Terrazzo Worker ................................................................................................................................................................. 105.58  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
    For Foreperson, Add  5.28 
    For Apprentice, Deduct  -21.12 

. 
 01 22 20 00-0044 HR Truck Driver, Light (Group 1) ................................................................................................................................................ 84.62  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
    For Foreperson, Add  4.23 
    For Apprentice, Deduct  -16.92 

. 
 01 22 20 00-0045 HR Truck Driver, Medium (Group 2) ........................................................................................................................................... 85.05  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
. 

 01 22 20 00-0046 HR Truck Driver, Heavy (Group 3) .............................................................................................................................................. 85.48  
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 

    For Foreperson, Add  4.27 
    For Apprentice, Deduct  -17.10 

. 
 01 22 20 00-0047 HR Truck Driver, Heavy (Group 4) .............................................................................................................................................. 85.92  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 

XXXXXXX 
. 
 01 22 20 00-0048  Rates For Services (01 22 20) 

. 

. 
 01 22 20 00-0049 HR Watch/Guard Person, Unarmed ............................................................................................................................................ 35.33  

. 
 01 22 20 00-0050 HR Watch/Guard Person, Armed ................................................................................................................................................ 44.36  

. 
 01 22 20 00-0051 HR Fire Watch Laborer ............................................................................................................................................................... 85.52  

Note: Fire watchers shall be required whenever welding or cutting is performed in locations where other than a 
minor fire might develop, or any of the following conditions exist: (1) Appreciable combustible material, in building 
construction or contents, closer than 35 feet (10.7 m) to the point of operation. (2) Appreciable combustibles are 
more than 35 feet (10.7 m) away but are easily ignited by sparks. (3) Wall or floor openings within a 35-foot (10.7 
m) radius expose combustible material in adjacent areas including concealed spaces in walls or floors. (4) 
Combustible materials are adjacent to the opposite side of metal partitions, walls, ceilings, or roofs and are likely 
to be ignited by conduction or radiation. 

XXXXXXX 
. 
 01 22 23  Equipment Usage (01 22) 

Note: Includes fuel costs unless otherwise stated. These tasks shall be used for owned, leased or rented equipment. See CSI 
section 01 71 13 00-0000 for equipment delivery, pickup, mobilization and demobilization. 

. 

. 
 01 22 23 00-0001  Air Equipment (01 22 23) 

. 

. 
 01 22 23 00-0002  Air Compressors (01 22 23 00-0001) 

Note: Includes delivery, set-up, and removal. Excludes operator. 
. 
. 

 01 22 23 00-0003 DAY 100 CFM Diesel Powered Portable Air Compressor ........................................................................................................... 168.27  
. 

 01 22 23 00-0004 WK 100 CFM Diesel Powered Portable Air Compressor ........................................................................................................... 504.81  
. 

 01 22 23 00-0005 MO 100 CFM Diesel Powered Portable Air Compressor ........................................................................................................ 1,402.25  
. 

 01 22 23 00-0006 DAY 130 CFM Diesel Powered Portable Air Compressor ........................................................................................................... 201.92  
. 

 01 22 23 00-0007 WK 130 CFM Diesel Powered Portable Air Compressor ........................................................................................................... 594.55  
. 

 01 22 23 00-0008 MO 130 CFM Diesel Powered Portable Air Compressor ........................................................................................................ 1,682.70  
. 

 01 22 23 00-0009 DAY 185 CFM Diesel Powered Portable Air Compressor ........................................................................................................... 269.23  
. 

 01 22 23 00-0010 WK 185 CFM Diesel Powered Portable Air Compressor ........................................................................................................... 605.77  
. 

 01 22 23 00-0011 MO 185 CFM Diesel Powered Portable Air Compressor ........................................................................................................ 1,334.94  
. 

 01 22 23 00-0012 DAY 375 CFM Diesel Powered Portable Air Compressor ........................................................................................................... 381.41  
. 

 01 22 23 00-0013 WK 375 CFM Diesel Powered Portable Air Compressor ........................................................................................................... 964.75  
. 

 01 22 23 00-0014 MO 375 CFM Diesel Powered Portable Air Compressor ........................................................................................................ 2,299.69  
. 

 01 22 23 00-0015 DAY 600 CFM Diesel Powered Portable Air Compressor ........................................................................................................... 848.08  
. 

 01 22 23 00-0016 WK 600 CFM Diesel Powered Portable Air Compressor ........................................................................................................ 2,041.68  
. 

 01 22 23 00-0017 MO 600 CFM Diesel Powered Portable Air Compressor ........................................................................................................ 5,088.48  
. 

 01 22 23 00-0018 DAY 750 CFM Diesel Powered Portable Air Compressor ........................................................................................................ 1,020.84  
. 

 01 22 23 00-0019 WK 750 CFM Diesel Powered Portable Air Compressor ........................................................................................................ 2,512.83  
. 

 01 22 23 00-0020 MO 750 CFM Diesel Powered Portable Air Compressor ........................................................................................................ 6,169.90  
. 

 01 22 23 00-0021 DAY 825 CFM Diesel Powered Portable Air Compressor ........................................................................................................ 1,020.84  
. 

 01 22 23 00-0022 WK 825 CFM Diesel Powered Portable Air Compressor ........................................................................................................ 2,512.83  
. 

 01 22 23 00-0023 MO 825 CFM Diesel Powered Portable Air Compressor ........................................................................................................ 6,169.90  
. 

 01 22 23 00-0024 DAY 1,300 CFM Diesel Powered Portable Air Compressor ..................................................................................................... 1,189.11  
. 

 01 22 23 00-0025 WK 1,300 CFM Diesel Powered Portable Air Compressor ..................................................................................................... 2,665.40  
. 

 01 22 23 00-0026 MO 1,300 CFM Diesel Powered Portable Air Compressor ..................................................................................................... 7,107.72  
. 

 01 22 23 00-0027 DAY 1,600 CFM Diesel Powered Portable Air Compressor ..................................................................................................... 1,480.78  
. 

 01 22 23 00-0028 WK 1,600 CFM Diesel Powered Portable Air Compressor ..................................................................................................... 3,331.75  
. 

 01 22 23 00-0029 MO 1,600 CFM Diesel Powered Portable Air Compressor ..................................................................................................... 8,884.66  

XXXXXXX 
. 
 01 22 23 00-0030  Electrical Equipment (01 22 23) 

. 

. 
 01 22 23 00-0031  Tripod Mounted Floodlights (01 22 23 00-0030) 

Note: Includes delivery to job site and pick-up when complete. 
. 
. 

 01 22 23 00-0032 DAY 500 Watt, 115 Volt, 2 Lamp, Portable Light Stand With Tripod ............................................................................................. 62.62  
. 

 01 22 23 00-0033 WK 500 Watt, 115 Volt, 2 Lamp, Portable Light Stand With Tripod ........................................................................................... 148.14  
. 

 01 22 23 00-0034 MO 500 Watt, 115 Volt, 2 Lamp, Portable Light Stand With Tripod ........................................................................................... 313.08  
. 

 01 22 23 00-0035 DAY 1,000 Watt, 115 Volt, 2 Lamp, Portable Light Stand With Tripod .......................................................................................... 62.62  
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. 
 01 22 23 00-0036 WK 1,000 Watt, 115 Volt, 2 Lamp, Portable Light Stand With Tripod ........................................................................................ 183.26  

. 
 01 22 23 00-0037 MO 1,000 Watt, 115 Volt, 2 Lamp, Portable Light Stand With Tripod ........................................................................................ 542.16  

. 
 01 22 23 00-0038 DAY 2,000 Watt, 115 Volt, 2 Lamp, Portable Light Stand With Tripod .......................................................................................... 70.25  

. 
 01 22 23 00-0039 WK 2,000 Watt, 115 Volt, 2 Lamp, Portable Light Stand With Tripod ........................................................................................ 190.90  

. 
 01 22 23 00-0040 MO 2,000 Watt, 115 Volt, 2 Lamp, Portable Light Stand With Tripod ........................................................................................ 465.80  

XXXXXXX 
. 
 01 22 23 00-0041  Trailer Mounted Floodlights (01 22 23 00-0030) 

Note: Includes delivery to job site and pick-up when complete. Excludes operator. 
. 
. 

 01 22 23 00-0042 DAY 4 x 1,000 Watt Floodlights, 30' Telescoping Tower, Diesel Power Trailer Mounted Light Tower ........................................ 175.63  
. 

 01 22 23 00-0043 WK 4 x 1,000 Watt Floodlights, 30' Telescoping Tower, Diesel Power Trailer Mounted Light Tower ........................................ 389.44  
. 

 01 22 23 00-0044 MO 4 x 1,000 Watt Floodlights, 30' Telescoping Tower, Diesel Power Trailer Mounted Light Tower ........................................ 839.96  

XXXXXXX 
. 
 01 22 23 00-0045  Generator Sets (01 22 23 00-0030) 

. 

. 
 01 22 23 00-0046  Portable, Gas Or Diesel Powered Generator Sets (01 22 23 00-0045) 

Note: With 24 hour day-tank. Includes delivery to job site and pick-up when complete. Excludes cables, operator 
and fuel costs. See CSI section 01 22 23 00-0188 for reimbursable fuel fees. 

. 

. 
 01 22 23 00-0047 DAY 3.6 KW, 8 HP Gas Powered Generator Set .......................................................................................................................... 52.78  

    For LP Or NG Gas, Add  6.60 
    For >160 To 320 Hours Usage Per Month, Add  26.39 

. 
 01 22 23 00-0048 WK 3.6 KW, 8 HP Gas Powered Generator Set ........................................................................................................................ 190.25  

    For LP Or NG Gas, Add  23.78 
. 

 01 22 23 00-0049 MO 3.6 KW, 8 HP Gas Powered Generator Set ........................................................................................................................ 527.78  
    For LP Or NG Gas, Add  65.97 

. 
 01 22 23 00-0050 DAY 5 KW, 11 HP Gas Powered Generator Set ........................................................................................................................... 74.87  

    For LP Or NG Gas, Add  9.36 
. 

 01 22 23 00-0051 WK 5 KW, 11 HP Gas Powered Generator Set ......................................................................................................................... 239.34  
    For LP Or NG Gas, Add  29.92 

. 
 01 22 23 00-0052 MO 5 KW, 11 HP Gas Powered Generator Set ......................................................................................................................... 546.19  

    For LP Or NG Gas, Add  68.27 
. 

 01 22 23 00-0053 DAY 6.5 KW, 13 HP Gas Powered Generator Set ........................................................................................................................ 95.74  
    For LP Or NG Gas, Add  11.97 

. 
 01 22 23 00-0054 WK 6.5 KW, 13 HP Gas Powered Generator Set ...................................................................................................................... 257.75  

    For LP Or NG Gas, Add  32.22 
. 

 01 22 23 00-0055 MO 6.5 KW, 13 HP Gas Powered Generator Set ...................................................................................................................... 711.89  
    For LP Or NG Gas, Add  88.99 

. 
 01 22 23 00-0056 DAY 10 KW, 18 HP Gas Powered Generator Set ....................................................................................................................... 106.78  

    For LP Or NG Gas, Add  13.35 
. 

 01 22 23 00-0057 WK 10 KW, 18 HP Gas Powered Generator Set ....................................................................................................................... 288.44  
    For LP Or NG Gas, Add  36.06 

. 
 01 22 23 00-0058 MO 10 KW, 18 HP Gas Powered Generator Set ....................................................................................................................... 828.50  

    For LP Or NG Gas, Add  103.56 

XXXXXXX 
. 
 01 22 23 00-0059  Towable, Diesel Powered Generator Sets (01 22 23 00-0045) 

Note: Includes 24 hour day-tank on sizes up to 180KW, 40 hour day-tank for sizes greater than 180KW To 300 
KW and 1000 gallon for sizes greater than 300KW. Multi-voltage transformer unless stated otherwise, trailer 
mounted including sound attenuation and control panel. Excludes cables, operator and fuel costs. See CSI 
section 01 22 23 00-0188 for reimbursable fuel fees. 

. 

. 
 01 22 23 00-0060 DAY 20 KW, 60 Hertz Towable Diesel Powered Generator Set.................................................................................................. 219.70  

Note: Fuel consumption: 100% load – 1.6 gallons per hour, 75% load - 1.3 gallons per hour, 50% load - 0.9 
gallons per hour. 

    For >8 To 16 Hours Usage Per Day, Add  109.85 
    For >16 To 24 Hours Usage Per Day, Add  219.70 

. 
 01 22 23 00-0061 WK 20 KW, 60 Hertz Towable Diesel Powered Generator Set.................................................................................................. 574.42  

Note: Fuel consumption: 100% load – 1.6 gallons per hour, 75% load - 1.3 gallons per hour, 50% load - 0.9 
gallons per hour. 

    For >40 To 80 Hours Usage Per Week, Add  287.21 
    For >80 Hours Usage Per Week, Add  574.42 

. 
 01 22 23 00-0062 MO 20 KW, 60 Hertz Towable Diesel Powered Generator Set............................................................................................... 1,564.94  

Note: Fuel consumption: 100% load – 1.6 gallons per hour, 75% load - 1.3 gallons per hour, 50% load - 0.9 
gallons per hour. 

    For >160 To 320 Hours Usage Per Month, Add  782.47 
    For >320 Hours Usage Per Month, Add  1,564.94 

. 
 01 22 23 00-0063 DAY 30 KW, 60 Hertz Towable Diesel Powered Generator Set.................................................................................................. 335.48  

Note: Fuel consumption: 100% load – 2.9 gallons per hour, 75% load - 2.4 gallons per hour, 50% load - 1.8 
gallons per hour. 

    For >8 To 16 Hours Usage Per Day, Add  167.74 
    For >16 To 24 Hours Usage Per Day, Add  335.48 

. 
 01 22 23 00-0064 WK 30 KW, 60 Hertz Towable Diesel Powered Generator Set.................................................................................................. 995.62  

Note: Fuel consumption: 100% load – 2.9 gallons per hour, 75% load - 2.4 gallons per hour, 50% load - 1.8 
gallons per hour. 

    For >40 To 80 Hours Usage Per Week, Add  497.81 
    For >80 Hours Usage Per Week, Add  995.62 

. 
 01 22 23 00-0065 MO 30 KW, 60 Hertz Towable Diesel Powered Generator Set............................................................................................... 2,056.18  

Note: Fuel consumption: 100% load – 2.9 gallons per hour, 75% load - 2.4 gallons per hour, 50% load - 1.8 
gallons per hour. 

    For >160 To 320 Hours Usage Per Month, Add  1,028.09 
    For >320 Hours Usage Per Month, Add  2,056.18 
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. 
 01 22 23 00-0066 DAY 40.0 KW, 60 Hertz Towable Diesel Powered Generator Set .............................................................................................. 367.95  

Note: Fuel consumption: 100% load - 4.0 gallons per hour, 75% load - 3.2 gallons per hour, 50% load - 2.3 
gallons per hour. 

    For >8 To 16 Hours Usage Per Day, Add  183.98 
    For >16 To 24 Hours Usage Per Day, Add  367.95 

. 
 01 22 23 00-0067 WK 40.0 KW, 60 Hertz Towable Diesel Powered Generator Set ........................................................................................... 1,028.09  

Note: Fuel consumption: 100% load - 4.0 gallons per hour, 75% load - 3.2 gallons per hour, 50% load - 2.3 
gallons per hour. 

    For >40 To 80 Hours Usage Per Week, Add  514.05 
    For >80 Hours Usage Per Week, Add  1,028.09 

. 
 01 22 23 00-0068 MO 40.0 KW, 60 Hertz Towable Diesel Powered Generator Set ........................................................................................... 2,272.62  

Note: Fuel consumption: 100% load - 4.0 gallons per hour, 75% load - 3.2 gallons per hour, 50% load - 2.3 
gallons per hour. 

    For >160 To 320 Hours Usage Per Month, Add  1,136.31 
    For >320 Hours Usage Per Month, Add  2,272.62 

. 
 01 22 23 00-0069 DAY 55.0 KW, 60 Hertz Towable Diesel Powered Generator Set .............................................................................................. 395.00  

Note: Fuel consumption: 100% load – 4.8 gallons per hour, 75% load - 3.8 gallons per hour, 50% load - 2.9 
gallons per hour. 

    For >8 To 16 Hours Usage Per Day, Add  197.50 
    For >16 To 24 Hours Usage Per Day, Add  395.00 

. 
 01 22 23 00-0070 WK 55.0 KW, 60 Hertz Towable Diesel Powered Generator Set ........................................................................................... 1,082.20  

Note: Fuel consumption: 100% load – 4.8 gallons per hour, 75% load - 3.8 gallons per hour, 50% load - 2.9 
gallons per hour. 

    For >40 To 80 Hours Usage Per Week, Add  541.10 
    For >80 Hours Usage Per Week, Add  1,082.20 

. 
 01 22 23 00-0071 MO 55.0 KW, 60 Hertz Towable Diesel Powered Generator Set ........................................................................................... 2,597.28  

Note: Fuel consumption: 100% load – 4.8 gallons per hour, 75% load - 3.8 gallons per hour, 50% load - 2.9 
gallons per hour. 

    For >160 To 320 Hours Usage Per Month, Add  1,298.64 
    For >320 Hours Usage Per Month, Add  2,597.28 

. 
 01 22 23 00-0072 DAY 70.0 KW, 60 Hertz Towable Diesel Powered Generator Set .............................................................................................. 432.88  

Note: Fuel consumption: 100% load – 5.7 gallons per hour, 75% load - 4.3 gallons per hour, 50% load - 3.2 
gallons per hour. 

    For >8 To 16 Hours Usage Per Day, Add  216.44 
    For >16 To 24 Hours Usage Per Day, Add  432.88 

. 
 01 22 23 00-0073 WK 70.0 KW, 60 Hertz Towable Diesel Powered Generator Set ........................................................................................... 1,228.30  

Note: Fuel consumption: 100% load – 5.7 gallons per hour, 75% load - 4.3 gallons per hour, 50% load - 3.2 
gallons per hour. 

    For >40 To 80 Hours Usage Per Week, Add  614.15 
    For >80 Hours Usage Per Week, Add  1,228.30 

. 
 01 22 23 00-0074 MO 70.0 KW, 60 Hertz Towable Diesel Powered Generator Set ........................................................................................... 2,921.94  

Note: Fuel consumption: 100% load – 5.7 gallons per hour, 75% load - 4.3 gallons per hour, 50% load - 3.2 
gallons per hour. 

    For >160 To 320 Hours Usage Per Month, Add  1,460.97 
    For >320 Hours Usage Per Month, Add  2,921.94 

. 
 01 22 23 00-0075 DAY 80.0 KW, 60 Hertz Towable Diesel Powered Generator Set .............................................................................................. 486.99  

Note: Fuel consumption: 100% load – 6.5 gallons per hour, 75% load - 4.9 gallons per hour, 50% load - 3.6 
gallons per hour. 

    For >8 To 16 Hours Usage Per Day, Add  243.50 
    For >16 To 24 Hours Usage Per Day, Add  486.99 

. 
 01 22 23 00-0076 WK 80.0 KW, 60 Hertz Towable Diesel Powered Generator Set ........................................................................................... 1,298.64  

Note: Fuel consumption: 100% load – 6.5 gallons per hour, 75% load - 4.9 gallons per hour, 50% load - 3.6 
gallons per hour. 

    For >40 To 80 Hours Usage Per Week, Add  649.32 
    For >80 Hours Usage Per Week, Add  1,298.64 

. 
 01 22 23 00-0077 MO 80.0 KW, 60 Hertz Towable Diesel Powered Generator Set ........................................................................................... 3,246.60  

Note: Fuel consumption: 100% load – 6.5 gallons per hour, 75% load - 4.9 gallons per hour, 50% load - 3.6 
gallons per hour. 

    For >160 To 320 Hours Usage Per Month, Add  1,623.30 
    For >320 Hours Usage Per Month, Add  3,246.60 

. 
 01 22 23 00-0078 DAY 100.0 KW, 60 Hertz Towable Diesel Powered Generator Set ............................................................................................ 503.22  

Note: Fuel consumption: 100% load - 7.4 gallons per hour, 75% load - 5.8 gallons per hour, 50% load - 4.1 
gallons per hour. 

    For >8 To 16 Hours Usage Per Day, Add  251.61 
    For >16 To 24 Hours Usage Per Day, Add  503.22 

. 
 01 22 23 00-0079 WK 100.0 KW, 60 Hertz Towable Diesel Powered Generator Set ......................................................................................... 1,352.75  

Note: Fuel consumption: 100% load - 7.4 gallons per hour, 75% load - 5.8 gallons per hour, 50% load - 4.1 
gallons per hour. 

    For >40 To 80 Hours Usage Per Week, Add  676.38 
    For >80 Hours Usage Per Week, Add  1,352.75 

. 
 01 22 23 00-0080 MO 100.0 KW, 60 Hertz Towable Diesel Powered Generator Set ......................................................................................... 3,679.48  

Note: Fuel consumption: 100% load - 7.4 gallons per hour, 75% load - 5.8 gallons per hour, 50% load - 4.1 
gallons per hour. 

    For >160 To 320 Hours Usage Per Month, Add  1,839.74 
    For >320 Hours Usage Per Month, Add  3,679.48 

. 
 01 22 23 00-0081 DAY 120.0 KW, 60 Hertz Towable Diesel Powered Generator Set ............................................................................................ 568.16  

Note: Fuel consumption: 100% load - 8.7 gallons per hour, 75% load - 6.8 gallons per hour, 50% load - 4.8 
gallons per hour. 

    For >8 To 16 Hours Usage Per Day, Add  284.08 
    For >16 To 24 Hours Usage Per Day, Add  568.16 

. 
 01 22 23 00-0082 WK 120.0 KW, 60 Hertz Towable Diesel Powered Generator Set ......................................................................................... 1,569.19  

Note: Fuel consumption: 100% load - 8.7 gallons per hour, 75% load - 6.8 gallons per hour, 50% load - 4.8 
gallons per hour. 

    For >40 To 80 Hours Usage Per Week, Add  784.60 
    For >80 Hours Usage Per Week, Add  1,569.19 
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. 
 01 22 23 00-0083 MO 120.0 KW, 60 Hertz Towable Diesel Powered Generator Set .......................................................................................... 4,220.58  

Note: Fuel consumption: 100% load - 8.7 gallons per hour, 75% load - 6.8 gallons per hour, 50% load - 4.8 
gallons per hour. 

    For >160 To 320 Hours Usage Per Month, Add  2,110.29 
    For >320 Hours Usage Per Month, Add  4,220.58 

. 
 01 22 23 00-0084 DAY 140.0 KW, 60 Hertz Towable Diesel Powered Generator Set ............................................................................................. 595.21  

Note: Fuel consumption: 100% load - 10.2 gallons per hour, 75% load - 7.9 gallons per hour, 50% load - 5.6 
gallons per hour. 

    For >8 To 16 Hours Usage Per Day, Add  297.61 
    For >16 To 24 Hours Usage Per Day, Add  595.21 

. 
 01 22 23 00-0085 WK 140.0 KW, 60 Hertz Towable Diesel Powered Generator Set .......................................................................................... 1,650.36  

Note: Fuel consumption: 100% load - 10.2 gallons per hour, 75% load - 7.9 gallons per hour, 50% load - 5.6 
gallons per hour. 

    For >40 To 80 Hours Usage Per Week, Add  825.18 
    For >80 Hours Usage Per Week, Add  1,650.36 

. 
 01 22 23 00-0086 MO 140.0 KW, 60 Hertz Towable Diesel Powered Generator Set .......................................................................................... 4,653.46  

Note: Fuel consumption: 100% load - 10.2 gallons per hour, 75% load - 7.9 gallons per hour, 50% load - 5.6 
gallons per hour. 

    For >160 To 320 Hours Usage Per Month, Add  2,326.73 
    For >320 Hours Usage Per Month, Add  4,653.46 

. 
 01 22 23 00-0087 DAY 150.0 KW, 60 Hertz Towable Diesel Powered Generator Set ............................................................................................. 622.26  

Note: Fuel consumption: 100% load - 10.9 gallons per hour, 75% load - 8.4 gallons per hour, 50% load - 5.9 
gallons per hour. 

    For >8 To 16 Hours Usage Per Day, Add  311.13 
    For >16 To 24 Hours Usage Per Day, Add  622.26 

. 
 01 22 23 00-0088 WK 150.0 KW, 60 Hertz Towable Diesel Powered Generator Set .......................................................................................... 1,785.63  

Note: Fuel consumption: 100% load - 10.9 gallons per hour, 75% load - 8.4 gallons per hour, 50% load - 5.9 
gallons per hour. 

    For >40 To 80 Hours Usage Per Week, Add  892.82 
    For >80 Hours Usage Per Week, Add  1,785.63 

. 
 01 22 23 00-0089 MO 150.0 KW, 60 Hertz Towable Diesel Powered Generator Set .......................................................................................... 4,869.90  

Note: Fuel consumption: 100% load - 10.9 gallons per hour, 75% load - 8.4 gallons per hour, 50% load - 5.9 
gallons per hour. 

    For >160 To 320 Hours Usage Per Month, Add  2,434.95 
    For >320 Hours Usage Per Month, Add  4,869.90 

. 
 01 22 23 00-0090 DAY 160.0 KW, 60 Hertz Towable Diesel Powered Generator Set ............................................................................................. 649.32  

Note: Fuel consumption: 100% load - 11.6 gallons per hour, 75% load - 8.9 gallons per hour, 50% load - 6.2 
gallons per hour. 

    For >8 To 16 Hours Usage Per Day, Add  324.66 
    For >16 To 24 Hours Usage Per Day, Add  649.32 

. 
 01 22 23 00-0091 WK 160.0 KW, 60 Hertz Towable Diesel Powered Generator Set .......................................................................................... 1,893.85  

Note: Fuel consumption: 100% load - 11.6 gallons per hour, 75% load - 8.9 gallons per hour, 50% load - 6.2 
gallons per hour. 

    For >40 To 80 Hours Usage Per Week, Add  946.93 
    For >80 Hours Usage Per Week, Add  1,893.85 

. 
 01 22 23 00-0092 MO 160.0 KW, 60 Hertz Towable Diesel Powered Generator Set .......................................................................................... 5,086.34  

Note: Fuel consumption: 100% load - 11.6 gallons per hour, 75% load - 8.9 gallons per hour, 50% load - 6.2 
gallons per hour. 

    For >160 To 320 Hours Usage Per Month, Add  2,543.17 
    For >320 Hours Usage Per Month, Add  5,086.34 

. 
 01 22 23 00-0093 DAY 175.0 KW, 60 Hertz Towable Diesel Powered Generator Set ............................................................................................. 649.32  

Note: Fuel consumption: 100% load - 12.7 gallons per hour, 75% load - 9.7 gallons per hour, 50% load - 6.8 
gallons per hour. 

    For >8 To 16 Hours Usage Per Day, Add  324.66 
    For >16 To 24 Hours Usage Per Day, Add  649.32 

. 
 01 22 23 00-0094 WK 175.0 KW, 60 Hertz Towable Diesel Powered Generator Set .......................................................................................... 1,893.85  

Note: Fuel consumption: 100% load - 12.7 gallons per hour, 75% load - 9.7 gallons per hour, 50% load - 6.8 
gallons per hour. 

    For >40 To 80 Hours Usage Per Week, Add  946.93 
    For >80 Hours Usage Per Week, Add  1,893.85 

. 
 01 22 23 00-0095 MO 175.0 KW, 60 Hertz Towable Diesel Powered Generator Set .......................................................................................... 5,086.34  

Note: Fuel consumption: 100% load - 12.7 gallons per hour, 75% load - 9.7 gallons per hour, 50% load - 6.8 
gallons per hour. 

    For >160 To 320 Hours Usage Per Month, Add  2,543.17 
    For >320 Hours Usage Per Month, Add  5,086.34 

. 
 01 22 23 00-0096 DAY 200.0 KW, 60 Hertz Towable Diesel Powered Generator Set ............................................................................................. 892.82  

Note: Fuel consumption: 100% load - 14.4 gallons per hour, 75% load - 11.0 gallons per hour, 50% load - 7.7 
gallons per hour. 

    For >8 To 16 Hours Usage Per Day, Add  446.41 
    For >16 To 24 Hours Usage Per Day, Add  892.82 

. 
 01 22 23 00-0097 WK 200.0 KW, 60 Hertz Towable Diesel Powered Generator Set .......................................................................................... 2,218.51  

Note: Fuel consumption: 100% load - 14.4 gallons per hour, 75% load - 11.0 gallons per hour, 50% load - 7.7 
gallons per hour. 

    For >40 To 80 Hours Usage Per Week, Add  1,109.26 
    For >80 Hours Usage Per Week, Add  2,218.51 

. 
 01 22 23 00-0098 MO 200.0 KW, 60 Hertz Towable Diesel Powered Generator Set .......................................................................................... 6,493.20  

Note: Fuel consumption: 100% load - 14.4 gallons per hour, 75% load - 11.0 gallons per hour, 50% load - 7.7 
gallons per hour. 

    For >160 To 320 Hours Usage Per Month, Add  3,246.60 
    For >320 Hours Usage Per Month, Add  6,493.20 

. 
 01 22 23 00-0099 DAY 250.0 KW, 60 Hertz Towable Diesel Powered Generator Set ............................................................................................. 946.92  

Note: Fuel consumption: 100% load - 19.8 gallons per hour, 75% load - 12.3 gallons per hour, 50% load - 8.6 
gallons per hour. 

    For >8 To 16 Hours Usage Per Day, Add  473.46 
    For >16 To 24 Hours Usage Per Day, Add  946.92 
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. 
 01 22 23 00-0100 WK 250.0 KW, 60 Hertz Towable Diesel Powered Generator Set ......................................................................................... 2,272.62  

Note: Fuel consumption: 100% load - 19.8 gallons per hour, 75% load - 12.3 gallons per hour, 50% load - 8.6 
gallons per hour. 

    For >40 To 80 Hours Usage Per Week, Add  1,136.31 
    For >80 Hours Usage Per Week, Add  2,272.62 

. 
 01 22 23 00-0101 MO 250.0 KW, 60 Hertz Towable Diesel Powered Generator Set ......................................................................................... 6,709.64  

Note: Fuel consumption: 100% load - 19.8 gallons per hour, 75% load - 12.3 gallons per hour, 50% load - 8.6 
gallons per hour. 

    For >160 To 320 Hours Usage Per Month, Add  3,354.82 
    For >320 Hours Usage Per Month, Add  6,709.64 

. 
 01 22 23 00-0102 DAY 275.0 KW, 60 Hertz Towable Diesel Powered Generator Set ......................................................................................... 1,001.04  

Note: Fuel consumption: 100% load - 18.0 gallons per hour, 75% load - 13.6 gallons per hour, 50% load - 9.5 
gallons per hour. 

    For >8 To 16 Hours Usage Per Day, Add  500.52 
    For >16 To 24 Hours Usage Per Day, Add  1,001.04 

. 
 01 22 23 00-0103 WK 275.0 KW, 60 Hertz Towable Diesel Powered Generator Set ......................................................................................... 2,326.73  

Note: Fuel consumption: 100% load - 18.0 gallons per hour, 75% load - 13.6 gallons per hour, 50% load - 9.5 
gallons per hour. 

    For >40 To 80 Hours Usage Per Week, Add  1,163.37 
    For >80 Hours Usage Per Week, Add  2,326.73 

. 
 01 22 23 00-0104 MO 275.0 KW, 60 Hertz Towable Diesel Powered Generator Set ......................................................................................... 6,926.08  

Note: Fuel consumption: 100% load - 18.0 gallons per hour, 75% load - 13.6 gallons per hour, 50% load - 9.5 
gallons per hour. 

    For >160 To 320 Hours Usage Per Month, Add  3,463.04 
    For >320 Hours Usage Per Month, Add  6,926.08 

. 
 01 22 23 00-0105 DAY 300.0 KW, 60 Hertz Towable Diesel Powered Generator Set ......................................................................................... 1,033.50  

Note: Fuel consumption: 100% load - 21.5 gallons per hour, 75% load - 16.1 gallons per hour, 50% load - 11.3 
gallons per hour. 

    For >8 To 16 Hours Usage Per Day, Add  516.75 
    For >16 To 24 Hours Usage Per Day, Add  1,033.50 

. 
 01 22 23 00-0106 WK 300.0 KW, 60 Hertz Towable Diesel Powered Generator Set ......................................................................................... 2,489.06  

Note: Fuel consumption: 100% load - 21.5 gallons per hour, 75% load - 16.1 gallons per hour, 50% load - 11.3 
gallons per hour. 

    For >40 To 80 Hours Usage Per Week, Add  1,244.53 
    For >80 Hours Usage Per Week, Add  2,489.06 

. 
 01 22 23 00-0107 MO 300.0 KW, 60 Hertz Towable Diesel Powered Generator Set ......................................................................................... 7,358.96  

Note: Fuel consumption: 100% load - 21.5 gallons per hour, 75% load - 16.1 gallons per hour, 50% load - 11.3 
gallons per hour. 

    For >160 To 320 Hours Usage Per Month, Add  3,679.48 
    For >320 Hours Usage Per Month, Add  7,358.96 

. 
 01 22 23 00-0108 DAY 350.0 KW, 60 Hertz Towable Diesel Powered Generator Set ......................................................................................... 1,082.20  

Note: Fuel consumption: 100% load - 25.1 gallons per hour, 75% load - 18.7 gallons per hour, 50% load - 13.1 
gallons per hour. 

    For >8 To 16 Hours Usage Per Day, Add  541.10 
    For >16 To 24 Hours Usage Per Day, Add  1,082.20 

. 
 01 22 23 00-0109 WK 350.0 KW, 60 Hertz Towable Diesel Powered Generator Set ......................................................................................... 2,813.72  

Note: Fuel consumption: 100% load - 25.1 gallons per hour, 75% load - 18.7 gallons per hour, 50% load - 13.1 
gallons per hour. 

    For >40 To 80 Hours Usage Per Week, Add  1,406.86 
    For >80 Hours Usage Per Week, Add  2,813.72 

. 
 01 22 23 00-0110 MO 350.0 KW, 60 Hertz Towable Diesel Powered Generator Set ......................................................................................... 8,116.50  

Note: Fuel consumption: 100% load - 25.1 gallons per hour, 75% load - 18.7 gallons per hour, 50% load - 13.1 
gallons per hour. 

    For >160 To 320 Hours Usage Per Month, Add  4,058.25 
    For >320 Hours Usage Per Month, Add  8,116.50 

. 
 01 22 23 00-0111 DAY 400.0 KW, 60 Hertz Towable Diesel Powered Generator Set ......................................................................................... 1,523.92  

Note: Fuel consumption: 100% load - 28.6 gallons per hour, 75% load - 21.3 gallons per hour, 50% load - 14.9 
gallons per hour. 

    For >8 To 16 Hours Usage Per Day, Add  761.96 
    For >16 To 24 Hours Usage Per Day, Add  1,523.92 

. 
 01 22 23 00-0112 WK 400.0 KW, 60 Hertz Towable Diesel Powered Generator Set ......................................................................................... 3,940.06  

Note: Fuel consumption: 100% load - 28.6 gallons per hour, 75% load - 21.3 gallons per hour, 50% load - 14.9 
gallons per hour. 

    For >40 To 80 Hours Usage Per Week, Add  1,970.03 
    For >80 Hours Usage Per Week, Add  3,940.06 

. 
 01 22 23 00-0113 MO 400.0 KW, 60 Hertz Towable Diesel Powered Generator Set ....................................................................................... 10,420.00  

Note: Fuel consumption: 100% load - 28.6 gallons per hour, 75% load - 21.3 gallons per hour, 50% load - 14.9 
gallons per hour. 

    For >160 To 320 Hours Usage Per Month, Add  5,210.00 
    For >320 Hours Usage Per Month, Add  10,420.00 

. 
 01 22 23 00-0114 DAY 500.0 KW, 60 Hertz Container Diesel Powered Generator Set ....................................................................................... 1,953.75  

Note: Fuel consumption: 100% load - 35.7 gallons per hour, 75% load - 26.4 gallons per hour, 50% load - 18.5 
gallons per hour. 

    For >8 To 16 Hours Usage Per Day, Add  976.88 
    For >16 To 24 Hours Usage Per Day, Add  1,953.75 

. 
 01 22 23 00-0115 WK 500.0 KW, 60 Hertz Container Diesel Powered Generator Set ....................................................................................... 5,079.75  

Note: Fuel consumption: 100% load - 35.7 gallons per hour, 75% load - 26.4 gallons per hour, 50% load - 18.5 
gallons per hour. 

    For >40 To 80 Hours Usage Per Week, Add  2,539.88 
    For >80 Hours Usage Per Week, Add  5,079.75 

. 
 01 22 23 00-0116 MO 500.0 KW, 60 Hertz Container Diesel Powered Generator Set ..................................................................................... 11,722.50  

Note: Fuel consumption: 100% load - 35.7 gallons per hour, 75% load - 26.4 gallons per hour, 50% load - 18.5 
gallons per hour. 

    For >160 To 320 Hours Usage Per Month, Add  5,861.25 
    For >320 Hours Usage Per Month, Add  11,722.50 
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. 
 01 22 23 00-0117 DAY 640.0 KW, 60 Hertz Container Diesel Powered Generator Set ........................................................................................ 2,416.14  

Note: Fuel consumption: 100% load - 45.6 gallons per hour, 75% load - 33.5 gallons per hour, 50% load - 20.8 
gallons per hour. 

    For >8 To 16 Hours Usage Per Day, Add  1,208.07 
    For >16 To 24 Hours Usage Per Day, Add  2,416.14 

. 
 01 22 23 00-0118 WK 640.0 KW, 60 Hertz Container Diesel Powered Generator Set ........................................................................................ 6,382.25  

Note: Fuel consumption: 100% load - 45.6 gallons per hour, 75% load - 33.5 gallons per hour, 50% load - 20.8 
gallons per hour. 

    For >40 To 80 Hours Usage Per Week, Add  3,191.13 
    For >80 Hours Usage Per Week, Add  6,382.25 

. 
 01 22 23 00-0119 MO 640.0 KW, 60 Hertz Container Diesel Powered Generator Set ...................................................................................... 15,630.00  

Note: Fuel consumption: 100% load - 45.6 gallons per hour, 75% load - 33.5 gallons per hour, 50% load - 20.8 
gallons per hour. 

    For >160 To 320 Hours Usage Per Month, Add  7,815.00 
    For >320 Hours Usage Per Month, Add  15,630.00 

. 
 01 22 23 00-0120 DAY 750.0 KW, 60 Hertz Container Diesel Powered Generator Set ........................................................................................ 2,611.51  

Note: Fuel consumption: 100% load - 53.4 gallons per hour, 75% load - 39.3 gallons per hour, 50% load - 24.4 
gallons per hour. 

    For >8 To 16 Hours Usage Per Day, Add  1,305.76 
    For >16 To 24 Hours Usage Per Day, Add  2,611.51 

. 
 01 22 23 00-0121 WK 750.0 KW, 60 Hertz Container Diesel Powered Generator Set ........................................................................................ 6,017.55  

Note: Fuel consumption: 100% load - 53.4 gallons per hour, 75% load - 39.3 gallons per hour, 50% load - 24.4 
gallons per hour. 

    For >40 To 80 Hours Usage Per Week, Add  3,008.78 
    For >80 Hours Usage Per Week, Add  6,017.55 

. 
 01 22 23 00-0122 MO 750.0 KW, 60 Hertz Container Diesel Powered Generator Set ...................................................................................... 18,052.65  

Note: Fuel consumption: 100% load - 53.4 gallons per hour, 75% load - 39.3 gallons per hour, 50% load - 24.4 
gallons per hour. 

    For >160 To 320 Hours Usage Per Month, Add  9,026.33 
    For >320 Hours Usage Per Month, Add  18,052.65 

. 
 01 22 23 00-0123 EA Up To 300 KW Generator Set Delivery, Set-Up, Testing And Pick-up ................................................................................ 860.60  

. 
 01 22 23 00-0124 EA 350 To 750 KW Generator Set Delivery, Set-Up, Testing And Pick-up ........................................................................... 1,396.55  

XXXXXXX 
. 
 01 22 23 00-0125  Cabling For Generator Sets (01 22 23 00-0045) 

Note: Includes delivery to job site and pick-up when complete. 
. 
. 

 01 22 23 00-0126 DAY #1 Banded Cable, 50' With Camlock Ends For Generator Set.............................................................................................. 23.81  
. 

 01 22 23 00-0127 WK #1 Banded Cable, 50' With Camlock Ends For Generator Set.............................................................................................. 41.66  
. 

 01 22 23 00-0128 MO #1 Banded Cable, 50' With Camlock Ends For Generator Set............................................................................................ 124.99  
. 

 01 22 23 00-0129 DAY 50', 4/0 Cable With Camlock Ends For Generator Set .......................................................................................................... 11.90  
. 

 01 22 23 00-0130 WK 50', 4/0 Cable With Camlock Ends For Generator Set .......................................................................................................... 34.63  
. 

 01 22 23 00-0131 MO 50', 4/0 Cable With Camlock Ends For Generator Set .......................................................................................................... 96.32  

XXXXXXX 
. 
 01 22 23 00-0132  Generator Accessories (01 22 23 00-0045) 

Note: Includes delivery to job site and pick-up when complete. 
. 
. 
 01 22 23 00-0133  Step Down Transformer (01 22 23 00-0132) 

. 

. 
 01 22 23 00-0134 WK 75 KVA, 480-208 Volt, Step Down Transformer ................................................................................................................. 319.25  

. 
 01 22 23 00-0135 MO 75 KVA, 480-208 Volt, Step Down Transformer ................................................................................................................. 892.82  

. 
 01 22 23 00-0136 WK 150 KVA, 480-208 Volt, Step Down Transformer ............................................................................................................... 511.88  

. 
 01 22 23 00-0137 MO 150 KVA, 480-208 Volt, Step Down Transformer ............................................................................................................ 1,534.56  

. 
 01 22 23 00-0138 WK 225 KVA, 480-208 Volt, Step Down Transformer ............................................................................................................... 681.79  

. 
 01 22 23 00-0139 MO 225 KVA, 480-208 Volt, Step Down Transformer ............................................................................................................ 2,045.36  

. 
 01 22 23 00-0140 WK 500 KVA, 480-208 Volt, Step Down Transformer ............................................................................................................... 811.65  

. 
 01 22 23 00-0141 MO 500 KVA, 480-208 Volt, Step Down Transformer ............................................................................................................ 2,434.95  

. 
 01 22 23 00-0142 WK 1,000 KVA, 4,160/480 Volt, Step Down Transformer ....................................................................................................... 1,212.06  

. 
 01 22 23 00-0143 MO 1,000 KVA, 4,160/480 Volt, Step Down Transformer ....................................................................................................... 3,619.96  

. 
 01 22 23 00-0144 WK 1,500 KVA, 4,160/480 Volt, Step Down Transformer ....................................................................................................... 1,969.60  

. 
 01 22 23 00-0145 MO 1,500 KVA, 4,160/480 Volt, Step Down Transformer ....................................................................................................... 5,903.40  

. 
 01 22 23 00-0146 WK 2,500 KVA, 480-13,800/4,160 Volt, Step Down Transformer ........................................................................................... 2,272.62  

. 
 01 22 23 00-0147 MO 2,500 KVA, 480-13,800/4,160 Volt, Step Down Transformer ........................................................................................... 6,817.86  

XXXXXXX 
. 
 01 22 23 00-0148  Portable Panel (01 22 23 00-0132) 

. 

. 
 01 22 23 00-0149 WK 100 Amperes, Portable Panel ............................................................................................................................................. 254.32  

. 
 01 22 23 00-0150 MO 100 Amperes, Portable Panel ............................................................................................................................................. 649.32  

. 
 01 22 23 00-0151 WK 200 Amperes, Portable Panel ............................................................................................................................................. 304.10  

. 
 01 22 23 00-0152 MO 200 Amperes, Portable Panel ............................................................................................................................................. 811.65  

. 
 01 22 23 00-0153 WK 400 Amperes, Portable Panel ............................................................................................................................................. 324.66  

. 
 01 22 23 00-0154 MO 400 Amperes, Portable Panel ............................................................................................................................................. 973.98  

XXXXXXX 
. 
 01 22 23 00-0155  Portable Fusible Disconnect (01 22 23 00-0132) 

. 

. 
 01 22 23 00-0156 WK 100 - 200 Amperes, Portable Fusible Disconnect ............................................................................................................... 113.63  

. 
 01 22 23 00-0157 MO 100 - 200 Amperes, Portable Fusible Disconnect ............................................................................................................... 340.89  

. 
 01 22 23 00-0158 WK 300 - 400 Amperes, Portable Fusible Disconnect ............................................................................................................... 227.26  

. 
 01 22 23 00-0159 MO 300 - 400 Amperes, Portable Fusible Disconnect ............................................................................................................... 681.79  

XXXXXXX 
. 
 01 22 23 00-0160  Portable Transfer Switch (01 22 23 00-0132) 

. 

. 
 01 22 23 00-0161 WK 100 Amperes, 480 Volt, Portable Transfer Switch .............................................................................................................. 340.89  

. 
 01 22 23 00-0162 MO 100 Amperes, 480 Volt, Portable Transfer Switch ........................................................................................................... 1,022.68  



 

 General Requirements 01 

01
 

Price and Payment Procedures 01 20 
Unit Prices 01 22 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

November 2022  copyright  2022 The Gordian Group, Inc. 
County of San Mateo, Flooring  Page 01 - 9 

. 
 01 22 23 00-0163 WK 200 Amperes, 480 Volt, Portable Transfer Switch .............................................................................................................. 454.52  

. 
 01 22 23 00-0164 MO 200 Amperes, 480 Volt, Portable Transfer Switch ........................................................................................................... 1,363.57  

. 
 01 22 23 00-0165 WK 400 Amperes, 480 Volt, Portable Transfer Switch .............................................................................................................. 568.16  

. 
 01 22 23 00-0166 MO 400 Amperes, 480 Volt, Portable Transfer Switch ........................................................................................................... 1,704.46  

XXXXXXX 
. 
 01 22 23 00-0167  Resistive Loadbanks For Generator Sets (01 22 23 00-0045) 

Note: Includes delivery to job site and pick-up when complete. See CSI section 01 22 23 00-0188 for 
reimbursable fuel fees. 

. 

. 
 01 22 23 00-0168 DAY 100 KW A/C Resistive Loadbank ........................................................................................................................................ 347.06  

. 
 01 22 23 00-0169 WK 100 KW A/C Resistive Loadbank ........................................................................................................................................ 660.10  

. 
 01 22 23 00-0170 MO 100 KW A/C Resistive Loadbank ..................................................................................................................................... 1,803.36  

. 
 01 22 23 00-0171 DAY 650 KW A/C Resistive Loadbank ........................................................................................................................................ 665.25  

. 
 01 22 23 00-0172 WK 650 KW A/C Resistive Loadbank ..................................................................................................................................... 1,779.04  

. 
 01 22 23 00-0173 MO 650 KW A/C Resistive Loadbank ..................................................................................................................................... 4,535.78  

XXXXXXX 
. 
 01 22 23 00-0174  Sub-Distribution Panels (Spider Box) For Generator Sets (01 22 23 00-0045) 

Note: Includes delivery to job site and pick-up when complete. 
. 
. 

 01 22 23 00-0175 DAY 50 Amperes, 240 Volt, Single Phase, Sub-Distribution Panel (Spider Box) .......................................................................... 58.44  
. 

 01 22 23 00-0176 WK 50 Amperes, 240 Volt, Single Phase, Sub-Distribution Panel (Spider Box) ........................................................................ 151.51  
. 

 01 22 23 00-0177 MO 50 Amperes, 240 Volt, Single Phase, Sub-Distribution Panel (Spider Box) ........................................................................ 427.47  

XXXXXXX 
. 
 01 22 23 00-0178  Portable Distribution Panels For Generator Sets (01 22 23 00-0045) 

Note: Includes delivery to job site and pick-up when complete. 
. 
. 

 01 22 23 00-0179 DAY 200 Amperes, 208 Volt, 3 Phase, Portable Spider Box Feeder Panel ................................................................................ 129.86  
. 

 01 22 23 00-0180 WK 200 Amperes, 208 Volt, 3 Phase, Portable Spider Box Feeder Panel ................................................................................ 351.72  
. 

 01 22 23 00-0181 MO 200 Amperes, 208 Volt, 3 Phase, Portable Spider Box Feeder Panel ................................................................................ 984.80  
. 

 01 22 23 00-0182 DAY 100 Amperes, 208 Volt, 3 Phase, Portable Quad Box Panel .............................................................................................. 106.06  
. 

 01 22 23 00-0183 WK 100 Amperes, 208 Volt, 3 Phase, Portable Quad Box Panel .............................................................................................. 275.96  
. 

 01 22 23 00-0184 MO 100 Amperes, 208 Volt, 3 Phase, Portable Quad Box Panel .............................................................................................. 784.60  
. 

 01 22 23 00-0185 DAY 200 Amperes, 208 Volt, 3 Phase, Portable Quad Box Panel .............................................................................................. 135.28  
. 

 01 22 23 00-0186 WK 200 Amperes, 208 Volt, 3 Phase, Portable Quad Box Panel .............................................................................................. 340.89  
. 

 01 22 23 00-0187 MO 200 Amperes, 208 Volt, 3 Phase, Portable Quad Box Panel .............................................................................................. 925.28  

XXXXXXX 
. 
 01 22 23 00-0188  Fuel Reimbursement For Generators (01 22 23 00-0045) 

. 

. 
 01 22 23 00-0189 EA Fuel Reimbursement For Generators ..................................................................................................................................... 1.00  

Note: Purchases made by the contractor for fuel will be reimbursed to the Contractor at the actual cost of the 
purchase, without mark-up, for which a receipt or bill is received. The Adjustment Factor applied to Reimbursable 
Fees will be 1.0000. The base cost of the purchase is $1.00, quantity will adjust cost to actual purchase cost; i.e., 
quantity of 125 = $125.00 purchase. If there are multiple purchases, each one shall be listed separately with a 
comment in the "note" block to identify the purchase. 

XXXXXXX 
. 
 01 22 23 00-0190  Portable Floor Drying Fans (01 22 23 00-0030) 

Note: Includes delivery to job site and pick-up when complete. Excludes operator. 
. 
. 

 01 22 23 00-0191 DAY 2,250 CFM Portable Floor Drying Fan .................................................................................................................................. 16.39  
. 

 01 22 23 00-0192 WK 2,250 CFM Portable Floor Drying Fan .................................................................................................................................. 75.81  
. 

 01 22 23 00-0193 MO 2,250 CFM Portable Floor Drying Fan ................................................................................................................................ 250.98  

XXXXXXX 
. 
 01 22 23 00-0194  Welding Machines (01 22 23 00-0030) 

Note: Includes delivery to job site and pick-up when complete. Excludes operator. 
. 
. 
 01 22 23 00-0195  CC/CV Inverter Welder (01 22 23 00-0194) 

Note: Excludes cables, operator and fuel costs. See CSI section 01 22 23 00-0188 for reimbursable fuel fees. 
. 
. 

 01 22 23 00-0196 DAY 250 Amperes, CC Inverter Welder ........................................................................................................................................ 41.45  
. 

 01 22 23 00-0197 WK 250 Amperes, CC Inverter Welder ........................................................................................................................................ 90.30  
. 

 01 22 23 00-0198 MO 250 Amperes, CC Inverter Welder ...................................................................................................................................... 273.86  
. 

 01 22 23 00-0199 DAY 300 Amperes, CC/CV Inverter Welder .................................................................................................................................. 47.37  
. 

 01 22 23 00-0200 WK 300 Amperes, CC/CV Inverter Welder ................................................................................................................................ 125.83  
. 

 01 22 23 00-0201 MO 300 Amperes, CC/CV Inverter Welder ................................................................................................................................ 333.07  
. 

 01 22 23 00-0202 DAY 350 Amperes, CC/CV Inverter Welder .................................................................................................................................. 48.85  
. 

 01 22 23 00-0203 WK 350 Amperes, CC/CV Inverter Welder ................................................................................................................................ 128.79  
. 

 01 22 23 00-0204 MO 350 Amperes, CC/CV Inverter Welder ................................................................................................................................ 362.67  

XXXXXXX 
. 
 01 22 23 00-0205  MIG Welder (01 22 23 00-0194) 

Note: Excludes cables, operator and fuel costs. See CSI section 01 22 23 00-0188 for reimbursable fuel fees. 
. 
. 

 01 22 23 00-0206 DAY 115 Volt MIG Welder ............................................................................................................................................................ 71.05  
. 

 01 22 23 00-0207 WK 115 Volt MIG Welder .......................................................................................................................................................... 185.04  
. 

 01 22 23 00-0208 MO 115 Volt MIG Welder .......................................................................................................................................................... 503.30  

XXXXXXX 
. 
 01 22 23 00-0209  Diesel Powered Towable Welding Machines (01 22 23 00-0194) 

Note: Includes delivery to job site and pick-up when complete. Excludes operator. 
. 
. 

 01 22 23 00-0210 DAY 250 To 299 Amperes, Diesel Powered Towable Welding Machine .................................................................................... 133.23  
. 

 01 22 23 00-0211 WK 250 To 299 Amperes, Diesel Powered Towable Welding Machine .................................................................................... 325.67  
. 

 01 22 23 00-0212 MO 250 To 299 Amperes, Diesel Powered Towable Welding Machine .................................................................................... 777.16  
. 

 01 22 23 00-0213 DAY 300 To 349 Amperes, Diesel Powered Towable Welding Machine .................................................................................... 177.64  
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. 
 01 22 23 00-0214 WK 300 To 349 Amperes, Diesel Powered Towable Welding Machine .................................................................................... 347.87  

. 
 01 22 23 00-0215 MO 300 To 349 Amperes, Diesel Powered Towable Welding Machine .................................................................................... 812.68  

. 
 01 22 23 00-0216 DAY 350 To 399 Amperes, Diesel Powered Towable Welding Machine .................................................................................... 185.04  

. 
 01 22 23 00-0217 WK 350 To 399 Amperes, Diesel Powered Towable Welding Machine .................................................................................... 370.08  

. 
 01 22 23 00-0218 MO 350 To 399 Amperes, Diesel Powered Towable Welding Machine .................................................................................... 902.98  

XXXXXXX 
. 
 01 22 23 00-0219  General Equipment (01 22 23) 

. 

. 
 01 22 23 00-0220  Pressure Washers (01 22 23 00-0219) 

Note: Includes delivery to job site, pick-up when complete and full time operator. 
. 
. 

 01 22 23 00-0221 DAY 2,000 PSI Pressure Washer With Full-Time Operator ........................................................................................................ 853.90  
    For Equipment Without Operator, Deduct  -684.15 

. 
 01 22 23 00-0222 WK 2,000 PSI Pressure Washer With Full-Time Operator ..................................................................................................... 3,851.65  

    For Equipment Without Operator, Deduct  -3,420.74 
. 

 01 22 23 00-0223 MO 2,000 PSI Pressure Washer With Full-Time Operator ................................................................................................... 15,920.06  
    For Equipment Without Operator, Deduct  -14,823.19 

. 
 01 22 23 00-0224 DAY 2,500 PSI Pressure Washer With Full-Time Operator ........................................................................................................ 830.99  

    For Equipment Without Operator, Deduct  -684.15 
. 

 01 22 23 00-0225 WK 2,500 PSI Pressure Washer With Full-Time Operator ..................................................................................................... 3,793.48  
    For Equipment Without Operator, Deduct  -3,420.74 

. 
 01 22 23 00-0226 MO 2,500 PSI Pressure Washer With Full-Time Operator ................................................................................................... 15,771.97  

    For Equipment Without Operator, Deduct  -14,823.19 
. 

 01 22 23 00-0227 DAY 3,000 PSI Pressure Washer With Full-Time Operator ........................................................................................................ 853.90  
    For Equipment Without Operator, Deduct  -684.15 

. 
 01 22 23 00-0228 WK 3,000 PSI Pressure Washer With Full-Time Operator ..................................................................................................... 3,851.65  

    For Equipment Without Operator, Deduct  -3,420.74 
. 

 01 22 23 00-0229 MO 3,000 PSI Pressure Washer With Full-Time Operator ................................................................................................... 15,920.06  
    For Equipment Without Operator, Deduct  -14,823.19 

. 
 01 22 23 00-0230 DAY 3,500 PSI Pressure Washer With Full-Time Operator ........................................................................................................ 842.28  

    For Equipment Without Operator, Deduct  -684.15 
. 

 01 22 23 00-0231 WK 3,500 PSI Pressure Washer With Full-Time Operator ..................................................................................................... 3,827.36  
    For Equipment Without Operator, Deduct  -3,420.74 

. 
 01 22 23 00-0232 MO 3,500 PSI Pressure Washer With Full-Time Operator ................................................................................................... 15,862.33  

    For Equipment Without Operator, Deduct  -14,823.19 
. 

 01 22 23 00-0233 DAY 4,000 PSI Pressure Washer With Full-Time Operator ........................................................................................................ 919.19  
    For Equipment Without Operator, Deduct  -684.15 

. 
 01 22 23 00-0234 WK 4,000 PSI Pressure Washer With Full-Time Operator ..................................................................................................... 4,060.58  

    For Equipment Without Operator, Deduct  -3,420.74 
. 

 01 22 23 00-0235 MO 4,000 PSI Pressure Washer With Full-Time Operator ................................................................................................... 16,612.14  
    For Equipment Without Operator, Deduct  -14,823.19 

. 
 01 22 23 00-0236 DAY 5,000 PSI Pressure Washer With Full-Time Operator ........................................................................................................ 910.05  

    For Equipment Without Operator, Deduct  -684.15 
. 

 01 22 23 00-0237 WK 5,000 PSI Pressure Washer With Full-Time Operator ..................................................................................................... 4,030.67  
    For Equipment Without Operator, Deduct  -3,420.74 

. 
 01 22 23 00-0238 MO 5,000 PSI Pressure Washer With Full-Time Operator ................................................................................................... 16,540.03  

    For Equipment Without Operator, Deduct  -14,823.19 

XXXXXXX 
. 
 01 22 23 00-0239  Space Heaters (01 22 23 00-0219) 

Note: Includes delivery to job site, set-up, and pick-up when complete. Excludes operator. 
. 
. 

 01 22 23 00-0240 DAY 150,000 BTU/Hour Space Heater ......................................................................................................................................... 69.29  
. 

 01 22 23 00-0241 WK 150,000 BTU/Hour Space Heater ....................................................................................................................................... 199.21  
. 

 01 22 23 00-0242 MO 150,000 BTU/Hour Space Heater ....................................................................................................................................... 563.00  
. 

 01 22 23 00-0243 DAY 500,000 BTU/Hour Space Heater ....................................................................................................................................... 147.25  
. 

 01 22 23 00-0244 WK 500,000 BTU/Hour Space Heater ....................................................................................................................................... 363.78  
. 

 01 22 23 00-0245 MO 500,000 BTU/Hour Space Heater ....................................................................................................................................... 919.85  

XXXXXXX 
. 
 01 22 23 00-0246  Material Handling Equipment (01 22 23) 

. 

. 
 01 22 23 00-0247  Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklifts (01 22 23 00-0246) 

Note: Includes full-time operator. Excludes delivery, set-up, and removal. 
. 
. 

 01 22 23 00-0248 DAY 5,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator ............................ 1,431.79  
    For Equipment Without Operator, Deduct  -791.07 

. 
 01 22 23 00-0249 WK 5,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator ............................ 5,523.40  

    For Equipment Without Operator, Deduct  -3,955.33 
. 

 01 22 23 00-0250 MO 5,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator .......................... 20,511.96  
    For Equipment Without Operator, Deduct  -17,139.76 

. 
 01 22 23 00-0251 DAY 6,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator ............................ 1,499.23  

    For Equipment Without Operator, Deduct  -791.07 
. 

 01 22 23 00-0252 WK 6,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator ............................ 5,675.15  
    For Equipment Without Operator, Deduct  -3,955.33 

. 
 01 22 23 00-0253 MO 6,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator .......................... 20,849.18  

    For Equipment Without Operator, Deduct  -17,139.76 
. 

 01 22 23 00-0254 DAY 8,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator ............................ 1,482.37  
    For Equipment Without Operator, Deduct  -791.07 

. 
 01 22 23 00-0255 WK 8,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator ............................ 5,751.03  

    For Equipment Without Operator, Deduct  -3,955.33 
. 

 01 22 23 00-0256 MO 8,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator .......................... 21,355.01  
    For Equipment Without Operator, Deduct  -17,139.76 

. 
 01 22 23 00-0257 DAY 10,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator .......................... 1,676.27  

    For Equipment Without Operator, Deduct  -791.07 
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. 
 01 22 23 00-0258 WK 10,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator .......................... 6,256.86  

    For Equipment Without Operator, Deduct  -3,955.33 
. 

 01 22 23 00-0259 MO 10,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator ........................ 22,535.28  
    For Equipment Without Operator, Deduct  -17,139.76 

XXXXXXX 
. 
 01 22 23 00-0260  Straight Mast, Rough Terrain Construction Forklifts (01 22 23 00-0246) 

Note: Includes full-time operator. Excludes delivery, set-up, and removal. 
. 
. 

 01 22 23 00-0261 DAY 5,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator .................................................... 1,207.54  
    For Equipment Without Operator, Deduct  -791.07 
    For Propane Instead Of Gas Or Diesel, Add  83.29 

. 
 01 22 23 00-0262 WK 5,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator .................................................... 5,092.60  

    For Equipment Without Operator, Deduct  -3,955.33 
    For Propane Instead Of Gas Or Diesel, Add  227.45 

. 
 01 22 23 00-0263 MO 5,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator .................................................. 19,742.68  

    For Equipment Without Operator, Deduct  -17,139.76 
    For Propane Instead Of Gas Or Diesel, Add  520.58 

. 
 01 22 23 00-0264 DAY 6,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator .................................................... 1,229.46  

    For Equipment Without Operator, Deduct  -791.07 
    For Propane Instead Of Gas Or Diesel, Add  87.68 

. 
 01 22 23 00-0265 WK 6,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator .................................................... 5,152.46  

    For Equipment Without Operator, Deduct  -3,955.33 
    For Propane Instead Of Gas Or Diesel, Add  239.43 

. 
 01 22 23 00-0266 MO 6,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator .................................................. 19,879.67  

    For Equipment Without Operator, Deduct  -17,139.76 
    For Propane Instead Of Gas Or Diesel, Add  547.98 

. 
 01 22 23 00-0267 DAY 8,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator .................................................... 1,347.48  

    For Equipment Without Operator, Deduct  -791.07 
    For Propane Instead Of Gas Or Diesel, Add  111.28 

. 
 01 22 23 00-0268 WK 8,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator .................................................... 5,481.25  

    For Equipment Without Operator, Deduct  -3,955.33 
    For Propane Instead Of Gas Or Diesel, Add  305.18 

. 
 01 22 23 00-0269 MO 8,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator .................................................. 20,638.42  

    For Equipment Without Operator, Deduct  -17,139.76 
    For Propane Instead Of Gas Or Diesel, Add  699.73 

. 
 01 22 23 00-0270 DAY 10,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator .................................................. 1,412.48  

    For Equipment Without Operator, Deduct  -791.07 
    For Propane Instead Of Gas Or Diesel, Add  124.28 

. 
 01 22 23 00-0271 WK 10,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator .................................................. 5,453.09  

    For Equipment Without Operator, Deduct  -3,955.33 
    For Propane Instead Of Gas Or Diesel, Add  299.55 

. 
 01 22 23 00-0272 MO 10,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator ................................................ 20,868.23  

    For Equipment Without Operator, Deduct  -17,139.76 
    For Propane Instead Of Gas Or Diesel, Add  745.69 

XXXXXXX 
. 
 01 22 23 00-0273  Straight Mast, Industrial Warehouse Forklifts (01 22 23 00-0246) 

Note: Includes full-time operator. Excludes delivery, set-up, and removal. 
. 
. 

 01 22 23 00-0274 DAY 5,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator .............................................................. 1,145.15  
    For Equipment Without Operator, Deduct  -791.07 
    For Propane Instead Of Gas Or Diesel, Add  70.82 

. 
 01 22 23 00-0275 WK 5,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator .............................................................. 4,764.66  

    For Equipment Without Operator, Deduct  -3,955.33 
    For Propane Instead Of Gas Or Diesel, Add  161.87 

. 
 01 22 23 00-0276 MO 5,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator ............................................................ 19,078.78  

    For Equipment Without Operator, Deduct  -17,139.76 
    For Propane Instead Of Gas Or Diesel, Add  387.80 

. 
 01 22 23 00-0277 DAY 6,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator .............................................................. 1,153.58  

    For Equipment Without Operator, Deduct  -791.07 
    For Propane Instead Of Gas Or Diesel, Add  72.50 

. 
 01 22 23 00-0278 WK 6,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator .............................................................. 4,789.95  

    For Equipment Without Operator, Deduct  -3,955.33 
    For Propane Instead Of Gas Or Diesel, Add  166.92 

. 
 01 22 23 00-0279 MO 6,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator ............................................................ 19,137.79  

    For Equipment Without Operator, Deduct  -17,139.76 
    For Propane Instead Of Gas Or Diesel, Add  399.61 

. 
 01 22 23 00-0280 DAY 8,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator .............................................................. 1,330.62  

    For Equipment Without Operator, Deduct  -791.07 
    For Propane Instead Of Gas Or Diesel, Add  107.91 

. 
 01 22 23 00-0281 WK 8,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator .............................................................. 5,177.75  

    For Equipment Without Operator, Deduct  -3,955.33 
    For Propane Instead Of Gas Or Diesel, Add  244.48 

. 
 01 22 23 00-0282 MO 8,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator ............................................................ 20,090.44  

    For Equipment Without Operator, Deduct  -17,139.76 
    For Propane Instead Of Gas Or Diesel, Add  590.14 

. 
 01 22 23 00-0283 DAY 12,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator ............................................................ 1,347.48  

    For Equipment Without Operator, Deduct  -791.07 
    For Propane Instead Of Gas Or Diesel, Add  111.28 

. 
 01 22 23 00-0284 WK 12,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator ............................................................ 5,321.07  

    For Equipment Without Operator, Deduct  -3,955.33 
    For Propane Instead Of Gas Or Diesel, Add  273.15 

. 
 01 22 23 00-0285 MO 12,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator .......................................................... 20,596.26  

    For Equipment Without Operator, Deduct  -17,139.76 
    For Propane Instead Of Gas Or Diesel, Add  691.30 
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. 
 01 22 23 00-0286 DAY 15,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator ............................................................ 1,499.23  

    For Equipment Without Operator, Deduct  -791.07 
    For Propane Instead Of Gas Or Diesel, Add  141.63 

. 
 01 22 23 00-0287 WK 15,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator ............................................................ 5,565.56  

    For Equipment Without Operator, Deduct  -3,955.33 
    For Propane Instead Of Gas Or Diesel, Add  322.05 

. 
 01 22 23 00-0288 MO 15,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator .......................................................... 21,017.79  

    For Equipment Without Operator, Deduct  -17,139.76 
    For Propane Instead Of Gas Or Diesel, Add  775.61 

XXXXXXX 
. 
 01 22 23 00-0289  Chain Hoists (01 22 23 00-0246) 

Note: Includes delivery to job site and pick-up when complete. 
. 
. 

 01 22 23 00-0290 DAY 1 Ton, 20' Lift, Manual Chain Hoist ....................................................................................................................................... 12.52  
. 

 01 22 23 00-0291 WK 1 Ton, 20' Lift, Manual Chain Hoist ....................................................................................................................................... 32.55  
. 

 01 22 23 00-0292 MO 1 Ton, 20' Lift, Manual Chain Hoist ....................................................................................................................................... 96.40  
. 

 01 22 23 00-0293 DAY 3 Ton, 20' Lift, Manual Chain Hoist ....................................................................................................................................... 35.06  
. 

 01 22 23 00-0294 WK 3 Ton, 20' Lift, Manual Chain Hoist ....................................................................................................................................... 82.63  
. 

 01 22 23 00-0295 MO 3 Ton, 20' Lift, Manual Chain Hoist ..................................................................................................................................... 231.62  
. 

 01 22 23 00-0296 DAY 5 Ton, 20' Lift, Manual Chain Hoist ....................................................................................................................................... 45.07  
. 

 01 22 23 00-0297 WK 5 Ton, 20' Lift, Manual Chain Hoist ..................................................................................................................................... 121.44  
. 

 01 22 23 00-0298 MO 5 Ton, 20' Lift, Manual Chain Hoist ..................................................................................................................................... 338.04  
. 

 01 22 23 00-0299 DAY 2 Ton, 20' Lift, 2-Speed, 230/460 Volt, 60 Cycle, Electric Chain Hoist .................................................................................. 88.89  
. 

 01 22 23 00-0300 WK 2 Ton, 20' Lift, 2-Speed, 230/460 Volt, 60 Cycle, Electric Chain Hoist ................................................................................ 231.62  
. 

 01 22 23 00-0301 MO 2 Ton, 20' Lift, 2-Speed, 230/460 Volt, 60 Cycle, Electric Chain Hoist ................................................................................ 626.00  
. 

 01 22 23 00-0302 DAY 3 Ton, 20' Lift, 2-Speed, 230/460 Volt, 60 Cycle, Electric Chain Hoist .................................................................................. 90.14  
. 

 01 22 23 00-0303 WK 3 Ton, 20' Lift, 2-Speed, 230/460 Volt, 60 Cycle, Electric Chain Hoist ................................................................................ 241.01  
. 

 01 22 23 00-0304 MO 3 Ton, 20' Lift, 2-Speed, 230/460 Volt, 60 Cycle, Electric Chain Hoist ................................................................................ 657.30  
. 

 01 22 23 00-0305 DAY 5 Ton, 20' Lift, 2-Speed, 230/460 Volt, 60 Cycle, Electric Chain Hoist .................................................................................. 92.65  
. 

 01 22 23 00-0306 WK 5 Ton, 20' Lift, 2-Speed, 230/460 Volt, 60 Cycle, Electric Chain Hoist ................................................................................ 259.79  
. 

 01 22 23 00-0307 MO 5 Ton, 20' Lift, 2-Speed, 230/460 Volt, 60 Cycle, Electric Chain Hoist ................................................................................ 719.90  

XXXXXXX 
. 
 01 22 23 00-0308  Truck Mounted Digger Derrick (01 22 23 00-0246) 

Note: Includes full-time operator, delivery, set-up, and removal time in rental period. Lifting capacity is reduced. 
. 
. 

 01 22 23 00-0309 DAY Up To 47' Sheave Height, 34' Horizontal Reach, 12 Ton Capacity, Truck Mounted Hydraulic Digger Derrick With 
Full-Time Operator.......................................................................................................................................................... 1,467.58  

Note: Includes lifting boom, graple arm and auger drill. 
    For Equipment Without Operator, Deduct  -855.45 

. 
 01 22 23 00-0310 WK Up To 47' Sheave Height, 34' Horizontal Reach, 12 Ton Capacity, Truck Mounted Hydraulic Digger Derrick With 

Full-Time Operator.......................................................................................................................................................... 6,113.62  
Note: Includes lifting boom, graple arm and auger drill. 

    For Equipment Without Operator, Deduct  -4,277.24 
. 

 01 22 23 00-0311 MO Up To 47' Sheave Height, 34' Horizontal Reach, 12 Ton Capacity, Truck Mounted Hydraulic Digger Derrick With 
Full-Time Operator........................................................................................................................................................ 23,431.74  

Note: Includes lifting boom, graple arm and auger drill. 
    For Equipment Without Operator, Deduct  -18,534.73 

. 
 01 22 23 00-0312 DAY Up To 48' Sheave Height, 38' Horizontal Reach, 15 Ton Capacity, Truck Mounted Hydraulic Digger Derrick With 

Full-Time Operator.......................................................................................................................................................... 1,593.39  
Note: Includes lifting boom, graple arm and auger drill. 

    For Equipment Without Operator, Deduct  -855.45 
. 

 01 22 23 00-0313 WK Up To 48' Sheave Height, 38' Horizontal Reach, 15 Ton Capacity, Truck Mounted Hydraulic Digger Derrick With 
Full-Time Operator.......................................................................................................................................................... 6,491.07  

Note: Includes lifting boom, graple arm and auger drill. 
    For Equipment Without Operator, Deduct  -4,277.24 

. 
 01 22 23 00-0314 MO Up To 48' Sheave Height, 38' Horizontal Reach, 15 Ton Capacity, Truck Mounted Hydraulic Digger Derrick With 

Full-Time Operator........................................................................................................................................................ 24,438.29  
Note: Includes lifting boom, graple arm and auger drill. 

    For Equipment Without Operator, Deduct  -18,534.73 
. 

 01 22 23 00-0315 DAY Up To 65' Sheave Height, 55' Horizontal Reach, 21 Ton Capacity, Truck Mounted Hydraulic Digger Derrick With 
Full-Time Operator.......................................................................................................................................................... 2,370.87  

Note: Includes lifting boom, graple arm and auger drill. 
    For Equipment Without Operator, Deduct  -855.45 

. 
 01 22 23 00-0316 WK Up To 65' Sheave Height, 55' Horizontal Reach, 21 Ton Capacity, Truck Mounted Hydraulic Digger Derrick With 

Full-Time Operator.......................................................................................................................................................... 8,823.51  
Note: Includes lifting boom, graple arm and auger drill. 

    For Equipment Without Operator, Deduct  -4,277.24 
. 

 01 22 23 00-0317 MO Up To 65' Sheave Height, 55' Horizontal Reach, 21 Ton Capacity, Truck Mounted Hydraulic Digger Derrick With 
Full-Time Operator........................................................................................................................................................ 30,658.12  

Note: Includes lifting boom, graple arm and auger drill. 
    For Equipment Without Operator, Deduct  -18,534.73 

XXXXXXX 
. 
 01 30  Administrative Requirements (01) 

. 

. 
 01 31  Project Management and Coordination (01 30) 

. 

. 
 01 31 33  Project Minimum Labor Costs (01 31) 

. 

. 
 01 31 33 00-0001  Minimum Charge (01 31 33) 

Note: Use item exclusively for projects when the sum of line items is less than the minimum charge per 
occurrence.   Item should not be used in conjunction with any other tasks utilizing this labor trade, unless 
approved by owner.  Item quantity is 1, unless approved by owner. 
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. 

. 
 01 31 33 00-0002 EA Carpenter Minimum Charge ............................................................................................................................................ 1,084.81  

Note: This task should not be used in conjunction with any other tasks utilizing this labor trade, unless approved 
by owner.  Task quantity is 1, unless approved by owner. 

. 
 01 31 33 00-0003 EA Carpet, Linoleum Minimum Charge ................................................................................................................................. 1,035.95  

Note: This task should not be used in conjunction with any other tasks utilizing this labor trade, unless approved 
by owner.  Task quantity is 1, unless approved by owner. 

. 
 01 31 33 00-0004 EA Cement Mason Minimum Charge ....................................................................................................................................... 739.88  

Note: This task should not be used in conjunction with any other tasks utilizing this labor trade, unless approved 
by owner.  Task quantity is 1, unless approved by owner. 

. 
 01 31 33 00-0005 EA Drywall Finisher Minimum Charge ...................................................................................................................................... 982.64  

Note: This task should not be used in conjunction with any other tasks utilizing this labor trade, unless approved 
by owner.  Task quantity is 1, unless approved by owner. 

. 
 01 31 33 00-0006 EA Drywall Installer Minimum Charge ................................................................................................................................... 1,048.10  

Note: This task should not be used in conjunction with any other tasks utilizing this labor trade, unless approved 
by owner.  Task quantity is 1, unless approved by owner. 

. 
 01 31 33 00-0007 EA Electrician Minimum Charge ............................................................................................................................................ 1,327.08  

Note: This task should not be used in conjunction with any other tasks utilizing this labor trade, unless approved 
by owner.  Task quantity is 1, unless approved by owner. 

. 
 01 31 33 00-0008 EA Glazier Minimum Charge .................................................................................................................................................... 962.76  

Note: This task should not be used in conjunction with any other tasks utilizing this labor trade, unless approved 
by owner.  Task quantity is 1, unless approved by owner. 

. 
 01 31 33 00-0009 EA Insulator Minimum Charge ............................................................................................................................................... 1,112.95  

Note: This task should not be used in conjunction with any other tasks utilizing this labor trade, unless approved 
by owner.  Task quantity is 1, unless approved by owner. 

. 
 01 31 33 00-0010 EA Laborer Minimum Charge ................................................................................................................................................... 709.15  

Note: This task should not be used in conjunction with any other tasks utilizing this labor trade, unless approved 
by owner.  Task quantity is 1, unless approved by owner. 

. 
 01 31 33 00-0011 EA Landscape Maintenance Worker Minimum Charge ............................................................................................................ 834.15  

Note: This task should not be used in conjunction with any other tasks utilizing this labor trade, unless approved 
by owner.  Task quantity is 1, unless approved by owner. 

. 
 01 31 33 00-0012 EA Ornamental Metal Worker Minimum Charge ................................................................................................................... 1,007.98  

Note: This task should not be used in conjunction with any other tasks utilizing this labor trade, unless approved 
by owner.  Task quantity is 1, unless approved by owner. 

. 
 01 31 33 00-0013 EA Painter, Ordinary Minimum Charge .................................................................................................................................... 815.21  

Note: This task should not be used in conjunction with any other tasks utilizing this labor trade, unless approved 
by owner.  Task quantity is 1, unless approved by owner. 

. 
 01 31 33 00-0014 EA Plasterer Minimum Charge ................................................................................................................................................. 945.94  

Note: This task should not be used in conjunction with any other tasks utilizing this labor trade, unless approved 
by owner.  Task quantity is 1, unless approved by owner. 

. 
 01 31 33 00-0015 EA Plumber Minimum Charge ............................................................................................................................................... 1,366.15  

Note: This task should not be used in conjunction with any other tasks utilizing this labor trade, unless approved 
by owner.  Task quantity is 1, unless approved by owner. 

. 
 01 31 33 00-0016 EA Roofer, Tile/Slate Minimum Charge ................................................................................................................................. 1,019.70  

Note: This task should not be used in conjunction with any other tasks utilizing this labor trade, unless approved 
by owner.  Task quantity is 1, unless approved by owner. 

. 
 01 31 33 00-0017 EA Roofer, Composite Built-Up Minimum Charge ................................................................................................................. 1,048.89  

Note: This task should not be used in conjunction with any other tasks utilizing this labor trade, unless approved 
by owner.  Task quantity is 1, unless approved by owner. 

. 
 01 31 33 00-0018 EA Sheet Metal Worker Minimum Charge ............................................................................................................................. 1,258.51  

Note: This task should not be used in conjunction with any other tasks utilizing this labor trade, unless approved 
by owner.  Task quantity is 1, unless approved by owner. 

. 
 01 31 33 00-0019 EA Sprinkler Installer Minimum Charge ................................................................................................................................. 1,303.89  

Note: This task should not be used in conjunction with any other tasks utilizing this labor trade, unless approved 
by owner.  Task quantity is 1, unless approved by owner. 

. 
 01 31 33 00-0020 EA Tile Layer (Floor) Minimum Charge .................................................................................................................................... 869.19  

Note: This task should not be used in conjunction with any other tasks utilizing this labor trade, unless approved 
by owner.  Task quantity is 1, unless approved by owner. 

XXXXXXX 
. 
 01 35  Special Procedures (01 30) 

. 

. 
 01 35 29  Health, Safety, and Emergency Response Procedures (01 35) 

See CSI section 02 90 00 00-0000 for disaster recovery task. 
. 
. 
 01 35 29 00-0001  Emergency Response (01 35 29) 

See CSI section 01 22 20 00-0001 for labor services to load and unload shipping container, 01 22 20 00-0048 for 
security guards, 01 22 23 00-0000 for portable equipment usage (air compressors, generators, lighting, etc.), 01 
52 13 00-0026 for container usage. 

. 

. 
 01 35 29 00-0002 MI Trucking Delivery Of 20' Shipping Container .......................................................................................................................... 2.52  

. 
 01 35 29 00-0003 MI Trucking Delivery Of 40' Shipping Container .......................................................................................................................... 5.05  

XXXXXXX 
. 
 01 35 33  Infection Control Procedures (01 35) 

See CSI section 02 87 19 00-0000 for Bio-Hazard And Infectious Disease Control Remediation. 
. 
. 
 01 50  Temporary Facilities and Controls (01) 

Note: Tasks in this section shall be used as directed by owner. 
. 
. 
 01 51  Temporary Utilities (01 50) 

. 

. 
 01 51 13  Temporary Electricity (01 51) 

. 

. 
 01 51 13 00-0001  Temporary Service Switch And/Or Building Feeder Switch (01 51 13) 

Note: Includes all connections and removal after use. 
. 
. 

 01 51 13 00-0002 EA  Temporary 100 Amperes, NEMA 1 Or 3R, Disconnect Switch With Fuses ..................................................................... 1,644.59  



01
 01 General Requirements 

01 50 Temporary Facilities and Controls 
01 51 Temporary Utilities 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2022 The Gordian Group, Inc.  November 2022 
Page 01 - 14  County of San Mateo, Flooring 

. 
 01 51 13 00-0003 EA Temporary 200 Amperes, NEMA 1 Or 3R, Disconnect Switch With Fuses ..................................................................... 2,580.12  

. 
 01 51 13 00-0004 EA  Temporary 400 Amperes, 240 Volt, NEMA 3R, Disconnect Switch With Fuses .............................................................. 4,631.21  

. 
 01 51 13 00-0005 EA  Temporary 600 Amperes, 240 Volt, NEMA 3R, Disconnect Switch With Fuses .............................................................. 7,312.19  

XXXXXXX 
. 
 01 51 13 00-0006  Temporary 120/208 Volt Main Lug Panelboard Complete With Branch 

Fuses (01 51 13) 
Note: Includes mounting on wall and removal after use. 

. 

. 
 01 51 13 00-0007 EA Temporary 100 Amperes, Panelboard Complete With GFCI Circuit Breakers ................................................................. 1,588.24  

. 
 01 51 13 00-0008 EA  Temporary 200 Amperes, Panelboard Complete With GFCI Circuit Breakers ................................................................. 2,329.40  

. 
 01 51 13 00-0009 EA  Temporary 400 Amperes, Panelboard Complete With GFCI Circuit Breakers ................................................................. 3,614.43  

. 
 01 51 13 00-0010 EA  Temporary 600 Amperes, Panelboard Complete With GFCI Circuit Breakers ................................................................. 5,310.01  

XXXXXXX 
. 
 01 51 13 00-0011  Temporary Conduit And Cable For Temporary Disconnect Switches And 

Temporary Panelboards (01 51 13) 
Note: Includes all connections, fittings, supports and removal after use. 

. 

. 
 01 51 13 00-0012 LF Temporary SER Cable (Conduit As Required) For Temporary Disconnect Switches And Temporary Panelboards ............ 11.38  

. 
 01 51 13 00-0013 LF Temporary Branch Circuit Conduit And Wiring For Temporary Disconnect Switches And Temporary Panelboards ............ 12.47  

XXXXXXX 
. 
 01 51 26  Temporary Lighting (01 51) 

. 

. 
 01 51 26 00-0001  Temporary Lighting Devices (01 51 26) 

Note: Includes removal after use. 
. 
. 

 01 51 26 00-0002 EA  Temporary Exit Light ........................................................................................................................................................... 330.09  
. 

 01 51 26 00-0003 EA  Temporary 10 Light String With Cages ............................................................................................................................... 123.69  
. 

 01 51 26 00-0004 EA  Temporary High Bay Light .................................................................................................................................................. 471.62  

XXXXXXX 
. 
 01 52  Construction Facilities (01 50) 

Note: Tasks in this section shall be used as directed by owner for owner's use. 
. 
. 
 01 52 13  Field Offices and Sheds (01 52) 

. 

. 
 01 52 13 00-0001  Field Offices and Office Trailers (01 52 13) 

Note: Excludes furniture, utility connections and service. Minimum 6 months rental. 
. 
. 

 01 52 13 00-0002 MO 8' x 24' Mobile Office, With Toilet ........................................................................................................................................ 180.51  
    For Each Delivery And Removal, Two Round Trips, Add  862.37 
    For Each Set-Up (Block And Level), Add  420.89 
    For Each Anchoring Into Dirt, Add  128.35 
    For Each Anchoring Into Asphalt Or Concrete, Add  192.52 
    For Office Trailer Without Toilet, Deduct  -36.10 

. 
 01 52 13 00-0003 MO 8' x 32' Mobile Office, With Toilet ........................................................................................................................................ 204.57  

    For Each Delivery And Removal, Two Round Trips, Add  862.37 
    For Each Set-Up (Block And Level), Add  420.89 
    For Each Anchoring Into Dirt, Add  128.35 
    For Each Anchoring Into Asphalt Or Concrete, Add  192.52 
    For Office Trailer Without Toilet, Deduct  -40.91 

. 
 01 52 13 00-0004 MO 10' x 36' Mobile Office, With Toilet ...................................................................................................................................... 276.77  

    For Each Delivery And Removal, Two Round Trips, Add  1,221.69 
    For Each Set-Up (Block And Level), Add  686.71 
    For Each Anchoring Into Dirt, Add  128.35 
    For Each Anchoring Into Asphalt Or Concrete, Add  192.52 
    For Office Trailer Without Toilet, Deduct  -55.35 

. 
 01 52 13 00-0005 MO 10' x 40' Mobile Office, With Toilet ...................................................................................................................................... 294.83  

    For Each Delivery And Removal, Two Round Trips, Add  1,221.69 
    For Each Set-Up (Block And Level), Add  686.71 
    For Each Anchoring Into Dirt, Add  128.35 
    For Each Anchoring Into Asphalt Or Concrete, Add  192.52 
    For Office Trailer Without Toilet, Deduct  -58.97 

. 
 01 52 13 00-0006 MO 10' x 44' Mobile Office, With Toilet ...................................................................................................................................... 324.91  

    For Each Delivery And Removal, Two Round Trips, Add  1,221.69 
    For Each Set-Up (Block And Level), Add  686.71 
    For Each Anchoring Into Dirt, Add  128.35 
    For Each Anchoring Into Asphalt Or Concrete, Add  192.52 

. 
 01 52 13 00-0007 MO 10' x 50' Mobile Office, With Toilet ...................................................................................................................................... 342.96  

    For Each Delivery And Removal, Two Round Trips, Add  1,221.69 
    For Each Set-Up (Block And Level), Add  686.71 
    For Each Anchoring Into Dirt, Add  128.35 
    For Each Anchoring Into Asphalt Or Concrete, Add  192.52 

. 
 01 52 13 00-0008 MO 12' x 32' Mobile Office, With Toilet ...................................................................................................................................... 265.34  

    For Each Anchoring Into Dirt, Add  128.35 
    For Each Anchoring Into Asphalt Or Concrete, Add  192.52 
    For Each Delivery And Set-Up (Block And Level), Add  1,015.98 
    For Each Knock-Down And Pick-Up, Add  820.98 

. 
 01 52 13 00-0009 MO 12' x 44' Mobile Office, With Toilet ...................................................................................................................................... 354.76  

    For Each Delivery And Removal, Two Round Trips, Add  1,221.69 
    For Each Set-Up (Block And Level), Add  686.71 
    For Each Anchoring Into Dirt, Add  128.35 
    For Each Anchoring Into Asphalt Or Concrete, Add  192.52 
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. 
 01 52 13 00-0010 MO 12' x 50' Mobile Office, With Toilet ...................................................................................................................................... 403.13  

    For Each Delivery And Removal, Two Round Trips, Add  1,221.69 
    For Each Set-Up (Block And Level), Add  686.71 
    For Each Anchoring Into Dirt, Add  128.35 
    For Each Anchoring Into Asphalt Or Concrete, Add  192.52 

. 
 01 52 13 00-0011 MO 12' x 60' Mobile Office, With Toilet ...................................................................................................................................... 439.23  

    For Each Delivery And Removal, Two Round Trips, Add  1,221.69 
    For Each Set-Up (Block And Level), Add  686.71 
    For Each Anchoring Into Dirt, Add  128.35 
    For Each Anchoring Into Asphalt Or Concrete, Add  192.52 

XXXXXXX 
. 
 01 52 13 00-0012  Accessories For Field Office Trailers (01 52 13) 

Note: Costs includes installation or placement in trailer. 
. 
. 

 01 52 13 00-0013 MO  Desk For Field Office Trailer ................................................................................................................................................. 55.02  
. 

 01 52 13 00-0014 MO  Rolling Desk Chair For Field Office Trailer ........................................................................................................................... 34.39  
. 

 01 52 13 00-0015 MO  File Cabinet For Field Office Trailer ...................................................................................................................................... 41.26  
. 

 01 52 13 00-0016 MO  Table For Field Office Trailer ................................................................................................................................................ 27.51  
. 

 01 52 13 00-0017 MO  Folding Chair For Field Office Trailer .................................................................................................................................... 13.03  
. 

 01 52 13 00-0018 EA  Phone Hook-Up For Field Office Trailer .............................................................................................................................. 151.30  
. 

 01 52 13 00-0019 MO Local Phone Service Per Phone Line For Field Office Trailer ............................................................................................... 96.28  
. 

 01 52 13 00-0020 MO Security System With Monitoring For Field Office Trailer ................................................................................................... 173.35  
. 

 01 52 13 00-0021 LF Perimeter Trailer Skirting For Field Office Trailer .................................................................................................................. 15.41  
. 

 01 52 13 00-0022 LF Insulated Perimeter Trailer Skirting For Field Office Trailer .................................................................................................. 36.49  
. 

 01 52 13 00-0023 MO Steps For Field Office Trailer ................................................................................................................................................ 44.92  
. 

 01 52 13 00-0024 MO Fax Machine For Field Office Trailer ..................................................................................................................................... 68.77  
. 

 01 52 13 00-0025 MO Copier For Field Office Trailer............................................................................................................................................. 110.03  

XXXXXXX 
. 
 01 52 13 00-0026  Storage Containers (01 52 13) 

. 

. 
 01 52 13 00-0027 MO 8' x 8' x 10' Storage Container ............................................................................................................................................ 221.38  

    For Each Delivery And Removal, Two Round Trips, Add  176.76 
    For >12 Months, Deduct  -66.41 

. 
 01 52 13 00-0028 MO 8' x 8' x 20' Storage Container ............................................................................................................................................ 231.44  

    For Each Delivery And Removal, Two Round Trips, Add  194.44 
    For >12 Months, Deduct  -69.43 

. 
 01 52 13 00-0029 MO 8' x 8' x 40' Storage Container ............................................................................................................................................ 273.70  

    For Each Delivery And Removal, Two Round Trips, Add  391.59 
    For >12 Months, Deduct  -82.11 

XXXXXXX 
. 
 01 52 19  Sanitary Facilities (01 52) 

. 

. 
 01 52 19 00-0001  Portable Toilets (01 52 19) 

Note: Includes set-up, servicing once per week (unless task states otherwise) and removal. 
. 
. 

 01 52 19 00-0002 WK Portable Chemical Toilet ....................................................................................................................................................... 65.66  
    For Each Additional Servicing Per Unit Per Week, Add  25.00 
    For Each Delivery, Add  26.00 

. 
 01 52 19 00-0003 MO Portable Chemical Toilet ..................................................................................................................................................... 196.99  

    For Each Additional Servicing Per Unit Per Week, Add  25.00 
    For Each Delivery, Add  26.00 

. 
 01 52 19 00-0004 WK Americans With Disabilities Act Compliant Portable Chemical Toilet ................................................................................... 78.32  

    For Each Additional Servicing Per Unit Per Week, Add  25.00 
    For Each Delivery, Add  26.00 

. 
 01 52 19 00-0005 MO Americans With Disabilities Act Compliant Portable Chemical Toilet ................................................................................. 229.83  

    For Each Additional Servicing Per Unit Per Week, Add  25.00 
    For Each Delivery, Add  26.00 

. 
 01 52 19 00-0006 WK Two Station Portable Handwash ........................................................................................................................................... 52.71  

    For Each Delivery, Add  26.00 
. 

 01 52 19 00-0007 MO Two Station Portable Handwash ......................................................................................................................................... 159.90  
    For Each Delivery, Add  26.00 

. 
 01 52 19 00-0008 MO 6 Station, Portable Toilets, Multi Trailer ........................................................................................................................... 4,372.42  

Note: Includes women's room (3 toilets, 2 sinks) and men's room (1 toilet, 1 urinal and 1 sink) 
. 

 01 52 19 00-0009 WK Service 6 Station Trailer Restrooms, 3 Times Per Week ................................................................................................. 2,205.20  
    For One Additonal Service Per Week, Add  735.07 

Note: For one less service per week, UOM to be negative one (-1) 

XXXXXXX 
. 
 01 54  Construction Aids (01 50) 

. 

. 
 01 54 09  Personnel Protection Equipment (01 54) 

. 

. 
 01 54 09 00-0001  Personnel Protection Equipment (01 54 09) 

Note: Personnel Protection Equipment (PPE) for workers safety is considered as part of the Contractor's and 
Workers responisbility.  Includes, but are not limited to; protective work gloves, hearing protection, protective 
clothing, reflective vests, safety glasses or face shields, dust masks, hard hats, appropriate foot protection (slip 
resistant, puncture-resistant soles, safety-toed), safety harnesses with lifeline, etc.  Review JOC Note and 
specifications for requirements. 

. 

. 
 01 54 09 00-0002 NTE Personnel Protection Equipment ............................................................................................................................................ 0.00  

Note: For specification publishing. Review specifications for requirements. 

XXXXXXX 
. 
 01 54 23  Temporary Scaffolding and Platforms (01 54) 

. 
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. 
 01 54 23 00-0001  Scaffolding (01 54 23) 

Note: Additional scaffolding rental for work above the normal working height. 
. 
. 
 01 54 23 00-0002  Scaffolding Rental - Rental Only (01 54 23 00-0001) 

Note: Monthly rental of actual scaffolding volume rented. Scaffolding is complete with bracing, 2" thick x 12" wide 
scaffolding planks, scaffolding stairs (where necessary in lieu of planks), standard accessories, base leveling 
devices, mud sills, climbing ladders and landings, brackets, clamps and building ties, etc. See CSI section 01 54 
23 00-0006 for scaffolding erection and dismantling. 

. 

. 
 01 54 23 00-0003 CCF Scaffolding With Bracing Accessories - Area Based On 5' Wide Sections (CCF / Month) .................................................... 28.77  

    For Up To 25, Add  11.51 
    For >25 To 50, Add  7.19 
    For >50 To 150, Add  2.88 

. 
 01 54 23 00-0004 CCF Scaffolding With Bracing Accessories - Area Based On 4' Wide Sections (CCF / Month) .................................................... 32.35  

    For Up To 25, Add  12.94 
    For >25 To 50, Add  8.09 
    For >50 To 150, Add  3.24 

. 
 01 54 23 00-0005 CCF Scaffolding With Bracing Accessories - Area Based On 3' Wide Sections (CCF / Month) .................................................... 43.15  

    For Up To 25, Add  17.26 
    For >25 To 50, Add  10.79 
    For >50 To 150, Add  4.32 

XXXXXXX 
. 
 01 54 23 00-0006  Scaffolding Erection And Dismantling - Labor Only (01 54 23 00-0001) 

Note: Includes both initial erection and final dismantling  Excludes lifting equipment. The unit of measure is the 
volume of scaffolding erected. See CSI section 01 54 23 00-0002 for scaffolding rental. 

. 

. 
 01 54 23 00-0007 CCF Up To 20' Height Scaffolding Initial Erection And Final Dismantling, Per CCF Of Scaffolding And Accessories .................. 54.96  

. 
 01 54 23 00-0008 CCF >20' To 40' Height Scaffolding Initial Erection And Final Dismantling, Per CCF Of Scaffolding And Accessories ................ 68.70  

. 
 01 54 23 00-0009 CCF >40' To 60' Height Scaffolding Initial Erection And Final Dismantling, Per CCF Of Scaffolding And Accessories ................ 82.43  

. 
 01 54 23 00-0010 CCF >60' To 80' Height Scaffolding Initial Erection And Final Dismantling, Per CCF Of Scaffolding And Accessories ................ 90.68  

. 
 01 54 23 00-0011 CCF >80' Height Scaffolding Initial Erection And Final Dismantling, Per CCF Of Scaffolding And Accessories ......................... 104.42  

. 
 01 54 23 00-0012 CCF Up To 20' Height Scaffolding Initial Erection And Final Dismantling Set Up On Stairs, Per CCF Of Scaffolding And 

Accessories ......................................................................................................................................................................... 65.95  

XXXXXXX 
. 
 01 54 23 00-0013  Scaffolding Accessories (01 54 23 00-0001) 

. 

. 
 01 54 23 00-0014 CSF Netting for Exterior Building Scaffolding................................................................................................................................ 40.16  

Note: Includes removal after use. 

XXXXXXX 
. 
 01 54 23 00-0015  Rolling Scaffolding (01 54 23) 

Note: Includes moving and relocating scaffolding on site. Excludes initial erection and final dismantling of 
scaffold. 

. 

. 
 01 54 23 00-0016 DAY >14' To 20', Rolling Scaffolding, Complete With Wheels, Railings, Etc., (5' Wide X 7' Long Section) .................................. 11.48  

. 
 01 54 23 00-0017 WK >14' To 20', Rolling Scaffolding, Complete With Wheels, Railings, Etc., (5' Wide X 7' Long Section) .................................. 45.99  

. 
 01 54 23 00-0018 MO >14' To 20', Rolling Scaffolding, Complete With Wheels, Railings, Etc., (5' Wide X 7' Long Section) ................................ 183.93  

. 
 01 54 23 00-0019 DAY >20' To 40', Rolling Scaffolding, Complete With Wheels, Railings, Etc., (5' Wide X 7' Long Section) .................................. 19.21  

. 
 01 54 23 00-0020 WK >20' To 40', Rolling Scaffolding, Complete With Wheels, Railings, Etc., (5' Wide X 7' Long Section) .................................. 76.95  

. 
 01 54 23 00-0021 MO >20' To 40', Rolling Scaffolding, Complete With Wheels, Railings, Etc., (5' Wide X 7' Long Section) ................................ 307.82  

. 
 01 54 23 00-0022 EA >14' To 20', Rolling Scaffolding Initial Erection And Final Dismantling For Each Scaffold .................................................. 107.59  

. 
 01 54 23 00-0023 EA >20' To 40', Rolling Scaffolding Initial Erection And Final Dismantling For Each Scaffold .................................................. 134.48  

XXXXXXX 
. 
 01 54 23 00-0024  Shoring Posts (01 54 23) 

Note: Includes moving to perform task and removal after use. No additional cost for relocating will be allowed. 
. 
. 

 01 54 23 00-0025 DAY 6'-6" To 11' Extension, 5,000 LB Capacity, Steel Shoring Post .............................................................................................. 7.73  
. 

 01 54 23 00-0026 WK 6'-6" To 11' Extension, 5,000 LB Capacity, Steel Shoring Post ............................................................................................ 23.18  
. 

 01 54 23 00-0027 MO 6'-6" To 11' Extension, 5,000 LB Capacity, Steel Shoring Post ............................................................................................ 38.63  

XXXXXXX 
. 
 01 54 23 00-0028  Temporary Lumber, Single Use (01 54 23) 

Note: Includes removal after use. 
. 
. 

 01 54 23 00-0029 SF 5/16" CD Grade Plywood, Temporary Lumber........................................................................................................................ 2.70  
. 

 01 54 23 00-0030 SF 1/2" CD Grade Plywood, Temporary Lumber.......................................................................................................................... 3.22  
. 

 01 54 23 00-0031 SF 5/8" CD Grade Plywood, Temporary Lumber.......................................................................................................................... 3.45  
. 

 01 54 23 00-0032 SF 3/4" CD Grade Plywood, Temporary Lumber.......................................................................................................................... 3.84  
. 

 01 54 23 00-0033 SF 1" CD Grade Plywood, Temporary Lumber ............................................................................................................................ 5.74  
. 

 01 54 23 00-0034 LF 2" x 4" Temporary Lumber ...................................................................................................................................................... 3.34  
. 

 01 54 23 00-0035 LF 2" x 6" Temporary Lumber ...................................................................................................................................................... 4.24  
. 

 01 54 23 00-0036 LF 2" x 8" Temporary Lumber ...................................................................................................................................................... 5.15  
. 

 01 54 23 00-0037 LF 2" x 10" Temporary Lumber .................................................................................................................................................... 6.05  
. 

 01 54 23 00-0038 LF 2" x 12" Temporary Lumber .................................................................................................................................................... 6.96  
. 

 01 54 23 00-0039 LF 3" x 8" Temporary Lumber ...................................................................................................................................................... 6.96  
. 

 01 54 23 00-0040 LF 3" x 10" Temporary Lumber .................................................................................................................................................... 8.31  
. 

 01 54 23 00-0041 LF 3" x 12" Temporary Lumber .................................................................................................................................................... 9.68  
. 

 01 54 23 00-0042 LF 4" x 4" Temporary Lumber ...................................................................................................................................................... 4.54  
. 

 01 54 23 00-0043 LF 4" x 6" Temporary Lumber ...................................................................................................................................................... 6.54  
. 

 01 54 23 00-0044 LF 6" x 6" Temporary Lumber ...................................................................................................................................................... 8.53  
. 

 01 54 23 00-0045 LF 6" x 8" Temporary Lumber .................................................................................................................................................... 11.09  
. 

 01 54 23 00-0046 LF 12" x 12" Temporary Lumber ................................................................................................................................................ 27.25  

XXXXXXX 
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. 
 01 54 23 00-0047  Temporary Precast Concrete Blocks (01 54 23) 

Note: Includes removal after use. 
. 
. 

 01 54 23 00-0048 EA 2' x 2' x 2' Temporary Precast Concrete (Ecology) Block ................................................................................................... 128.38  
Note: Includes removal after use. 

. 
 01 54 23 00-0049 EA 2' x 2' x 4' Temporary Precast Concrete (Ecology) Block ................................................................................................... 160.49  

Note: Includes removal after use. 
. 

 01 54 23 00-0050 EA 2' x 2' x 8' Temporary Precast Concrete (Ecology) Block ................................................................................................... 215.51  
Note: Includes removal after use. 

XXXXXXX 
. 
 01 56  Temporary Barriers and Enclosures (01 50) 

Note: Includes removal after use. 
. 
. 
 01 56 16  Temporary Dust Barriers (01 56) 

. 

. 
 01 56 16 00-0001  Temporary Sheeting For Protection (01 56 16) 

Note: Includes removal after use. 
. 
. 

 01 56 16 00-0002 SF 6 Mil, Plastic Sheeting, Applied To Floors .............................................................................................................................. 0.37  
. 

 01 56 16 00-0003 SF 6 Mil, Plastic Sheeting, Applied To Walls ................................................................................................................................ 0.47  
. 

 01 56 16 00-0004 SF 6 Mil, Plastic Sheeting, Applied To Ceilings ............................................................................................................................ 0.63  
. 

 01 56 16 00-0005 SF 6 Mil, Plastic Sheeting, Applied To Scaffolding ....................................................................................................................... 0.62  
. 

 01 56 16 00-0006 SF 6 Mil, Fire Retardant, Plastic Sheeting, Applied To Floors ...................................................................................................... 0.45  
. 

 01 56 16 00-0007 SF 6 Mil, Fire Retardant, Plastic Sheeting, Applied To Walls ....................................................................................................... 0.55  
. 

 01 56 16 00-0008 SF 6 Mil, Fire Retardant, Plastic Sheeting, Applied To Ceilings ................................................................................................... 0.71  
. 

 01 56 16 00-0009 SF 6 Mil, Fire Retardant, Plastic Sheeting, Applied To Scaffolding .............................................................................................. 0.67  
. 

 01 56 16 00-0010 SF 10 Mil, Fire Retardant, Reinforced, Plastic Sheeting, Applied To Scaffolding ......................................................................... 0.86  
. 

 01 56 16 00-0011 SF 6 Mil, Fire Retardant, Anti Static, Plastic Sheeting, Applied To Floors .................................................................................... 0.48  
. 

 01 56 16 00-0012 SF 6 Mil, Fire Retardant, Anti Static, Plastic Sheeting, Applied To Walls ..................................................................................... 0.58  
. 

 01 56 16 00-0013 SF 6 Mil, Fire Retardant, Anti Static, Plastic Sheeting, Applied To Ceilings ................................................................................. 0.74  
. 

 01 56 16 00-0014 SF 6 Mil, Fire Retardant, Anti Static, Plastic Sheeting, Applied To Scaffolding ............................................................................ 0.70  
. 

 01 56 16 00-0015 SF 6 Mil, Reinforced, Plastic Sheeting, Applied To Floors ........................................................................................................... 0.47  
. 

 01 56 16 00-0016 SF 6 Mil, Reinforced, Plastic Sheeting, Applied To Walls ............................................................................................................ 0.57  
. 

 01 56 16 00-0017 SF 6 Mil, Reinforced, Plastic Sheeting, Applied To Ceilings ........................................................................................................ 0.73  
. 

 01 56 16 00-0018 SF 6 Mil, Reinforced, Plastic Sheeting, Applied To Scaffolding ................................................................................................... 0.69  
. 

 01 56 16 00-0019 SF 6 Mil, Fire Retardant, Reinforced, Plastic Sheeting, Applied To Floors .................................................................................. 0.54  
. 

 01 56 16 00-0020 SF 6 Mil, Fire Retardant, Reinforced, Plastic Sheeting, Applied To Walls .................................................................................... 0.64  
. 

 01 56 16 00-0021 SF 6 Mil, Fire Retardant, Reinforced, Plastic Sheeting, Applied To Ceilings ................................................................................ 0.80  
. 

 01 56 16 00-0022 SF 6 Mil, Fire Retardant, Reinforced, Plastic Sheeting, Applied To Scaffolding ........................................................................... 0.76  

XXXXXXX 
. 
 01 56 16 00-0023  Accessories For Temporary Sheeting (01 56 16) 

Note: Includes removal after use. 
. 
. 

 01 56 16 00-0024 EA 7' Zipper Door For Plastic Sheeting ...................................................................................................................................... 22.62  
. 

 01 56 16 00-0025 LF Zip Wall Kit And ICRA Dust Control Awareness Barrier (Per LF Of Wall) ............................................................................... 9.19  
Note: Includes up to 12' long spring loaded poles, side clamps, foam rails and 6 mil poly barrier. Excludes zip 
doors. 

XXXXXXX 
. 
 01 56 16 00-0026  Temporary Critical Barriers For Protection (01 56 16) 

Note: Includes removal after use. 
. 
. 

 01 56 16 00-0027 EA Up To 1 SF Individual Critical Barriers .................................................................................................................................. 12.29  
Note: For Outlets And Receptacles 

. 
 01 56 16 00-0028 EA >1 To 4 SF Individual Critical Barriers .................................................................................................................................. 18.63  

Note: For diffusers, ceiling speakers, return grilles, etc. 
. 

 01 56 16 00-0029 EA >4 To 8 SF Individual Critical Barriers .................................................................................................................................. 25.04  
Note: For diffusers, return grilles, access doors, light fixtures, etc. 

. 
 01 56 16 00-0030 EA >8 To 32 SF Individual Critical Barriers ................................................................................................................................ 39.14  

Note: For doors, windows, etc. 

XXXXXXX 
. 
 01 56 16 00-0031  Temporary Stud Wall (01 56 16) 

Note: Includes removal after use. 
. 
. 
 01 56 16 00-0032  Temporary Stud Wall With Drywall (01 56 16 00-0031) 

Note: Includes 2 x 4 wood studs installed 16" on center, single bottom and top plate, appropriate fastening 
devices, drywall taped and finished and removal after use. Excludes paint. 

. 

. 
 01 56 16 00-0033  Temporary Stud Wall With Drywall (01 56 16 00-0032) 

. 

. 
 01 56 16 00-0034 SF 3/8" Gypsum Board On One Side, Temporary Wood Stud Wall, 16" On Center .................................................................... 6.66  

    For Metal Studs 24" On Center, Add/Deduct  0.47 
. 

 01 56 16 00-0035 SF 1/2" Gypsum Board On One Side, Temporary Wood Stud Wall, 16" On Center .................................................................... 6.66  
    For Metal Studs 24" On Center, Add/Deduct  0.47 

. 
 01 56 16 00-0036 SF 5/8" Gypsum Board On One Side, Temporary Wood Stud Wall, 16" On Center .................................................................... 6.75  

    For Metal Studs 24" On Center, Add/Deduct  0.47 
. 

 01 56 16 00-0037 SF 3/8" Gypsum Board On Both Sides, Temporary Wood Stud Wall, 16" On Center .................................................................. 9.11  
    For Metal Studs 24" On Center, Add/Deduct  0.57 

. 
 01 56 16 00-0038 SF 1/2" Gypsum Board On Both Sides, Temporary Wood Stud Wall, 16" On Center .................................................................. 9.11  

    For Metal Studs 24" On Center, Add/Deduct  0.57 
. 

 01 56 16 00-0039 SF 5/8" Gypsum Board On Both Sides, Temporary Wood Stud Wall, 16" On Center .................................................................. 9.29  
    For Metal Studs 24" On Center, Add/Deduct  0.57 

XXXXXXX 
. 
 01 56 16 00-0040  Temporary Stud Wall With Fire Rated Drywall (01 56 16 00-0032) 
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. 

. 
 01 56 16 00-0041 SF 1/2" Type C Fire Rated Gypsum Board On One Side, Temporary Wood Stud Wall, 16" On Center ...................................... 6.76  

    For Metal Studs 24" On Center, Add/Deduct  0.47 
. 

 01 56 16 00-0042 SF 5/8" Type C Fire Rated Gypsum Board On One Side, Temporary Wood Stud Wall, 16" On Center ...................................... 6.79  
    For Metal Studs 24" On Center, Add/Deduct  0.47 

. 
 01 56 16 00-0043 SF 5/8" Type X Fire Rated Gypsum Board On One Side, Temporary Wood Stud Wall, 16" On Center ...................................... 6.74  

    For Metal Studs 24" On Center, Add/Deduct  0.47 
. 

 01 56 16 00-0044 SF 3/4" Fire Rated (Sheetrock® Ultracode®) Gypsum Board On One Side, Temporary Wood Stud Wall, 16" On 
Center .................................................................................................................................................................................... 7.44  

    For Metal Studs 24" On Center, Add/Deduct  0.47 
. 

 01 56 16 00-0045 SF 1/2" Type C Fire Rated Gypsum Board On Both Sides, Temporary Wood Stud Wall, 16" On Center .................................... 9.31  
    For Metal Studs 24" On Center, Add/Deduct  0.57 

. 
 01 56 16 00-0046 SF 5/8" Type C Fire Rated Gypsum Board On Both Sides, Temporary Wood Stud Wall, 16" On Center .................................... 9.38  

    For Metal Studs 24" On Center, Add/Deduct  0.57 
. 

 01 56 16 00-0047 SF 5/8" Type X Fire Rated Gypsum Board On Both Sides, Temporary Wood Stud Wall, 16" On Center .................................... 9.27  
    For Metal Studs 24" On Center, Add/Deduct  0.57 

. 
 01 56 16 00-0048 SF 3/4" Fire Rated (Sheetrock® Ultracode®) Gypsum Board On Both Sides, Temporary Wood Stud Wall, 16" On 

Center .................................................................................................................................................................................. 10.68  
    For Metal Studs 24" On Center, Add/Deduct  0.57 

XXXXXXX 
. 
 01 56 16 00-0049  Temporary Stud Wall With Oriented Strand Board (OSB) (01 56 16 00-0031) 

Note: Includes 2 x 4 wood studs installed 16" on center, single bottom and top plate, appropriate fastening 
devices, oriented strand board (OSB) wall sheathing, and removal after use. Excludes paint. 

. 

. 
 01 56 16 00-0050 SF 7/16" Oriented Strand Board (OSB) Wall Sheathing On One Side, Temporary Wood Stud Wall, 16" On Center ................... 6.76  

    For Metal Studs 24" On Center, Add/Deduct  0.47 
. 

 01 56 16 00-0051 SF 1/2" Oriented Strand Board (OSB) Wall Sheathing On One Side, Temporary Wood Stud Wall, 16" On Center ..................... 6.83  
    For Metal Studs 24" On Center, Add/Deduct  0.47 

. 
 01 56 16 00-0052 SF 5/8" Oriented Strand Board (OSB) Wall Sheathing On One Side, Temporary Wood Stud Wall, 16" On Center ..................... 7.03  

    For Metal Studs 24" On Center, Add/Deduct  0.47 
. 

 01 56 16 00-0053 SF 3/4" Oriented Strand Board (OSB) Wall Sheathing On One Side, Temporary Wood Stud Wall, 16" On Center ..................... 7.14  
    For Metal Studs 24" On Center, Add/Deduct  0.47 

. 
 01 56 16 00-0054 SF 7/16" Oriented Strand Board (OSB) Wall Sheathing On Both Sides, Temporary Wood Stud Wall, 16" On Center ................ 9.32  

    For Metal Studs 24" On Center, Add/Deduct  0.57 
. 

 01 56 16 00-0055 SF 1/2" Oriented Strand Board (OSB) Wall Sheathing On Both Sides, Temporary Wood Stud Wall, 16" On Center .................. 9.46  
    For Metal Studs 24" On Center, Add/Deduct  0.57 

. 
 01 56 16 00-0056 SF 5/8" Oriented Strand Board (OSB) Wall Sheathing On Both Sides, Temporary Wood Stud Wall, 16" On Center .................. 9.86  

    For Metal Studs 24" On Center, Add/Deduct  0.57 
. 

 01 56 16 00-0057 SF 3/4" Oriented Strand Board (OSB) Wall Sheathing On Both Sides, Temporary Wood Stud Wall, 16" On Center ................ 10.07  
    For Metal Studs 24" On Center, Add/Deduct  0.57 

XXXXXXX 
. 
 01 56 16 00-0058  Temporary Stud Wall With BC Plywood (01 56 16 00-0031) 

Note: Includes 2 x 4 wood studs installed 16" on center, single bottom and top plate, appropriate fastening 
devices, interior/exterior BC plywood wall sheathing, and removal after use. Excludes paint. 

. 

. 
 01 56 16 00-0059 SF 3/8" BC Plywood Wall Sheathing On One Side, Temporary Wood Stud Wall, 16" On Center ................................................ 7.24  

    For Metal Studs 24" On Center, Add/Deduct  0.47 
. 

 01 56 16 00-0060 SF 1/2" BC Plywood Wall Sheathing On One Side, Temporary Wood Stud Wall, 16" On Center ................................................ 7.49  
    For Metal Studs 24" On Center, Add/Deduct  0.47 

. 
 01 56 16 00-0061 SF 5/8" BC Plywood Wall Sheathing On One Side, Temporary Wood Stud Wall, 16" On Center ................................................ 7.61  

    For Metal Studs 24" On Center, Add/Deduct  0.47 
. 

 01 56 16 00-0062 SF 3/4" BC Plywood Wall Sheathing On One Side, Temporary Wood Stud Wall, 16" On Center ................................................ 7.80  
    For Metal Studs 24" On Center, Add/Deduct  0.47 

. 
 01 56 16 00-0063 SF 3/8" BC Plywood Wall Sheathing On Both Sides, Temporary Wood Stud Wall, 16" On Center ........................................... 10.27  

    For Metal Studs 24" On Center, Add/Deduct  0.57 
. 

 01 56 16 00-0064 SF 1/2" BC Plywood Wall Sheathing On Both Sides, Temporary Wood Stud Wall, 16" On Center ........................................... 10.78  
    For Metal Studs 24" On Center, Add/Deduct  0.57 

. 
 01 56 16 00-0065 SF 5/8" BC Plywood Wall Sheathing On Both Sides, Temporary Wood Stud Wall, 16" On Center ........................................... 11.01  

    For Metal Studs 24" On Center, Add/Deduct  0.57 
. 

 01 56 16 00-0066 SF 3/4" BC Plywood Wall Sheathing On Both Sides, Temporary Wood Stud Wall, 16" On Center ........................................... 11.40  
    For Metal Studs 24" On Center, Add/Deduct  0.57 

XXXXXXX 
. 
 01 56 16 00-0067  Temporary Stud Wall With Plastic Sheeting (01 56 16 00-0031) 

Note: Includes 2 x 4 wood studs installed 16" on center, single bottom and top plate, appropriate fastening 
devices, 6 Mil plastic sheeting, and removal after use. 

. 

. 
 01 56 16 00-0068 SF 6 Mil, Plastic Sheeting On One Side, Temporary Wood Stud Wall, 16" On Center ................................................................ 3.94  

    For Metal Studs 24" On Center, Add/Deduct  0.35 
. 

 01 56 16 00-0069 SF 6 Mil, Fire Retardant, Plastic Sheeting On One Side, Temporary Wood Stud Wall, 16" On Center ........................................ 4.02  
    For Metal Studs 24" On Center, Add/Deduct  0.35 

. 
 01 56 16 00-0070 SF 6 Mil, Fire Retardant, Anti-Static, Plastic Sheeting On One Side, Temporary Wood Stud Wall, 16" On Center ..................... 4.05  

    For Metal Studs 24" On Center, Add/Deduct  0.35 
. 

 01 56 16 00-0071 SF 6 Mil, Reinforced, Plastic Sheeting On One Side, Temporary Wood Stud Wall, 16" On Center ............................................. 4.04  
    For Metal Studs 24" On Center, Add/Deduct  0.35 

. 
 01 56 16 00-0072 SF 6 Mil, Fire Retardant, Reinforced, Plastic Sheeting On One Side, Temporary Wood Stud Wall, 16" On Center .................... 4.11  

    For Metal Studs 24" On Center, Add/Deduct  0.35 

XXXXXXX 
. 
 01 56 16 00-0073  Temporary Doors (01 56 16 00-0031) 

Note: For temporary stud walls. Includes removal after use. 
. 
. 

 01 56 16 00-0074 EA Temporary Metal Door And Frame ..................................................................................................................................... 656.54  
Note: Painted with panic hardware, lockset, threshold and smoke seals. Remove after use. 

XXXXXXX 
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. 
 01 56 16 00-0075  Temporary Floor Protection (01 56 16) 

Note: Includes removal after use. 
. 
. 

 01 56 16 00-0076 SF 1/8" Thick, Masonite For Temporary Floor Protection............................................................................................................. 1.70  
. 

 01 56 16 00-0077 SF 1/2" Thick, Plywood For Temporary Floor Protection.............................................................................................................. 1.76  
. 

 01 56 16 00-0078 SF 3/4" Thick, Plywood For Temporary Floor Protection.............................................................................................................. 2.06  
. 

 01 56 16 00-0079 LF 38" Wide, 46 Mil Fiberboard, Ram Board® For Temporary Floor Protection .......................................................................... 1.01  
. 

 01 56 16 00-0080 LF 36" Wide, 9 Mil, Regular Weight Red Rosin Paper, For Temporary Floor Protection ............................................................. 0.32  
. 

 01 56 16 00-0081 CSF 3 Mil, Temporary Self-adhesive Carpet Protection Film ........................................................................................................ 26.16  
. 

 01 56 16 00-0082 SF Burlap For Temporary Floor Protection .................................................................................................................................. 0.70  

XXXXXXX 
. 
 01 56 16 00-0083  Sticky Mats (01 56 16) 

Note: Includes removal after use. 
. 
. 

 01 56 16 00-0084 EA 18" x 36", 30 Layer Sticky Mat .............................................................................................................................................. 36.18  
    For 60 Layers Instead Of 30, Add  23.90 

. 
 01 56 16 00-0085 EA 18" x 46", 30 Layer Sticky Mat .............................................................................................................................................. 41.49  

    For 60 Layers Instead Of 30, Add  27.89 
. 

 01 56 16 00-0086 EA 24" x 36", 30 Layer Sticky Mat .............................................................................................................................................. 41.49  
    For 60 Layers Instead Of 30, Add  27.89 

. 
 01 56 16 00-0087 EA 25" x 45", 30 Layer Sticky Mat .............................................................................................................................................. 54.77  

    For 60 Layers Instead Of 30, Add  37.85 
. 

 01 56 16 00-0088 EA 36" x 36", 30 Layer Sticky Mat .............................................................................................................................................. 60.08  
    For 60 Layers Instead Of 30, Add  41.83 

. 
 01 56 16 00-0089 EA 36" x 46", 30 Layer Sticky Mat .............................................................................................................................................. 65.39  

    For 60 Layers Instead Of 30, Add  45.81 
. 

 01 56 16 00-0090 EA 36" x 60", 30 Layer Sticky Mat ............................................................................................................................................ 131.78  
    For 60 Layers Instead Of 30, Add  95.60 

. 
 01 56 16 00-0091 EA 36" x 72", 30 Layer Sticky Mat ............................................................................................................................................ 157.27  

XXXXXXX 
. 
 01 58  Project Identification (01 50) 

Note: Includes removal after use. 
. 
. 
 01 58 13  Temporary Project Signage (01 58) 

. 

. 
 01 58 13 00-0001  Project Sign (01 58 13) 

. 

. 
 01 58 13 00-0002  MDO Plywood Signs (01 58 13 00-0001) 

Note: Excludes posts. 
. 
. 
 01 58 13 00-0003  Reflectorized, MDO Plywood Signs (01 58 13 00-0002) 

. 

. 
 01 58 13 00-0004  Engineer Grade, Reflectorized, MDO Plywood Signs (01 58 13 00-0003) 

. 

. 
 01 58 13 00-0005 EA Up To 8 SF, One Or Two Color Design, Engineer Grade, Reflectorized, MDO Plywood Sign ........................................... 167.08 23.69 

    For High-Intensity Grade, Add  41.90 
    For Diamond Grade, Add  80.80 

. 
 01 58 13 00-0006 EA >8 To 16 SF, One Or Two Color Design, Engineer Grade, Reflectorized, MDO Plywood Sign .......................................... 288.95 24.76 

    For High-Intensity Grade, Add  83.80 
    For Diamond Grade, Add  161.61 

. 
 01 58 13 00-0007 EA >16 To 24 SF, One Or Two Color Design, Engineer Grade, Reflectorized, MDO Plywood Sign ........................................ 410.81 25.84 

    For High-Intensity Grade, Add  125.70 
    For Diamond Grade, Add  242.41 

. 
 01 58 13 00-0008 EA >24 To 32 SF, One Or Two Color Design, Engineer Grade, Reflectorized, MDO Plywood Sign ........................................ 532.68 26.92 

    For High-Intensity Grade, Add  167.59 
    For Diamond Grade, Add  323.22 

. 
 01 58 13 00-0009 SF >32 SF, One Or Two Color Design, Engineer Grade, Reflectorized, MDO Plywood Sign .................................................... 16.69 0.86 

    For High-Intensity Grade, Add  5.24 
    For Diamond Grade, Add  10.10 

XXXXXXX 
. 
 01 58 13 00-0010  Non-Reflectorized, MDO Plywood Signs (01 58 13 00-0002) 

. 

. 
 01 58 13 00-0011  One Or Two Color Design, Non-Reflectorized, MDO Plywood Signs (01 58 13 00-

0010) 
. 
. 

 01 58 13 00-0012 EA Up To 8 SF, One Or Two Color Design, Non Reflectorized, MDO Plywood Sign ............................................................... 209.78 23.69 
. 

 01 58 13 00-0013 EA >8 To 16 SF, One Or Two Color Design, Non Reflectorized, MDO Plywood Sign ............................................................. 250.71 24.76 
. 

 01 58 13 00-0014 EA >16 To 24 SF, One Or Two Color Design, Non Reflectorized, MDO Plywood Sign ........................................................... 314.68 25.84 
. 

 01 58 13 00-0015 EA >24 To 32 SF, One Or Two Color Design, Non Reflectorized, MDO Plywood Sign ........................................................... 375.09 26.92 
. 

 01 58 13 00-0016 SF >32 SF, One Or Two Color Design, Non Reflectorized, MDO Plywood Sign ........................................................................ 11.77 0.86 

XXXXXXX 
. 
 01 58 13 00-0017  Full Color Design, Non-Reflectorized, MDO Plywood Signs (01 58 13 00-0010) 

. 

. 
 01 58 13 00-0018 EA Up To 8 SF, Full Color Design, Non Reflectorized, MDO Plywood Sign ............................................................................. 214.36 23.69 

. 
 01 58 13 00-0019 EA >8 To 16 SF, Full Color Design, Non Reflectorized, MDO Plywood Sign ........................................................................... 275.36 24.76 

. 
 01 58 13 00-0020 EA >16 To 24 SF, Full Color Design, Non Reflectorized, MDO Plywood Sign ......................................................................... 339.73 25.84 

. 
 01 58 13 00-0021 EA >24 To 32 SF, Full Color Design, Non Reflectorized, MDO Plywood Sign ......................................................................... 396.56 26.92 

. 
 01 58 13 00-0022 SF >32 SF, Full Color Design, Non Reflectorized, MDO Plywood Sign ..................................................................................... 12.44 0.86 

XXXXXXX 
. 
 01 58 13 00-0023  Fabricate And Install New Posts (01 58 13 00-0001) 

Note: Includes excavation, backfill and compaction. Excludes core drilling. 
. 
. 

 01 58 13 00-0024 LF Galvanized Metal Channel Sign Posts .................................................................................................................................. 16.30  
. 

 01 58 13 00-0025 LF 4" x 4" Pressure Treated Wood Sign Posts .......................................................................................................................... 13.37  
. 

 01 58 13 00-0026 LF  4" x 6" Pressure Treated Wood Sign Posts .......................................................................................................................... 16.17  
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XXXXXXX 
. 
 01 58 13 00-0027  Owner Supplied Signs (01 58 13 00-0001) 

. 

. 
 01 58 13 00-0028 EA Installation And Removal Of Owner Supplied Project Sign ................................................................................................... 86.13  

XXXXXXX 
. 
 01 60  Product Requirements (01) 

. 

. 
 01 66  Product Storage and Handling Requirements (01 60) 

. 

. 
 01 66 19  Product Handling Requirements (01 66) 

Note: Not for use in conjunction with other tasks when the distance is less than 2 stories or less than 125'. 
. 
. 
 01 66 19 00-0001  Transfer Delivered Materials Between Floors (01 66 19) 

Note: For moving delivered, owner supplied or existing materials in a building. 
. 
. 

 01 66 19 00-0002 CY Transfer Delivered Material Between Floors Via Stairs, Per Floor ........................................................................................ 16.56  
Note: Quantity equals volume of materials multiplied by number of floors traveled. 

. 
 01 66 19 00-0003 CY Transfer Delivered Material Between Floors Via Elevator, Per Trip ...................................................................................... 10.77  

Note: Quantity is not multiplied by number of floors traveled. Includes transfer of materials between elevators, if 
more than one bank of elevators is required. 

XXXXXXX 
. 
 01 66 19 00-0004  Transfer Delivered Materials Distances Greater Than 125' (01 66 19) 

Note: For moving delivered, owner supplied or existing materials in a building. 
. 
. 

 01 66 19 00-0005 CY Transfer Delivered Materials Distances Greater Than 125', Per CY Of Material Per 125' ...................................................... 6.72  

XXXXXXX 
. 
 01 66 19 00-0006  Transfer Demolition Debris Between Floors (01 66 19) 

Note: Only for use with demolition tasks. 
. 
. 

 01 66 19 00-0007 CY Transfer Demolition Debris Between Floors Via Stairs, Per Floor ........................................................................................ 16.56  
Note: Quantity equals material volume times bulk factor times number of floors traveled. 

. 
 01 66 19 00-0008 CY Transfer Demolition Debris Between Floors Via Elevator, Per Trip ...................................................................................... 10.77  

Note: Quantity is not multiplied by number of floors traveled. Includes transfer of materials between elevators, if 
more than one bank of elevators is required. 

XXXXXXX 
. 
 01 66 19 00-0009  Transfer Demolition Debris Distances Greater Than 125' (01 66 19) 

Note: Only for use with demolition tasks. 
. 
. 

 01 66 19 00-0010 CY Transfer Demolition Debris Distances Greater Than 125', Per CY Of Material Per 125'......................................................... 6.72  

XXXXXXX 
. 
 01 66 19 00-0011  Moving Furniture And Furnishings (01 66 19) 

Note: To be used when contractor is required to move furniture and furnishings occupying 55% or more of the 
total floor space. 

. 

. 
 01 66 19 00-0012 SF Removal, Transportation, Return And Reinstallation Of Office Furniture And Furnishings ..................................................... 1.07  

Note: Includes desks, tables, file cabinets, chairs, storage boxes, bookshelves, office equipment, computers, and 
other furniture and furnishings. Quantity equals total floor space. 

XXXXXXX 
. 
 01 70  Execution and Closeout Requirements (01) 

. 

. 
 01 71  Examination and Preparation (01 70) 

. 

. 
 01 71 13  Mobilization (01 71) 

. 

. 
 01 71 13 00-0001  Equipment Delivery, Pickup, Mobilization And Demobilization (01 71 13) 

Note: Excludes flagman for traffic control where necessary. 
. 
. 

 01 71 13 00-0002 EA Equipment Delivery, Pickup, Mobilization And Demobilization Using A Rollback Flatbed Truck ........................................ 466.77  
Note: Includes loading, tie-down of equipment, delivery of equipment, off loading on site, rigging, dismantling, 
loading for return and transporting away. For equipment such as trenchers, skid-steer loaders (bobcats), 
industrial warehouse forklifts, sweepers, scissor platform lifts, telescoping and articulating boom man lifts with up 
to 40' boom lengths, etc. 

. 
 01 71 13 00-0003 EA Equipment Delivery, Pickup, Mobilization And Demobilization Using A Tractor Trailer With Up To 53' Bed .................... 1,534.67  

Note: Includes loading, tie-down of equipment, delivery of equipment, off loading on site, rigging, dismantling, 
loading for return and transporting away. For equipment such as bulldozers, motor scrapers, hydraulic 
excavators, gradalls, road graders, loader-backhoes, heavy duty construction loaders, tractors, pavers, rollers, 
bridge finishers, straight mast construction forklifts, telescoping boom rough terrain construction forklifts, 
telescoping and articulating boom man lifts with >40' boom lengths, etc. 

XXXXXXX 
. 
 01 71 13 00-0004  Crane Delivery, Pickup, Mobilization And Demobilization (01 71 13) 

Note: Includes delivery of equipment, off loading on site and rigging. Pick-up (return) includes dismantling, 
loading and transporting away. Excludes flagman for traffic control where necessary. 

. 

. 
 01 71 13 00-0005 EA Up To 20 Ton Lift Move On/Off Cost, Hydraulic Crane ....................................................................................................... 497.88  

Note: Includes delivery and pickup. 
    For >30 To 60 Miles Radius, Add  124.47 
    For >60 To 100 Miles Radius, Add  199.15 

. 
 01 71 13 00-0006 EA >20 To 40 Ton Lift Move On/Off Cost, Hydraulic Crane ..................................................................................................... 809.06  

Note: Includes delivery and pickup. 
    For >30 To 60 Miles Radius, Add  202.27 
    For >60 To 100 Miles Radius, Add  323.62 
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. 
 01 71 13 00-0007 EA >40 To 70 Ton Lift Move On/Off Cost, Hydraulic Crane .................................................................................................. 1,120.24  

Note: Includes delivery and pickup. 
    For >30 To 60 Miles Radius, Add  280.06 
    For >60 To 100 Miles Radius, Add  448.10 

. 
 01 71 13 00-0008 EA >70 To 110 Ton Lift Move On/Off Cost, Hydraulic Crane ................................................................................................ 1,804.84  

Note: Includes delivery and pickup. 
    For >30 To 60 Miles Radius, Add  451.21 
    For >60 To 100 Miles Radius, Add  721.94 

. 
 01 71 13 00-0009 EA 75 Ton Lift Move On/Off Cost, Cable Controlled Lattice Boom Mechanical Crane .......................................................... 1,929.30  

Note: Includes delivery, rigging and pickup. 
    For >30 To 60 Miles Radius, Add  482.33 
    For >60 To 100 Miles Radius, Add  771.72 

. 
 01 71 13 00-0010 EA 100 Ton Lift Move On/Off Cost, Cable Controlled Lattice Boom Mechanical Crane ........................................................ 3,049.56  

Note: Includes delivery, rigging and pickup. 
    For >30 To 60 Miles Radius, Add  762.39 
    For >60 To 100 Miles Radius, Add  1,219.82 

. 
 01 71 13 00-0011 EA 125 Ton Lift Move On/Off Cost, Cable Controlled Lattice Boom Mechanical Crane ........................................................ 3,858.62  

Note: Includes delivery, rigging and pickup. 
    For >30 To 60 Miles Radius, Add  964.66 
    For >60 To 100 Miles Radius, Add  1,543.45 

. 
 01 71 13 00-0012 EA 150 Ton Lift Move On/Off Cost, Cable Controlled Lattice Boom Mechanical Crane ........................................................ 4,792.15  

Note: Includes delivery, rigging and pickup. 
    For >30 To 60 Miles Radius, Add  1,198.04 
    For >60 To 100 Miles Radius, Add  1,916.86 

. 
 01 71 13 00-0013 EA 250 Ton Lift Move On/Off Cost, Cable Controlled Lattice Boom Mechanical Crane ........................................................ 6,970.41  

Note: Includes delivery, rigging and pickup. 
    For >30 To 60 Miles Radius, Add  1,742.60 
    For >60 To 100 Miles Radius, Add  2,788.16 

. 
 01 71 13 00-0014 EA 300 Ton Lift Move On/Off Cost, Cable Controlled Lattice Boom Mechanical Crane ........................................................ 9,957.72  

Note: Includes delivery, rigging and pickup. 
    For >30 To 60 Miles Radius, Add  2,489.43 
    For >60 To 100 Miles Radius, Add  3,983.09 

. 
 01 71 13 00-0015 EA 500 Ton Lift Move On/Off Cost, Cable Controlled Lattice Boom Mechanical Crane ...................................................... 13,654.53  

Note: Includes delivery, rigging and pickup. 
    For >30 To 60 Miles Radius, Add  3,413.63 
    For >60 To 100 Miles Radius, Add  5,461.81 

XXXXXXX 
. 
 01 74  Cleaning and Waste Management (01 70) 

. 

. 
 01 74 13  Progress Cleaning (01 74) 

Note: For use on existing areas other than where actual work is to be performed where ordered by the owner. Daily cleanup 
and final cleanup is included in the contractor's adjustment factor. 

. 

. 
 01 74 13 00-0001  General (01 74 13) 

. 

. 
 01 74 13 00-0002 CSF Clean Miscellaneous Surfaces, Wipe Down With Mild Detergent ......................................................................................... 21.56  

. 
 01 74 13 00-0003 CY Collect Existing Debris And Load Into Truck Or Dumpster ................................................................................................... 25.25  

Note: Per CY of debris removed. 

XXXXXXX 
. 
 01 74 19  Construction Waste Management and Disposal (01 74) 

Note: Tasks in this section shall be used as directed by owner. 
. 
. 
 01 74 19 00-0001  Debris Chutes (01 74 19) 

Note: Includes hopper sections and entry sections. Used as required for buildings of all heights. 
. 
. 
 01 74 19 00-0002  Steel Temporary Debris Chutes (01 74 19 00-0001) 

. 

. 
 01 74 19 00-0003 LF 18" Diameter, Steel Temporary Debris Chute ....................................................................................................................... 40.41  

. 
 01 74 19 00-0004 LF 30" Diameter, Steel Temporary Debris Chute ....................................................................................................................... 61.34  

XXXXXXX 
. 
 01 74 19 00-0005  Plastic Temporary Debris Chutes (01 74 19 00-0001) 

. 

. 
 01 74 19 00-0006 LF 24" Diameter, Plastic Temporary Debris Chute .................................................................................................................... 15.99  

    For Steel Liner, Add  3.15 
. 

 01 74 19 00-0007 LF 30" Diameter, Plastic Temporary Debris Chute .................................................................................................................... 18.34  
    For Steel Liner, Add  3.62 

. 
 01 74 19 00-0008 LF 36" Diameter, Plastic Temporary Debris Chute .................................................................................................................... 20.67  

    For Steel Liner, Add  4.08 

XXXXXXX 
. 
 01 74 19 00-0009  Wood Temporary Debris Chutes (01 74 19 00-0001) 

. 

. 
 01 74 19 00-0010 LF 4' x 4', Wood Temporary Debris Chute ................................................................................................................................. 31.66  

Note: Includes fabrication and installation. 

XXXXXXX 
. 
 01 74 19 00-0011  Construction Dumpsters Rental (01 74 19) 

Note: Includes service to delivery and pick-up of dumpster, hauling of debris, rental of dumpster and all 
applicable non-hazardous disposal fees.   Cost of "each" is based on each pick-up.   Use modifier for excess tons 
up to legal state limit.  Unacceptable materials include: aerosol cans, all liquids, animals, antifreeze, appliances, 
asbestos, barrels, batteries, chemical products, computers, contaminated oils (mixed with solvents, gasoline, 
etc.), dirt, fluorescent tubes, hazardous waste, herbicides and pesticides, industrial waste, lubricating/hydraulic 
oil, mattresses, medical waste, microwaves, monitors, motor oil, oil filters, other flammable liquids, paint (except 
completely dried latex paint cans, no liquids), petroleum-contaminated soil/lead paint chips, propane tanks, 
radioactive material, railroad ties, solvents, televisions, tires, and transmission oil. 
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. 

. 
 01 74 19 00-0012 EA 10 CY Dumpster (1.5 Ton) "Construction Debris" ............................................................................................................... 587.50  

Note: Includes delivery of dumpster, rental cost, pick-up cost, hauling, and disposal fee. Non-hazardous material. 
    For Each Ton Over Indicated Amount, Add  95.00 

. 
 01 74 19 00-0013 EA 15 CY Dumpster (2 Ton) "Construction Debris" .................................................................................................................. 634.98  

Note: Includes delivery of dumpster, rental cost, pick-up cost, hauling, and disposal fee. Non-hazardous material. 
    For Each Ton Over Indicated Amount, Add  95.00 

. 
 01 74 19 00-0014 EA 20 CY Dumpster (3 Ton) "Construction Debris" .................................................................................................................. 685.00  

Note: Includes delivery of dumpster, rental cost, pick-up cost, hauling, and disposal fee. Non-hazardous material. 
    For Each Ton Over Indicated Amount, Add  95.00 

. 
 01 74 19 00-0015 EA 30 CY Dumpster (4 Ton) "Construction Debris" .................................................................................................................. 734.96  

Note: Includes delivery of dumpster, rental cost, pick-up cost, hauling, and disposal fee. Non-hazardous material. 
    For Each Ton Over Indicated Amount, Add  95.00 

. 
 01 74 19 00-0016 EA 40 CY Dumpster (6 Ton) "Construction Debris" .................................................................................................................. 814.98  

Note: Includes delivery of dumpster, rental cost, pick-up cost, hauling, and disposal fee. Non-hazardous material. 
    For Each Ton Over Indicated Amount, Add  95.00 

. 
 01 74 19 00-0017 EA 10 CY Low-Boy Dumpster "Concrete Or Asphalt Only" ...................................................................................................... 714.85  

Note: Includes delivery of dumpster, rental cost, pick-up cost, hauling, and disposal fee. Concrete or asphalt only. 
. 

 01 74 19 00-0018 EA 15 CY Low-Boy Dumpster Clean Recyclable ...................................................................................................................... 780.05  
Note: For clean dirt, rock, concrete brick or asphalt with no trash or organics. Includes service to deliver and pick-
up dumpster, hauling, rental and disposal fee. 

. 
 01 74 19 00-0019 EA 15 CY Low-Boy Dumpster Mixed Recyclable ..................................................................................................................... 838.26  

Note: For mixed dirt, rock, concrete brick or asphalt with no trash or organics. Includes service to deliver and 
pick-up dumpster, hauling, rental and disposal fee. 

XXXXXXX 
. 
 01 74 19 00-0020  Concrete Washout Service (01 74 19) 

. 

. 
 01 74 19 00-0021 MO Rampless Concrete Washout Bin ....................................................................................................................................... 589.50  

Note: Includes delivery. 
. 

 01 74 19 00-0022 MO Ramped Concrete Washout Bin ......................................................................................................................................... 707.40  
Note: Includes delivery. 

. 
 01 74 19 00-0023 EA Interim Vacuum Service, Concrete Washout Bin ................................................................................................................ 598.02  

Note: Includes vacuum and recycle excess clear liquid from the unfilled bin to allow additional space for washout 
material. 

. 
 01 74 19 00-0024 EA Vacuum, Pickup, Swap And Dump, Concrete Washout Bin ............................................................................................ 1,295.71  

Note: Includes vacuum the liquid from the full bin and pick up the bin, and recycle all material. An empty bin will 
be left at the site if the project is not completed. 

XXXXXXX 
. 
 01 74 19 00-0025  Debris Processing Fee (01 74 19) 

. 

. 
 01 74 19 00-0026  Material Recycling Fees (01 74 19 00-0025) 

Note: Not to be used with Dumpster Tasks which includes the Landfill Dump Fee. Excludes hauling. 
. 
. 

 01 74 19 00-0027 CY Drop-Off Asphalt At Recycling Center .................................................................................................................................. 45.04  
. 

 01 74 19 00-0028 CY Drop-Off Non Reinforced Concrete At Recycling Center ...................................................................................................... 60.34  
. 

 01 74 19 00-0029 CY Drop-Off Reinforced Concrete At Recycling Center .............................................................................................................. 90.52  
. 

 01 74 19 00-0030 CY Drop-Off Brick Or Block At Recycling Center ........................................................................................................................ 78.45  
. 

 01 74 19 00-0031 CY Drop-Off Dirt At Recycling Center ......................................................................................................................................... 87.50  
. 

 01 74 19 00-0032 CY Drop-Off Dimensional Lumber At Recycling Center .............................................................................................................. 84.48  

XXXXXXX 
. 
 01 74 19 00-0033  Landfill Dump Fees (01 74 19 00-0025) 

Note: Does not apply when material is transferred to owner's site or facility, or with use of dumpsters. Excludes 
hauling. See CSI section 01 74 19 00-0039 for hauling. 

. 

. 
 01 74 19 00-0034 CY Traditional Building Construction Materials Landfill Dump Fee ............................................................................................. 40.16  

. 
 01 74 19 00-0035 TON Traditional Building Construction Materials, Landfill Dump Fee .......................................................................................... 175.00  

. 
 01 74 19 00-0036 CY Trees, Stumps And Brush, Landfill Dump Fee ...................................................................................................................... 48.34  

. 
 01 74 19 00-0037 CY  Hazardous Materials And Rubbish Landfill Dump Fee........................................................................................................ 115.26  

Note: Includes regulated waste such as paint cans, refrigerators/freezers, air conditioners, smoke detectors, 
batteries, etc. 

. 
 01 74 19 00-0038 CY  Asphalt, Concrete, Gravel And Subgrade Material, Landfill Dump Fee ................................................................................ 81.90  

XXXXXXX 
. 
 01 74 19 00-0039  Hauling (01 74 19) 

Note: Includes driver and equipment, ten (10) to fifteen (15) minutes load time, time for travel, dump time and 
return (roundtrip). The task quantity is the number of miles to the disposal site/transfer station (one way mileage) 
times the number of cubic yards being transported. For example, to haul 8 CY to a site 14 miles away, the 
quantity is calculated as follows: 14 miles x 8 CY = 112 CYM. Use both hauling tasks for distances greater than 
15 miles. To haul 28 CY to a site 32 miles away, the quantity for the task to haul the first 15 miles is calculated: 
15 miles x 28 CY = 420 CYM. The quantity for the additional hauling task over the first 15 miles is calculated: 32 
total miles less 15 initial miles equals 17 miles x 28 CY = 476 CYM. 

. 

. 
 01 74 19 00-0040 CYM Hauling On Paved Roads, First 15 Miles ................................................................................................................................ 0.97  

. 
 01 74 19 00-0041 CYM Hauling On Paved Roads, Miles Over Initial 15 Miles ............................................................................................................. 0.65  

. 
 01 74 19 00-0042 CYM Hauling On Unimproved Roads, First 15 Miles ....................................................................................................................... 1.49  

. 
 01 74 19 00-0043 CYM Hauling On Unimproved Roads, Miles Over Initial 15 Miles .................................................................................................... 1.16  
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.

02  Existing Conditions 
. 
. 

02 30  Subsurface Investigation (02) 
.
.

02 32  Geotechnical Investigations (02 30) 
.
.

02 32 13  Subsurface Drilling and Sampling (02 32) 
.
.

02 32 13 00-0001  Mobilization Of Drilling Crew (02 32 13) 
.
.

 02 32 13 00-0002 EA Mobilization Of Drilling Crew ............................................................................................................................................ 1,213.49 

XXXXXXX 
. 

02 32 13 00-0003  Auger Borings (02 32 13) 
.
.

 02 32 13 00-0004 LF Standard Auger Hole With Split Spoon Sample At 5' Intervals ............................................................................................. 36.55 

XXXXXXX 
. 

02 32 13 00-0005  Cased Borings In Earth, With Samples (02 32 13) 
Note: All types of soils. 

.

.

 02 32 13 00-0006 LF  2-1/2" Diameter Cased Borings In Earth, With Samples ....................................................................................................... 93.06 
.

 02 32 13 00-0007 LF  4" Diameter Cased Borings In Earth, With Samples ........................................................................................................... 159.13 

XXXXXXX 
. 

02 32 13 00-0008  Drilling In Rock, BW Core (2.125") (02 32 13) 
.
.

 02 32 13 00-0009 LF Drill In Rock, BW Core, With Casing ..................................................................................................................................... 98.51 
Note: Includes sampling. 

.

 02 32 13 00-0010 EA  Drill In Rock, With BW Core Boxes ......................................................................................................................................... 9.28 

XXXXXXX 
. 

02 32 13 00-0011  Drilling In Rock, NW Core (2.98") (02 32 13) 
.
.

 02 32 13 00-0012 LF Drill In Rock, NW Core, With Casing .................................................................................................................................. 127.36 
Note: Includes sampling. 

.

 02 32 13 00-0013 EA Drill In Rock, With NW Core Boxes ....................................................................................................................................... 10.67 

XXXXXXX 
. 

02 32 13 00-0014  Test Pits For Boring Activities (02 32 13) 
Note: Excludes backfill. 

.

.

02 32 13 00-0015  Backhoe Dug Test Pits (02 32 13 00-0014) 
.
.

 02 32 13 00-0016 CY Excavation For Test Pit, Light Material, Backhoe Excavation ............................................................................................... 65.93 
.

 02 32 13 00-0017 CY Excavation For Test Pits, Medium Material, Backhoe Excavation ........................................................................................ 76.91 
.

 02 32 13 00-0018 CY Excavation For Test Pit, Heavy Material, Backhoe Excavation .......................................................................................... 102.55 

XXXXXXX 
. 

02 32 13 00-0019  Hand-Dug Test Pits (02 32 13 00-0014) 
.
.

 02 32 13 00-0020 CY Excavation For Test Pit, Light Soil, Hand Excavation ......................................................................................................... 191.38 
.

 02 32 13 00-0021 CY Excavation For Test Pit, Heavy Soil, Hand Excavation ....................................................................................................... 344.48 

XXXXXXX 
. 

02 32 13 00-0022  Shelby Tube Sampling (02 32 13) 
.
.

 02 32 13 00-0023 EA Shelby Tube Sampling .......................................................................................................................................................... 52.27 
.

 02 32 13 00-0024 EA  Penetration Test ................................................................................................................................................................... 42.59 

XXXXXXX 
. 

02 32 13 00-0025  Grouting (02 32 13) 
.
.

 02 32 13 00-0026 VLF Boreholes ............................................................................................................................................................................... 9.91 

XXXXXXX 
. 

02 32 19  Exploratory Excavations (02 32) 
.
.

02 32 19 00-0001  Hydro Excavation (02 32 19) 
Note: Assumes on-site disposal. 

.

.

 02 32 19 00-0002 EA Hydro Excavation, Mobilization/Demobilization .................................................................................................................. 165.95 
.

 02 32 19 00-0003 EA Hydro Excavation, Minimum Charge .................................................................................................................................. 663.82 
Note: For projects where the total charge is less than the "Hydro Excavation Minimum" cost, use this task 
exclusively. This task should not be used in conjunction with any other tasks in this section. 

.

 02 32 19 00-0004 CY Hydro Excavation, Normal Soil Conditions (Hydro-Vac Truck) ............................................................................................. 36.87 
Note: Normal soil conditions consist of silt, sand and gravel. 

.

 02 32 19 00-0005 CY Hydro Excavation, Adverse Soil Conditions (Hydro-Vac Truck) ........................................................................................... 59.00 
Note: Adverse soil conditions consist of clay, glacial till and rocks. 

XXXXXXX 
. 

02 40  Demolition and Structure Moving (02) 
.
.

02 41  Demolition (02 40) 
.
.

02 41 13  Selective Site Demolition (02 41) 
.
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. 
 02 41 13 13  Paving Removal (02 41 13) 

Note: Includes break-up of material, loading into truck or dumpster and clean-up. Salvage tasks include placement on 
pallets and storage on site. 

. 

. 
 02 41 13 13-0001  By Machine, Break-up And Leave In Place Bituminous And Concrete 

Paving (02 41 13 13) 
Note: Includes slabs, pavements, sidewalks and base courses. Includes work around obstacles. These tasks are 
not to be used in conjunction with any other loading activities or other break-up tasks.  Excludes saw cutting 
(where required) and disposal. See CSI section 02 41 13 13-0018 for breaking-up, removal and loading as a 
combined operation, 02 41 19 13-0001 for saw cutting. 

. 

. 
 02 41 13 13-0002 SY Up To 3" By Machine, Break-up And Leave In Place Bituminous Paving ............................................................................... 7.02  

    For >500 To 1,000, Deduct  -0.70 
    For >1,000 To 2,500, Deduct  -1.26 
    For >2,500 To 5,000, Deduct  -1.83 
    For >5,000 To 10,000, Deduct  -2.39 
    For >10,000, Deduct  -2.95 

. 
 02 41 13 13-0003 SY >3" To 6" By Machine, Break-up And Leave In Place Bituminous Paving ............................................................................ 10.53  

    For >500 To 1,000, Deduct  -1.05 
    For >1,000 To 2,500, Deduct  -1.90 
    For >2,500 To 5,000, Deduct  -2.74 
    For >5,000 To 10,000, Deduct  -3.58 
    For >10,000, Deduct  -4.42 

. 
 02 41 13 13-0004 SY >6" To 8" By Machine, Break-up And Leave In Place Bituminous Paving ............................................................................ 14.03  

    For >500 To 1,000, Deduct  -1.40 
    For >1,000 To 2,500, Deduct  -2.53 
    For >2,500 To 5,000, Deduct  -3.65 
    For >5,000 To 10,000, Deduct  -4.77 
    For >10,000, Deduct  -5.89 

. 
 02 41 13 13-0005 SY Up To 3" By Machine, Break-up And Leave In Place Concrete Paving ................................................................................ 13.82  

    For >500 To 1,000, Deduct  -1.38 
    For >1,000 To 2,500, Deduct  -2.49 
    For >2,500 To 5,000, Deduct  -3.59 
    For >5,000 To 10,000, Deduct  -4.70 
    For >10,000, Deduct  -5.80 

. 
 02 41 13 13-0006 SY >3" To 6" By Machine, Break-up And Leave In Place Concrete Paving ............................................................................... 19.52  

    For >500 To 1,000, Deduct  -1.95 
    For >1,000 To 2,500, Deduct  -3.51 
    For >2,500 To 5,000, Deduct  -5.08 
    For >5,000 To 10,000, Deduct  -6.64 
    For >10,000, Deduct  -8.20 

. 
 02 41 13 13-0007 SY >6" To 9" By Machine, Break-up And Leave In Place Concrete Paving ............................................................................... 27.66  

    For >500 To 1,000, Deduct  -2.77 
    For >1,000 To 2,500, Deduct  -4.98 
    For >2,500 To 5,000, Deduct  -7.19 
    For >5,000 To 10,000, Deduct  -9.40 
    For >10,000, Deduct  -11.62 

. 
 02 41 13 13-0008 SY >9" To 14" By Machine, Break-up And Leave In Place Concrete Paving ............................................................................. 39.04  

    For >500 To 1,000, Deduct  -3.90 
    For >1,000 To 2,500, Deduct  -7.03 
    For >2,500 To 5,000, Deduct  -10.15 
    For >5,000 To 10,000, Deduct  -13.27 
    For >10,000, Deduct  -16.40 

. 
 02 41 13 13-0009 SY >14" To 19" By Machine, Break-up And Leave In Place Concrete Paving ........................................................................... 51.06  

    For >500 To 1,000, Deduct  -5.11 
    For >1,000 To 2,500, Deduct  -9.19 
    For >2,500 To 5,000, Deduct  -13.28 
    For >5,000 To 10,000, Deduct  -17.36 
    For >10,000, Deduct  -21.45 

. 
 02 41 13 13-0010 SY >19" To 24" By Machine, Break-up And Leave In Place Concrete Paving ........................................................................... 66.37  

    For >500 To 1,000, Deduct  -6.64 
    For >1,000 To 2,500, Deduct  -11.95 
    For >2,500 To 5,000, Deduct  -17.26 
    For >5,000 To 10,000, Deduct  -22.57 
    For >10,000, Deduct  -27.88 

XXXXXXX 
. 
 02 41 13 13-0011  By Hand, Break-up And Leave In Place Bituminous And Concrete Paving (02 

41 13 13) 
Note: Includes slabs, pavements, sidewalks and base courses. Includes work around obstacles with jackhammer 
and hand tools. For individual work areas where conventional equipment access is limited or prohibited. Task is 
only to be used when requested by owner. These tasks are not to be used in conjunction with any other loading 
activities or other break-up tasks.  Excludes saw cutting (where required) and disposal. See CSI section 02 41 13 
13-0018 for breaking-up, removal and loading as a combined operation, 02 41 13 13-0032 for breaking-up, 
removal and loading as a combined operation, 02 41 19 13-0001 for saw cutting. 

. 

. 
 02 41 13 13-0012 SF Up To 3" By Hand, Break-up And Leave In Place Bituminous Paving .................................................................................... 1.72  

. 
 02 41 13 13-0013 SF >3" To 6" By Hand, Break-up And Leave In Place Bituminous Paving ................................................................................... 2.19  

. 
 02 41 13 13-0014 SF >6" To 8" By Hand, Break-up And Leave In Place Bituminous Paving ................................................................................... 2.90  

. 
 02 41 13 13-0015 SF Up To 3" By Hand, Break-up And Leave In Place Concrete Paving ....................................................................................... 2.16  

. 
 02 41 13 13-0016 SF >3" To 6" By Hand, Break-up And Leave In Place Concrete Paving ...................................................................................... 2.75  

. 
 02 41 13 13-0017 SF >6" To 8" By Hand, Break-up And Leave In Place Concrete Paving ...................................................................................... 3.62  

XXXXXXX 
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. 
 02 41 13 13-0018  By Machine, Break-up And Remove Bituminous And Concrete Paving (02 41 13 

13) 
Note: Includes slabs, pavements, sidewalks and base courses. Includes work around obstacles, breaking into 
manageable sizes by machine and loading into truck, dumpster or moving material to stockpile. Excludes saw 
cutting (where required) and disposal. See CSI section 02 41 19 13-0001 for saw cutting. 

. 

. 
 02 41 13 13-0019 SY Up To 3" By Machine, Break-up And Remove Bituminous Paving ....................................................................................... 15.43  

    For Additional Cost Of Hand Held Equipment Usage (Around Existing Structures And Obstructions), Add  4.63 
Note: (Around Existing Structures And Obstructions), Add 

    For Elevated Slab, Add  7.72 
    For >500 To 1,000, Deduct  -1.54 
    For >1,000 To 2,500, Deduct  -2.78 
    For >2,500 To 5,000, Deduct  -4.01 
    For >5,000 To 10,000, Deduct  -5.25 
    For >10,000, Deduct  -6.48 

. 
 02 41 13 13-0020 SY >3" To 6" By Machine, Break-up And Remove Bituminous Paving ...................................................................................... 21.07  

    For Additional Cost Of Hand Held Equipment Usage (Around Existing Structures And Obstructions), Add  6.32 
Note: (Around Existing Structures And Obstructions), Add 

    For Elevated Slab, Add  10.54 
    For >500 To 1,000, Deduct  -2.11 
    For >1,000 To 2,500, Deduct  -3.79 
    For >2,500 To 5,000, Deduct  -5.48 
    For >5,000 To 10,000, Deduct  -7.16 
    For >10,000, Deduct  -8.85 

. 
 02 41 13 13-0021 SY Up To 3" By Machine, Break-up And Remove Non Reinforced Concrete Paving ................................................................. 17.76  

    For Additional Cost Of Hand Held Equipment Usage (Around Existing Structures And Obstructions), Add  5.33 
Note: (Around Existing Structures And Obstructions), Add 

    For Elevated Slab, Add  8.88 
    For >500 To 1,000, Deduct  -1.78 
    For >1,000 To 2,500, Deduct  -3.20 
    For >2,500 To 5,000, Deduct  -4.62 
    For >5,000 To 10,000, Deduct  -6.04 
    For >10,000, Deduct  -7.46 

. 
 02 41 13 13-0022 SY >3" To 6" By Machine, Break-up And Remove Non Reinforced Concrete Paving ................................................................ 23.23  

    For Additional Cost Of Hand Held Equipment Usage (Around Existing Structures And Obstructions), Add  6.97 
Note: (Around Existing Structures And Obstructions), Add 

    For Elevated Slab, Add  11.62 
    For >500 To 1,000, Deduct  -2.32 
    For >1,000 To 2,500, Deduct  -4.18 
    For >2,500 To 5,000, Deduct  -6.04 
    For >5,000 To 10,000, Deduct  -7.90 
    For >10,000, Deduct  -9.76 

. 
 02 41 13 13-0023 SY Up To 3" By Machine, Break-up And Remove Welded Wire Reinforced Concrete Paving ................................................... 23.57  

    For Additional Cost Of Hand Held Equipment Usage (Around Existing Structures And Obstructions), Add  7.07 
Note: (Around Existing Structures And Obstructions), Add 

    For Elevated Slab, Add  11.79 
    For >500 To 1,000, Deduct  -2.36 
    For >1,000 To 2,500, Deduct  -4.24 
    For >2,500 To 5,000, Deduct  -6.13 
    For >5,000 To 10,000, Deduct  -8.01 
    For >10,000, Deduct  -9.90 

. 
 02 41 13 13-0024 SY >3" To 6" By Machine, Break-up And Remove Welded Wire Reinforced Concrete Paving .................................................. 30.53  

    For Additional Cost Of Hand Held Equipment Usage (Around Existing Structures And Obstructions), Add  9.16 
Note: (Around Existing Structures And Obstructions), Add 

    For Elevated Slab, Add  15.27 
    For >500 To 1,000, Deduct  -3.05 
    For >1,000 To 2,500, Deduct  -5.50 
    For >2,500 To 5,000, Deduct  -7.94 
    For >5,000 To 10,000, Deduct  -10.38 
    For >10,000, Deduct  -12.82 

. 
 02 41 13 13-0025 SY >6" To 9" By Machine, Break-up And Remove Welded Wire Reinforced Concrete Paving .................................................. 50.60  

    For Additional Cost Of Hand Held Equipment Usage (Around Existing Structures And Obstructions), Add  15.18 
Note: (Around Existing Structures And Obstructions), Add 

    For Elevated Slab, Add  25.30 
    For >500 To 1,000, Deduct  -5.06 
    For >1,000 To 2,500, Deduct  -9.11 
    For >2,500 To 5,000, Deduct  -13.16 
    For >5,000 To 10,000, Deduct  -17.20 
    For >10,000, Deduct  -21.25 

. 
 02 41 13 13-0026 SY Up To 3" By Machine, Break-up And Remove Rod Reinforced Concrete Paving ................................................................. 25.55  

    For Elevated Slab, Add  12.78 
    For >500 To 1,000, Deduct  -2.56 
    For >1,000 To 2,500, Deduct  -4.60 
    For >2,500 To 5,000, Deduct  -6.64 
    For >5,000 To 10,000, Deduct  -8.69 
    For >10,000, Deduct  -10.73 

. 
 02 41 13 13-0027 SY >3" To 6" By Machine, Break-up And Remove Rod Reinforced Concrete Paving ................................................................ 32.86  

    For Elevated Slab, Add  16.43 
    For >500 To 1,000, Deduct  -3.29 
    For >1,000 To 2,500, Deduct  -5.91 
    For >2,500 To 5,000, Deduct  -8.54 
    For >5,000 To 10,000, Deduct  -11.17 
    For >10,000, Deduct  -13.80 
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. 
 02 41 13 13-0028 SY >6" To 9" By Machine, Break-up And Remove Rod Reinforced Concrete Paving ................................................................ 58.74  

    For Elevated Slab, Add  29.37 
    For >500 To 1,000, Deduct  -5.87 
    For >1,000 To 2,500, Deduct  -10.57 
    For >2,500 To 5,000, Deduct  -15.27 
    For >5,000 To 10,000, Deduct  -19.97 
    For >10,000, Deduct  -24.67 

. 
 02 41 13 13-0029 SY >9" To 14" By Machine, Break-up And Remove Rod Reinforced Concrete Paving .............................................................. 76.66  

    For Elevated Slab, Add  38.33 
    For >500 To 1,000, Deduct  -7.67 
    For >1,000 To 2,500, Deduct  -13.80 
    For >2,500 To 5,000, Deduct  -19.93 
    For >5,000 To 10,000, Deduct  -26.06 
    For >10,000, Deduct  -32.20 

. 
 02 41 13 13-0030 SY >14" To 19" By Machine, Break-up And Remove Rod Reinforced Concrete Paving .......................................................... 100.22  

    For Elevated Slab, Add  50.11 
    For >500 To 1,000, Deduct  -10.02 
    For >1,000 To 2,500, Deduct  -18.04 
    For >2,500 To 5,000, Deduct  -26.06 
    For >5,000 To 10,000, Deduct  -34.07 
    For >10,000, Deduct  -42.09 

. 
 02 41 13 13-0031 SY >19" To 24" By Machine, Break-up And Remove Rod Reinforced Concrete Paving .......................................................... 121.62  

    For Elevated Slab, Add  60.81 
    For >500 To 1,000, Deduct  -12.16 
    For >1,000 To 2,500, Deduct  -21.89 
    For >2,500 To 5,000, Deduct  -31.62 
    For >5,000 To 10,000, Deduct  -41.35 
    For >10,000, Deduct  -51.08 

XXXXXXX 
. 
 02 41 13 13-0032  By Hand, Break-up And Remove Bituminous And Concrete Paving (02 41 13 13) 

Note: Includes slabs, pavements, sidewalks and base courses. Includes work around obstacles. Work includes 
breaking into manageable size with jackhammer and hand tools, removal and loading onto a truck or dumpster. 
For individual work areas where conventional equipment access is limited or prohibited. Task is only to be used 
when requested by owner.  Excludes saw cutting (where required) and disposal. See CSI section 02 41 19 13-
0001 for saw cutting. 

. 

. 
 02 41 13 13-0033 SF Up To 3" By Hand, Break-up And Remove Bituminous Paving .............................................................................................. 3.85  

. 
 02 41 13 13-0034 SF >3" To 6" By Hand, Break-up And Remove Bituminous Paving .............................................................................................. 5.07  

. 
 02 41 13 13-0035 SF >6" To 8" By Hand, Break-up And Remove Bituminous Paving .............................................................................................. 6.59  

. 
 02 41 13 13-0036 SF Up To 3" By Hand, Break-up And Remove Concrete Paving ................................................................................................. 4.81  

. 
 02 41 13 13-0037 SF >3" To 6" By Hand, Break-up And Remove Concrete Paving ................................................................................................. 6.65  

. 
 02 41 13 13-0038 SF >6" To 8" By Hand, Break-up And Remove Concrete Paving ................................................................................................. 8.52  

. 
 02 41 13 13-0039 SF Up To 3" By Hand, Break-up And Remove Welded Wire Reinforced Concrete Paving .......................................................... 6.75  

. 
 02 41 13 13-0040 SF >3" To 6" By Hand, Break-up And Remove Welded Wire Reinforced Concrete Paving ......................................................... 9.31  

. 
 02 41 13 13-0041 SF >6" To 8" By Hand, Break-up And Remove Welded Wire Reinforced Concrete Paving ....................................................... 11.93  

XXXXXXX 
. 
 02 41 13 13-0042  Grind Concrete (02 41 13 13) 

. 

. 
 02 41 13 13-0043 EA Grind Existing Sidewalks, Up To 1/2" Depth, To Remove Ridges (Tripping Hazard) .......................................................... 238.65  

Note: For each location up to 5' wide, feather up to 12" each direction. 
    For >1/2" To 1" Depth Of Grinding, Add  35.80 
    For >1" To 1-1/2" Depth Of Grinding, Add  59.66 
    For Up To 5, Add  47.73 
    For >5 To 10, Add  23.87 
    For >25 To 50, Deduct  -23.87 
    For >50 To 250, Deduct  -35.80 
    For >250, Deduct  -47.73 
    For Sidewalks >5', Add  23.87 
    For Up To 12" Additional Feathering Per Side, Add  23.87 

XXXXXXX 
. 
 02 41 13 15  Hydro Demolition (02 41 13) 

. 

. 
 02 41 13 15-0001  Hydro Demolition Of Concrete Pavement (02 41 13 15) 

Note: Includes removal but excludes disposal of concrete. 
. 
. 

 02 41 13 15-0002 SF Up To 2" Depth, Hydro Demolition, Using 40,000 PSI Water Jet ............................................................................................ 7.32  
. 

 02 41 13 15-0003 SF >2" To 4" Depth, Hydro Demolition, Using 40,000 PSI Water Jet ........................................................................................... 9.16  
. 

 02 41 13 15-0004 SF >4" To 6" Depth, Hydro Demolition, Using 40,000 PSI Water Jet ......................................................................................... 12.25  
. 

 02 41 13 15-0005 SF >6" To 8" Depth, Hydro Demolition, Using 40,000 PSI Water Jet ......................................................................................... 24.39  

XXXXXXX 
. 
 02 41 16  Structure Demolition (02 41) 

. 

. 
 02 41 16 13  Building Demolition (02 41 16) 

. 

. 
 02 41 16 13-0001  Building Interior Demolition (02 41 16 13) 

Note: Gutted and placed in truck or dumpsters. Based on overall floor area including space under demolished 
walls. Includes all soft stripping of materials (doors and frames, non-load bearing walls, carpet, moldings, drywall, 
tile, ceiling, ductwork, piping, light fixtures, etc.), accessible mechanical, electrical, plumbing, overhead sprinkler, 
fire protection and similar systems. Excludes lead, asbestos or other contaminates or load bearing walls, 
mechanical, plumbing or electrical equipment such as furnaces, water heaters, plumbing fixtures, sump pumps, 
switchgear or panel boards. Excludes hauling, dump fees, recycling charges, and/or salvage value. 

. 

. 
 02 41 16 13-0002 GSF Residential Building Interior Demolition, Gutting And Placing Into Dumpster Or Truck .......................................................... 7.95  

. 
 02 41 16 13-0003 GSF Up To 2,000 SF Commercial Building Interior Demolition, Gutting And Placing Into Dumpster Or Truck ............................. 12.02  

. 
 02 41 16 13-0004 GSF >2,000 To 10,000 SF Commercial Building Interior Demolition, Gutting And Placing Into Dumpster Or Truck ...................... 9.83  
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. 
 02 41 16 13-0005 GSF >10,000 SF Commercial Building Interior Demolition, Gutting And Placing Into Dumpster Or Truck ..................................... 8.74  

XXXXXXX 
. 
 02 41 16 13-0006  Commercial And Residential Structures Demolition (02 41 16 13) 

Note: Complete demolition of structures.  Includes site and building safety preparation, signage, dust control, 
scattered debris and other site clean-up, demolition equipment, and repair of any damaged adjacent property. 
Excludes (if required) utility disconnects and capping, underground or above ground storage tank removal, 
adjacent property protection, adjacent property cleanup, adjacent property work, site paving (asphalt or 
concrete), recycling fees, gutting/soft stripping (selective removal of materials for reuse) of building, site security, 
hazardous material abatement (including lead, asbestos, and PCBs), surveys, clearing and grubbing of site, 
cranes, traffic control, elevator removal, major mechanical equipment such as boilers, chillers, cooling towers, 
Etc., excavation or backfill, foundations, basement floor, slab-on grade, temporary fencing (installation and 
removal), hauling, disposal and dump fees for all debris (site and building), earthwork and erosion control. 
Pricing is by Hundred Cubic Foot (CCF) of complete building volume being demolished. For computing building 
volume, height is computed at actual floor-to-floor dimensions with attic and basement each computed at half-
height, width and length are actual dimensions. Excludes salvage value. 

. 

. 
 02 41 16 13-0007  Steel Framed Building Demolition (02 41 16 13-0006) 

Note: Includes masonry partitions and concrete decks. 
. 
. 

 02 41 16 13-0008 CCF By Pneumatic Tools/Hand, Steel Framed Building Demolition ............................................................................................. 73.52  
    For Floor-To-Floor (Or Floor-To-Structure) Heights >12' To 15', Deduct  -5.51 
    For Floor-To-Floor (Or Floor-To-Structure) Heights >15' To 18', Deduct  -11.03 
    For Floor-To-Floor (Or Floor-To-Structure) Heights >18' To 21', Deduct  -16.54 
    For Up To 500, Add  22.06 
    For >500 To 1,000, Add  14.70 
    For >1,000 To 2,000, Add  7.35 
    For Volume Of Area Within 15' To An Adjacent Building, Add  24.26 
    For No Interior Partitions, Deduct  -18.38 

. 
 02 41 16 13-0009 CCF By Machine, Steel Framed Building Demolition .................................................................................................................... 45.85  

    For Floor-To-Floor (Or Floor-To-Structure) Heights >12' To 15', Deduct  -3.44 
    For Floor-To-Floor (Or Floor-To-Structure) Heights >15' To 18', Deduct  -6.88 
    For Floor-To-Floor (Or Floor-To-Structure) Heights >18' To 21', Deduct  -10.32 
    For Up To 500, Add  13.76 
    For >500 To 1,000, Add  9.17 
    For >1,000 To 2,000, Add  4.59 
    For Work >3 Stories To 6 Stories (Exclude Volume Below), Add  6.88 
    For Work >6 Stories To 10 Stories (Exclude Volume Below), Add  11.46 
    For Work >10 Stories To 15 Stories (Exclude Volume Below), Add  16.05 
    For Volume Of Area Within 15' To An Adjacent Building, Add  15.13 
    For No Interior Partitions, Deduct  -11.46 

XXXXXXX 
. 
 02 41 16 13-0010  Reinforced Concrete Building Demolition (02 41 16 13-0006) 

. 

. 
 02 41 16 13-0011 CCF By Pneumatic Tools/Hand, Reinforced Concrete Building Demolition .................................................................................. 92.26  

    For Floor-To-Floor (Or Floor-To-Structure) Heights >12' To 15', Deduct  -6.92 
    For Floor-To-Floor (Or Floor-To-Structure) Heights >15' To 18', Deduct  -13.84 
    For Floor-To-Floor (Or Floor-To-Structure) Heights >18' To 21', Deduct  -20.76 
    For Up To 500, Add  27.68 
    For >500 To 1,000, Add  18.45 
    For >1,000 To 2,000, Add  9.23 
    For Volume Of Area Within 15' To An Adjacent Building, Add  30.45 
    For No Interior Partitions, Deduct  -23.07 

. 
 02 41 16 13-0012 CCF By Machine, Reinforced Concrete Building Demolition ......................................................................................................... 60.53  

    For Floor-To-Floor (Or Floor-To-Structure) Heights >12' To 15', Deduct  -4.54 
    For Floor-To-Floor (Or Floor-To-Structure) Heights >15' To 18', Deduct  -9.08 
    For Floor-To-Floor (Or Floor-To-Structure) Heights >18' To 21', Deduct  -13.62 
    For Up To 500, Add  18.16 
    For >500 To 1,000, Add  12.11 
    For >1,000 To 2,000, Add  6.05 
    For Work >3 Stories To 6 Stories (Exclude Volume Below), Add  9.08 
    For Work >6 Stories To 10 Stories (Exclude Volume Below), Add  15.13 
    For Work >10 Stories To 15 Stories (Exclude Volume Below), Add  21.19 
    For Volume Of Area Within 15' To An Adjacent Building, Add  19.97 
    For No Interior Partitions, Deduct  -15.13 

XXXXXXX 
. 
 02 41 16 13-0013  Masonry Construction Building Demolition (02 41 16 13-0006) 

. 

. 
 02 41 16 13-0014 CCF By Pneumatic Tools/Hand, Masonry Construction Building Demolition ................................................................................ 64.84  

    For Floor-To-Floor (Or Floor-To-Structure) Heights >12' To 15', Deduct  -4.86 
    For Floor-To-Floor (Or Floor-To-Structure) Heights >15' To 18', Deduct  -9.73 
    For Floor-To-Floor (Or Floor-To-Structure) Heights >18' To 21', Deduct  -14.59 
    For Up To 500, Add  19.45 
    For >500 To 1,000, Add  12.97 
    For >1,000 To 2,000, Add  6.48 
    For Volume Of Area Within 15' To An Adjacent Building, Add  21.40 
    For No Interior Partitions, Deduct  -16.21 
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. 
 02 41 16 13-0015 CCF By Machine, Masonry Construction Building Demolition ....................................................................................................... 41.14  

    For Floor-To-Floor (Or Floor-To-Structure) Heights >12' To 15', Deduct  -3.09 
    For Floor-To-Floor (Or Floor-To-Structure) Heights >15' To 18', Deduct  -6.17 
    For Floor-To-Floor (Or Floor-To-Structure) Heights >18' To 21', Deduct  -9.26 
    For Up To 500, Add  12.34 
    For >500 To 1,000, Add  8.23 
    For >1,000 To 2,000, Add  4.11 
    For Work >3 Stories To 6 Stories (Exclude Volume Below), Add  6.17 
    For Work >6 Stories To 10 Stories (Exclude Volume Below), Add  10.29 
    For Work >10 Stories To 15 Stories (Exclude Volume Below), Add  14.40 
    For Volume Of Area Within 15' To An Adjacent Building, Add  13.58 
    For No Interior Partitions, Deduct  -10.29 

XXXXXXX 
. 
 02 41 16 13-0016  Wood Frame Construction Building Demolition (02 41 16 13-0006) 

. 

. 
 02 41 16 13-0017 CCF By Pneumatic Tools/Hand, Wood Frame Construction Building Demolition ......................................................................... 56.35  

    For Floor-To-Floor (Or Floor-To-Structure) Heights >12' To 15', Deduct  -4.23 
    For Floor-To-Floor (Or Floor-To-Structure) Heights >15' To 18', Deduct  -8.45 
    For Floor-To-Floor (Or Floor-To-Structure) Heights >18' To 21', Deduct  -12.68 
    For Up To 500, Add  16.91 
    For >500 To 1,000, Add  11.27 
    For >1,000 To 2,000, Add  5.64 
    For Volume Of Area Within 15' To An Adjacent Building, Add  18.60 
    For No Interior Partitions, Deduct  -14.09 

. 
 02 41 16 13-0018 CCF By Machine, Wood Frame Construction Building Demolition ................................................................................................ 35.20  

    For Floor-To-Floor (Or Floor-To-Structure) Heights >12' To 15', Deduct  -2.64 
    For Floor-To-Floor (Or Floor-To-Structure) Heights >15' To 18', Deduct  -5.28 
    For Floor-To-Floor (Or Floor-To-Structure) Heights >18' To 21', Deduct  -7.92 
    For Up To 500, Add  10.56 
    For >500 To 1,000, Add  7.04 
    For >1,000 To 2,000, Add  3.52 
    For Work >3 Stories To 6 Stories (Exclude Volume Below), Add  5.28 
    For Volume Of Area Within 15' To An Adjacent Building, Add  11.62 
    For No Interior Partitions, Deduct  -8.80 

XXXXXXX 
. 
 02 41 16 13-0019  Sorting Of Material Debris For Recycling Prior To Hauling Off (02 41 16 13-0006) 

Note: Per building volume. 
. 
. 

 02 41 16 13-0020 CCF Sorting Of Material Debris For Recycling Prior To Hauling Off ............................................................................................... 9.46  
    For Up To 500, Add  2.84 
    For >500 To 1,000, Add  1.89 
    For >1,000 To 2,000, Add  0.95 

XXXXXXX 
. 
 02 41 16 13-0021  Foundation Demolition (02 41 16 13) 

Note: Excludes earthwork. 
. 
. 
 02 41 16 13-0022  Concrete Foundation Demolition (02 41 16 13-0021) 

. 

. 
 02 41 16 13-0023 CF  Non Reinforced Concrete Foundation Demolition ................................................................................................................. 14.45  

    For >135 To 405, Deduct  -1.26 
    For >405 To 810, Deduct  -2.53 
    For >810 To 2025, Deduct  -3.61 
    For >2025, Deduct  -5.78 

. 
 02 41 16 13-0024 CF  Reinforced Concrete Foundation Demolition ........................................................................................................................ 17.34  

    For >135 To 405, Deduct  -1.52 
    For >405 To 810, Deduct  -3.03 
    For >810 To 2025, Deduct  -4.34 
    For >2025, Deduct  -6.94 

XXXXXXX 
. 
 02 41 16 13-0025  Concrete Foundation Wall Demolition (02 41 16 13-0021) 

. 

. 
 02 41 16 13-0026 SF 4" Thick Non Reinforced Concrete Foundation Wall Demolition ............................................................................................. 6.19  

    For >500 To 2,000, Deduct  -0.46 
    For >2,000 To 6,000, Deduct  -1.24 
    For >6,000 To 8,000, Deduct  -2.17 
    For >8,000, Deduct  -3.40 

. 
 02 41 16 13-0027 SF 6" Thick Non Reinforced Concrete Foundation Wall Demolition ............................................................................................. 8.26  

    For >500 To 2,000, Deduct  -0.62 
    For >2,000 To 6,000, Deduct  -1.65 
    For >6,000 To 8,000, Deduct  -2.89 
    For >8,000, Deduct  -4.54 

. 
 02 41 16 13-0028 SF 8" Thick Non Reinforced Concrete Foundation Wall Demolition ........................................................................................... 10.32  

    For >500 To 2,000, Deduct  -0.77 
    For >2,000 To 6,000, Deduct  -2.06 
    For >6,000 To 8,000, Deduct  -3.61 
    For >8,000, Deduct  -5.68 

. 
 02 41 16 13-0029 SF 10" Thick Non Reinforced Concrete Foundation Wall Demolition ......................................................................................... 12.38  

    For >500 To 2,000, Deduct  -0.93 
    For >2,000 To 6,000, Deduct  -2.48 
    For >6,000 To 8,000, Deduct  -4.33 
    For >8,000, Deduct  -6.81 

. 
 02 41 16 13-0030 SF 12" Thick Non Reinforced Concrete Foundation Wall Demolition ......................................................................................... 14.45  

    For >500 To 2,000, Deduct  -1.08 
    For >2,000 To 6,000, Deduct  -2.89 
    For >6,000 To 8,000, Deduct  -5.06 
    For >8,000, Deduct  -7.95 
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. 
 02 41 16 13-0031 SF 16" Thick Non Reinforced Concrete Foundation Wall Demolition ......................................................................................... 16.51  

    For >500 To 2,000, Deduct  -1.24 
    For >2,000 To 6,000, Deduct  -3.30 
    For >6,000 To 8,000, Deduct  -5.78 
    For >8,000, Deduct  -9.08 

. 
 02 41 16 13-0032 SF 4" Thick Reinforced Concrete Foundation Wall Demolition .................................................................................................... 7.43  

    For >500 To 2,000, Deduct  -0.56 
    For >2,000 To 6,000, Deduct  -1.49 
    For >6,000 To 8,000, Deduct  -2.60 
    For >8,000, Deduct  -4.09 

. 
 02 41 16 13-0033 SF 6" Thick Reinforced Concrete Foundation Wall Demolition .................................................................................................... 9.91  

    For >500 To 2,000, Deduct  -0.74 
    For >2,000 To 6,000, Deduct  -1.98 
    For >6,000 To 8,000, Deduct  -3.47 
    For >8,000, Deduct  -5.45 

. 
 02 41 16 13-0034 SF 8" Thick Reinforced Concrete Foundation Wall Demolition .................................................................................................. 12.38  

    For >500 To 2,000, Deduct  -0.93 
    For >2,000 To 6,000, Deduct  -2.48 
    For >6,000 To 8,000, Deduct  -4.33 
    For >8,000, Deduct  -6.81 

. 
 02 41 16 13-0035 SF 10" Thick Reinforced Concrete Foundation Wall Demolition ................................................................................................ 14.65  

    For >500 To 2,000, Deduct  -1.10 
    For >2,000 To 6,000, Deduct  -2.93 
    For >6,000 To 8,000, Deduct  -5.13 
    For >8,000, Deduct  -8.06 

. 
 02 41 16 13-0036 SF 12" Thick Reinforced Concrete Foundation Wall Demolition ................................................................................................ 17.34  

    For >500 To 2,000, Deduct  -1.30 
    For >2,000 To 6,000, Deduct  -3.47 
    For >6,000 To 8,000, Deduct  -6.07 
    For >8,000, Deduct  -9.54 

. 
 02 41 16 13-0037 SF 16" Thick Reinforced Concrete Foundation Wall Demolition ................................................................................................ 19.81  

    For >500 To 2,000, Deduct  -1.49 
    For >2,000 To 6,000, Deduct  -3.96 
    For >6,000 To 8,000, Deduct  -6.93 
    For >8,000, Deduct  -10.90 

XXXXXXX 
. 
 02 41 16 13-0038  Concrete Block Foundation Wall Demolition (02 41 16 13-0021) 

. 

. 
 02 41 16 13-0039 SF 4" Thick Non Reinforced Concrete Block Foundation Wall Demolition ................................................................................... 4.54  

    For >500 To 2,000, Deduct  -0.34 
    For >2,000 To 6,000, Deduct  -0.91 
    For >6,000 To 8,000, Deduct  -1.59 
    For >8,000, Deduct  -2.50 

. 
 02 41 16 13-0040 SF 6" Thick Non Reinforced Concrete Block Foundation Wall Demolition ................................................................................... 4.85  

    For >500 To 2,000, Deduct  -0.36 
    For >2,000 To 6,000, Deduct  -0.97 
    For >6,000 To 8,000, Deduct  -1.70 
    For >8,000, Deduct  -2.67 

. 
 02 41 16 13-0041 SF 8" Thick Non Reinforced Concrete Block Foundation Wall Demolition ................................................................................... 5.47  

    For >500 To 2,000, Deduct  -0.41 
    For >2,000 To 6,000, Deduct  -1.09 
    For >6,000 To 8,000, Deduct  -1.91 
    For >8,000, Deduct  -3.01 

. 
 02 41 16 13-0042 SF 10" Thick Non Reinforced Concrete Block Foundation Wall Demolition ................................................................................. 6.29  

    For >500 To 2,000, Deduct  -0.47 
    For >2,000 To 6,000, Deduct  -1.26 
    For >6,000 To 8,000, Deduct  -2.20 
    For >8,000, Deduct  -3.46 

. 
 02 41 16 13-0043 SF 12" Thick Non Reinforced Concrete Block Foundation Wall Demolition ................................................................................. 7.01  

    For >500 To 2,000, Deduct  -0.53 
    For >2,000 To 6,000, Deduct  -1.40 
    For >6,000 To 8,000, Deduct  -2.45 
    For >8,000, Deduct  -3.86 

. 
 02 41 16 13-0044 SF 16" Thick Non Reinforced Concrete Block Foundation Wall Demolition ................................................................................. 8.78  

    For >500 To 2,000, Deduct  -0.66 
    For >2,000 To 6,000, Deduct  -1.76 
    For >6,000 To 8,000, Deduct  -3.07 
    For >8,000, Deduct  -4.83 

. 
 02 41 16 13-0045 SF 4" Thick Reinforced Concrete Block Foundation Wall Demolition ........................................................................................... 5.44  

    For >500 To 2,000, Deduct  -0.41 
    For >2,000 To 6,000, Deduct  -1.09 
    For >6,000 To 8,000, Deduct  -1.90 
    For >8,000, Deduct  -2.99 

. 
 02 41 16 13-0046 SF 6" Thick Reinforced Concrete Block Foundation Wall Demolition ........................................................................................... 5.82  

    For >500 To 2,000, Deduct  -0.44 
    For >2,000 To 6,000, Deduct  -1.16 
    For >6,000 To 8,000, Deduct  -2.04 
    For >8,000, Deduct  -3.20 

. 
 02 41 16 13-0047 SF 8" Thick Reinforced Concrete Block Foundation Wall Demolition ........................................................................................... 6.56  

    For >500 To 2,000, Deduct  -0.49 
    For >2,000 To 6,000, Deduct  -1.31 
    For >6,000 To 8,000, Deduct  -2.30 
    For >8,000, Deduct  -3.61 
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. 
 02 41 16 13-0048 SF 10" Thick Reinforced Concrete Block Foundation Wall Demolition ......................................................................................... 7.56  

    For >500 To 2,000, Deduct  -0.57 
    For >2,000 To 6,000, Deduct  -1.51 
    For >6,000 To 8,000, Deduct  -2.65 
    For >8,000, Deduct  -4.16 

. 
 02 41 16 13-0049 SF 12" Thick Reinforced Concrete Block Foundation Wall Demolition ......................................................................................... 8.43  

    For >500 To 2,000, Deduct  -0.63 
    For >2,000 To 6,000, Deduct  -1.69 
    For >6,000 To 8,000, Deduct  -2.95 
    For >8,000, Deduct  -4.64 

. 
 02 41 16 13-0050 SF 16" Thick Reinforced Concrete Block Foundation Wall Demolition ....................................................................................... 10.53  

    For >500 To 2,000, Deduct  -0.79 
    For >2,000 To 6,000, Deduct  -2.11 
    For >6,000 To 8,000, Deduct  -3.69 
    For >8,000, Deduct  -5.79 

XXXXXXX 
. 
 02 41 16 13-0051  Brick Foundation Wall Demolition (02 41 16 13-0021) 

. 

. 
 02 41 16 13-0052 SF 4" Thick Brick Foundation Wall Demolition ............................................................................................................................. 4.54  

    For >500 To 2,000, Deduct  -0.34 
    For >2,000 To 6,000, Deduct  -0.91 
    For >6,000 To 8,000, Deduct  -1.59 
    For >8,000, Deduct  -2.50 

. 
 02 41 16 13-0053 SF 6" Thick Brick Foundation Wall Demolition ............................................................................................................................. 4.85  

    For >500 To 2,000, Deduct  -0.36 
    For >2,000 To 6,000, Deduct  -0.97 
    For >6,000 To 8,000, Deduct  -1.70 
    For >8,000, Deduct  -2.67 

. 
 02 41 16 13-0054 SF 8" Thick Brick Foundation Wall Demolition ............................................................................................................................. 5.47  

    For >500 To 2,000, Deduct  -0.41 
    For >2,000 To 6,000, Deduct  -1.09 
    For >6,000 To 8,000, Deduct  -1.91 
    For >8,000, Deduct  -3.01 

. 
 02 41 16 13-0055 SF 10" Thick Brick Foundation Wall Demolition ........................................................................................................................... 6.29  

    For >500 To 2,000, Deduct  -0.47 
    For >2,000 To 6,000, Deduct  -1.26 
    For >6,000 To 8,000, Deduct  -2.20 
    For >8,000, Deduct  -3.46 

. 
 02 41 16 13-0056 SF 12" Thick Brick Foundation Wall Demolition ........................................................................................................................... 7.01  

    For >500 To 2,000, Deduct  -0.53 
    For >2,000 To 6,000, Deduct  -1.40 
    For >6,000 To 8,000, Deduct  -2.45 
    For >8,000, Deduct  -3.86 

. 
 02 41 16 13-0057 SF 16" Thick Brick Foundation Wall Demolition ........................................................................................................................... 8.78  

    For >500 To 2,000, Deduct  -0.66 
    For >2,000 To 6,000, Deduct  -1.76 
    For >6,000 To 8,000, Deduct  -3.07 
    For >8,000, Deduct  -4.83 

XXXXXXX 
. 
 02 41 16 13-0058  Stone Foundation Demolition (02 41 16 13-0021) 

. 

. 
 02 41 16 13-0059 CF Stone Footing Or Foundation Wall Demolition ...................................................................................................................... 14.45  

    For >135 To 405, Deduct  -1.26 
    For >405 To 810, Deduct  -2.53 
    For >810 To 2025, Deduct  -3.61 
    For >2025, Deduct  -5.78 

XXXXXXX 
. 
 02 41 16 13-0060  Other Foundation Demolition (02 41 16 13-0021) 

. 

. 
 02 41 16 13-0061 CF  Concrete Footing For Fence, Gate Or Playground Equipment Post, Etc. Demolition ........................................................... 15.00  

Note: Includes excavation. 
    For >135 To 405, Deduct  -1.31 
    For >405 To 810, Deduct  -2.63 
    For >810 To 2025, Deduct  -3.75 
    For >2025, Deduct  -6.00 

XXXXXXX 
. 
 02 41 19  Selective Demolition (02 41) 

. 

. 
 02 41 19 13  Selective Building Demolition (02 41 19) 

. 

. 
 02 41 19 13-0001  Saw Cutting (02 41 19 13) 

Note: Includes blade wear, water, taping off area, layout, clean-up and mist spray with wet vacuuming for dust 
control where necessary. For projects where the total saw cutting charge is less than the minimum charge, use 
task "Saw Cut Minimum Charge" exclusively. Task "Saw Cut Minimum Charge" should not be used in 
conjunction with any other tasks in this section. 

. 

. 
 02 41 19 13-0002 LF Bituminous Paving Up To 4" Depth, Saw Cut ......................................................................................................................... 2.15  

    For Each Additional Pass (Depth To 3"), Add  0.84 
    For >250, Deduct  -0.21 

. 
 02 41 19 13-0003 LF Brick Masonry Up To 4" Depth, Saw Cut ................................................................................................................................ 8.19  

    For Each Additional Pass (Depth To 3"), Add  3.25 
    For >250, Deduct  -0.81 

. 
 02 41 19 13-0004 LF Concrete Block Up To 4" Depth, Saw Cut .............................................................................................................................. 7.40  

    For Each Additional Pass (Depth To 3"), Add  2.93 
    For >250, Deduct  -0.73 
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. 
 02 41 19 13-0005 LF Non Reinforced Concrete Slab Or Paving Up To 4" Depth, Saw Cut ..................................................................................... 2.46  

    For Each Additional Pass (Depth To 3"), Add  0.95 
    For >250, Deduct  -0.24 

. 
 02 41 19 13-0006 LF Welded Wire Reinforced Concrete Slab Up To 4" Depth, Saw Cut ........................................................................................ 3.25  

    For Each Additional Pass (Depth To 3"), Add  1.26 
    For >250, Deduct  -0.31 

. 
 02 41 19 13-0007 LF Rod Reinforced Concrete Slab Up To 4" Depth, Saw Cut ...................................................................................................... 5.42  

    For Each Additional Pass (Depth To 3"), Add  2.13 
    For >250, Deduct  -0.53 

. 
 02 41 19 13-0008 LF Plain Concrete Walls Up To 4" Depth, Saw Cut ................................................................................................................... 10.49  

    For Each Additional Pass (Depth To 3"), Add  4.16 
    For >250, Deduct  -1.04 

. 
 02 41 19 13-0009 LF Saw Cut Rod Reinforced Concrete Walls Up To 4" Depth .................................................................................................... 14.09  

    For Each Additional Pass (Depth To 3"), Add  5.60 
    For >250, Deduct  -1.40 

. 
 02 41 19 13-0010 LF Concrete And Asphalt Up To 4" Depth, Saw Cut In Streets .................................................................................................... 2.92  

    For Each Additional Pass (Depth To 3"), Add  1.05 
    For >250, Deduct  -0.25 

. 
 02 41 19 13-0011 LF Igneous Stone Pavements Up To 4" Depth, Saw Cut ............................................................................................................. 7.42  

    For Each Additional Pass (Depth To 3"), Add  2.94 
    For >250, Deduct  -0.73 

. 
 02 41 19 13-0012 LF Sedimentary Stone Pavements Up To 4" Depth, Saw Cut ..................................................................................................... 7.42  

    For Each Additional Pass (Depth To 3"), Add  2.94 
    For >250, Deduct  -0.73 

. 
 02 41 19 13-0013 LF Metamorphic Stone Pavements Up To 4" Depth, Saw Cut ..................................................................................................... 7.42  

    For Each Additional Pass (Depth To 3"), Add  2.94 
    For >250, Deduct  -0.73 

. 
 02 41 19 13-0014 LF Terrazzo Stone Pavements Up To 4" Depth, Saw Cut ........................................................................................................... 7.42  

    For Each Additional Pass (Depth To 3"), Add  2.94 
    For >250, Deduct  -0.73 

. 
 02 41 19 13-0015 EA Saw Cut Minimum Charge ............................................................................................................................................... 1,039.51  

Note: For projects where the total saw cutting charge is less than the minimum charge, use this task exclusively. 
This task should not be used in conjunction with any other tasks in this section. 

XXXXXXX 
. 
 02 41 19 13-0016  Torch Cutting (02 41 19 13) 

Note: Includes grinding edge 
. 
. 

 02 41 19 13-0017 LF Up To 1/2", Torch Cut Steel Plate ........................................................................................................................................... 3.01  
. 

 02 41 19 13-0018 LF >1/2" To 1" Thick, Torch Cut Steel Plate ................................................................................................................................ 6.03  
. 

 02 41 19 13-0019 LF >1" To 1-1/2" Thick, Torch Cut Steel Plate ............................................................................................................................. 9.04  
. 

 02 41 19 13-0020 LF >1-1/2" To 2" Thick, Torch Cut Steel Plate ........................................................................................................................... 12.06  
. 

 02 41 19 13-0021 LF >2" To 2-1/2" Thick, Torch Cut Steel Plate ........................................................................................................................... 15.07  
. 

 02 41 19 13-0022 LF >2-1/2" To 3" Thick, Torch Cut Steel Plate ........................................................................................................................... 18.09  
. 

 02 41 19 13-0023 EA Torch Cutting Minimum Charge .......................................................................................................................................... 985.74  
Note: For projects where the total torch cutting charge is less than the minimum charge, use this task exclusively. 
This task should not be used in conjunction with any other tasks in this section. 

XXXXXXX 
. 
 02 41 19 13-0024  Drilling In Existing Materials (02 41 19 13) 

Note: Includes drill bit wear, water, layout, set-up and clean-up. 
. 
. 
 02 41 19 13-0025  Concrete Core Drilling (02 41 19 13-0024) 

. 

. 
 02 41 19 13-0026  Up To 4" Thick Concrete Core Drilling (02 41 19 13-0025) 

. 

. 
 02 41 19 13-0027 EA Drill 1" Diameter Core In Up To 4" Concrete......................................................................................................................... 40.24  

    For Horizontal Cores, Add  7.96 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  15.92 

. 
 02 41 19 13-0028 EA Drill 1-1/2" Diameter Core In Up To 4" Concrete .................................................................................................................. 44.65  

    For Horizontal Cores, Add  8.84 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  17.69 

. 
 02 41 19 13-0029 EA Drill 2" Diameter Core In Up To 4" Concrete......................................................................................................................... 49.57  

    For Horizontal Cores, Add  9.83 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  19.66 

. 
 02 41 19 13-0030 EA Drill 3" Diameter Core In Up To 4" Concrete......................................................................................................................... 70.78  

    For Horizontal Cores, Add  14.04 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  28.08 

. 
 02 41 19 13-0031 EA Drill 4" Diameter Core In Up To 4" Concrete......................................................................................................................... 94.86  

    For Horizontal Cores, Add  18.82 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  37.63 

. 
 02 41 19 13-0032 EA Drill 6" Diameter Core In Up To 4" Concrete....................................................................................................................... 106.29  

    For Horizontal Cores, Add  21.06 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  42.12 

. 
 02 41 19 13-0033 EA Drill 8" Diameter Core In Up To 4" Concrete....................................................................................................................... 169.85  

    For Horizontal Cores, Add  33.70 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  67.40 

. 
 02 41 19 13-0034 EA Drill 10" Diameter Core In Up To 4" Concrete ..................................................................................................................... 212.46  

    For Horizontal Cores, Add  42.12 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  84.25 

. 
 02 41 19 13-0035 EA Drill 12" Diameter Core In Up To 4" Concrete ..................................................................................................................... 247.94  

    For Horizontal Cores, Add  49.15 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  98.30 

. 
 02 41 19 13-0036 EA Drill 14" Diameter Core In Up To 4" Concrete ..................................................................................................................... 283.42  

    For Horizontal Cores, Add  56.16 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  112.32 
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. 
 02 41 19 13-0037 EA Drill 18" Diameter Core In Up To 4" Concrete ..................................................................................................................... 319.26  

    For Horizontal Cores, Add  63.18 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  126.36 

XXXXXXX 
. 
 02 41 19 13-0038  >4" To 6" Thick Concrete Core Drilling (02 41 19 13-0025) 

. 

. 
 02 41 19 13-0039 EA Drill 1" Diameter Core In >4" To 6" Concrete ........................................................................................................................ 57.52  

    For Horizontal Cores, Add  11.37 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  22.74 

. 
 02 41 19 13-0040 EA Drill 1-1/2" Diameter Core In >4" To 6" Concrete .................................................................................................................. 63.83  

    For Horizontal Cores, Add  12.63 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  25.27 

. 
 02 41 19 13-0041 EA Drill 2" Diameter Core In >4" To 6" Concrete ........................................................................................................................ 70.85  

    For Horizontal Cores, Add  14.04 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  28.08 

. 
 02 41 19 13-0042 EA Drill 3" Diameter Core In >4" To 6" Concrete ........................................................................................................................ 85.15  

    For Horizontal Cores, Add  16.85 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  33.70 

. 
 02 41 19 13-0043 EA Drill 4" Diameter Core In >4" To 6" Concrete ...................................................................................................................... 106.51  

    For Horizontal Cores, Add  21.06 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  42.12 

. 
 02 41 19 13-0044 EA Drill 6" Diameter Core In >4" To 6" Concrete ...................................................................................................................... 141.90  

    For Horizontal Cores, Add  28.08 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  56.16 

. 
 02 41 19 13-0045 EA Drill 8" Diameter Core In >4" To 6" Concrete ...................................................................................................................... 212.66  

    For Horizontal Cores, Add  42.12 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  84.25 

. 
 02 41 19 13-0046 EA Drill 10" Diameter Core In >4" To 6" Concrete .................................................................................................................... 248.49  

    For Horizontal Cores, Add  49.15 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  98.30 

. 
 02 41 19 13-0047 EA Drill 12" Diameter Core In >4" To 6" Concrete .................................................................................................................... 284.10  

    For Horizontal Cores, Add  56.16 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  112.32 

. 
 02 41 19 13-0048 EA Drill 14" Diameter Core In >4" To 6" Concrete .................................................................................................................... 319.90  

    For Horizontal Cores, Add  63.18 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  126.36 

. 
 02 41 19 13-0049 EA Drill 18" Diameter Core In >4" To 6" Concrete .................................................................................................................... 356.21  

    For Horizontal Cores, Add  70.20 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  140.41 

XXXXXXX 
. 
 02 41 19 13-0050  >6" To 8" Thick Concrete Core Drilling (02 41 19 13-0025) 

. 

. 
 02 41 19 13-0051 EA Drill 1" Diameter Core In >6" To 8" Concrete ........................................................................................................................ 63.46  

    For Horizontal Cores, Add  12.51 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  25.02 

. 
 02 41 19 13-0052 EA Drill 1-1/2" Diameter Core In >6" To 8" Concrete .................................................................................................................. 70.41  

    For Horizontal Cores, Add  13.90 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  27.80 

. 
 02 41 19 13-0053 EA Drill 2" Diameter Core In >6" To 8" Concrete ........................................................................................................................ 78.13  

    For Horizontal Cores, Add  15.45 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  30.89 

. 
 02 41 19 13-0054 EA Drill 3" Diameter Core In >6" To 8" Concrete ........................................................................................................................ 92.50  

    For Horizontal Cores, Add  18.25 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  36.51 

. 
 02 41 19 13-0055 EA Drill 4" Diameter Core In >6" To 8" Concrete ...................................................................................................................... 120.96  

    For Horizontal Cores, Add  23.87 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  47.74 

. 
 02 41 19 13-0056 EA Drill 6" Diameter Core In >6" To 8" Concrete ...................................................................................................................... 170.50  

    For Horizontal Cores, Add  33.70 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  67.40 

. 
 02 41 19 13-0057 EA Drill 8" Diameter Core In >6" To 8" Concrete ...................................................................................................................... 283.53  

    For Horizontal Cores, Add  56.16 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  112.32 

. 
 02 41 19 13-0058 EA Drill 10" Diameter Core In >6" To 8" Concrete .................................................................................................................... 319.55  

    For Horizontal Cores, Add  63.18 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  126.36 

. 
 02 41 19 13-0059 EA Drill 12" Diameter Core In >6" To 8" Concrete .................................................................................................................... 355.41  

    For Horizontal Cores, Add  70.20 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  140.41 

. 
 02 41 19 13-0060 EA Drill 14" Diameter Core In >6" To 8" Concrete .................................................................................................................... 391.44  

    For Horizontal Cores, Add  77.21 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  154.42 

. 
 02 41 19 13-0061 EA Drill 18" Diameter Core In >6" To 8" Concrete .................................................................................................................... 428.25  

    For Horizontal Cores, Add  84.25 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  168.50 

XXXXXXX 
. 
 02 41 19 13-0062  >8" To 10" Thick Concrete Core Drilling (02 41 19 13-0025) 

. 

. 
 02 41 19 13-0063 EA Drill 1" Diameter Core In >8" To 10" Concrete ...................................................................................................................... 75.06  

    For Horizontal Cores, Add  14.79 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  29.57 

. 
 02 41 19 13-0064 EA Drill 1-1/2" Diameter Core In >8" To 10" Concrete ................................................................................................................ 83.27  

    For Horizontal Cores, Add  16.43 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  32.86 
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. 
 02 41 19 13-0065 EA Drill 2" Diameter Core In >8" To 10" Concrete ...................................................................................................................... 92.40  

    For Horizontal Cores, Add  18.25 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  36.51 

. 
 02 41 19 13-0066 EA Drill 3" Diameter Core In >8" To 10" Concrete .................................................................................................................... 106.87  

    For Horizontal Cores, Add  21.06 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  42.12 

. 
 02 41 19 13-0067 EA Drill 4" Diameter Core In >8" To 10" Concrete .................................................................................................................... 121.38  

    For Horizontal Cores, Add  23.87 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  47.74 

. 
 02 41 19 13-0068 EA Drill 6" Diameter Core In >8" To 10" Concrete .................................................................................................................... 171.01  

    For Horizontal Cores, Add  33.70 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  67.40 

. 
 02 41 19 13-0069 EA Drill 8" Diameter Core In >8" To 10" Concrete .................................................................................................................... 284.22  

    For Horizontal Cores, Add  56.16 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  112.32 

. 
 02 41 19 13-0070 EA Drill 10" Diameter Core In >8" To 10" Concrete .................................................................................................................. 320.46  

    For Horizontal Cores, Add  63.18 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  126.36 

. 
 02 41 19 13-0071 EA Drill 12" Diameter Core In >8" To 10" Concrete .................................................................................................................. 356.43  

    For Horizontal Cores, Add  70.19 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  140.38 

. 
 02 41 19 13-0072 EA Drill 14" Diameter Core In >8" To 10" Concrete .................................................................................................................. 392.82  

    For Horizontal Cores, Add  77.21 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  154.42 

. 
 02 41 19 13-0073 EA Drill 18" Diameter Core In >8" To 10" Concrete .................................................................................................................. 429.97  

    For Horizontal Cores, Add  84.23 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  168.46 

XXXXXXX 
. 
 02 41 19 13-0074  >10" To 12" Thick Concrete Core Drilling (02 41 19 13-0025) 

. 

. 
 02 41 19 13-0075 EA Drill 1" Diameter Core In >10" To 12" Concrete .................................................................................................................... 80.99  

    For Horizontal Cores, Add  15.92 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  31.85 

. 
 02 41 19 13-0076 EA Drill 1-1/2" Diameter Core In >10" To 12" Concrete .............................................................................................................. 89.83  

    For Horizontal Cores, Add  17.69 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  35.38 

. 
 02 41 19 13-0077 EA Drill 2" Diameter Core In >10" To 12" Concrete .................................................................................................................... 99.66  

    For Horizontal Cores, Add  19.66 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  39.32 

. 
 02 41 19 13-0078 EA Drill 3" Diameter Core In >10" To 12" Concrete .................................................................................................................. 107.20  

    For Horizontal Cores, Add  21.06 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  42.12 

. 
 02 41 19 13-0079 EA Drill 4" Diameter Core In >10" To 12" Concrete .................................................................................................................. 142.87  

    For Horizontal Cores, Add  28.08 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  56.16 

. 
 02 41 19 13-0080 EA Drill 6" Diameter Core In >10" To 12" Concrete .................................................................................................................. 185.57  

    For Horizontal Cores, Add  36.51 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  73.02 

. 
 02 41 19 13-0081 EA Drill 8" Diameter Core In >10" To 12" Concrete .................................................................................................................. 298.98  

    For Horizontal Cores, Add  58.97 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  117.94 

. 
 02 41 19 13-0082 EA Drill 10" Diameter Core In >10" To 12" Concrete ................................................................................................................ 321.37  

    For Horizontal Cores, Add  63.18 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  126.36 

. 
 02 41 19 13-0083 EA Drill 12" Diameter Core In >10" To 12" Concrete ................................................................................................................ 371.67  

    For Horizontal Cores, Add  73.02 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  146.04 

XXXXXXX 
. 
 02 41 19 13-0084  >12" Thick Concrete Core Drilling (02 41 19 13-0025) 

. 

. 
 02 41 19 13-0085 IN Drill 1" Diameter Core In >12" Concrete ................................................................................................................................. 9.84  

    For Horizontal Cores, Add  1.95 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  3.89 

. 
 02 41 19 13-0086 IN Drill 1-1/2" Diameter Core In >12" Concrete ......................................................................................................................... 10.92  

    For Horizontal Cores, Add  2.16 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  4.32 

. 
 02 41 19 13-0087 IN Drill 2" Diameter Core In >12" Concrete ............................................................................................................................... 12.12  

    For Horizontal Cores, Add  2.40 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  4.80 

. 
 02 41 19 13-0088 IN Drill 3" Diameter Core In >12" Concrete ............................................................................................................................... 13.31  

    For Horizontal Cores, Add  2.63 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  5.26 

. 
 02 41 19 13-0089 IN Drill 4" Diameter Core In >12" Concrete ............................................................................................................................... 17.74  

    For Horizontal Cores, Add  3.51 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  7.02 

. 
 02 41 19 13-0090 IN Drill 6" Diameter Core In >12" Concrete ............................................................................................................................... 23.09  

    For Horizontal Cores, Add  4.57 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  9.14 

. 
 02 41 19 13-0091 IN Drill 8" Diameter Core In >12" Concrete ............................................................................................................................... 37.23  

    For Horizontal Cores, Add  7.38 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  14.76 

. 
 02 41 19 13-0092 IN Drill 10" Diameter Core In >12" Concrete ............................................................................................................................. 40.12  

    For Horizontal Cores, Add  7.93 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  15.86 
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. 
 02 41 19 13-0093 IN Drill 12" Diameter Core In >12" Concrete ............................................................................................................................. 46.21  

    For Horizontal Cores, Add  9.13 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  18.26 

XXXXXXX 
. 
 02 41 19 13-0094  Brick/Concrete Block Core Drilling (02 41 19 13-0024) 

. 

. 
 02 41 19 13-0095  Up To 4" Thick Brick/Concrete Block Core Drilling (02 41 19 13-0094) 

. 

. 
 02 41 19 13-0096 EA Drill 1" Diameter Core In Up To 4" Brick/Concrete Block ...................................................................................................... 32.28  

    For Horizontal Cores, Add  6.37 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  12.74 

. 
 02 41 19 13-0097 EA Drill 1-1/2" Diameter Core In Up To 4" Brick/Concrete Block ................................................................................................ 35.81  

    For Horizontal Cores, Add  7.08 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  14.15 

. 
 02 41 19 13-0098 EA Drill 2" Diameter Core In Up To 4" Brick/Concrete Block ...................................................................................................... 39.75  

    For Horizontal Cores, Add  7.86 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  15.73 

. 
 02 41 19 13-0099 EA Drill 3" Diameter Core In Up To 4" Brick/Concrete Block ...................................................................................................... 56.75  

    For Horizontal Cores, Add  11.23 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  22.47 

. 
 02 41 19 13-0100 EA Drill 4" Diameter Core In Up To 4" Brick/Concrete Block ...................................................................................................... 76.04  

    For Horizontal Cores, Add  15.05 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  30.10 

. 
 02 41 19 13-0101 EA Drill 6" Diameter Core In Up To 4" Brick/Concrete Block ...................................................................................................... 85.22  

    For Horizontal Cores, Add  16.85 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  33.70 

. 
 02 41 19 13-0102 EA Drill 8" Diameter Core In Up To 4" Brick/Concrete Block .................................................................................................... 136.15  

    For Horizontal Cores, Add  26.96 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  53.92 

. 
 02 41 19 13-0103 EA Drill 10" Diameter Core In Up To 4" Brick/Concrete Block .................................................................................................. 170.34  

    For Horizontal Cores, Add  33.70 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  67.40 

. 
 02 41 19 13-0104 EA Drill 12" Diameter Core In Up To 4" Brick/Concrete Block .................................................................................................. 198.79  

    For Horizontal Cores, Add  39.32 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  78.64 

. 
 02 41 19 13-0105 EA Drill 14" Diameter Core In Up To 4" Brick/Concrete Block .................................................................................................. 227.26  

    For Horizontal Cores, Add  44.93 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  89.86 

. 
 02 41 19 13-0106 EA Drill 18" Diameter Core In Up To 4" Brick/Concrete Block .................................................................................................. 256.08  

    For Horizontal Cores, Add  50.54 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  101.08 

XXXXXXX 
. 
 02 41 19 13-0107  >4" To 6" Thick Brick/Concrete Block Core Drilling (02 41 19 13-0094) 

. 

. 
 02 41 19 13-0108 EA Drill 1" Diameter Core In >4" To 6" Brick/Concrete Block ..................................................................................................... 46.14  

    For Horizontal Cores, Add  9.10 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  18.19 

. 
 02 41 19 13-0109 EA Drill 1-1/2" Diameter Core In >4" To 6" Brick/Concrete Block ............................................................................................... 51.19  

    For Horizontal Cores, Add  10.11 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  20.21 

. 
 02 41 19 13-0110 EA Drill 2" Diameter Core In >4" To 6" Brick/Concrete Block ..................................................................................................... 56.81  

    For Horizontal Cores, Add  11.23 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  22.46 

. 
 02 41 19 13-0111 EA Drill 3" Diameter Core In >4" To 6" Brick/Concrete Block ..................................................................................................... 68.30  

    For Horizontal Cores, Add  13.48 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  26.96 

. 
 02 41 19 13-0112 EA Drill 4" Diameter Core In >4" To 6" Brick/Concrete Block ..................................................................................................... 85.44  

    For Horizontal Cores, Add  16.85 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  33.70 

. 
 02 41 19 13-0113 EA Drill 6" Diameter Core In >4" To 6" Brick/Concrete Block ................................................................................................... 113.82  

    For Horizontal Cores, Add  22.47 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  44.93 

. 
 02 41 19 13-0114 EA Drill 8" Diameter Core In >4" To 6" Brick/Concrete Block ................................................................................................... 170.54  

    For Horizontal Cores, Add  33.70 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  67.40 

. 
 02 41 19 13-0115 EA Drill 10" Diameter Core In >4" To 6" Brick/Concrete Block ................................................................................................. 199.34  

    For Horizontal Cores, Add  39.32 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  78.64 

. 
 02 41 19 13-0116 EA Drill 12" Diameter Core In >4" To 6" Brick/Concrete Block ................................................................................................. 227.94  

    For Horizontal Cores, Add  44.93 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  89.86 

. 
 02 41 19 13-0117 EA Drill 14" Diameter Core In >4" To 6" Brick/Concrete Block ................................................................................................. 256.72  

    For Horizontal Cores, Add  50.54 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  101.08 

. 
 02 41 19 13-0118 EA Drill 18" Diameter Core In >4" To 6" Brick/Concrete Block ................................................................................................. 286.01  

    For Horizontal Cores, Add  56.16 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  112.33 

XXXXXXX 
. 
 02 41 19 13-0119  >6" To 8" Thick Brick/Concrete Block Core Drilling (02 41 19 13-0094) 

. 

. 
 02 41 19 13-0120 EA Drill 1" Diameter Core In >6" To 8" Brick/Concrete Block ..................................................................................................... 50.94  

    For Horizontal Cores, Add  10.01 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  20.02 
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. 
 02 41 19 13-0121 EA Drill 1-1/2" Diameter Core In >6" To 8" Brick/Concrete Block ............................................................................................... 56.51  

    For Horizontal Cores, Add  11.12 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  22.24 

. 
 02 41 19 13-0122 EA Drill 2" Diameter Core In >6" To 8" Brick/Concrete Block ..................................................................................................... 62.69  

    For Horizontal Cores, Add  12.36 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  24.72 

. 
 02 41 19 13-0123 EA Drill 3" Diameter Core In >6" To 8" Brick/Concrete Block ..................................................................................................... 74.24  

    For Horizontal Cores, Add  14.60 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  29.20 

. 
 02 41 19 13-0124 EA Drill 4" Diameter Core In >6" To 8" Brick/Concrete Block ..................................................................................................... 97.09  

    For Horizontal Cores, Add  19.09 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  38.19 

. 
 02 41 19 13-0125 EA Drill 6" Diameter Core In >6" To 8" Brick/Concrete Block ................................................................................................... 136.80  

    For Horizontal Cores, Add  26.96 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  53.92 

. 
 02 41 19 13-0126 EA Drill 8" Diameter Core In >6" To 8" Brick/Concrete Block ................................................................................................... 227.37  

    For Horizontal Cores, Add  44.93 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  89.86 

. 
 02 41 19 13-0127 EA Drill 10" Diameter Core In >6" To 8" Brick/Concrete Block ................................................................................................. 256.37  

    For Horizontal Cores, Add  50.54 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  101.08 

. 
 02 41 19 13-0128 EA Drill 12" Diameter Core In >6" To 8" Brick/Concrete Block ................................................................................................. 285.21  

    For Horizontal Cores, Add  56.16 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  112.33 

. 
 02 41 19 13-0129 EA Drill 14" Diameter Core In >6" To 8" Brick/Concrete Block ................................................................................................. 314.23  

    For Horizontal Cores, Add  61.77 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  123.54 

. 
 02 41 19 13-0130 EA Drill 18" Diameter Core In >6" To 8" Brick/Concrete Block ................................................................................................. 344.00  

    For Horizontal Cores, Add  67.40 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  134.80 

XXXXXXX 
. 
 02 41 19 13-0131  >8" To 10" Thick Brick/Concrete Block Core Drilling (02 41 19 13-0094) 

. 

. 
 02 41 19 13-0132 EA Drill 1" Diameter Core In >8" To 10" Brick/Concrete Block ................................................................................................... 60.27  

    For Horizontal Cores, Add  11.83 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  23.66 

. 
 02 41 19 13-0133 EA Drill 1-1/2" Diameter Core In >8" To 10" Brick/Concrete Block ............................................................................................. 66.84  

    For Horizontal Cores, Add  13.14 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  26.28 

. 
 02 41 19 13-0134 EA Drill 2" Diameter Core In >8" To 10" Brick/Concrete Block ................................................................................................... 74.14  

    For Horizontal Cores, Add  14.60 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  29.20 

. 
 02 41 19 13-0135 EA Drill 3" Diameter Core In >8" To 10" Brick/Concrete Block ................................................................................................... 85.80  

    For Horizontal Cores, Add  16.85 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  33.70 

. 
 02 41 19 13-0136 EA Drill 4" Diameter Core In >8" To 10" Brick/Concrete Block ................................................................................................... 97.51  

    For Horizontal Cores, Add  19.09 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  38.19 

. 
 02 41 19 13-0137 EA Drill 6" Diameter Core In >8" To 10" Brick/Concrete Block ................................................................................................. 137.31  

    For Horizontal Cores, Add  26.96 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  53.92 

. 
 02 41 19 13-0138 EA Drill 8" Diameter Core In >8" To 10" Brick/Concrete Block ................................................................................................. 228.06  

    For Horizontal Cores, Add  44.93 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  89.86 

. 
 02 41 19 13-0139 EA Drill 10" Diameter Core In >8" To 10" Brick/Concrete Block ............................................................................................... 257.28  

    For Horizontal Cores, Add  50.54 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  101.08 

. 
 02 41 19 13-0140 EA Drill 12" Diameter Core In >8" To 10" Brick/Concrete Block ............................................................................................... 286.24  

    For Horizontal Cores, Add  56.15 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  112.30 

. 
 02 41 19 13-0141 EA Drill 14" Diameter Core In >8" To 10" Brick/Concrete Block ............................................................................................... 315.61  

    For Horizontal Cores, Add  61.77 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  123.54 

. 
 02 41 19 13-0142 EA Drill 18" Diameter Core In >8" To 10" Brick/Concrete Block ............................................................................................... 345.74  

    For Horizontal Cores, Add  67.38 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  134.76 

XXXXXXX 
. 
 02 41 19 13-0143  >10" To 12" Thick Brick/Concrete Block Core Drilling (02 41 19 13-0094) 

. 

. 
 02 41 19 13-0144 EA Drill 1" Diameter Core In >10" To 12" Brick/Concrete Block ................................................................................................. 65.07  

    For Horizontal Cores, Add  12.74 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  25.48 

. 
 02 41 19 13-0145 EA Drill 1-1/2" Diameter Core In >10" To 12" Brick/Concrete Block ........................................................................................... 72.14  

    For Horizontal Cores, Add  14.15 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  28.31 

. 
 02 41 19 13-0146 EA Drill 2" Diameter Core In >10" To 12" Brick/Concrete Block ................................................................................................. 80.00  

    For Horizontal Cores, Add  15.73 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  31.45 

. 
 02 41 19 13-0147 EA Drill 3" Diameter Core In >10" To 12" Brick/Concrete Block ................................................................................................. 86.13  

    For Horizontal Cores, Add  16.85 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  33.70 

. 
 02 41 19 13-0148 EA Drill 4" Diameter Core In >10" To 12" Brick/Concrete Block ............................................................................................... 114.79  

    For Horizontal Cores, Add  22.47 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  44.93 
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. 
 02 41 19 13-0149 EA Drill 6" Diameter Core In >10" To 12" Brick/Concrete Block ............................................................................................... 149.06  

    For Horizontal Cores, Add  29.21 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  58.42 

. 
 02 41 19 13-0150 EA Drill 8" Diameter Core In >10" To 12" Brick/Concrete Block ............................................................................................... 240.01  

    For Horizontal Cores, Add  47.18 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  94.36 

. 
 02 41 19 13-0151 EA Drill 10" Diameter Core In >10" To 12" Brick/Concrete Block ............................................................................................. 258.19  

    For Horizontal Cores, Add  50.54 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  101.08 

. 
 02 41 19 13-0152 EA Drill 12" Diameter Core In >10" To 12" Brick/Concrete Block ............................................................................................. 298.64  

    For Horizontal Cores, Add  58.41 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  116.83 

XXXXXXX 
. 
 02 41 19 13-0153  >12" Thick Brick/Concrete Block Core Drilling (02 41 19 13-0094) 

. 

. 
 02 41 19 13-0154 IN Drill 1" Diameter Core In >12" Brick/Concrete Block ............................................................................................................... 7.90  

    For Horizontal Cores, Add  1.56 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  3.12 

. 
 02 41 19 13-0155 IN Drill 1-1/2" Diameter Core In >12" Brick/Concrete Block ........................................................................................................ 8.76  

    For Horizontal Cores, Add  1.73 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  3.46 

. 
 02 41 19 13-0156 IN Drill 2" Diameter Core In >12" Brick/Concrete Block ............................................................................................................... 9.72  

    For Horizontal Cores, Add  1.92 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  3.84 

. 
 02 41 19 13-0157 IN Drill 3" Diameter Core In >12" Brick/Concrete Block ............................................................................................................. 10.69  

    For Horizontal Cores, Add  2.11 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  4.21 

. 
 02 41 19 13-0158 IN Drill 4" Diameter Core In >12" Brick/Concrete Block ............................................................................................................. 14.24  

    For Horizontal Cores, Add  2.81 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  5.62 

. 
 02 41 19 13-0159 IN Drill 6" Diameter Core In >12" Brick/Concrete Block ............................................................................................................. 18.52  

    For Horizontal Cores, Add  3.65 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  7.31 

. 
 02 41 19 13-0160 IN Drill 8" Diameter Core In >12" Brick/Concrete Block ............................................................................................................. 29.85  

    For Horizontal Cores, Add  5.90 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  11.80 

. 
 02 41 19 13-0161 IN Drill 10" Diameter Core In >12" Brick/Concrete Block ........................................................................................................... 32.18  

    For Horizontal Cores, Add  6.34 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  12.69 

. 
 02 41 19 13-0162 IN Drill 12" Diameter Core In >12" Brick/Concrete Block ........................................................................................................... 37.08  

    For Horizontal Cores, Add  7.31 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  14.61 

XXXXXXX 
. 
 02 41 19 13-0163  Asphalt Core Drilling (02 41 19 13-0024) 

. 

. 
 02 41 19 13-0164  Up To 2" Thick Asphalt Core Drilling (02 41 19 13-0163) 

. 

. 
 02 41 19 13-0165 EA Drill 1" Diameter Core In Up To 2" Asphalt ........................................................................................................................... 19.31  

. 
 02 41 19 13-0166 EA Drill 1-1/2" Diameter Core In Up To 2" Asphalt ..................................................................................................................... 24.15  

. 
 02 41 19 13-0167 EA Drill 2" Diameter Core In Up To 2" Asphalt ........................................................................................................................... 30.18  

. 
 02 41 19 13-0168 EA Drill 3" Diameter Core In Up To 2" Asphalt ........................................................................................................................... 37.43  

. 
 02 41 19 13-0169 EA Drill 4" Diameter Core In Up To 2" Asphalt ........................................................................................................................... 47.10  

. 
 02 41 19 13-0170 EA Drill 6" Diameter Core In Up To 2" Asphalt ........................................................................................................................... 59.18  

. 
 02 41 19 13-0171 EA Drill 8" Diameter Core In Up To 2" Asphalt ........................................................................................................................... 73.71  

. 
 02 41 19 13-0172 EA Drill 10" Diameter Core In Up To 2" Asphalt ......................................................................................................................... 91.80  

. 
 02 41 19 13-0173 EA Drill 12" Diameter Core In Up To 2" Asphalt ....................................................................................................................... 114.72  

XXXXXXX 
. 
 02 41 19 13-0174  >2" To 3" Thick Asphalt Core Drilling (02 41 19 13-0163) 

. 

. 
 02 41 19 13-0175 EA Drill 1" Diameter Core In >2" To 3" Asphalt .......................................................................................................................... 24.14  

. 
 02 41 19 13-0176 EA Drill 1-1/2" Diameter Core In >2" To 3" Asphalt .................................................................................................................... 31.37  

. 
 02 41 19 13-0177 EA Drill 2" Diameter Core In >2" To 3" Asphalt .......................................................................................................................... 38.61  

. 
 02 41 19 13-0178 EA Drill 3" Diameter Core In >2" To 3" Asphalt .......................................................................................................................... 48.27  

. 
 02 41 19 13-0179 EA Drill 4" Diameter Core In >2" To 3" Asphalt .......................................................................................................................... 60.35  

. 
 02 41 19 13-0180 EA Drill 6" Diameter Core In >2" To 3" Asphalt .......................................................................................................................... 76.05  

. 
 02 41 19 13-0181 EA Drill 8" Diameter Core In >2" To 3" Asphalt .......................................................................................................................... 94.19  

. 
 02 41 19 13-0182 EA Drill 10" Diameter Core In >2" To 3" Asphalt ...................................................................................................................... 118.31  

. 
 02 41 19 13-0183 EA Drill 12" Diameter Core In >2" To 3" Asphalt ...................................................................................................................... 147.26  

XXXXXXX 
. 
 02 41 19 13-0184  >3" To 4" Thick Asphalt Core Drilling (02 41 19 13-0163) 

. 

. 
 02 41 19 13-0185 EA Drill 1" Diameter Core In >3" To 4" Asphalt .......................................................................................................................... 31.38  

. 
 02 41 19 13-0186 EA Drill 1-1/2" Diameter Core In >3" To 4" Asphalt .................................................................................................................... 39.84  

. 
 02 41 19 13-0187 EA Drill 2" Diameter Core In >3" To 4" Asphalt .......................................................................................................................... 49.49  

. 
 02 41 19 13-0188 EA Drill 3" Diameter Core In >3" To 4" Asphalt .......................................................................................................................... 61.57  

. 
 02 41 19 13-0189 EA Drill 4" Diameter Core In >3" To 4" Asphalt .......................................................................................................................... 77.29  

. 
 02 41 19 13-0190 EA Drill 6" Diameter Core In >3" To 4" Asphalt .......................................................................................................................... 96.62  

. 
 02 41 19 13-0191 EA Drill 8" Diameter Core In >3" To 4" Asphalt ........................................................................................................................ 120.84  

. 
 02 41 19 13-0192 EA Drill 10" Diameter Core In >3" To 4" Asphalt ...................................................................................................................... 150.99  

. 
 02 41 19 13-0193 EA Drill 12 Diameter Core In >3" To 4" Asphalt ........................................................................................................................ 188.39  

XXXXXXX 
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. 
 02 41 19 13-0194  >4" To 6" Thick Asphalt Core Drilling (02 41 19 13-0163) 

. 

. 
 02 41 19 13-0195 EA Drill 1" Diameter Core In >4" To 6" Asphalt .......................................................................................................................... 41.07  

. 
 02 41 19 13-0196 EA Drill 1-1/2" Diameter Core In >4" To 6" Asphalt .................................................................................................................... 50.74  

. 
 02 41 19 13-0197 EA Drill 2" Diameter Core In >4" To 6" Asphalt .......................................................................................................................... 62.81  

. 
 02 41 19 13-0198 EA Drill 3" Diameter Core In >4" To 6" Asphalt .......................................................................................................................... 79.77  

. 
 02 41 19 13-0199 EA Drill 4" Diameter Core In >4" To 6" Asphalt .......................................................................................................................... 99.13  

. 
 02 41 19 13-0200 EA Drill 6" Diameter Core In >4" To 6" Asphalt ........................................................................................................................ 123.32  

. 
 02 41 19 13-0201 EA Drill 8" Diameter Core In >4" To 6" Asphalt ........................................................................................................................ 154.83  

. 
 02 41 19 13-0202 EA Drill 10" Diameter Core In >4" To 6" Asphalt ...................................................................................................................... 193.44  

. 
 02 41 19 13-0203 EA Drill 12" Diameter Core In >4" To 6" Asphalt ...................................................................................................................... 241.74  

XXXXXXX 
. 
 02 41 19 13-0204  Manhole Core Drilling (02 41 19 13-0024) 

. 

. 
 02 41 19 13-0205 EA  Drill 4" Diameter Core In 6" Brick Manhole ......................................................................................................................... 211.43  

. 
 02 41 19 13-0206 EA  Drill 5" Diameter Core In 6" Brick Manhole ......................................................................................................................... 241.62  

. 
 02 41 19 13-0207 EA  Drill 6" Diameter Core In 6" Brick Manhole ......................................................................................................................... 281.80  

. 
 02 41 19 13-0208 EA  Drill 8" Diameter Core In 6" Brick Manhole ......................................................................................................................... 422.61  

. 
 02 41 19 13-0209 EA Drill 2" Diameter Core In 8" Concrete Manhole................................................................................................................... 283.29  

. 
 02 41 19 13-0210 EA Drill 3" Diameter Core In 8" Concrete Manhole................................................................................................................... 301.64  

. 
 02 41 19 13-0211 EA Drill 4" Diameter Core In 8" Concrete Manhole................................................................................................................... 332.07  

. 
 02 41 19 13-0212 EA Drill 5" Diameter Core In 8" Concrete Manhole................................................................................................................... 356.30  

. 
 02 41 19 13-0213 EA Drill 6" Diameter Core In 8" Concrete Manhole................................................................................................................... 422.58  

. 
 02 41 19 13-0214 EA Drill 8" Diameter Core In 8" Concrete Manhole................................................................................................................... 603.55  

. 
 02 41 19 13-0215 EA  Drill 2" Diameter Core In Fiberglass Manhole ....................................................................................................................... 28.10  

. 
 02 41 19 13-0216 EA  Drill 3" Diameter Core In Fiberglass Manhole ....................................................................................................................... 32.44  

. 
 02 41 19 13-0217 EA  Drill 4" Diameter Core In Fiberglass Manhole ....................................................................................................................... 35.14  

. 
 02 41 19 13-0218 EA  Drill 5" Diameter Core In Fiberglass Manhole ....................................................................................................................... 38.34  

. 
 02 41 19 13-0219 EA  Drill 6" Diameter Core In Fiberglass Manhole ....................................................................................................................... 42.18  

. 
 02 41 19 13-0220 EA  Drill 8" Diameter Core In Fiberglass Manhole ....................................................................................................................... 46.86  

XXXXXXX 
. 
 02 41 19 13-0221  Drilling In Concrete Per Inch Of Depth (02 41 19 13-0024) 

Note: Includes layout. 
. 
. 

 02 41 19 13-0222 IN  1/4" Diameter Drilling In Concrete Per Inch Of Depth ............................................................................................................. 2.22  
. 

 02 41 19 13-0223 IN  3/8" Diameter Drilling In Concrete Per Inch Of Depth ............................................................................................................. 2.33  
. 

 02 41 19 13-0224 IN  1/2" Diameter Drilling In Concrete Per Inch Of Depth ............................................................................................................. 2.50  
. 

 02 41 19 13-0225 IN  5/8" Diameter Drilling In Concrete Per Inch Of Depth ............................................................................................................. 2.65  
. 

 02 41 19 13-0226 IN  3/4" Diameter Drilling In Concrete Per Inch Of Depth ............................................................................................................. 2.92  
. 

 02 41 19 13-0227 IN  7/8" Diameter Drilling In Concrete Per Inch Of Depth ............................................................................................................. 3.15  
. 

 02 41 19 13-0228 IN  1" Diameter Drilling In Concrete Per Inch Of Depth ................................................................................................................ 3.32  
. 

 02 41 19 13-0229 IN  1-1/4" Diameter Drilling In Concrete Per Inch Of Depth .......................................................................................................... 3.66  
. 

 02 41 19 13-0230 IN  1-1/2" Diameter Drilling In Concrete Per Inch Of Depth .......................................................................................................... 4.15  

XXXXXXX 
. 
 02 41 19 13-0231  Drilling In Brick/Concrete Block Per Inch Of Depth (02 41 19 13-0024) 

Note: Includes layout. 
. 
. 

 02 41 19 13-0232 IN 1/4" Diameter Drilling In Brick/Concrete Block Per Inch Of Depth .......................................................................................... 1.85  
. 

 02 41 19 13-0233 IN 3/8" Diameter Drilling In Brick/Concrete Block Per Inch Of Depth .......................................................................................... 1.94  
. 

 02 41 19 13-0234 IN 1/2" Diameter Drilling In Brick/Concrete Block Per Inch Of Depth .......................................................................................... 2.08  
. 

 02 41 19 13-0235 IN 5/8" Diameter Drilling In Brick/Concrete Block Per Inch Of Depth .......................................................................................... 2.22  
. 

 02 41 19 13-0236 IN 3/4" Diameter Drilling In Brick/Concrete Block Per Inch Of Depth .......................................................................................... 2.43  
. 

 02 41 19 13-0237 IN 7/8" Diameter Drilling In Brick/Concrete Block Per Inch Of Depth .......................................................................................... 2.63  
. 

 02 41 19 13-0238 IN 1" Diameter Drilling In Brick/Concrete Block Per Inch Of Depth ............................................................................................. 2.76  
. 

 02 41 19 13-0239 IN 1-1/4" Diameter Drilling In Brick/Concrete Block Per Inch Of Depth ....................................................................................... 3.05  
. 

 02 41 19 13-0240 IN 1-1/2" Diameter Drilling In Brick/Concrete Block Per Inch Of Depth ....................................................................................... 3.80  

XXXXXXX 
. 
 02 41 19 13-0241  Drilling In Wood Or Plastic Per Inch Of Depth (02 41 19 13-0024) 

Note: Includes layout. 
. 
. 

 02 41 19 13-0242 IN 1/4" Diameter Drilling In Wood Or Plastic Per Inch Of Depth .................................................................................................. 0.91  
. 

 02 41 19 13-0243 IN 3/8" Diameter Drilling In Wood Or Plastic Per Inch Of Depth .................................................................................................. 0.97  
. 

 02 41 19 13-0244 IN 1/2" Diameter Drilling In Wood Or Plastic Per Inch Of Depth .................................................................................................. 1.04  
. 

 02 41 19 13-0245 IN 5/8" Diameter Drilling In Wood Or Plastic Per Inch Of Depth .................................................................................................. 1.10  
. 

 02 41 19 13-0246 IN 3/4" Diameter Drilling In Wood Or Plastic Per Inch Of Depth .................................................................................................. 1.21  
. 

 02 41 19 13-0247 IN 7/8" Diameter Drilling In Wood Or Plastic Per Inch Of Depth .................................................................................................. 1.31  
. 

 02 41 19 13-0248 IN 1" Diameter Drilling In Wood Or Plastic Per Inch Of Depth ..................................................................................................... 1.38  
. 

 02 41 19 13-0249 IN 1-1/4" Diameter Drilling In Wood Or Plastic Per Inch Of Depth .............................................................................................. 1.52  
. 

 02 41 19 13-0250 IN 1-1/2" Diameter Drilling In Wood Or Plastic Per Inch Of Depth .............................................................................................. 1.80  

XXXXXXX 
. 
 02 41 19 13-0251  Drilling In Drywall Or Plaster Per Inch Of Depth (02 41 19 13-0024) 

Note: Includes layout, high efficiency particulate air (HEPA) vacuum and protection. 
. 
. 

 02 41 19 13-0252 IN 1/4" Diameter Drilling In Drywall Or Plaster Per Inch Of Depth ............................................................................................... 0.91  
. 

 02 41 19 13-0253 IN 3/8" Diameter Drilling In Drywall Or Plaster Per Inch Of Depth ............................................................................................... 0.97  
. 

 02 41 19 13-0254 IN 1/2" Diameter Drilling In Drywall Or Plaster Per Inch Of Depth ............................................................................................... 1.04  
. 

 02 41 19 13-0255 IN 5/8" Diameter Drilling In Drywall Or Plaster Per Inch Of Depth ............................................................................................... 1.10  
. 

 02 41 19 13-0256 IN 3/4" Diameter Drilling In Drywall Or Plaster Per Inch Of Depth ............................................................................................... 1.21  
. 

 02 41 19 13-0257 IN 7/8" Diameter Drilling In Drywall Or Plaster Per Inch Of Depth ............................................................................................... 1.31  
. 

 02 41 19 13-0258 IN 1" Diameter Drilling In Drywall Or Plaster Per Inch Of Depth .................................................................................................. 1.38  
. 

 02 41 19 13-0259 IN 1-1/4" Diameter Drilling In Drywall Or Plaster Per Inch Of Depth ........................................................................................... 1.52  
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. 
 02 41 19 13-0260 IN 1-1/2" Diameter Drilling In Drywall Or Plaster Per Inch Of Depth ............................................................................................ 1.80  

XXXXXXX 
. 
 02 41 19 13-0261  Limestone Core Drilling (02 41 19 13-0024) 

. 

. 
 02 41 19 13-0262  10" To 14" Thick Limestone Core Drilling (02 41 19 13-0261) 

. 

. 
 02 41 19 13-0263 EA Drill 1" Diameter Core In 10" To 14" Limestone .................................................................................................................... 60.65  

. 
 02 41 19 13-0264 EA Drill 1-1/2" Diameter Core In 10" To 14" Limestone .............................................................................................................. 72.84  

. 
 02 41 19 13-0265 EA Drill 2" Diameter Core In 10" To 14" Limestone .................................................................................................................... 79.01  

. 
 02 41 19 13-0266 EA Drill 3" Diameter Core In 10" To 14" Limestone .................................................................................................................... 91.38  

. 
 02 41 19 13-0267 EA Drill 4" Diameter Core In 10" To 14" Limestone .................................................................................................................. 103.76  

. 
 02 41 19 13-0268 EA Drill 6" Diameter Core In 10" To 14" Limestone .................................................................................................................. 146.20  

. 
 02 41 19 13-0269 EA Drill 8" Diameter Core In 10" To 14" Limestone .................................................................................................................. 243.07  

XXXXXXX 
. 
 02 41 19 13-0270  15" To 18" Thick Limestone Core Drilling (02 41 19 13-0261) 

. 

. 
 02 41 19 13-0271 EA Drill 1" Diameter Core In 15" To 18" Limestone .................................................................................................................... 66.78  

. 
 02 41 19 13-0272 EA Drill 1-1/2" Diameter Core In 15" To 18" Limestone .............................................................................................................. 78.99  

. 
 02 41 19 13-0273 EA Drill 2" Diameter Core In 15" To 18" Limestone .................................................................................................................... 85.21  

. 
 02 41 19 13-0274 EA Drill 3" Diameter Core In 15" To 18" Limestone .................................................................................................................... 91.64  

. 
 02 41 19 13-0275 EA Drill 4" Diameter Core In 15" To 18" Limestone .................................................................................................................. 122.14  

. 
 02 41 19 13-0276 EA Drill 6" Diameter Core In 15" To 18" Limestone .................................................................................................................. 158.61  

. 
 02 41 19 13-0277 EA Drill 8" Diameter Core In 15" To 18" Limestone .................................................................................................................. 255.74  

XXXXXXX 
. 
 02 41 19 13-0278  19" To 24" Thick Limestone Core Drilling (02 41 19 13-0261) 

. 

. 
 02 41 19 13-0279 EA  Drill 1" Diameter Core In 19" To 24" Limestone .................................................................................................................... 72.88  

. 
 02 41 19 13-0280 EA  Drill 1-1/2" Diameter Core In 19" To 24" Limestone .............................................................................................................. 85.13  

. 
 02 41 19 13-0281 EA  Drill 2" Diameter Core In 19" To 24" Limestone .................................................................................................................... 91.39  

. 
 02 41 19 13-0282 EA  Drill 3" Diameter Core In 19" To 24" Limestone .................................................................................................................. 103.87  

. 
 02 41 19 13-0283 EA  Drill 4" Diameter Core In 19" To 24" Limestone .................................................................................................................. 146.45  

. 
 02 41 19 13-0284 EA  Drill 6" Diameter Core In 19" To 24" Limestone .................................................................................................................. 183.03  

. 
 02 41 19 13-0285 EA  Drill 8" Diameter Core In 19" To 24" Limestone .................................................................................................................. 274.43  

XXXXXXX 
. 
 02 41 19 13-0286  Minimum Charge For Core Drilling (02 41 19 13-0024) 

. 

. 
 02 41 19 13-0287 EA Core Drill Minimum Charge ................................................................................................................................................. 835.42  

Note: For projects where the total core drilling charge is less than the minimum charge, use task "Minimum 
Charge For Core Drilling" exclusively. Task "Minimum Charge For Core Drilling" should not be used in 
conjunction with any other tasks in this section. Does not apply to sections "Drilling In Concrete Per Inch Of 
Depth" or "Drilling In Brick Or Block Per Inch Of Depth". 

XXXXXXX 
. 
 02 41 19 13-0288  Cutouts (02 41 19 13) 

Note: Includes saw cutting and removal of material. Not to be used for openings greater than 24 SF. 
. 
. 
 02 41 19 13-0289  Reinforced Concrete Slab On Grade Cutouts (02 41 19 13-0288) 

. 

. 
 02 41 19 13-0290 SF 4" Thick Reinforced Concrete Slab On Grade Cutouts, <24 SF ........................................................................................... 49.67  

. 
 02 41 19 13-0291 SF 6" Thick Reinforced Concrete Slab On Grade Cutouts, <24 SF ........................................................................................... 52.68  

. 
 02 41 19 13-0292 SF 8" Thick Reinforced Concrete Slab On Grade Cutouts, <24 SF ........................................................................................... 55.68  

. 
 02 41 19 13-0293 SF 10" Thick Reinforced Concrete Slab On Grade Cutouts, <24 SF ......................................................................................... 58.70  

. 
 02 41 19 13-0294 SF 12" Thick Reinforced Concrete Slab On Grade Cutouts, <24 SF ......................................................................................... 60.20  

XXXXXXX 
. 
 02 41 19 13-0295  Reinforced Concrete Elevated Slab Cutouts (02 41 19 13-0288) 

Note: Includes cutting and removing steel decking. 
. 
. 

 02 41 19 13-0296 SF 4" Thick Reinforced Concrete Elevated Slab Cutouts, <24 SF ............................................................................................. 60.53  
. 

 02 41 19 13-0297 SF 6" Thick Reinforced Concrete Elevated Slab Cutouts, <24 SF ............................................................................................. 64.20  
. 

 02 41 19 13-0298 SF 8" Thick Reinforced Concrete Elevated Slab Cutouts, <24 SF ............................................................................................. 67.87  
. 

 02 41 19 13-0299 SF 10" Thick Reinforced Concrete Elevated Slab Cutouts, <24 SF ........................................................................................... 71.54  
. 

 02 41 19 13-0300 SF 12" Thick Reinforced Concrete Elevated Slab Cutouts, <24 SF ........................................................................................... 73.38  

XXXXXXX 
. 
 02 41 19 13-0301  Reinforced Concrete Wall Cutouts (02 41 19 13-0288) 

. 

. 
 02 41 19 13-0302 SF 4" Thick Reinforced Concrete Wall Cutouts, <24 SF ............................................................................................................ 62.09  

. 
 02 41 19 13-0303 SF 6" Thick Reinforced Concrete Wall Cutouts, <24 SF ............................................................................................................ 65.85  

. 
 02 41 19 13-0304 SF 8" Thick Reinforced Concrete Wall Cutouts, <24 SF ............................................................................................................ 69.62  

. 
 02 41 19 13-0305 SF 10" Thick Reinforced Concrete Wall Cutouts, <24 SF .......................................................................................................... 73.38  

. 
 02 41 19 13-0306 SF 12" Thick Reinforced Concrete Wall Cutouts, <24 SF .......................................................................................................... 75.25  

XXXXXXX 
. 
 02 41 19 13-0307  Brick Wall Cutouts (02 41 19 13-0288) 

Note: Excludes toothing. 
. 
. 

 02 41 19 13-0308 SF 4" Thick Brick Wall Cutouts, <24 SF ..................................................................................................................................... 18.81  
. 

 02 41 19 13-0309 SF 6" Thick Brick Wall Cutouts, <24 SF ..................................................................................................................................... 31.04  
. 

 02 41 19 13-0310 SF 8" Thick Brick Wall Cutouts, <24 SF ..................................................................................................................................... 43.23  
. 

 02 41 19 13-0311 SF 10" Thick Brick Wall Cutouts, <24 SF ................................................................................................................................... 52.68  
. 

 02 41 19 13-0312 SF 12" Thick Brick Wall Cutouts, <24 SF ................................................................................................................................... 63.03  
. 

 02 41 19 13-0313 SF 16" Thick Brick Wall Cutouts, <24 SF ................................................................................................................................... 74.32  

XXXXXXX 
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. 
 02 41 19 13-0314  Concrete Block Wall Cutouts (02 41 19 13-0288) 

Note: Excludes toothing. 
. 
. 

 02 41 19 13-0315 SF 4" Thick Concrete Block Wall Cutouts, <24 SF ..................................................................................................................... 31.12  
. 

 02 41 19 13-0316 SF 6" Thick Concrete Block Wall Cutouts, <24 SF ..................................................................................................................... 32.96  
. 

 02 41 19 13-0317 SF 8" Thick Concrete Block Wall Cutouts, <24 SF ..................................................................................................................... 34.80  
. 

 02 41 19 13-0318 SF 10" Thick Concrete Block Wall Cutouts, <24 SF ................................................................................................................... 36.69  
. 

 02 41 19 13-0319 SF 12" Thick Concrete Block Wall Cutouts, <24 SF ................................................................................................................... 37.63  
. 

 02 41 19 13-0320 SF 16" Thick Concrete Block Wall Cutouts, <24 SF ................................................................................................................... 39.51  

XXXXXXX 
. 
 02 41 19 13-0321  Limestone Cutouts (02 41 19 13-0288) 

. 

. 
 02 41 19 13-0322 SF 2" Thick Limestone Cutouts, <24 SF .................................................................................................................................... 52.68  

. 
 02 41 19 13-0323 SF 4" Thick Limestone Cutouts, <24 SF .................................................................................................................................... 63.97  

. 
 02 41 19 13-0324 SF 6" Thick Limestone Cutouts, <24 SF .................................................................................................................................... 67.73  

. 
 02 41 19 13-0325 SF 8" Thick Limestone Cutouts, <24 SF .................................................................................................................................... 71.49  

. 
 02 41 19 13-0326 SF 10" Thick Limestone Cutouts, <24 SF .................................................................................................................................. 75.25  

. 
 02 41 19 13-0327 SF 12" Thick Limestone Cutouts, <24 SF .................................................................................................................................. 79.02  

XXXXXXX 
. 
 02 41 19 13-0328  Toothing Masonry Cutouts (02 41 19 13-0288) 

Note: For use where existing masonry must be removed in a toothing pattern along horizontal and vertical mortar 
joints. VLF measurement includes all horizontal cutting. 

. 

. 
 02 41 19 13-0329 VLF Brick, Soft Old Mortar, Toothing Masonry Cutouts ................................................................................................................ 18.81  

. 
 02 41 19 13-0330 VLF Brick, Hard Mortar, Toothing Masonry Cutouts ..................................................................................................................... 25.40  

. 
 02 41 19 13-0331 VLF Concrete Block, Soft Old Mortar, Toothing Masonry Cutouts ............................................................................................... 11.29  

. 
 02 41 19 13-0332 VLF Concrete Block, Hard Mortar, Toothing Masonry Cutouts .................................................................................................... 15.05  

XXXXXXX 
. 
 02 41 19 13-0333  Minimum Charge For Cutouts (02 41 19 13-0288) 

Note: For projects where the total cutouts charge is less than the minimum charge, use this task exclusively. This 
task should not be used in conjunction with any other tasks in this section. 

. 

. 
 02 41 19 13-0334 EA Cutouts Minimum Charge ................................................................................................................................................... 376.28  

XXXXXXX 
. 
 02 41 19 13-0335  Exterior Masonry Removal (02 41 19 13) 

. 

. 
 02 41 19 13-0336  Masonry Columns Removal (Interior And Exterior) (02 41 19 13-0335) 

. 

. 
 02 41 19 13-0337 VLF 8" x 8" Masonry Column Removal ........................................................................................................................................ 14.47  

. 
 02 41 19 13-0338 VLF 10" x 10" Masonry Column Removal .................................................................................................................................... 22.62  

. 
 02 41 19 13-0339 VLF 12" x 12" Masonry Column Removal .................................................................................................................................... 28.98  

. 
 02 41 19 13-0340 VLF 14" x 14" Masonry Column Removal .................................................................................................................................... 36.27  

. 
 02 41 19 13-0341 VLF 16" x 16" Masonry Column Removal .................................................................................................................................... 44.56  

. 
 02 41 19 13-0342 CF Masonry Column Removal, Per CF Of Masonry Removed; For Other Sizes Over 16" Square ............................................ 25.02  

XXXXXXX 
. 
 02 41 19 13-0343  Masonry Chimney Removal (02 41 19 13-0335) 

. 

. 
 02 41 19 13-0344 CF Up To 3 CF/VLF Chimney Removal, Per CF Of Masonry Removed .................................................................................... 29.36  

. 
 02 41 19 13-0345 CF >3 To 10 CF/VLF Chimney Removal, Per CF Of Masonry Removed ................................................................................... 22.03  

. 
 02 41 19 13-0346 CF  >10 To 20 CF/VLF Chimney Removal, Per CF Of Masonry Removed ................................................................................. 16.87  

. 
 02 41 19 13-0347 CF >20 CF/VLF Chimney Removal, Per CF Of Masonry Removed ........................................................................................... 11.68  

XXXXXXX 
. 
 02 41 19 13-0348  Remove And Reset Precast, Stone Or Masonry Coping (02 41 19 13-0335) 

Note: Includes removing, cleaning, and resetting coping with new ties and mortar. Excludes finished edge saw 
cutting at the intersection between demolition and undisturbed areas. See CSI section 02 41 19 13-0001 for saw 
cutting. 

. 

. 
 02 41 19 13-0349 LF  Up To 8" Wide, Remove And Reset Precast, Stone Or Masonry Coping ............................................................................. 20.12  

. 
 02 41 19 13-0350 LF  >8" To 12" Wide, Remove And Reset Precast, Stone Or Masonry Coping .......................................................................... 29.73  

. 
 02 41 19 13-0351 LF  >12" To 24" Wide, Remove And Reset Precast, Stone Or Masonry Coping ........................................................................ 56.19  

XXXXXXX 
. 
 02 41 19 13-0352  Facade Removal (02 41 19 13-0335) 

Note: Includes any saw cutting that may be required for size reduction into manageable pieces for handling and 
disposal. Excludes finished edge saw cutting at the intersection between demolition and undisturbed areas. See 
CSI section 02 41 19 13-0001 for saw cutting. 

. 

. 
 02 41 19 13-0353 SF Stone Or Brick Veneer Facade Removal ................................................................................................................................ 5.51  

    For Cleaning and Storage For Reuse, Add  8.27 

XXXXXXX 
. 
 02 41 19 13-0354  Exterior Masonry Removal (02 41 19 13-0335) 

Note: Includes any saw cutting that may be required for size reduction into manageable pieces for handling and 
disposal. Salvage modifier includes removing mortar, scraping, cleaning, placement on pallets and storage on 
site. Excludes finished edge saw cutting at the intersection between demolition and undisturbed areas. See CSI 
section 02 41 19 13-0001 for saw cutting. 

. 

. 
 02 41 19 13-0355 SF Demolish 4" Thick Non Reinforced Concrete Block Exterior Wall ........................................................................................... 4.85  

. 
 02 41 19 13-0356 SF Demolish 6" Thick Non Reinforced Concrete Block Exterior Wall ........................................................................................... 5.46  

. 
 02 41 19 13-0357 SF Demolish 8" Thick Non Reinforced Concrete Block Exterior Wall ........................................................................................... 6.61  

. 
 02 41 19 13-0358 SF Demolish 10" Thick Non Reinforced Concrete Block Exterior Wall ......................................................................................... 7.23  

. 
 02 41 19 13-0359 SF Demolish 12" Thick Non Reinforced Concrete Block Exterior Wall ......................................................................................... 7.93  

. 
 02 41 19 13-0360 SF Demolish 16" Thick Non Reinforced Concrete Block Exterior Wall ......................................................................................... 9.92  

. 
 02 41 19 13-0361 SF Demolish 4" Thick Reinforced Concrete Block Exterior Wall .................................................................................................. 5.73  
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. 
 02 41 19 13-0362 SF Demolish 6" Thick Reinforced Concrete Block Exterior Wall .................................................................................................. 6.55  

. 
 02 41 19 13-0363 SF Demolish 8" Thick Reinforced Concrete Block Exterior Wall .................................................................................................. 7.93  

. 
 02 41 19 13-0364 SF Demolish 10" Thick Reinforced Concrete Block Exterior Wall ................................................................................................ 8.67  

. 
 02 41 19 13-0365 SF Demolish 12" Thick Reinforced Concrete Block Exterior Wall ................................................................................................ 9.52  

. 
 02 41 19 13-0366 SF Demolish 16" Thick Reinforced Concrete Block Exterior Wall .............................................................................................. 11.91  

. 
 02 41 19 13-0367 SF Demolish 4" Thick Brick Exterior Wall ..................................................................................................................................... 4.85  

    For Cleaning and Storage For Reuse, Add  7.28 
. 

 02 41 19 13-0368 SF Demolish 6" Thick Brick Exterior Wall ..................................................................................................................................... 5.46  
    For Cleaning and Storage For Reuse, Add  8.19 

. 
 02 41 19 13-0369 SF Demolish 8" Thick Brick Exterior Wall ..................................................................................................................................... 6.61  

    For Cleaning and Storage For Reuse, Add  9.92 
. 

 02 41 19 13-0370 SF Demolish 10" Thick Brick Exterior Wall ................................................................................................................................... 7.23  
    For Cleaning and Storage For Reuse, Add  10.85 

. 
 02 41 19 13-0371 SF Demolish 12" Thick Brick Exterior Wall ................................................................................................................................... 7.93  

    For Cleaning and Storage For Reuse, Add  11.90 
. 

 02 41 19 13-0372 SF Demolish 16" Thick Brick Exterior Wall ................................................................................................................................... 9.92  
    For Cleaning and Storage For Reuse, Add  14.88 

. 
 02 41 19 13-0373 CF  Exterior Brick, Concrete Block Or Composite Removal ........................................................................................................ 14.10  

    For Cleaning and Storage For Reuse, Add  21.15 

XXXXXXX 
. 
 02 41 19 13-0374  Lintel Removal (02 41 19 13-0335) 

Note: Includes any saw cutting that may be required for size reduction into manageable pieces for handling and 
disposal.  Excludes finished edge saw cutting at the intersection between demolition and undisturbed areas. See 
CSI section 02 41 19 13-0001 for saw cutting. 

. 

. 
 02 41 19 13-0375 LF Demolish Steel Lintel ............................................................................................................................................................ 13.41  

. 
 02 41 19 13-0376 LF Demolish Concrete Or Stone Lintel ...................................................................................................................................... 17.88  

. 
 02 41 19 13-0377 LF Demolish Steel Shelf Angle .................................................................................................................................................. 14.15  

XXXXXXX 
. 
 02 41 19 13-0378  Reinstall Lintel (02 41 19 13-0335) 

Note: Excludes finished edge saw cutting at the intersection between demolition and undisturbed areas. See CSI 
section 02 41 19 13-0001 for saw cutting. 

. 

. 
 02 41 19 13-0379 LF Clean, Prime And Paint Steel Shelf Angle Or Lintel ................................................................................................................ 8.44  

. 
 02 41 19 13-0380 LF Reinstall Existing Concrete Or Stone Lintel .......................................................................................................................... 17.88  

. 
 02 41 19 13-0381 LF Reinstall Existing Steel Shelf Angle ...................................................................................................................................... 47.94  

Note: Includes fasteners. 
. 

 02 41 19 13-0382 LF Reinstall Existing Steel Lintel ................................................................................................................................................ 19.87  
. 

 02 41 19 13-0383 LF Removal And Replacement Of Steel Shelf Angle Over Window Openings At Cavity Walls ................................................. 84.34  
. 

 02 41 19 13-0384 LF Removal And Replacement Of Steel Lintel Over Window Openings .................................................................................. 137.64  

XXXXXXX 
. 
 02 41 19 13-0385  Exterior Concrete Wall Removal (02 41 19 13) 

. 

. 
 02 41 19 13-0386 SF Demolish 4" Thick Reinforced Concrete Exterior Wall ............................................................................................................ 6.43  

. 
 02 41 19 13-0387 SF Demolish 6" Thick Reinforced Concrete Exterior Wall .......................................................................................................... 11.66  

. 
 02 41 19 13-0388 SF Demolish 8" Thick Reinforced Concrete Exterior Wall .......................................................................................................... 14.65  

. 
 02 41 19 13-0389 SF Demolish 10" Thick Reinforced Concrete Exterior Wall ........................................................................................................ 17.28  

. 
 02 41 19 13-0390 SF Demolish 12" Thick Reinforced Concrete Exterior Wall ........................................................................................................ 20.43  

XXXXXXX 
. 
 02 41 19 13-0391  Elevated Concrete Removal (02 41 19 13) 

. 

. 
 02 41 19 13-0392 CF Elevated Concrete Beam/Slab/Steps Removal, Reinforced ................................................................................................. 12.61  

XXXXXXX 
. 
 02 41 19 16  Selective Interior Demolition (02 41 19) 

Note: Includes break-up of material, loading into truck or dumpster and clean-up. 
. 
. 
 02 41 19 16-0001  Floor Removal (02 41 19 16) 

. 

. 
 02 41 19 16-0002  Scarify Concrete (02 41 19 16-0001) 

Note: Up to 1/4" removal per pass. 
. 
. 

 02 41 19 16-0003 SF Scarify Concrete Floor ............................................................................................................................................................ 0.31  
. 

 02 41 19 16-0004 SF Scarify Concrete Tread And Riser .......................................................................................................................................... 2.54  
. 

 02 41 19 16-0005 SF Scarify Concrete Wall ............................................................................................................................................................. 2.31  

XXXXXXX 
. 
 02 41 19 16-0006  Fireproofing Removal (02 41 19 16) 

. 

. 
 02 41 19 16-0007 SF  Removal Of Fireproofing From Concrete Or Steel .................................................................................................................. 1.23  

XXXXXXX 
. 
 02 41 19 16-0008  Demolish Ceiling (02 41 19 16) 

. 

. 
 02 41 19 16-0009 SF Demolish Drywall Ceiling ........................................................................................................................................................ 0.94  

. 
 02 41 19 16-0010 SF Demolish Furred Plastered Ceiling ......................................................................................................................................... 2.20  

. 
 02 41 19 16-0011 SF Demolish Suspended Plastered Ceiling And Suspension System .......................................................................................... 1.69  

XXXXXXX 
. 
 02 41 19 16-0012  Demolish Concrete Stair (02 41 19 16) 

. 

. 
 02 41 19 16-0013 CF  Demolish Interior Reinforced Concrete Stairs ......................................................................................................................... 7.93  

. 
 02 41 19 16-0014 CF Demolish Exterior Reinforced Concrete Stairs ........................................................................................................................ 6.71  

XXXXXXX 
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. 
 02 41 19 16-0015  Demolish Interior Partition/Wall (02 41 19 16) 

Note: Price includes knock down, loading, clean-up. 
. 
. 
 02 41 19 16-0016  Demolish Masonry And Concrete Interior Partition/Walls (02 41 19 16-0015) 

Note: Includes saw cutting, knock down, loading and clean-up. 
. 
. 
 02 41 19 16-0017  Demolish Concrete Block Interior Partition/Walls (02 41 19 16-0016) 

. 

. 
 02 41 19 16-0018 SF Demolish 4" Thick Non Reinforced Concrete Block Interior Partition/Wall .............................................................................. 5.14  

. 
 02 41 19 16-0019 SF Demolish 6" Thick Non Reinforced Concrete Block Interior Partition/Wall .............................................................................. 5.48  

. 
 02 41 19 16-0020 SF Demolish 8" Thick Non Reinforced Concrete Block Interior Partition/Wall .............................................................................. 6.18  

. 
 02 41 19 16-0021 SF Demolish 12" Thick Non Reinforced Concrete Block Interior Partition/Wall ............................................................................ 7.94  

. 
 02 41 19 16-0022 SF Demolish 16" Thick Non Reinforced Concrete Block Interior Partition/Wall ............................................................................ 9.93  

. 
 02 41 19 16-0023 SF Demolish 4" Thick Reinforced Concrete Block Interior Partition/Wall ..................................................................................... 6.16  

. 
 02 41 19 16-0024 SF Demolish 6" Thick Reinforced Concrete Block Interior Partition/Wall ..................................................................................... 6.58  

. 
 02 41 19 16-0025 SF Demolish 8" Thick Reinforced Concrete Block Interior Partition/Wall ..................................................................................... 7.43  

. 
 02 41 19 16-0026 SF Demolish 12" Thick Reinforced Concrete Block Interior Partition/Wall ................................................................................... 9.53  

. 
 02 41 19 16-0027 SF Demolish 16" Thick Reinforced Concrete Block Interior Partition/Wall ................................................................................. 11.91  

XXXXXXX 
. 
 02 41 19 16-0028  Demolish Brick Interior Partition/Walls (02 41 19 16-0016) 

. 

. 
 02 41 19 16-0029 SF Demolish 4" Thick Brick Interior Partition/Wall ........................................................................................................................ 5.14  

. 
 02 41 19 16-0030 SF Demolish 8" Thick Brick Interior Partition/Wall ........................................................................................................................ 6.18  

. 
 02 41 19 16-0031 SF Demolish 12" Thick Brick Interior Partition/Wall ...................................................................................................................... 7.93  

. 
 02 41 19 16-0032 SF Demolish 16" Thick Brick Interior Partition/Wall ...................................................................................................................... 9.92  

XXXXXXX 
. 
 02 41 19 16-0033  Demolish Glass Block Interior Partition/Walls (02 41 19 16-0016) 

. 

. 
 02 41 19 16-0034 SF Demolish Glass Block Interior Partition/Walls ......................................................................................................................... 4.41  

XXXXXXX 
. 
 02 41 19 16-0035  Demolish Concrete Interior Partition/Walls (02 41 19 16-0016) 

See CSI section 02 41 16 13-0021 for concrete foundation demolition. 
. 
. 

 02 41 19 16-0036 SF Demolish 6" Thick Non Reinforced Concrete Interior Partition/Wall ....................................................................................... 9.35  
. 

 02 41 19 16-0037 SF Demolish 8" Thick Non Reinforced Concrete Interior Partition/Wall ..................................................................................... 11.68  
. 

 02 41 19 16-0038 SF Demolish 12" Thick Non Reinforced Concrete Interior Partition/Wall ................................................................................... 16.35  
. 

 02 41 19 16-0039 SF Demolish 6" Thick Reinforced Concrete Interior Partition/Wall ............................................................................................. 11.22  
. 

 02 41 19 16-0040 SF Demolish 8" Thick Reinforced Concrete Interior Partition/Wall ............................................................................................. 14.10  
. 

 02 41 19 16-0041 SF Demolish 12" Thick Reinforced Concrete Interior Partition/Wall ........................................................................................... 19.62  

XXXXXXX 
. 
 02 41 19 16-0042  Demolish Terra-Cotta Block Interior Partition/Walls (02 41 19 16-0016) 

. 

. 
 02 41 19 16-0043 SF Demolish Up To 6" Thick Terra-Cotta Block Interior Partition/Wall Finished With Plaster ...................................................... 1.77  

XXXXXXX 
. 
 02 41 19 16-0044  Demolish Stud Framed Interior Partition/Walls (02 41 19 16-0015) 

Note: Includes knock down, loading and clean-up. Includes demo of insulation if required. 
. 
. 

 02 41 19 16-0045 SF Demolish Wood Or Metal Framed Interior Partition/Wall With Drywall 1 Side ........................................................................ 3.12  
    For Heights >14' To 20', Add  0.47 
    For Heights >20', Add  0.62 

. 
 02 41 19 16-0046 SF Demolish Wood Or Metal Framed Interior Partition/Wall With Drywall 2 Sides....................................................................... 3.63  

    For Heights >14' To 20', Add  0.54 
    For Heights >20', Add  0.73 

. 
 02 41 19 16-0047 SF Demolish Wood Or Metal Framed Interior Partition/Wall With Plaster And Lath 1 Side .......................................................... 3.98  

    For Heights >14' To 20', Add  0.60 
    For Heights >20', Add  0.80 

. 
 02 41 19 16-0048 SF Demolish Wood Or Metal Framed Interior Partition/Wall With Plaster And Lath 2 Sides ........................................................ 5.54  

    For Heights >14' To 20', Add  0.83 
    For Heights >20', Add  1.11 

. 
 02 41 19 16-0049 SF Demolish Plaster And Lath From 1 Side Of An Interior Partition/Wall ..................................................................................... 1.64  

    For Heights >14' To 20', Add  0.25 
    For Heights >20', Add  0.33 

. 
 02 41 19 16-0050 SF Demolish Plaster And Lath From 2 Sides Of An Interior Partition/Wall ................................................................................... 1.96  

    For Heights >14' To 20', Add  0.29 
    For Heights >20', Add  0.39 

XXXXXXX 
. 
 02 42  Removal and Salvage of Construction Materials (02 40) 

. 

. 
 02 42 21  Salvage of Construction Materials (02 42) 

Note: Includes placement on pallets and storage on site. 
. 
. 
 02 42 21 35  Roofing Salvage (02 42 21) 

. 

. 
 02 42 21 35-0001  Clay Tile Roof Remove And Salvage For Re-use (02 42 21 35) 

Note: Includes removing mortar, scraping, cleaning, placement on pallets and storage on site. 
. 
. 

 02 42 21 35-0002 SQ Removal Of Clay Roof Tile, Salvage For Re-use................................................................................................................ 286.83  

XXXXXXX 
. 
 02 42 21 47  Flooring Salvage (02 42 21) 

. 

. 
 02 42 21 47-0001  Remove And Salvage For Re-Use (02 42 21 47) 

Note: Includes removing mortar, scraping, cleaning, placement on pallets and storage on site. 
. 
. 

 02 42 21 47-0002 SF  Removal Of Brick Flooring And Salvage ................................................................................................................................. 2.61  
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. 
 02 42 21 47-0003 SF  Removal Of Ceramic/Quarry Tile Floor And Salvage ............................................................................................................. 2.61  

. 
 02 42 21 47-0004 SF  Removal Of Terrazzo Flooring And Salvage ........................................................................................................................... 3.61  

. 
 02 42 21 47-0005 SF  Removal Of Wood Strip Flooring And Salvage ....................................................................................................................... 2.11  

. 
 02 42 21 47-0006 SF  Removal Of Wood Parquet Flooring And Salvage .................................................................................................................. 1.11  

. 
 02 42 21 47-0007 SF  Removal Of Resilient/Linoleum Flooring And Salvage ........................................................................................................... 0.80  

XXXXXXX 
. 
 02 43  Structure Moving (02 40) 

. 

. 
 02 43 13  Structure Relocation (02 43) 

Note: Includes disconnection of utilities, moving of structure, one day move (excludes travel expenses and lodging), up to 24' 
wide. Reset on new foundations and hook up to utilities. 

. 

. 
 02 43 13 13  Building Relocation (02 43 13) 

. 

. 
 02 43 13 13-0001  Move Relocatable Structures (Trailer, Mobile Facilities, etc.), Complete (02 43 13 

13) 
Note: Includes disconnect portable from foundation, separate relocatable unit and attachments as needed for 
transport, secure all relocatable attachments (awnings, steps, ramps, railing, etc.) for transport, transport 
relocatable and attachments to new location, including permits and police escort, connect to foundation per 
approved specifications/details, including welding and/or hurricane anchoring as needed. 

. 

. 
 02 43 13 13-0002 SF Up To 800 SF, Move Relocatable Metal Frame Building ...................................................................................................... 36.26  

. 
 02 43 13 13-0003 SF >800 To 920 SF, Move Relocatable Metal Frame Building ................................................................................................... 34.28  

. 
 02 43 13 13-0004 SF >920 SF, Move Relocatable Metal Frame Building ............................................................................................................... 32.08  

. 
 02 43 13 13-0005 SF Up To 800 SF, Move Relocatable Wood Frame Building...................................................................................................... 29.09  

. 
 02 43 13 13-0006 SF >800 To 920 SF, Move Relocatable Wood Frame Building .................................................................................................. 27.19  

. 
 02 43 13 13-0007 SF >920 SF, Move Relocatable Wood Frame Building .............................................................................................................. 24.06  

. 
 02 43 13 13-0008 SF Up To 800 SF, Move Relocatable Wood/Metal Frame Building ............................................................................................ 35.24  

. 
 02 43 13 13-0009 SF >800 To 920 SF, Move Relocatable Wood/Metal Frame Building ........................................................................................ 32.08  

. 
 02 43 13 13-0010 SF >920 SF, Move Relocatable Wood/Metal Frame Building .................................................................................................... 27.19  

XXXXXXX 
. 
 02 50  Site Remediation (02) 

. 

. 
 02 58  Snow Control (02 50) 

. 

. 
 02 58 13  Snow Fencing (02 58) 

. 

. 
 02 58 13 00-0001  Snow/Sand Fence On Steel Posts (02 58 13) 

. 

. 
 02 58 13 00-0002 LF Steel Fence Post, 10' On Center With 4' Wood Snow/Sand Fence ........................................................................................ 7.52 2.08 

XXXXXXX 
. 
 02 60  Contaminated Site Material Removal (02) 

. 

. 
 02 61  Removal and Disposal of Contaminated Soils (02 60) 

. 

. 
 02 61 26  Removal and Disposal of Asbestos Contaminated Soils (02 61) 

Note: Includes materials, equipment, mobilization, preparation, signage, removal, transportation for up to 25 miles, disposal of 
waste at transfer facility or final destination, personnel health monitoring, negative air, documentation and other associated 
costs necessary for the complete abatement and disposal of the ACM in accordance with EPA, OSHA, and local regulations. 
Where types of ACM are listed by quantity, the quantity of the entire project, not a particular work area, is to be used in 
determining which task applies.  For certain types of work, there is a task with a unit of measure of CF for a quantity of less 
than 10 CF, followed by a series of tasks for other quantities. For those tasks the contractor will be paid the first task with a 
unit of measure of EA, plus an additional task to arrive at the appropriate quantity for the project. 

. 

. 
 02 61 26 00-0001  Removal and Disposal of Asbestos Contaminated Soils (02 61 26) 

Note: Includes materials, equipment, mobilization, preparation, signage, removal, transportation for up to 25 
miles, disposal of waste at transfer facility or final destination, personnel health monitoring, negative air, 
documentation and other associated costs necessary for the complete abatement and disposal of the ACM in 
accordance with EPA, OSHA, and local regulations.  Where types of ACM are listed by quantity, the quantity of 
the entire project, not a particular work area, is to be used in determining which task applies.  For certain types of 
work, there is a task with a unit of measure of CF for a quantity of less than 10 CF, followed by a series of tasks 
for other quantities. For those tasks the contractor will be paid the first task with a unit of measure of EA, plus an 
additional task to arrive at the appropriate quantity for the project. 

. 

. 
 02 61 26 00-0002 EA Up To 10 CF, Asbestos Contaminated Soil, Asbestos Abatement And Disposal ............................................................... 922.01  

    For Work In Restricted Working Space, Add  276.60 
. 

 02 61 26 00-0003 CF >10 To 100 CF, Asbestos Contaminated Soil, Asbestos Abatement And Disposal .............................................................. 61.12  
    For Work In Restricted Working Space, Add  18.34 

. 
 02 61 26 00-0004 CF >100 To 250 CF, Asbestos Contaminated Soil, Asbestos Abatement And Disposal ............................................................ 40.75  

    For Work In Restricted Working Space, Add  12.23 
. 

 02 61 26 00-0005 CF >250 To 500 CF, Asbestos Contaminated Soil, Asbestos Abatement And Disposal ............................................................ 30.60  
    For Work In Restricted Working Space, Add  9.18 

. 
 02 61 26 00-0006 CF >500 To 2,500 CF, Asbestos Contaminated Soil, Asbestos Abatement And Disposal ......................................................... 24.45  

    For Work In Restricted Working Space, Add  7.34 
. 

 02 61 26 00-0007 CF >2,500 To 10,000 CF, Asbestos Contaminated Soil, Asbestos Abatement And Disposal .................................................... 20.78  
    For Work In Restricted Working Space, Add  6.23 

. 
 02 61 26 00-0008 CF >10,000 CF, Asbestos Contaminated Soil, Asbestos Abatement And Disposal ................................................................... 18.70  

    For Work In Restricted Working Space, Add  5.61 

XXXXXXX 
. 
 02 80  Facility Remediation (02) 

. 

. 
 02 81  Transportation and Disposal of Hazardous Materials (02 80) 

. 
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. 
 02 81 00 00-0001  Equipment Oil Drain And Disposal (02 81) 

. 

. 
 02 81 00 00-0002 TRIP Drain Oil Filled Equipment, Place In Approved Container And Transport To Disposal Site ................................................ 633.15  

Note: Excludes Disposal Cost. 
. 

 02 81 00 00-0003 DRM Disposal Of Non-Polychlorinated Biphenyl (PCB) Oil In Normal Landfill, Per Partial Or Full 55-Gallon Drum ...................... 99.50  
Note: Excludes draining, placing in approved container, and transporting to disposal site. 

. 
 02 81 00 00-0004 DRM Disposal Of Non-Toxic Polychlorinated Biphenyl (PCB) Oil Into A Lined Landfill, Per Partial Or Full 55-Gallon 

Drum .................................................................................................................................................................................. 452.25  
Note: Excludes draining, placing in approved container, and transporting to disposal site. 

. 
 02 81 00 00-0005 DRM Disposal of Toxic Polychlorinated Biphenyl (PCB) Oil By Incineration, Per Partial Or Full 55-Gallon Drum ....................... 814.05  

Note: Excludes draining, placing in approved container, and transporting to disposal site. 
. 

 02 81 00 00-0006 CF Hazardous Polychlorinated Biphenyl (PCB) Oil Filled Equipment Disposal At Approved Site ............................................ 108.58  
Note: Includes handling of equipment and disposal at approved site. Excludes draining of PCB contaminated oil 
prior to disposal. 

XXXXXXX 
. 
 02 82  Asbestos Remediation (02 80) 

See CSI section 01 56 16 00-0031 for temporary stud walls, 01 74 19 00-0039 for hauling in excess of 25 miles to transfer or disposal 
site, 02 89 00 00-0008 for plastic sheeting for containment construction, 02 89 00 00-0015 for decontamination chambers. 

. 

. 
 02 82 13  Asbestos Abatement (02 82) 

. 

. 
 02 82 13 00-0001  Air Monitoring And Bulk Sampling, Asbestos Testing (02 82 13) 

Note: Includes packaging of sample for shipping, shipping to testing lab, chain of custody documentation, 
analysis of sample, lab report, and sample disposal. Polarizing Light Microscope (PLM), Phase Contrast 
Microscope (PCM), and Transmission Electron Microscope (TEM).  Excludes sampling time. 

. 

. 
 02 82 13 00-0002 HR Certified Asbestos Air Sampling Technician For Bulk Sampling Or Air Monitoring ............................................................... 73.62  

. 
 02 82 13 00-0003 EA 48 Hours Or Longer Turnaround, (Bulk Point Counting) PLM Test, Asbestos Testing ......................................................... 58.90  

. 
 02 82 13 00-0004 EA Next Day Turnaround, (Bulk Point Counting) PLM Test, Asbestos Testing .......................................................................... 69.06  

. 
 02 82 13 00-0005 EA Same Day Turnaround, (Bulk Point Counting) PLM Test, Asbestos Testing ...................................................................... 109.68  

. 
 02 82 13 00-0006 EA 48 Hours Or Longer Turnaround, (Bulk) TEM Test, Asbestos Testing ............................................................................... 188.90  

. 
 02 82 13 00-0007 EA Next Day Turnaround, (Bulk) TEM Test, Asbestos Testing ................................................................................................ 229.53  

. 
 02 82 13 00-0008 EA 48 Hours Or Longer Turnaround, (Air) PCM Test, Asbestos Testing .................................................................................... 46.72  

. 
 02 82 13 00-0009 EA Next Day Turnaround, (Air) PCM Test, Asbestos Testing .................................................................................................... 56.87  

. 
 02 82 13 00-0010 EA Same Day Turnaround, (Air) PCM Test, Asbestos Testing .................................................................................................. 77.19  

. 
 02 82 13 00-0011 EA 48 Hours Or Longer Turnaround, (Air Point Counting) PLM Test ......................................................................................... 58.90  

. 
 02 82 13 00-0012 EA Next Day Turnaround, (Air Point Counting) PLM Test .......................................................................................................... 69.06  

. 
 02 82 13 00-0013 EA Same Day Turnaround, (Air Point Counting) PLM Test ...................................................................................................... 109.68  

. 
 02 82 13 00-0014 EA 48 Hours Or Longer Turnaround, (Air) TEM Test, Asbestos Testing .................................................................................. 188.90  

. 
 02 82 13 00-0015 EA Next Day Turnaround, (Air) TEM Test, Asbestos Testing ................................................................................................... 217.34  

. 
 02 82 13 00-0016 EA Same Day Turnaround, (Air) TEM Test, Asbestos Testing ................................................................................................. 302.65  

XXXXXXX 
. 
 02 82 16  Engineering Control of Asbestos Containing Materials (02 82) 

. 

. 
 02 82 16 00-0001  Asbestos Encapsulation (Lock-Down) (02 82 16) 

. 

. 
 02 82 16 00-0002 SF Asbestos Encapsulant Spray Adhesive (Lock-Down), Per Coat ............................................................................................. 1.55  

. 
 02 82 16 00-0003 SF Asbestos Binding Compound Encapsulant/Sealant, Per Coat Required (Fiberlock® ABC® Asbestos Binding 

Compound) ............................................................................................................................................................................ 2.12  
. 

 02 82 16 00-0004 SF Asbestos Fiberspray Encapsulation (Fiberlock® ABC Fiberspray®) ...................................................................................... 2.32  
. 

 02 82 16 00-0005 SF Asbestos Acrylic Encasement/Encapsulation (Fiberlock® Lag-Kote®) .................................................................................. 2.50  
. 

 02 82 16 00-0006 SF Water Activated Repair Cloth Encapsulant (Fiberlock® Lag-Kwik®) ...................................................................................... 7.87  
. 

 02 82 16 00-0007 SF Water Activated Repair Cloth Encapsulant (Fiberlock® Lag-Kloth®) ..................................................................................... 8.94  

XXXXXXX 
. 
 02 82 33  Removal and Disposal of Asbestos Containing Materials (02 82) 

Note: Includes materials, equipment, mobilization, preparation, critical barriers (e.g. electrical outlets, registers, windows, etc.), 
signage, removal, lockdown encapsulant applied to surfaces, bagging, clean-up, vacuuming, transportation for up to 25 miles, 
disposal of waste at transfer facility or final destination, personnel health monitoring, negative air, documentation and other 
associated costs necessary for the complete abatement and disposal of the ACM in accordance with EPA, OSHA, and local 
regulations.  Where types of ACM are listed by quantity, the quantity of the entire project, not a particular work area, is to be 
used in determining which task applies.  For certain types of work, there is a task with a unit of measure of SET for a quantity 
of less than 10 LF or SF (10 LF to 20 LF for ACM pipe insulation), followed by a series of tasks for other quantities. For those 
tasks the contractor will be paid the first task with a unit of measure of EA, plus an additional task to arrive at the appropriate 
quantity for the project. This does not apply to glove bag projects. 

. 

. 
 02 82 33 00-0001  Pipe And Pipe Fittings Insulation, Asbestos Abatement And Disposal (02 82 33) 

. 

. 
 02 82 33 00-0002  Pipe Insulation, Asbestos Abatement And Disposal (02 82 33 00-0001) 

Note: Diameter is outer size of insulation. Treat fittings as additional linear feet of insulation. 
. 
. 
 02 82 33 00-0003  Up To 6" Diameter Pipe Insulation, Asbestos Abatement And Disposal (02 82 33 

00-0002) 
See CSI section 02 82 33 00-0017 for projects with less than 10 LF. 

. 

. 
 02 82 33 00-0004 SET Up To 20 LF, Up To 6" Diameter Pipe Insulation, Asbestos Abatement And Disposal ....................................................... 964.70  

    For Work In Restricted Working Space, Add  276.60 
. 

 02 82 33 00-0005 LF >20 To 250 LF, Up To 6" Diameter Pipe Insulation, Asbestos Abatement And Disposal ..................................................... 33.56  
    For Work In Restricted Working Space, Add  9.43 

. 
 02 82 33 00-0006 LF >250 To 500 LF, Up To 6" Diameter Pipe Insulation, Asbestos Abatement And Disposal ................................................... 25.71  

    For Work In Restricted Working Space, Add  7.07 
. 

 02 82 33 00-0007 LF >500 To 2,500 LF, Up To 6" Diameter Pipe Insulation, Asbestos Abatement And Disposal ................................................ 19.81  
    For Work In Restricted Working Space, Add  5.30 

. 
 02 82 33 00-0008 LF >2,500 To 10,000 LF, Up To 6" Diameter Pipe Insulation, Asbestos Abatement And Disposal ........................................... 15.39  

    For Work In Restricted Working Space, Add  3.98 
. 

 02 82 33 00-0009 LF >10,000 LF, Up To 6" Diameter Pipe Insulation, Asbestos Abatement And Disposal ........................................................... 13.66  
    For Work In Restricted Working Space, Add  3.46 
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XXXXXXX 
. 
 02 82 33 00-0010  >6" To 12" Diameter Pipe Insulation, Asbestos Abatement And Disposal (02 82 

33 00-0002) 
See CSI section 02 82 33 00-0017 for projects with less than 10 LF. 

. 

. 
 02 82 33 00-0011 SET Up To 20 LF, >6" To 12" Diameter Pipe Insulation, Asbestos Abatement And Disposal ................................................. 1,007.39  

    For Work In Restricted Working Space, Add  276.60 
. 

 02 82 33 00-0012 LF >20 To 250 LF, >6" To 12" Diameter Pipe Insulation, Asbestos Abatement And Disposal ................................................... 40.42  
    For Work In Restricted Working Space, Add  10.85 

. 
 02 82 33 00-0013 LF >250 To 500 LF, >6" To 12" Diameter Pipe Insulation, Asbestos Abatement And Disposal ................................................. 31.38  

    For Work In Restricted Working Space, Add  8.13 
. 

 02 82 33 00-0014 LF >500 To 2,500 LF, >6" To 12" Diameter Pipe Insulation, Asbestos Abatement And Disposal .............................................. 24.61  
    For Work In Restricted Working Space, Add  6.10 

. 
 02 82 33 00-0015 LF >2,500 To 10,000 LF, >6" To 12" Diameter Pipe Insulation, Asbestos Abatement And Disposal ......................................... 19.51  

    For Work In Restricted Working Space, Add  4.57 
. 

 02 82 33 00-0016 LF >10,000 LF, >6" To 12" Diameter Pipe Insulation, Asbestos Abatement And Disposal ........................................................ 17.54  
    For Work In Restricted Working Space, Add  3.98 

XXXXXXX 
. 
 02 82 33 00-0017  Glove Bag Method, Pipe Insulation, Asbestos Abatement And Disposal (02 82 33 

00-0002) 
Note: Solid isolation barriers and plastic sheeting for containment construction (except on floor) are not required 
for glove bag projects unless required by local codes. 

. 

. 
 02 82 33 00-0018 SET Glove Bag For First 3 LF Pipe Insulation, Asbestos Abatement And Disposal ................................................................... 601.82  

    For Work In Restricted Working Space, Add  176.70 
. 

 02 82 33 00-0019 LF >3 To 20 LF Additional Glove Bag Work for Pipe Insulation ............................................................................................... 102.44  
    For Work In Restricted Working Space, Add  29.45 

. 
 02 82 33 00-0020 LF >20 To 250 LF Additional Glove Bag Work for Pipe Insulation ............................................................................................. 42.38  

    For Work In Restricted Working Space, Add  11.43 
. 

 02 82 33 00-0021 LF >250 To 500 LF Additional Glove Bag Work for Pipe Insulation ........................................................................................... 32.84  
    For Work In Restricted Working Space, Add  8.57 

. 
 02 82 33 00-0022 LF >500 LF Additional Glove Bag Work for Pipe Insulation ....................................................................................................... 25.70  

    For Work In Restricted Working Space, Add  6.43 

XXXXXXX 
. 
 02 82 33 00-0023  Thermal Insulation, Asbestos Abatement And Disposal (02 82 33) 

. 

. 
 02 82 33 00-0024  Calcium Block Insulation, Asbestos Abatement And Disposal (02 82 33 00-0023) 

. 

. 
 02 82 33 00-0025 SET Up To 10 SF, Calcium Block Insulation, Asbestos Abatement And Disposal ...................................................................... 943.35  

. 
 02 82 33 00-0026 SF >10 To 500 SF, Calcium Block Insulation, Asbestos Abatement And Disposal .................................................................... 39.70  

. 
 02 82 33 00-0027 SF >500 To 2,500 SF, Calcium Block Insulation, Asbestos Abatement And Disposal ............................................................... 33.03  

. 
 02 82 33 00-0028 SF >2,500 To 10,000 SF, Calcium Block Insulation, Asbestos Abatement And Disposal .......................................................... 26.83  

. 
 02 82 33 00-0029 SF >10,000 SF, Calcium Block Insulation, Asbestos Abatement And Disposal ......................................................................... 22.18  

XXXXXXX 
. 
 02 82 33 00-0030  Fibrous Glass Blanket Insulation, Asbestos Abatement And Disposal (02 82 33 00-

0023) 
. 
. 

 02 82 33 00-0031 SET Up To 10 SF, Fibrous Glass Blanket Insulation, Asbestos Abatement And Disposal ......................................................... 932.68  
. 

 02 82 33 00-0032 SF >10 To 500 SF, Fibrous Glass Blanket Insulation, Asbestos Abatement And Disposal ........................................................ 34.34  
. 

 02 82 33 00-0033 SF >500 To 2,500 SF, Fibrous Glass Blanket Insulation, Asbestos Abatement And Disposal ................................................... 27.67  
. 

 02 82 33 00-0034 SF >2,500 To 10,000 SF, Fibrous Glass Blanket Insulation, Asbestos Abatement And Disposal .............................................. 21.47  
. 

 02 82 33 00-0035 SF >10,000 SF, Fibrous Glass Blanket Insulation, Asbestos Abatement And Disposal ............................................................. 16.83  

XXXXXXX 
. 
 02 82 33 00-0036  Fibrous Glass Board Insulation, Asbestos Abatement And Disposal (02 82 33 00-

0023) 
. 
. 

 02 82 33 00-0037 SET Up To 10 SF, Fibrous Glass Board Insulation, Asbestos Abatement And Disposal ............................................................ 929.13  
. 

 02 82 33 00-0038 SF >10 To 500 SF, Fibrous Glass Board Insulation, Asbestos Abatement And Disposal .......................................................... 30.30  
. 

 02 82 33 00-0039 SF >500 To 2,500 SF, Fibrous Glass Board Insulation, Asbestos Abatement And Disposal ..................................................... 23.62  
. 

 02 82 33 00-0040 SF >2,500 To 10,000 SF, Fibrous Glass Board Insulation, Asbestos Abatement And Disposal ................................................ 17.42  
. 

 02 82 33 00-0041 SF >10,000 SF, Fibrous Glass Board Insulation, Asbestos Abatement And Disposal ............................................................... 12.78  

XXXXXXX 
. 
 02 82 33 00-0042  Other Thermal Insulation, Up To 3" Thickness, Asbestos Abatement And 

Disposal (02 82 33 00-0023) 
Note: e.g., duct, boiler, tank, etc. 

. 

. 
 02 82 33 00-0043 SET Up To 25 SF, Up To 3" Thickness Thermal Insulation, Asbestos Abatement And Disposal ............................................... 948.69  

. 
 02 82 33 00-0044 SF >25 To 500 SF, Up To 3" Thickness Thermal Insulation, Asbestos Abatement And Disposal .............................................. 32.50  

. 
 02 82 33 00-0045 SF >500 To 2,500 SF, Up To 3" Thickness Thermal Insulation, Asbestos Abatement And Disposal ......................................... 25.82  

. 
 02 82 33 00-0046 SF >2,500 To 10,000 SF, Up To 3" Thickness Thermal Insulation, Asbestos Abatement And Disposal .................................... 19.64  

. 
 02 82 33 00-0047 SF >10,000 SF, Up To 3" Thickness Thermal Insulation, Asbestos Abatement And Disposal ................................................... 14.99  

XXXXXXX 
. 
 02 82 33 00-0048  Surfacing Material, Asbestos Abatement And Disposal (02 82 33) 

. 

. 
 02 82 33 00-0049  Fireproofing For Small Areas, Asbestos Abatement And Disposal (02 82 33 00-0048) 

Note: For asbestos abatement for up to 1 SF sections to expose area for attachments. See CSI section 02 82 33 
00-0051 for areas > 1 SF see CSI section. 

. 

. 
 02 82 33 00-0050 EA Up To 1 SF, Fireproofing For Small Areas, Asbestos Abatement And Disposal ................................................................. 154.74  

Note: For asbestos abatement for up to 1 SF sections to expose steel area for welding attachments. 

XXXXXXX 
. 
 02 82 33 00-0051  Fireproofing, Asbestos Abatement And Disposal (02 82 33 00-0048) 

Note: Exposed surface area, includes associated overspray. 
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. 

. 
 02 82 33 00-0052 SET Up To 25 SF, Fireproofing, Asbestos Abatement And Disposal ......................................................................................... 948.69  

. 
 02 82 33 00-0053 SF >25 To 500 SF, Fireproofing, Asbestos Abatement And Disposal ........................................................................................ 38.78  

. 
 02 82 33 00-0054 SF >500 To 2,500 SF, Fireproofing, Asbestos Abatement And Disposal ................................................................................... 29.35  

. 
 02 82 33 00-0055 SF >2,500 To 10,000 SF, Fireproofing, Asbestos Abatement And Disposal .............................................................................. 22.28  

. 
 02 82 33 00-0056 SF >10,000 SF, Fireproofing, Asbestos Abatement And Disposal ............................................................................................. 16.98  

XXXXXXX 
. 
 02 82 33 00-0057  Acoustical Plaster, Asbestos Abatement And Disposal (02 82 33 00-0048) 

Note: Remove surface coat from brown coat or remove entire assembly, including lathe and finish materials. 
. 
. 

 02 82 33 00-0058 SET Up To 25 SF, Acoustical Plaster, Asbestos Abatement And Disposal ................................................................................ 939.80  
. 

 02 82 33 00-0059 SF >25 To 500 SF, Acoustical Plaster, Asbestos Abatement And Disposal .............................................................................. 16.46  
. 

 02 82 33 00-0060 SF >500 To 2,500 SF, Acoustical Plaster, Asbestos Abatement And Disposal ......................................................................... 12.62  
. 

 02 82 33 00-0061 SF >2,500 To 10,000 SF, Acoustical Plaster, Asbestos Abatement And Disposal ....................................................................... 9.55  
. 

 02 82 33 00-0062 SF >10,000 SF, Acoustical Plaster, Asbestos Abatement And Disposal ...................................................................................... 7.24  

XXXXXXX 
. 
 02 82 33 00-0063  Gypsum Wall Board, Asbestos Abatement And Disposal (02 82 33 00-0048) 

. 

. 
 02 82 33 00-0064 SET Up To 50 SF, Single Layer Gypsum Wall Board, Asbestos Abatement And Disposal ........................................................ 957.59  

    For Additional Layer, Add  253.55 
. 

 02 82 33 00-0065 SF >50 To 500 SF, Single Layer Gypsum Wall Board, Asbestos Abatement And Disposal ...................................................... 12.81  
    For Additional Layer, Add  3.33 

. 
 02 82 33 00-0066 SF >500 To 2,500 SF, Single Layer Gypsum Wall Board, Asbestos Abatement And Disposal ................................................... 9.55  

    For Additional Layer, Add  2.43 
. 

 02 82 33 00-0067 SF >2,500 To 10,000 SF, Single Layer Gypsum Wall Board, Asbestos Abatement And Disposal .............................................. 7.63  
    For Additional Layer, Add  1.90 

. 
 02 82 33 00-0068 SF >10,000 To 50,000 SF, Single Layer Gypsum Wall Board, Asbestos Abatement And Disposal ............................................ 6.09  

    For Additional Layer, Add  1.48 
. 

 02 82 33 00-0069 SF >50,000 To 100,000 SF, Single Layer Gypsum Wall Board, Asbestos Abatement And Disposal .......................................... 4.93  
    For Additional Layer, Add  1.16 

. 
 02 82 33 00-0070 SF >100,000 SF, Single Layer Gypsum Wall Board, Asbestos Abatement And Disposal ........................................................... 4.09  

    For Additional Layer, Add  0.93 

XXXXXXX 
. 
 02 82 33 00-0071  Gypsum Wall Board (Or Backer Board) With Ceramic Tile And Mastic, 

Asbestos Abatement And Disposal (02 82 33 00-0048) 
. 
. 

 02 82 33 00-0072 SET Up To 25 SF, Gypsum Wall Board (Or Backer Board) With Ceramic Tile And Mastic, Asbestos Abatement And 
Disposal ............................................................................................................................................................................. 939.80  

. 
 02 82 33 00-0073 SF >25 To 500 SF, Gypsum Wall Board (Or Backer Board) With Ceramic Tile And Mastic, Asbestos Abatement And 

Disposal ............................................................................................................................................................................... 23.69  
. 

 02 82 33 00-0074 SF >500 To 2,500 SF, Gypsum Wall Board (Or Backer Board) With Ceramic Tile And Mastic, Asbestos Abatement 
And Disposal ....................................................................................................................................................................... 17.53  

. 
 02 82 33 00-0075 SF >2,500 To 10,000 SF, Gypsum Wall Board (Or Backer Board) With Ceramic Tile And Mastic, Asbestos 

Abatement And Disposal ..................................................................................................................................................... 13.85  
. 

 02 82 33 00-0076 SF >10,000 To 50,000 SF, Gypsum Wall Board (Or Backer Board) With Ceramic Tile And Mastic, Asbestos 
Abatement And Disposal ..................................................................................................................................................... 10.93  

. 
 02 82 33 00-0077 SF >50,000 SF, Gypsum Wall Board (Or Backer Board) With Ceramic Tile And Mastic, Asbestos Abatement And 

Disposal ................................................................................................................................................................................. 8.01  

XXXXXXX 
. 
 02 82 33 00-0078  Stucco, Asbestos Abatement And Disposal (02 82 33 00-0048) 

. 

. 
 02 82 33 00-0079 SET Up To 50 SF, Stucco, Asbestos Abatement And Disposal ................................................................................................. 957.59  

. 
 02 82 33 00-0080 SF >50 To 500 SF, Stucco, Asbestos Abatement And Disposal ................................................................................................ 20.75  

. 
 02 82 33 00-0081 SF >500 To 2,500 SF, Stucco, Asbestos Abatement And Disposal ........................................................................................... 15.72  

. 
 02 82 33 00-0082 SF >2,500 To 10,000 SF, Stucco, Asbestos Abatement And Disposal ...................................................................................... 11.99  

. 
 02 82 33 00-0083 SF >10,000 SF, Stucco, Asbestos Abatement And Disposal ....................................................................................................... 9.16  

XXXXXXX 
. 
 02 82 33 00-0084  Spray On Acoustical Ceiling, Asbestos Abatement And Disposal (02 82 33 00-0048) 

. 

. 
 02 82 33 00-0085 SET Up To 50 SF, Spray On Acoustical Ceiling, Asbestos Abatement And Disposal ................................................................ 957.59  

. 
 02 82 33 00-0086 SF >50 To 500 SF, Spray On Acoustical Ceiling, Asbestos Abatement And Disposal ............................................................... 10.95  

. 
 02 82 33 00-0087 SF >500 To 2,500 SF, Spray On Acoustical Ceiling, Asbestos Abatement And Disposal ............................................................ 9.10  

. 
 02 82 33 00-0088 SF >2,500 To 10,000 SF, Spray On Acoustical Ceiling, Asbestos Abatement And Disposal ....................................................... 6.48  

. 
 02 82 33 00-0089 SF >10,000 SF, Spray On Acoustical Ceiling, Asbestos Abatement And Disposal ...................................................................... 5.02  

XXXXXXX 
. 
 02 82 33 00-0090  Plywood, Asbestos Abatement And Disposal (02 82 33 00-0048) 

. 

. 
 02 82 33 00-0091 SET Up To 40 SF, Plywood, Asbestos Abatement And Disposal ............................................................................................... 950.48  

. 
 02 82 33 00-0092 SF >50 To 500 SF, Plywood, Asbestos Abatement And Disposal ............................................................................................. 13.77  

. 
 02 82 33 00-0093 SF >500 To 2,500 SF, Plywood, Asbestos Abatement And Disposal .......................................................................................... 6.99  

. 
 02 82 33 00-0094 SF >2,500 To 10,000 SF, Plywood, Asbestos Abatement And Disposal ..................................................................................... 4.95  

. 
 02 82 33 00-0095 SF >10,000 SF, Plywood, Asbestos Abatement And Disposal ..................................................................................................... 4.32  

XXXXXXX 
. 
 02 82 33 00-0096  Flooring Material, Asbestos Abatement And Disposal (02 82 33) 

. 

. 
 02 82 33 00-0097  Floor Tile, Linoleum, Carpet Or Base, Asbestos Abatement And Disposal (02 

82 33 00-0096) 
. 
. 
 02 82 33 00-0098  Floor Tile, Asbestos Abatement And Disposal (02 82 33 00-0097) 

Note: Single layer or first of multiple layers. Excludes mastic. 
. 
. 

 02 82 33 00-0099 SET Up To 100 SF, Single Layer Or First Of Multiple Layers, Floor Tile, Asbestos Abatement And Disposal ........................... 929.13  
    For Each Additional Layer, Add  139.37 
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. 
 02 82 33 00-0100 SF >100 To 500 SF, Single Layer Or First Of Multiple Layers, Floor Tile, Asbestos Abatement And Disposal ............................ 6.99  

    For Each Additional Layer, Add  1.05 
. 

 02 82 33 00-0101 SF >500 To 2,500 SF, Single Layer Or First Of Multiple Layers, Floor Tile, Asbestos Abatement And Disposal ......................... 5.82  
    For Each Additional Layer, Add  0.87 

. 
 02 82 33 00-0102 SF >2,500 To 10,000 SF, Single Layer Or First Of Multiple Layers, Floor Tile, Asbestos Abatement And Disposal .................... 4.75  

    For Each Additional Layer, Add  0.71 
. 

 02 82 33 00-0103 SF >10,000 SF, Single Layer Or First Of Multiple Layers, Floor Tile, Asbestos Abatement And Disposal ................................... 3.44  
    For Each Additional Layer, Add  0.52 

XXXXXXX 
. 
 02 82 33 00-0104  Linoleum Or Vinyl Sheet, Asbestos Abatement And Disposal (02 82 33 00-0097) 

Note: Single layer or first of multiple layers. Excludes mastic. 
. 
. 

 02 82 33 00-0105 SET Up To 100 SF, Single Layer Or Multiple Layers, Linoleum Or Vinyl Sheet, Asbestos Abatement And Disposal ................ 929.13  
    For Each Additional Layer, Add  139.37 

. 
 02 82 33 00-0106 SF >100 To 500 SF, Single Layer Or Multiple Layers, Linoleum Or Vinyl Sheet, Asbestos Abatement And Disposal ................. 6.99  

    For Each Additional Layer, Add  1.05 
. 

 02 82 33 00-0107 SF >500 To 2,500 SF, Single Layer Or Multiple Layers, Linoleum Or Vinyl Sheet, Asbestos Abatement And Disposal .............. 5.84  
    For Each Additional Layer, Add  0.88 

. 
 02 82 33 00-0108 SF >2,500 To 10,000 SF, Single Layer Or Multiple Layers, Linoleum Or Vinyl Sheet, Asbestos Abatement And 

Disposal ................................................................................................................................................................................. 5.35  
    For Each Additional Layer, Add  0.80 

. 
 02 82 33 00-0109 SF >10,000 SF, Single Layer Or Multiple Layers, Linoleum Or Vinyl Sheet, Asbestos Abatement And Disposal ........................ 4.42  

    For Each Additional Layer, Add  0.66 

XXXXXXX 
. 
 02 82 33 00-0110  Carpet, Asbestos Abatement And Disposal (02 82 33 00-0097) 

. 

. 
 02 82 33 00-0111 SET Up To 100 SF, Non-Friable Carpet, Asbestos Abatement And Disposal ............................................................................ 929.13  

. 
 02 82 33 00-0112 SF >100 To 500 SF, Non-Friable Carpet, Asbestos Abatement And Disposal ............................................................................. 5.54  

. 
 02 82 33 00-0113 SF >500 To 2,500 SF, Non-Friable Carpet, Asbestos Abatement And Disposal .......................................................................... 4.58  

. 
 02 82 33 00-0114 SF >2,500 To 10,000 SF, Non-Friable Carpet, Asbestos Abatement And Disposal ..................................................................... 3.49  

. 
 02 82 33 00-0115 SF >10,000 SF, Non-Friable Carpet, Asbestos Abatement And Disposal .................................................................................... 2.78  

XXXXXXX 
. 
 02 82 33 00-0116  Wall Or Cove Base, Asbestos Abatement And Disposal (02 82 33 00-0097) 

Note: Up to 12". 
. 
. 

 02 82 33 00-0117 SET Up To 25 LF, Wall Base And Mastic, Asbestos Abatement And Disposal .......................................................................... 316.23  
. 

 02 82 33 00-0118 LF >25 To 100 LF, Wall Base And Mastic, Asbestos Abatement And Disposal ........................................................................... 4.46  
. 

 02 82 33 00-0119 LF >100 To 500 LF, Wall Base And Mastic, Asbestos Abatement And Disposal ......................................................................... 2.81  
. 

 02 82 33 00-0120 LF >500 To 2,500 LF, Wall Base And Mastic, Asbestos Abatement And Disposal ...................................................................... 1.90  
. 

 02 82 33 00-0121 LF >2,500 LF, Wall Base And Mastic, Asbestos Abatement And Disposal .................................................................................. 1.44  

XXXXXXX 
. 
 02 82 33 00-0122  Mastic, Asbestos Abatement And Disposal (02 82 33 00-0096) 

Note: Applies to single layer or bottom layer only of multiple layers. Non hydrocarbon with pine, citrus or no odor. 
. 
. 

 02 82 33 00-0123 SET Up To 100 SF, Mastic, Asbestos Abatement And Disposal ................................................................................................ 939.81  
Note: Applies to bottom layer only if multiple layers. 

. 
 02 82 33 00-0124 SF >100 To 500 SF, Mastic, Asbestos Abatement And Disposal ................................................................................................. 2.48  

Note: Applies to bottom layer only if multiple layers. 
. 

 02 82 33 00-0125 SF >500 To 2,500 SF, Mastic, Asbestos Abatement And Disposal .............................................................................................. 1.86  
Note: Applies to bottom layer only if multiple layers. 

. 
 02 82 33 00-0126 SF >2,500 To 10,000 SF, Mastic, Asbestos Abatement And Disposal ......................................................................................... 1.48  

Note: Applies to bottom layer only if multiple layers. 
. 

 02 82 33 00-0127 SF >10,000 SF, Mastic, Asbestos Abatement And Disposal ........................................................................................................ 1.22  
Note: Applies to bottom layer only if multiple layers. 

XXXXXXX 
. 
 02 82 33 00-0128  Hardwood Flooring System With Asbestos Barrier Paper Backing, 

Asbestos Abatement And Disposal (02 82 33 00-0096) 
Note: Includes finish wood, asbestos barrier paper, cleanup of sub-wood floor, fasteners, wood fillers and 
protection of clean crawl space from contamination. 

. 

. 
 02 82 33 00-0129 SET Up To 100 SF, Hardwood Flooring System With Asbestos Barrier Paper Backing, Asbestos Abatement And 

Disposal ............................................................................................................................................................................. 993.17  
. 

 02 82 33 00-0130 SF >100 To 500 SF, Hardwood Flooring System With Asbestos Barrier Paper Backing, Asbestos Abatement And 
Disposal ................................................................................................................................................................................. 7.98  

. 
 02 82 33 00-0131 SF >500 To 2,500 SF, Hardwood Flooring System With Asbestos Barrier Paper Backing, Asbestos Abatement And 

Disposal ................................................................................................................................................................................. 6.01  
. 

 02 82 33 00-0132 SF >2,500 To 10,000 SF, Hardwood Flooring System With Asbestos Barrier Paper Backing, Asbestos Abatement 
And Disposal ......................................................................................................................................................................... 4.86  

. 
 02 82 33 00-0133 SF >10,000 SF, Hardwood Flooring System With Asbestos Barrier Paper Backing, Asbestos Abatement And 

Disposal ................................................................................................................................................................................. 3.94  

XXXXXXX 
. 
 02 82 33 00-0134  Cementitious Underlayment For Flooring, Asbestos Abatement And 

Disposal (02 82 33 00-0096) 
. 
. 

 02 82 33 00-0135 SET Up To 100 SF, Cementitious Underlayment For Flooring, Asbestos Abatement And Disposal .......................................... 957.57  
. 

 02 82 33 00-0136 SF >100 To 500 SF, Cementitious Underlayment For Flooring, Asbestos Abatement And Disposal ........................................... 8.59  
. 

 02 82 33 00-0137 SF >500 To 2,500 SF, Cementitious Underlayment For Flooring, Asbestos Abatement And Disposal ........................................ 5.74  
Note: Includes detachment of mounted objects before removal. 

. 
 02 82 33 00-0138 SF >2,500 To 10,000 SF, Cementitious Underlayment For Flooring, Asbestos Abatement And Disposal ................................... 4.58  

. 
 02 82 33 00-0139 SF >10,000 SF, Cementitious Underlayment For Flooring, Asbestos Abatement And Disposal .................................................. 3.82  

XXXXXXX 
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. 
 02 82 33 00-0140  Roofing, Asbestos Abatement And Disposal (02 82 33) 

. 

. 
 02 82 33 00-0141  Built-Up Tar And Felt Roofing, Asbestos Abatement And Disposal (02 82 33 00-0140) 

Note: Includes roofing, flashing, sheet metal, insulation, pitch pockets, board etc. 
. 
. 
 02 82 33 00-0142  Up To 2" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos 

Abatement And Disposal (02 82 33 00-0141) 
. 
. 

 02 82 33 00-0143 SET Up To 125 SF, Up To 2" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And Disposal ......... 1,010.96  
. 

 02 82 33 00-0144 SF >125 To 1,000 SF, Up To 2" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And 
Disposal ................................................................................................................................................................................. 6.60  

. 
 02 82 33 00-0145 SF >1,000 To 5,000 SF, Up To 2" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And 

Disposal ................................................................................................................................................................................. 5.42  
. 

 02 82 33 00-0146 SF >5,000 To 10,000 SF, Up To 2" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And 
Disposal ................................................................................................................................................................................. 4.48  

. 
 02 82 33 00-0147 SF >10,000 To 20,000 SF, Up To 2" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And 

Disposal ................................................................................................................................................................................. 3.54  
. 

 02 82 33 00-0148 SF >20,000 SF, Up To 2" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And Disposal .................... 2.83  

XXXXXXX 
. 
 02 82 33 00-0149  >2" To 5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos 

Abatement And Disposal (02 82 33 00-0141) 
. 
. 

 02 82 33 00-0150 SET Up To 110 SF, >2" To 5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And Disposal ......... 1,078.54  
. 

 02 82 33 00-0151 SF >110 To 1,000 SF, >2" To 5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And 
Disposal ................................................................................................................................................................................. 8.14  

. 
 02 82 33 00-0152 SF >1,000 To 5,000 SF, >2" To 5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And 

Disposal ................................................................................................................................................................................. 6.77  
. 

 02 82 33 00-0153 SF >5,000 To 10,000 SF, >2" To 5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And 
Disposal ................................................................................................................................................................................. 5.73  

. 
 02 82 33 00-0154 SF >10,000 To 20,000 SF, >2" To 5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And 

Disposal ................................................................................................................................................................................. 4.65  
. 

 02 82 33 00-0155 SF >20,000 SF, >2" To 5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And Disposal ................... 3.83  

XXXXXXX 
. 
 02 82 33 00-0156  >5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos 

Abatement And Disposal (02 82 33 00-0141) 
. 
. 

 02 82 33 00-0157 SET Up To 110 SF, >5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And Disposal .................. 1,156.80  
. 

 02 82 33 00-0158 SF >110 To 1,000 SF, >5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And Disposal ................... 9.58  
. 

 02 82 33 00-0159 SF >1,000 To 5,000 SF, >5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And Disposal ................ 8.07  
. 

 02 82 33 00-0160 SF >5,000 To 10,000 SF, >5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And Disposal .............. 6.92  
. 

 02 82 33 00-0161 SF >10,000 To 20,000 SF, >5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And 
Disposal ................................................................................................................................................................................. 5.72  

. 
 02 82 33 00-0162 SF >20,000 SF, >5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And Disposal ............................. 4.81  

XXXXXXX 
. 
 02 82 33 00-0163  Shingles And Felt Roofing, Asbestos Abatement And Disposal (02 82 33 00-0140) 

. 

. 
 02 82 33 00-0164  Shingles And Felt Roofing, Asbestos Abatement And Disposal (02 82 33 00-0163) 

. 

. 
 02 82 33 00-0165 SET Up To 125 SF, Shingles And Felt Roofing, Asbestos Abatement And Disposal ................................................................. 944.24  

Note: Single or first of multiple layers. 
. 

 02 82 33 00-0166 SF >125 To 1,000 SF, Shingles And Felt Roofing, Asbestos Abatement And Disposal ............................................................... 6.07  
Note: Single or first of multiple layers. 

    For Each Additional Layer, Add  1.21 
. 

 02 82 33 00-0167 SF >1,000 To 5,000 SF, Shingles And Felt Roofing, Asbestos Abatement And Disposal ............................................................ 4.89  
Note: Single or first of multiple layers. 

    For Each Additional Layer, Add  0.98 
. 

 02 82 33 00-0168 SF >5,000 To 10,000 SF, Shingles And Felt Roofing, Asbestos Abatement And Disposal .......................................................... 3.95  
Note: Single or first of multiple layers. 

    For Each Additional Layer, Add  0.79 
. 

 02 82 33 00-0169 SF >10,000 To 20,000 SF, Shingles And Felt Roofing, Asbestos Abatement And Disposal ........................................................ 3.01  
Note: Single or first of multiple layers. 

    For Each Additional Layer, Add  0.60 
. 

 02 82 33 00-0170 SF >20,000 SF, Shingles And Felt Roofing, Asbestos Abatement And Disposal ......................................................................... 2.30  
Note: Single or first of multiple layers. 

    For Each Additional Layer, Add  0.46 

XXXXXXX 
. 
 02 82 33 00-0171  Roof Penetration Mastic, Asbestos Abatement And Disposal (02 82 33 00-0140) 

. 

. 
 02 82 33 00-0172 SET Up To 10 SF, Roof Penetration Mastic, Asbestos Abatement And Disposal ...................................................................... 309.12  

. 
 02 82 33 00-0173 SF >10 To 50 SF, Roof Penetration Mastic, Asbestos Abatement And Disposal ......................................................................... 2.48  

. 
 02 82 33 00-0174 SF >50 To 100 SF, Roof Penetration Mastic, Asbestos Abatement And Disposal ....................................................................... 2.07  

. 
 02 82 33 00-0175 SF >100 To 250 SF, Roof Penetration Mastic, Asbestos Abatement And Disposal ..................................................................... 1.70  

. 
 02 82 33 00-0176 SF >250 SF, Roof Penetration Mastic, Asbestos Abatement And Disposal ................................................................................. 1.28  

XXXXXXX 
. 
 02 82 33 00-0177  Roof Curb Mastic, Asbestos Abatement And Disposal (02 82 33 00-0140) 

. 

. 
 02 82 33 00-0178 SET Up To 10 LF, Roof Curb Mastic, Asbestos Abatement And Disposal ................................................................................. 309.12  

. 
 02 82 33 00-0179 LF >10 To 20 LF, Roof Curb Mastic, Asbestos Abatement And Disposal .................................................................................... 7.10  

. 
 02 82 33 00-0180 LF >20 To 50 LF, Roof Curb Mastic, Asbestos Abatement And Disposal .................................................................................... 5.71  

. 
 02 82 33 00-0181 LF >50 To 150 LF, Roof Curb Mastic, Asbestos Abatement And Disposal .................................................................................. 4.79  

. 
 02 82 33 00-0182 LF >150 LF, Roof Curb Mastic, Asbestos Abatement And Disposal ............................................................................................ 3.50  

XXXXXXX 
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. 
 02 82 33 00-0183  Asbestos-Cement Products, Asbestos Abatement And Disposal (02 82 33) 

. 

. 
 02 82 33 00-0184  Interior Asbestos-Cement Board, Asbestos Abatement And Disposal (02 82 33 00-

0183) 
Note: Includes detachment of mounted objects before removal. 

. 

. 
 02 82 33 00-0185 SET Up To 100 SF, Interior Asbestos-Cement Board, Asbestos Abatement And Disposal ....................................................... 957.57  

Note: Includes detachment of mounted objects before removal. 
. 

 02 82 33 00-0186 SF >100 To 500 SF, Interior Asbestos-Cement Board, Asbestos Abatement And Disposal ........................................................ 6.64  
Note: Includes detachment of mounted objects before removal. 

. 
 02 82 33 00-0187 SF >500 To 2,500 SF, Interior Asbestos-Cement Board, Asbestos Abatement And Disposal ..................................................... 3.50  

Note: Includes detachment of mounted objects before removal. 
. 

 02 82 33 00-0188 SF >2,500 To 10,000 SF, Interior Asbestos-Cement Board, Asbestos Abatement And Disposal ................................................ 2.87  
Note: Includes detachment of mounted objects before removal. 

. 
 02 82 33 00-0189 SF >10,000 SF, Interior Asbestos-Cement Board, Asbestos Abatement And Disposal ............................................................... 2.54  

Note: Includes detachment of mounted objects before removal. 

XXXXXXX 
. 
 02 82 33 00-0190  Exterior Asbestos-Cement Board, Asbestos Abatement And Disposal (02 82 33 00-

0183) 
. 
. 

 02 82 33 00-0191 SET Up To 100 SF, Exterior Asbestos-Cement Board, Asbestos Abatement And Disposal ...................................................... 957.57  
. 

 02 82 33 00-0192 SF >100 To 500 SF, Exterior Asbestos-Cement Board, Asbestos Abatement And Disposal ....................................................... 5.82  
. 

 02 82 33 00-0193 SF >500 To 2,500 SF, Exterior Asbestos-Cement Board, Asbestos Abatement And Disposal .................................................... 3.15  
. 

 02 82 33 00-0194 SF >2,500 To 10,000 SF, Exterior Asbestos-Cement Board, Asbestos Abatement And Disposal ............................................... 2.60  
. 

 02 82 33 00-0195 SF >10,000 SF, Exterior Asbestos-Cement Board, Asbestos Abatement And Disposal .............................................................. 2.30  

XXXXXXX 
. 
 02 82 33 00-0196  Up To 12" Diameter Asbestos-Cement Pipe, Asbestos Abatement And 

Disposal (02 82 33 00-0183) 
. 
. 

 02 82 33 00-0197 SET Up To 10 LF, Up To 12" Diameter Asbestos-Cement Pipe, Asbestos Abatement And Disposal ........................................ 811.03  
. 

 02 82 33 00-0198 LF >10 To 100 LF, Up To 12" Diameter Asbestos-Cement Pipe, Asbestos Abatement And Disposal ...................................... 35.70  
. 

 02 82 33 00-0199 LF >100 To 250 LF, Up To 12" Diameter Asbestos-Cement Pipe, Asbestos Abatement And Disposal .................................... 27.85  
. 

 02 82 33 00-0200 LF >250 To 500 LF, Up To 12" Diameter Asbestos-Cement Pipe, Asbestos Abatement And Disposal .................................... 21.95  
. 

 02 82 33 00-0201 LF >500 To 2,500 LF, Up To 12" Diameter Asbestos-Cement Pipe, Asbestos Abatement And Disposal ................................. 17.53  
. 

 02 82 33 00-0202 LF >2,500 To 10,000 LF, Up To 12" Diameter Asbestos-Cement Pipe, Asbestos Abatement And Disposal ............................ 14.22  
. 

 02 82 33 00-0203 LF >10,000 LF, Up To 12" Diameter Asbestos-Cement Pipe, Asbestos Abatement And Disposal ............................................ 13.98  

XXXXXXX 
. 
 02 82 33 00-0204  Exterior Transite Siding, Asbestos Abatement And Disposal (02 82 33 00-0183) 

. 

. 
 02 82 33 00-0205 SET Up To 125 SF, Exterior Transite Siding, Asbestos Abatement And Disposal ..................................................................... 982.31  

Note: Single or first of multiple layers. 
. 

 02 82 33 00-0206 SF >125 To 1,000 SF, Exterior Transite Siding, Asbestos Abatement And Disposal ................................................................... 5.27  
Note: Single or first of multiple layers. 

. 
 02 82 33 00-0207 SF >1,000 To 5,000 SF, Exterior Transite Siding, Asbestos Abatement And Disposal ................................................................ 4.29  

Note: Single or first of multiple layers. 
. 

 02 82 33 00-0208 SF >5,000 To 10,000 SF, Exterior Transite Siding, Asbestos Abatement And Disposal .............................................................. 3.50  
Note: Single or first of multiple layers. 

. 
 02 82 33 00-0209 SF >10,000 To 20,000 SF, Exterior Transite Siding, Asbestos Abatement And Disposal ............................................................ 2.72  

Note: Single or first of multiple layers. 
. 

 02 82 33 00-0210 SF >20,000 SF, Exterior Transite Siding, Asbestos Abatement And Disposal ............................................................................. 2.13  
Note: Single or first of multiple layers. 

XXXXXXX 
. 
 02 82 33 00-0211  Asbestos Contaminated Debris, Asbestos Abatement And Disposal (02 82 33) 

. 

. 
 02 82 33 00-0212  Asbestos Contaminated Debris, Asbestos Abatement And Disposal (02 82 33 00-

0211) 
. 
. 

 02 82 33 00-0213 SET Up To 10 CF, Asbestos Contaminated Debris, Asbestos Abatement And Disposal ........................................................... 657.36  
    For Work In Restricted Working Space, Add  184.40 

. 
 02 82 33 00-0214 CF >10 To 100 CF, Asbestos Contaminated Debris, Asbestos Abatement And Disposal .......................................................... 65.39  

    For Work In Restricted Working Space, Add  18.34 
. 

 02 82 33 00-0215 CF >100 To 250 CF, Asbestos Contaminated Debris, Asbestos Abatement And Disposal ........................................................ 45.02  
    For Work In Restricted Working Space, Add  12.23 

. 
 02 82 33 00-0216 CF >250 To 500 CF, Asbestos Contaminated Debris, Asbestos Abatement And Disposal ........................................................ 34.87  

    For Work In Restricted Working Space, Add  9.18 
. 

 02 82 33 00-0217 CF >500 To 2,500 CF, Asbestos Contaminated Debris, Asbestos Abatement And Disposal ..................................................... 28.72  
    For Work In Restricted Working Space, Add  7.34 

. 
 02 82 33 00-0218 CF >2,500 To 10,000 CF, Asbestos Contaminated Debris, Asbestos Abatement And Disposal ................................................ 25.05  

    For Work In Restricted Working Space, Add  6.23 
. 

 02 82 33 00-0219 CF >10,000 CF, Asbestos Contaminated Debris, Asbestos Abatement And Disposal ............................................................... 22.97  
    For Work In Restricted Working Space, Add  5.61 

XXXXXXX 
. 
 02 82 33 00-0220  Other Asbestos Containing Materials, Asbestos Abatement And Disposal (02 

82 33) 
. 
. 
 02 82 33 00-0221  30" To 36" Fire Door, Asbestos Abatement And Disposal (02 82 33 00-0220) 

. 

. 
 02 82 33 00-0222 SET Up To 1 EA, 30" To 36" Fire Door, Asbestos Abatement And Disposal .............................................................................. 326.55  

. 
 02 82 33 00-0223 EA >1 To 20 EA, 30" To 36" Fire Door, Asbestos Abatement And Disposal ............................................................................ 129.86  

. 
 02 82 33 00-0224 EA >20 EA, 30" To 36" Fire Door, Asbestos Abatement And Disposal .................................................................................... 118.78  

XXXXXXX 
. 
 02 82 33 00-0225  HVAC Duct Flexible Connector (Web Cloth), Asbestos Abatement And 

Disposal (02 82 33 00-0220) 
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. 

. 
 02 82 33 00-0226 SET Up To 10 LF, HVAC Duct Flexible Connector (Web Cloth), Asbestos Abatement And Disposal ........................................ 308.23  

. 
 02 82 33 00-0227 LF >10 To 50 LF, HVAC Duct Flexible Connector (Web Cloth), Asbestos Abatement And Disposal .......................................... 6.37  

. 
 02 82 33 00-0228 LF >50 To 100 LF, HVAC Duct Flexible Connector (Web Cloth), Asbestos Abatement And Disposal ........................................ 4.80  

. 
 02 82 33 00-0229 LF >100 To 250 LF, HVAC Duct Flexible Connector (Web Cloth), Asbestos Abatement And Disposal ...................................... 4.15  

. 
 02 82 33 00-0230 LF >250 To 1,000 LF, HVAC Duct Flexible Connector (Web Cloth), Asbestos Abatement And Disposal ................................... 3.58  

. 
 02 82 33 00-0231 LF >1,000 To 2,500 LF, HVAC Duct Flexible Connector (Web Cloth), Asbestos Abatement And Disposal ................................ 3.08  

. 
 02 82 33 00-0232 LF >2,500 LF, HVAC Duct Flexible Connector (Web Cloth), Asbestos Abatement And Disposal ............................................... 2.66  

XXXXXXX 
. 
 02 82 33 00-0233  Grout, Asbestos Abatement And Disposal (02 82 33 00-0220) 

Note: e.g. flue grout. 
. 
. 

 02 82 33 00-0234 SET Up To 10 LF, Grout, Asbestos Abatement And Disposal .................................................................................................... 307.93  
. 

 02 82 33 00-0235 LF >10 To 50 LF, Grout, Asbestos Abatement And Disposal .................................................................................................... 12.16  
. 

 02 82 33 00-0236 LF >50 To 100 LF, Grout, Asbestos Abatement And Disposal .................................................................................................... 8.39  
. 

 02 82 33 00-0237 LF >100 To 250 LF, Grout, Asbestos Abatement And Disposal .................................................................................................. 7.19  
. 

 02 82 33 00-0238 LF >250 To 1,000 LF, Grout, Asbestos Abatement And Disposal ............................................................................................... 6.19  
. 

 02 82 33 00-0239 LF >1,000 To 2,500 LF, Grout, Asbestos Abatement And Disposal ............................................................................................ 5.34  
. 

 02 82 33 00-0240 LF >2,500 LF, Grout, Asbestos Abatement And Disposal ........................................................................................................... 4.59  

XXXXXXX 
. 
 02 82 33 00-0241  Gaskets, Asbestos Abatement And Disposal (02 82 33 00-0220) 

Note: e.g. rope, web cloth, flat. 
. 
. 

 02 82 33 00-0242 SET Up To 10 LF, Gaskets, Asbestos Abatement And Disposal ................................................................................................ 308.23  
. 

 02 82 33 00-0243 LF >10 To 50 LF, Gaskets, Asbestos Abatement And Disposal ................................................................................................ 16.39  
. 

 02 82 33 00-0244 LF >50 To 250 LF, Gaskets, Asbestos Abatement And Disposal .............................................................................................. 12.31  
. 

 02 82 33 00-0245 LF >250 To 500 LF, Gaskets, Asbestos Abatement And Disposal ............................................................................................ 10.50  
. 

 02 82 33 00-0246 LF >500 To 1,500 LF, Gaskets, Asbestos Abatement And Disposal ........................................................................................... 9.46  
. 

 02 82 33 00-0247 LF >1,500 To 2,500 LF, Gaskets, Asbestos Abatement And Disposal ........................................................................................ 8.51  
. 

 02 82 33 00-0248 LF >2,500 LF, Gaskets, Asbestos Abatement And Disposal ....................................................................................................... 8.11  

XXXXXXX 
. 
 02 82 33 00-0249  Ceiling Tile Including Glue Removal, Asbestos Abatement And Disposal (02 82 

33 00-0220) 
Note: e.g. grid, spline, or glued on. 

. 

. 
 02 82 33 00-0250 SET Up To 50 SF, Ceiling Tile, Asbestos Abatement And Disposal ........................................................................................... 632.45  

Note: Including Glue Removal 
. 

 02 82 33 00-0251 SF >50 To 1,000 SF, Ceiling Tile, Asbestos Abatement And Disposal ...................................................................................... 13.42  
Note: Including Glue Removal 

. 
 02 82 33 00-0252 SF >1,000 To 2,500 SF, Ceiling Tile, Asbestos Abatement And Disposal ................................................................................... 6.64  

Note: Including Glue Removal 
. 

 02 82 33 00-0253 SF >2,500 To 10,000 SF, Ceiling Tile, Asbestos Abatement And Disposal ................................................................................. 4.60  
Note: Including Glue Removal 

. 
 02 82 33 00-0254 SF >10,000 SF, Ceiling Tile, Asbestos Abatement And Disposal ................................................................................................ 3.97  

Note: Including Glue Removal 

XXXXXXX 
. 
 02 82 33 00-0255  Nailed-On Ceiling Tile System With Asbestos Barrier Paper Backing, 

Asbestos Abatement And Disposal (02 82 33 00-0220) 
Note: Includes ceiling tile, asbestos barrier paper, and furring strips. 

. 

. 
 02 82 33 00-0256 SET Up To 50 SF, Nailed-On Ceiling Tile System With Asbestos Barrier Paper Backing, Asbestos Abatement And 

Disposal ............................................................................................................................................................................. 624.27  
. 

 02 82 33 00-0257 SF >50 To 1,000 SF, Nailed-On Ceiling Tile System With Asbestos Barrier Paper Backing, Asbestos Abatement And 
Disposal ............................................................................................................................................................................... 13.42  

. 
 02 82 33 00-0258 SF >1,000 To 2,500 SF, Nailed-On Ceiling Tile System With Asbestos Barrier Paper Backing, Asbestos Abatement 

And Disposal ......................................................................................................................................................................... 6.64  
. 

 02 82 33 00-0259 SF >2,500 To 10,000 SF, Nailed-On Ceiling Tile System With Asbestos Barrier Paper Backing, Asbestos Abatement 
And Disposal ......................................................................................................................................................................... 4.60  

. 
 02 82 33 00-0260 SF >10,000 SF, Nailed-On Ceiling Tile System With Asbestos Barrier Paper Backing, Asbestos Abatement And 

Disposal ................................................................................................................................................................................. 3.97  

XXXXXXX 
. 
 02 82 33 00-0261  Caulking, Asbestos Abatement And Disposal (02 82 33 00-0220) 

. 

. 
 02 82 33 00-0262  Non Friable Caulking, Asbestos Abatement And Disposal (02 82 33 00-0261) 

. 

. 
 02 82 33 00-0263 SET Up To 10 LF, Non Friable Asbestos Contaminated Caulking, Asbestos Abatement And Disposal .................................... 307.93  

. 
 02 82 33 00-0264 LF >10 To 50 LF, Non Friable Asbestos Contaminated Caulking, Asbestos Abatement And Disposal ....................................... 9.13  

. 
 02 82 33 00-0265 LF >50 To 100 LF, Non Friable Asbestos Contaminated Caulking, Asbestos Abatement And Disposal ..................................... 6.45  

. 
 02 82 33 00-0266 LF >100 To 250 LF, Non Friable Asbestos Contaminated Caulking, Asbestos Abatement And Disposal ................................... 4.82  

. 
 02 82 33 00-0267 LF >250 To 1,000 LF, Non Friable Asbestos Contaminated Caulking, Asbestos Abatement And Disposal ................................ 3.63  

. 
 02 82 33 00-0268 LF >1,000 To 2,500 LF, Non Friable Asbestos Contaminated Caulking, Asbestos Abatement And Disposal ............................. 2.89  

. 
 02 82 33 00-0269 LF >2,500 LF, Non Friable Asbestos Contaminated Caulking, Asbestos Abatement And Disposal ............................................ 2.51  

XXXXXXX 
. 
 02 82 33 00-0270  Window Putty, Asbestos Abatement And Disposal (02 82 33 00-0220) 

. 

. 
 02 82 33 00-0271 SET Up To 10 LF, Window Putty, Asbestos Abatement And Disposal ....................................................................................... 307.93  

. 
 02 82 33 00-0272 LF >10 To 50 LF, Window Putty, Asbestos Abatement And Disposal ....................................................................................... 12.16  

. 
 02 82 33 00-0273 LF >50 To 100 LF, Window Putty, Asbestos Abatement And Disposal ....................................................................................... 8.39  

. 
 02 82 33 00-0274 LF >100 To 250 LF, Window Putty, Asbestos Abatement And Disposal ..................................................................................... 7.19  

. 
 02 82 33 00-0275 LF >250 To 1,000 LF, Window Putty, Asbestos Abatement And Disposal .................................................................................. 6.19  

. 
 02 82 33 00-0276 LF >1,000 LF, Window Putty, Asbestos Abatement And Disposal ............................................................................................... 5.34  

XXXXXXX 
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. 
 02 82 33 00-0277  Asbestos Contaminated Light Fixture, Asbestos Abatement And Disposal (02 

82 33 00-0220) 
. 
. 

 02 82 33 00-0278 SET Up To 4 EA, Asbestos Contaminated Light Fixture, Asbestos Abatement And Disposal .................................................... 696.63  
. 

 02 82 33 00-0279 EA >4 To 40 EA, Asbestos Contaminated Light Fixture, Asbestos Abatement And Disposal .................................................... 75.50  
. 

 02 82 33 00-0280 EA >40 To 60 EA, Asbestos Contaminated Light Fixture, Asbestos Abatement And Disposal .................................................. 57.17  
. 

 02 82 33 00-0281 EA >60 To 125 EA, Asbestos Contaminated Light Fixture, Asbestos Abatement And Disposal ................................................ 48.04  
. 

 02 82 33 00-0282 EA >125 To 625 EA, Asbestos Contaminated Light Fixture, Asbestos Abatement And Disposal .............................................. 42.49  
. 

 02 82 33 00-0283 EA >625 To 1,500 EA, Asbestos Contaminated Light Fixture, Asbestos Abatement And Disposal ........................................... 39.19  
. 

 02 82 33 00-0284 EA >1,500 EA, Asbestos Contaminated Light Fixture, Asbestos Abatement And Disposal ....................................................... 37.31  

XXXXXXX 
. 
 02 83  Lead Remediation (02 80) 

See CSI section 01 56 16 00-0031 for temporary stud walls, 01 74 19 00-0039 for hauling in excess of 25 miles to transfer or disposal 
site, 02 89 00 00-0008 for plastic sheeting for containment construction, 02 89 00 00-0015 for decontamination chambers. 

. 

. 
 02 83 19  Lead-Based Paint Remediation (02 83) 

. 

. 
 02 83 19 13  Lead-Based Paint Abatement (02 83 19) 

Note: Includes materials, equipment, mobilization, preparation, critical barriers (e.g. electrical outlets, registers, windows, 
etc.), signage, removal, bagging, clean-up, vacuuming, transportation for up to 25 miles, disposal, personnel health 
monitoring, negative air, documentation and other associated costs necessary for the complete removal and disposal of 
lead contaminated materials in accordance with EPA and local regulations. Where types of Lead are listed by quantity, 
the quantity of the entire project, not a particular work area, is to be used in determining which task applies. See CSI 
section 01 56 16 00-0031 for temporary stud walls, 01 74 19 00-0039 for hauling in excess of 25 miles to transfer or 
disposal site, 02 89 00 00-0008 for plastic sheeting. 

. 

. 
 02 83 19 13-0001  Lead Sampling And Testing (02 83 19 13) 

Note: Includes packaging of sample for shipping, shipping to testing lab, chain of custody documentation, 
analysis of sample, lab report, and sample disposal.  Excludes sampling time. 

. 

. 
 02 83 19 13-0002 HR Certified Lead Sampling Technician For Bulk Sampling Or Air Monitoring ........................................................................... 83.54  

. 
 02 83 19 13-0003 EA X-Ray Fluorescence (XRF) Lead Testing ............................................................................................................................. 70.02  

Note: Including Technician, 3 Readings Per Surface And Lab Fee 
. 

 02 83 19 13-0004 EA 5 Day Turnaround Toxicity Characteristic Leaching Procedure (TCLP) Lead Test And Lab Fee ......................................... 67.03  
. 

 02 83 19 13-0005 EA 48 Hour Turnaround Toxicity Characteristic Leaching Procedure (TCLP) Lead Test And Lab Fee .................................... 101.56  
. 

 02 83 19 13-0006 EA 24 Hour Turnaround Toxicity Characteristic Leaching Procedure (TCLP) Lead Test And Lab Fee .................................... 142.18  
. 

 02 83 19 13-0007 EA 5 Day Turnaround Total Threshold Leaching Concentration (TTLC) Lead Test And Lab Fee .............................................. 26.41  
. 

 02 83 19 13-0008 EA 24 Hour Turnaround Total Threshold Leaching Concentration (TTLC) Lead Test And Lab Fee .......................................... 40.62  
. 

 02 83 19 13-0009 EA 8 Hour Turnaround Total Threshold Leaching Concentration (TTLC) Lead Test And Lab Fee ............................................ 50.78  
. 

 02 83 19 13-0010 EA 5 Day Turnaround Soluble Threshold Limit Concentration (STLC) Lead Test And Lab Fee................................................. 67.03  
. 

 02 83 19 13-0011 EA 3 Day Turnaround Soluble Threshold Limit Concentration (STLC) Lead Test And Lab Fee............................................... 101.56  
. 

 02 83 19 13-0012 EA 5 Day Turnaround Lead Wipe Samples And Lab Fee .......................................................................................................... 11.17  
. 

 02 83 19 13-0013 EA 24 Hour Turnaround Lead Wipe Samples And Lab Fee ....................................................................................................... 15.23  
. 

 02 83 19 13-0014 EA 8 Hour Turnaround Lead Wipe Samples And Lab Fee ......................................................................................................... 22.34  
. 

 02 83 19 13-0015 EA 5 Day Turnaround Lead Air Samples And Lab Fee .............................................................................................................. 11.17  
. 

 02 83 19 13-0016 EA 24 Hour Turnaround Lead Air Samples And Lab Fee ........................................................................................................... 15.23  
. 

 02 83 19 13-0017 EA 8 Hour Turnaround Lead Air Samples And Lab Fee ............................................................................................................. 22.34  
. 

 02 83 19 13-0018 EA 5 Day Turnaround Lead Water Test and Lab Fee ................................................................................................................ 40.62  
. 

 02 83 19 13-0019 EA 24 Hour Turnaround Lead Water Test and Lab Fee ............................................................................................................. 60.94  
. 

 02 83 19 13-0020 EA 8 Hour Turnaround Lead Water Test and Lab Fee ............................................................................................................... 81.25  
. 

 02 83 19 13-0021 EA 5 Day Turnaround Lead Paint Chip Test and Lab Fee ......................................................................................................... 42.01  
. 

 02 83 19 13-0022 EA 5 Day Turnaround Lead Soil Test and Lab Fee .................................................................................................................... 84.02  

XXXXXXX 
. 
 02 83 19 13-0023  Minimum Charge For Lead-Based Paint Remediation (02 83 19 13) 

. 

. 
 02 83 19 13-0024 EA Lead-Based Paint Remediation Minimum Show Up Charge ............................................................................................ 1,156.24  

Note: For projects where the total lead-based paint remediation charge is less than the minimum charge, use 
task "Minimum Charge For Lead-Based Paint Remediation" exclusively. Task "Minimum Charge For Lead-Based 
Paint Remediation" should not be used in conjunction with any other tasks in this section.  Includes air sample 
and personal air monitoring. 

XXXXXXX 
. 
 02 83 19 13-0025  Chemical Stripping Of Lead Contaminated Material (02 83 19 13) 

Note: Per 0.02" (20 mils) application. Manufacture recommended operating temperatures not to be below 50 
degrees. Includes heat gun (where required) for follow up, waste handling, packing and all personnel blood work, 
lab test fees and monitoring. Industrial coatings often contain other hazardous ingredients in addition to or in 
place of lead. These might include, but are not be limited to, chromium, cadmium and mercury. 

. 

. 
 02 83 19 13-0026 SF Balustrades, Chemical Stripping Of Lead Contaminated Material ........................................................................................ 32.03  

    For 0.025" (25 mil) Application, Add  1.82 
    For 0.03" (30 mil) Application, Add  2.87 

. 
 02 83 19 13-0027 SF Balustrades, Ornate, Chemical Stripping Of Lead Contaminated Material ........................................................................... 47.50  

    For 0.025" (25 mil) Application, Add  2.59 
    For 0.03" (30 mil) Application, Add  4.03 

. 
 02 83 19 13-0028 LF Up To 6" Wide, Wood Trim, Chemical Stripping Of Lead Contaminated Material ................................................................. 13.76  

    For 0.025" (25 mil) Application, Add  0.82 
    For 0.03" (30 mil) Application, Add  1.31 
    For 0.125" (125 mil) Application, Add  7.40 

. 
 02 83 19 13-0029 LF >6" To 12" Wide, Wood Trim, Chemical Stripping Of Lead Contaminated Material .............................................................. 28.10  

    For 0.025" (25 mil) Application, Add  1.54 
    For 0.03" (30 mil) Application, Add  2.39 
    For 0.125" (125 mil) Application, Add  10.99 

. 
 02 83 19 13-0030 SF Cornice, Chemical Stripping Of Lead Contaminated Material ............................................................................................... 14.96  

    For 0.025" (25 mil) Application, Add  0.97 
    For 0.03" (30 mil) Application, Add  1.59 
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. 
 02 83 19 13-0031 SF Cornice, Ornate, Chemical Stripping Of Lead Contaminated Material .................................................................................. 42.35  

    For 0.025" (25 mil) Application, Add  2.34 
    For 0.03" (30 mil) Application, Add  3.64 

. 
 02 83 19 13-0032 SF Brick, Concrete Block, Concrete, Chemical Stripping Of Lead Contaminated Material .......................................................... 9.24  

    For 0.025" (25 mil) Application, Add  0.64 
    For 0.03" (30 mil) Application, Add  1.07 
    For 0.125" (125 mil) Application, Add  7.59 

. 
 02 83 19 13-0033 SF Cabinets, Chemical Stripping Of Lead Contaminated Material ............................................................................................. 26.78  

    For 0.025" (25 mil) Application, Add  1.52 
    For 0.03" (30 mil) Application, Add  2.38 

. 
 02 83 19 13-0034 SF Cabinets, Ornate, Chemical Stripping Of Lead Contaminated Material ................................................................................ 34.13  

    For 0.025" (25 mil) Application, Add  1.88 
    For 0.03" (30 mil) Application, Add  2.93 

. 
 02 83 19 13-0035 SF Plaster, Stucco and Drywall Surfaces, Chemical Stripping Of Lead Contaminated Material ................................................ 12.73  

    For 0.025" (25 mil) Application, Add  0.81 
    For 0.03" (30 mil) Application, Add  1.33 

. 
 02 83 19 13-0036 SF Columns, Chemical Stripping Of Lead Contaminated Material ............................................................................................. 12.23  

    For 0.025" (25 mil) Application, Add  0.83 
    For 0.03" (30 mil) Application, Add  1.38 
    For 0.125" (125 mil) Application, Add  9.60 

. 
 02 83 19 13-0037 SF Flush Doors, One Side, Chemical Stripping Of Lead Contaminated Material ....................................................................... 10.78  

    For 0.025" (25 mil) Application, Add  0.72 
    For 0.03" (30 mil) Application, Add  1.18 

. 
 02 83 19 13-0038 SF Raised Panel Doors and Decorative Doors, Chemical Stripping Of Lead Contaminated Material ........................................ 13.25  

    For 0.025" (25 mil) Application, Add  0.84 
    For 0.03" (30 mil) Application, Add  1.37 

. 
 02 83 19 13-0039 SF Sectional Panel Or Roll-Up Doors, Chemical Stripping Of Lead Contaminated ................................................................... 19.50  

    For 0.025" (25 mil) Application, Add  1.19 
    For 0.03" (30 mil) Application, Add  1.93 

. 
 02 83 19 13-0040 EA Electrical Devices, Chemical Stripping Of Lead Contaminated Material ............................................................................... 55.74  

    For 0.025" (25 mil) Application, Add  3.14 
    For 0.03" (30 mil) Application, Add  4.92 

. 
 02 83 19 13-0041 LF Door Frames, Chemical Stripping Of Lead Contaminated Material ...................................................................................... 13.83  

    For 0.025" (25 mil) Application, Add  0.87 
    For 0.03" (30 mil) Application, Add  1.41 

. 
 02 83 19 13-0042 SF Wood Floors, Chemical Stripping Of Lead Contaminated Material ......................................................................................... 7.61  

    For 0.025" (25 mil) Application, Add  0.56 
    For 0.03" (30 mil) Application, Add  0.94 

. 
 02 83 19 13-0043 SF HVAC Grilles, Chemical Stripping Of Lead Contaminated Material ...................................................................................... 28.63  

    For 0.025" (25 mil) Application, Add  1.61 
    For 0.03" (30 mil) Application, Add  2.52 

. 
 02 83 19 13-0044 SF HVAC Grilles, Ornate, Chemical Stripping Of Lead Contaminated Material ......................................................................... 34.13  

    For 0.025" (25 mil) Application, Add  1.88 
    For 0.03" (30 mil) Application, Add  2.93 

. 
 02 83 19 13-0045 EA Hinges, Chemical Stripping Of Lead Contaminated Material ................................................................................................ 17.93  

    For 0.025" (25 mil) Application, Add  1.16 
    For 0.03" (30 mil) Application, Add  1.90 

. 
 02 83 19 13-0046 EA Up To 6" Diameter Hangers, Chemical Stripping Of Lead Contaminated Material ............................................................... 22.09  

    For 0.025" (25 mil) Application, Add  1.37 
    For 0.03" (30 mil) Application, Add  2.21 
    For 0.125" (125 mil) Application, Add  13.38 

. 
 02 83 19 13-0047 LF Up To 2" Diameter Pipes and Conduit, Chemical Stripping Of Lead Contaminated Material ................................................. 6.17  

    For 0.025" (25 mil) Application, Add  0.44 
    For 0.03" (30 mil) Application, Add  0.74 
    For 0.125" (125 mil) Application, Add  5.50 

. 
 02 83 19 13-0048 LF >2" To 4" Diameter Pipes and Conduit, Chemical Stripping Of Lead Contaminated Material ................................................. 9.91  

    For 0.025" (25 mil) Application, Add  0.63 
    For 0.03" (30 mil) Application, Add  1.02 
    For 0.125" (125 mil) Application, Add  6.44 

. 
 02 83 19 13-0049 LF >4" To 8" Diameter Pipes and Conduit, Chemical Stripping Of Lead Contaminated Material ............................................... 17.71  

    For 0.025" (25 mil) Application, Add  1.10 
    For 0.03" (30 mil) Application, Add  1.79 
    For 0.125" (125 mil) Application, Add  10.97 

. 
 02 83 19 13-0050 LF >8" To 12" Diameter Pipes and Conduit, Chemical Stripping Of Lead Contaminated Material ............................................. 24.28  

    For 0.025" (25 mil) Application, Add  1.48 
    For 0.03" (30 mil) Application, Add  2.38 
    For 0.125" (125 mil) Application, Add  13.93 

. 
 02 83 19 13-0051 LF >12" To 16" Diameter Pipes and Conduit, Chemical Stripping Of Lead Contaminated Material ........................................... 43.54  

    For 0.025" (25 mil) Application, Add  2.57 
    For 0.03" (30 mil) Application, Add  4.10 
    For 0.125" (125 mil) Application, Add  22.71 

. 
 02 83 19 13-0052 SF >16" Diameter Pipes, Chemical Stripping Of Lead Contaminated Material, SF Of Surface Area ......................................... 13.00  

    For 0.025" (25 mil) Application, Add  0.74 
    For 0.03" (30 mil) Application, Add  1.17 
    For 0.125" (125 mil) Application, Add  6.07 

. 
 02 83 19 13-0053 EA Up To 12 SF Radiators, Chemical Stripping Of Lead Contaminated Material .................................................................... 258.55  

    For 0.025" (25 mil) Application, Add  14.20 
    For 0.03" (30 mil) Application, Add  22.09 

. 
 02 83 19 13-0054 SF Flat And Raised Panel Wood Shutters, Chemical Stripping Of Lead Contaminated Material ............................................... 18.12  

    For 0.025" (25 mil) Application, Add  1.40 
    For 0.03" (30 mil) Application, Add  2.40 

. 
 02 83 19 13-0055 SF Louvered Wood Shutters, Chemical Stripping Of Lead Contaminated Material ................................................................... 19.84  

    For 0.025" (25 mil) Application, Add  1.48 
    For 0.03" (30 mil) Application, Add  2.53 
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. 
 02 83 19 13-0056 SF Siding, Chemical Stripping Of Lead Contaminated Material ................................................................................................. 10.34  

    For 0.025" (25 mil) Application, Add  0.74 
    For 0.03" (30 mil) Application, Add  1.24 
    For 0.125" (125 mil) Application, Add  9.13 

. 
 02 83 19 13-0057 SF Soffit, Chemical Stripping Of Lead Contaminated Material ................................................................................................... 21.66  

    For 0.025" (25 mil) Application, Add  1.26 
    For 0.03" (30 mil) Application, Add  2.00 
    For 0.125" (125 mil) Application, Add  10.70 

. 
 02 83 19 13-0058 SF Flat Steel Surfaces, Chemical Stripping Of Lead Contaminated Material ............................................................................... 9.97  

    For 0.025" (25 mil) Application, Add  0.67 
    For 0.03" (30 mil) Application, Add  1.12 
    For 0.125" (125 mil) Application, Add  7.77 

. 
 02 83 19 13-0059 SF Corrugated Steel, Chemical Stripping Of Lead Contaminated Material ................................................................................ 11.32  

    For 0.025" (25 mil) Application, Add  0.74 
    For 0.03" (30 mil) Application, Add  1.22 
    For 0.125" (125 mil) Application, Add  8.11 

. 
 02 83 19 13-0060 SF Steel Beams and Columns, Chemical Stripping Of Lead Contaminated Material ................................................................. 11.29  

    For 0.025" (25 mil) Application, Add  0.74 
    For 0.03" (30 mil) Application, Add  1.22 
    For 0.125" (125 mil) Application, Add  8.10 

. 
 02 83 19 13-0061 SF Steel Trusses, Chemical Stripping Of Lead Contaminated Material ..................................................................................... 15.99  

    For 0.025" (25 mil) Application, Add  0.98 
    For 0.03" (30 mil) Application, Add  1.57 
    For 0.125" (125 mil) Application, Add  9.28 

. 
 02 83 19 13-0062 SF Wood Surfaces, Chemical Stripping Of Lead Contaminated Material ................................................................................... 11.29  

    For 0.025" (25 mil) Application, Add  0.74 
    For 0.03" (30 mil) Application, Add  1.22 
    For 0.125" (125 mil) Application, Add  8.10 

. 
 02 83 19 13-0063 SF Windows (Sash, Sill, Jambs, Casing Trim), One Side, 1/1 Light, Chemical Stripping Of Lead Contaminated 

Material ................................................................................................................................................................................ 26.00  
    For 0.025" (25 mil) Application, Add  1.48 
    For 0.03" (30 mil) Application, Add  2.32 

. 
 02 83 19 13-0064 SF Windows (Sash, Sill, Jambs, Muntins, Casing Trim), One Side, 2/2 Light, Chemical Stripping Of Lead 

Contaminated Material ......................................................................................................................................................... 28.46  
    For 0.025" (25 mil) Application, Add  1.60 
    For 0.03" (30 mil) Application, Add  2.51 

. 
 02 83 19 13-0065 SF Windows (Sash, Sill, Jambs, Muntins, Casing Trim), One Side, 4/4 Light, Chemical Stripping Of Lead 

Contaminated Material ......................................................................................................................................................... 30.12  
    For 0.025" (25 mil) Application, Add  1.68 
    For 0.03" (30 mil) Application, Add  2.63 

. 
 02 83 19 13-0066 SF Windows (Sash, Sill, Jambs, Muntins, Casing Trim), One Side, 6/6 Light, Chemical Stripping Of Lead 

Contaminated Material ......................................................................................................................................................... 31.78  
    For 0.025" (25 mil) Application, Add  1.77 
    For 0.03" (30 mil) Application, Add  2.76 

. 
 02 83 19 13-0067 SF Windows (Sash, Sill, Jambs, Muntins, Casing Trim), One Side, 8/8 Light Chemical Stripping Of Lead 

Contaminated Material ......................................................................................................................................................... 33.44  
    For 0.025" (25 mil) Application, Add  1.85 
    For 0.03" (30 mil) Application, Add  2.88 

. 
 02 83 19 13-0068 SF Windows (Sash, Sill, Jambs, Muntins, Casing Trim), One Side, 10/10 Light, Chemical Stripping Of Lead 

Contaminated Material ......................................................................................................................................................... 35.17  
    For 0.025" (25 mil) Application, Add  1.93 
    For 0.03" (30 mil) Application, Add  3.01 

. 
 02 83 19 13-0069 SF Windows (Sash, Sill, Jambs, Muntins, Casing Trim), One Side, 12/12 light Chemical Stripping Of Lead 

Contaminated Material ......................................................................................................................................................... 36.78  
    For 0.025" (25 mil) Application, Add  2.02 
    For 0.03" (30 mil) Application, Add  3.13 

. 
 02 83 19 13-0070 SF Windows (Sash, Sill, Jambs, Muntins, Casing Trim), One Side, 14/14 Light, Chemical Stripping Of Lead 

Contaminated Material ......................................................................................................................................................... 37.62  
    For 0.025" (25 mil) Application, Add  2.06 
    For 0.03" (30 mil) Application, Add  3.20 

. 
 02 83 19 13-0071 SF Windows (Sash, Sill, Jambs, Muntins, Casing Trim), One Side, 16/16 Light Chemical Stripping Of Lead 

Contaminated Material ......................................................................................................................................................... 38.47  
    For 0.025" (25 mil) Application, Add  2.10 
    For 0.03" (30 mil) Application, Add  3.26 

. 
 02 83 19 13-0072 SF Windows (Sash, Sill, Jambs, Muntins, Casing Trim), One Side, 20/20 Light, Chemical Stripping Of Lead 

Contaminated Material ......................................................................................................................................................... 39.27  
    For 0.025" (25 mil) Application, Add  2.14 
    For 0.03" (30 mil) Application, Add  3.32 

. 
 02 83 19 13-0073 SF Metal Stairs, Chemical Stripping Of Lead Contaminated Material ........................................................................................ 51.89  

    For 0.025" (25 mil) Application, Add  2.94 
    For 0.03" (30 mil) Application, Add  4.64 
    For 0.125" (125 mil) Application, Add  23.47 

. 
 02 83 19 13-0074 LF Metal Single Hand Rail, Chemical Stripping Of Lead Contaminated Material ......................................................................... 9.02  

    For 0.025" (25 mil) Application, Add  0.58 
    For 0.03" (30 mil) Application, Add  0.96 
    For 0.125" (125 mil) Application, Add  6.22 

. 
 02 83 19 13-0075 SF Metal Railing And Posts, Chemical Stripping Of Lead Contaminated Material ..................................................................... 26.38  

Note: The unit of measure "SF" is measured for 'Length x Height'. Work includes both sides of railing. 
    For 0.025" (25 mil) Application, Add  1.58 
    For 0.03" (30 mil) Application, Add  2.54 
    For 0.125" (125 mil) Application, Add  14.46 

. 
 02 83 19 13-0076 SF Metal Picket Fence, Chemical Stripping Of Lead Contaminated Material ............................................................................. 28.84  

    For 0.025" (25 mil) Application, Add  1.66 
    For 0.03" (30 mil) Application, Add  2.63 
    For 0.125" (125 mil) Application, Add  13.75 

XXXXXXX 
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. 
 02 83 19 13-0077  Demolish Lead Contaminated Material (02 83 19 13) 

Note: Includes waste handling, packing, all personnel blood work, lab test fees and monitoring. Industrial coatings 
often contain other hazardous ingredients in addition to or in place of lead. These might include, but are not be 
limited to, chromium, cadmium and mercury. 

. 

. 
 02 83 19 13-0078 SF Demolish Ceiling Suspension System, Lead Contaminated Material ..................................................................................... 2.28  

. 
 02 83 19 13-0079 SF Demolish Suspended Ceiling System And Tile, Lead Contaminated Material ........................................................................ 1.32  

. 
 02 83 19 13-0080 SF Demolish Acoustical Ceiling Tile, Lead Contaminated Material .............................................................................................. 0.85  

. 
 02 83 19 13-0081 SF Demolish Metal Pan Grid System, Lead Contaminated Material ............................................................................................ 1.32  

. 
 02 83 19 13-0082 EA Demolish Ceiling And Recessed Light Fixtures, Lead Contaminated Material ..................................................................... 63.62  

. 
 02 83 19 13-0083 EA Demolish >2' x 4' Light Fixtures, Lead Contaminated Material ............................................................................................. 84.39  

. 
 02 83 19 13-0084 SF Demolish Non Load Bearing Partitions Of Plaster Or Stucco, Lath And Studs, Lead Contaminated Material ........................ 9.42  

. 
 02 83 19 13-0085 SF Demolish Non Load Bearing Partitions Of Gypsum Board And Studs, Lead Contaminated Material ..................................... 5.28  

. 
 02 83 19 13-0086 SF Demolish Brick, Lead Contaminated Material ......................................................................................................................... 3.97  

. 
 02 83 19 13-0087 SF Demolish Concrete Block, Lead Contaminated Material ......................................................................................................... 5.11  

. 
 02 83 19 13-0088 SF Demolish Tile, Lead Contaminated Material ........................................................................................................................... 3.85  

. 
 02 83 19 13-0089 SF Demolish Up To 6" Concrete, Lead Contaminated Material ................................................................................................... 5.80  

. 
 02 83 19 13-0090 IN Drilling, Up To 1/2" Diameter In Lead Paint/Asbestos Material Per Inch Of Depth ................................................................. 4.52  

. 
 02 83 19 13-0091 IN Drilling, >1/2" To 1" Diameter In Lead Paint/Asbestos Material Per Inch Of Depth ................................................................ 6.03  

. 
 02 83 19 13-0092 LF Demolish Wood Balustrades And Railings, Lead Contaminated Material ............................................................................... 6.59  

. 
 02 83 19 13-0093 LF Demolish Up To 6" Wide Baseboard, Lead Contaminated Material ....................................................................................... 1.71  

. 
 02 83 19 13-0094 LF Demolish >6" To 12" Wide Baseboard, Lead Contaminated Material ..................................................................................... 2.15  

. 
 02 83 19 13-0095 LF Demolish Base Shoe Molding, Lead Contaminated Material .................................................................................................. 1.40  

. 
 02 83 19 13-0096 SF Demolish Concrete, Lead Contaminated Material ................................................................................................................ 13.12  

. 
 02 83 19 13-0097 LF Demolish Cabinets, Lead Contaminated Material ................................................................................................................. 30.57  

. 
 02 83 19 13-0098 SF Demolish Ceilings, Gypsum Board, Lead Contaminated Material .......................................................................................... 1.74  

. 
 02 83 19 13-0099 SF Demolish Up To 12" Diameter Columns, Lead Contaminated Material ................................................................................ 16.93  

. 
 02 83 19 13-0100 SF Demolish Cornice, Lead Contaminated Material .................................................................................................................... 2.25  

. 
 02 83 19 13-0101 EA Demolish Doors, Lead Contaminated Material ..................................................................................................................... 66.31  

. 
 02 83 19 13-0102 LF Demolish Door And Window Trim Or Frames, Lead Contaminated Material .......................................................................... 2.02  

. 
 02 83 19 13-0103 EA Demolish Electrical Devices, Lead Contaminated Material ................................................................................................... 20.35  

. 
 02 83 19 13-0104 LF Demolish Up To 1" Diameter Electrical Conduit, Lead Contaminated Material ....................................................................... 2.61  

. 
 02 83 19 13-0105 LF Demolish >1" To 2" Diameter Electrical Conduit, Lead Contaminated Material ...................................................................... 4.34  

. 
 02 83 19 13-0106 SF Demolish Wood Floors, Lead Contaminated Material ............................................................................................................. 3.13  

. 
 02 83 19 13-0107 SF Demolish Grilles, Lead Contaminated Material ....................................................................................................................... 3.68  

. 
 02 83 19 13-0108 EA Demolish Hinges, Lead Contaminated Material ...................................................................................................................... 7.40  

. 
 02 83 19 13-0109 EA Demolish Up To 6" Diameter Hangers, Lead Contaminated Material ................................................................................... 15.89  

. 
 02 83 19 13-0110 LF Demolish Up To 2" Diameter Pipes, Lead Contaminated Material ......................................................................................... 6.52  

. 
 02 83 19 13-0111 LF Demolish >2" To 4" Diameter Pipes, Lead Contaminated Material ......................................................................................... 9.50  

. 
 02 83 19 13-0112 LF Demolish >4" To 8" Diameter Pipes, Lead Contaminated Material ....................................................................................... 14.36  

. 
 02 83 19 13-0113 LF Demolish >8" To 12" Diameter Pipes, Lead Contaminated Material ..................................................................................... 26.50  

. 
 02 83 19 13-0114 EA Demolish Radiators, Lead Contaminated Material.............................................................................................................. 114.45  

. 
 02 83 19 13-0115 EA Demolish Shutters, Lead Contaminated Material.................................................................................................................. 44.60  

. 
 02 83 19 13-0116 SF Demolish Siding, Lead Contaminated Material ....................................................................................................................... 1.77  

. 
 02 83 19 13-0117 SF Demolish Soffit, Lead Contaminated Material ......................................................................................................................... 1.50  

. 
 02 83 19 13-0118 SF Demolish Flat Steel Surfaces, Lead Contaminated Material ................................................................................................... 4.13  

. 
 02 83 19 13-0119 SF Demolish Steel Beams, Lead Contaminated Material ............................................................................................................. 4.86  

. 
 02 83 19 13-0120 SF Demolish Trusses, Lead Contaminated Material .................................................................................................................... 6.37  

. 
 02 83 19 13-0121 SF Demolish Walls, Wood, Lead Contaminated Material ............................................................................................................. 4.71  

. 
 02 83 19 13-0122 SF Demolish Windows, Lead Contaminated Material ................................................................................................................ 15.83  

. 
 02 83 19 13-0123 SF Demolish Metal Stair, Lead Contaminated Material ................................................................................................................ 7.58  

. 
 02 83 19 13-0124 LF Demolish Single Metal Hand Rail, Lead Contaminated Material ............................................................................................ 5.57  

. 
 02 83 19 13-0125 LF Demolish Metal Railing And Posts, Lead Contaminated Material ........................................................................................... 9.09  

. 
 02 83 19 13-0126 SF Demolish Metal Picket Fence, Lead Contaminated Material .................................................................................................. 2.51  

. 
 02 83 19 13-0127 SF Demolish Plywood, Lead Contaminated Material ................................................................................................................... 6.85  

. 
 02 83 19 13-0128 SF Demolish Planks (Various Sizes), Lead Contaminated Material ............................................................................................. 3.34  

. 
 02 83 19 13-0129 EA Demolish Metal Brackets Or Other Small Metal Shapes, Lead Contaminated Material ........................................................ 20.89  

. 
 02 83 19 13-0130 SF Demolish Ceramic Tile Block, Lead Contaminated Material ................................................................................................... 4.56  

. 
 02 83 19 13-0131 LF Demolish Metal Guard Rails, Lead Contaminated Material .................................................................................................. 12.53  

. 
 02 83 19 13-0132 SF Demolish Up To 100 SF Gypsum Wall Board, Lead Contaminated Material .......................................................................... 6.69  

. 
 02 83 19 13-0133 SF Demolish >100 To 500 SF Gypsum Wall Board, Lead Contaminated Material ...................................................................... 4.80  

. 
 02 83 19 13-0134 SF Demolish >500 To 2,500 SF Gypsum Wall Board, Lead Contaminated Material ................................................................... 3.76  

. 
 02 83 19 13-0135 SF Demolish >2,500 SF Gypsum Wall Board, Lead Contaminated Material................................................................................ 2.92  

. 
 02 83 19 13-0136 SF Demolish Up To 100 SF Plaster/Stucco, Lead Contaminated Material ................................................................................. 20.89  

. 
 02 83 19 13-0137 SF Demolish >100 To 500 SF Plaster/Stucco, Lead Contaminated Material ............................................................................. 14.86  

. 
 02 83 19 13-0138 SF Demolish >500 To 2,500 SF Plaster/Stucco, Lead Contaminated Material .......................................................................... 11.14  

. 
 02 83 19 13-0139 SF Demolish >2,500 To 10,000 SF Plaster/Stucco, Lead Contaminated Material ....................................................................... 8.36  

XXXXXXX 
. 
 02 83 19 13-0140  Wet Sanding/Scraping Of Lead Contaminated Material (02 83 19 13) 

Note: Remove loose, flaking lead-based paint to prepare for painting 
. 
. 

 02 83 19 13-0141 SF Wet Sand/Scrape Of Lead Contaminated Material To Prepare For Painting .......................................................................... 3.19  

XXXXXXX 
. 
 02 83 19 13-0142  Lead Abatement Encapsulation (02 83 19 13) 

Note: Can also be used for asbestos contaminated encapsulation. Spray applied application unless task 
described otherwise. 

. 

. 
 02 83 19 13-0143 SF Balustrades, Lead Abatement Encapsulation ......................................................................................................................... 5.82  

. 
 02 83 19 13-0144 LF Up To 6" Wide, Baseboard, Lead Abatement Encapsulation .................................................................................................. 5.73  

. 
 02 83 19 13-0145 LF >6" To 12" Wide, Baseboard, Lead Abatement Encapsulation ............................................................................................... 7.80  

. 
 02 83 19 13-0146 SF Brick, Concrete Block, Concrete, Lead Abatement Encapsulation ......................................................................................... 3.76  

. 
 02 83 19 13-0147 SF Ornate Cabinets, Lead Abatement Encapsulation .................................................................................................................. 8.41  
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. 
 02 83 19 13-0148 SF Simple Design Cabinets, Lead Abatement Encapsulation ...................................................................................................... 6.86  

. 
 02 83 19 13-0149 SF Drywall Ceilings, Lead Abatement Encapsulation ................................................................................................................... 2.38  

. 
 02 83 19 13-0150 SF Wood Ceilings, Lead Abatement Encapsulation ..................................................................................................................... 2.88  

. 
 02 83 19 13-0151 SF Acoustical And Popcorn Ceilings, Lead Abatement Encapsulation ........................................................................................ 2.67  

. 
 02 83 19 13-0152 SF Columns, Lead Abatement Encapsulation .............................................................................................................................. 4.54  

. 
 02 83 19 13-0153 SF Doors, Lead Abatement Encapsulation................................................................................................................................... 8.61  

. 
 02 83 19 13-0154 LF Up To 2" Electrical Conduit, Lead Abatement Encapsulation ................................................................................................. 3.80  

. 
 02 83 19 13-0155 SF Picket Fence (Brush), Lead Abatement Encapsulation ........................................................................................................... 2.73  

. 
 02 83 19 13-0156 SF Wood Floors (Roller), Lead Abatement Encapsulation ........................................................................................................... 2.29  

. 
 02 83 19 13-0157 SF Grilles, Vents, Lead Abatement Encapsulation ....................................................................................................................... 6.28  

. 
 02 83 19 13-0158 LF Gutters And Downspouts, Lead Abatement Encapsulation .................................................................................................... 5.82  

. 
 02 83 19 13-0159 EA Hangers, Lead Abatement Encapsulation ............................................................................................................................. 49.23  

. 
 02 83 19 13-0160 LF Up To 4" Diameter Pipe (Brush), Lead Abatement Encapsulation .......................................................................................... 3.54  

. 
 02 83 19 13-0161 LF >4" To 8" Diameter Pipe (Brush), Lead Abatement Encapsulation ......................................................................................... 5.14  

. 
 02 83 19 13-0162 LF >8" To 12" Diameter Pipe (Brush), Lead Abatement Encapsulation ....................................................................................... 7.98  

. 
 02 83 19 13-0163 LF >12" To 16" Diameter Pipe (Brush), Lead Abatement Encapsulation ................................................................................... 11.77  

. 
 02 83 19 13-0164 EA Radiators, Lead Abatement Encapsulation ......................................................................................................................... 128.73  

. 
 02 83 19 13-0165 EA Up To 6' Shutters, Lead Abatement Encapsulation ............................................................................................................ 183.20  

. 
 02 83 19 13-0166 SF Siding, Lead Abatement Encapsulation .................................................................................................................................. 3.25  

. 
 02 83 19 13-0167 SF Up To 12" Soffit, Lead Abatement Encapsulation ................................................................................................................... 4.54  

. 
 02 83 19 13-0168 SF Steel, Flat Surfaces And Tanks Up To 12', Lead Abatement Encapsulation .......................................................................... 3.76  

. 
 02 83 19 13-0169 SF Steel Beams And Metal Decks, Lead Abatement Encapsulation ............................................................................................ 4.90  

. 
 02 83 19 13-0170 SF Trusses, Lead Abatement Encapsulation ............................................................................................................................... 4.90  

. 
 02 83 19 13-0171 SF Drywall Walls, Lead Abatement Encapsulation ....................................................................................................................... 2.12  

. 
 02 83 19 13-0172 SF Wood Walls, Lead Abatement Encapsulation ......................................................................................................................... 2.61  

. 
 02 83 19 13-0173 EA Window Without Grille, Lead Abatement Encapsulation ..................................................................................................... 109.27  

. 
 02 83 19 13-0174 EA Window With Grille, Lead Abatement Encapsulation .......................................................................................................... 140.36  

. 
 02 83 19 13-0175 LF Wood Door Frames And Trim, Lead Abatement Encapsulation ............................................................................................. 3.31  

. 
 02 83 19 13-0176 LF Steel Lintels, Lead Abatement Encapsulation ......................................................................................................................... 3.82  

XXXXXXX 
. 
 02 83 33  Removal and Disposal of Material Containing Lead (02 83) 

. 

. 
 02 83 33 13  Lead-Based Paint Removal and Disposal (02 83 33) 

. 

. 
 02 83 33 13-0001  Remove Loose Dirt And Debris Containing Lead (02 83 33 13) 

. 

. 
 02 83 33 13-0002 SF High Efficiency Particulate Air (HEPA) Vacuum And Wet Cleaning Of Lead Contaminated Area With Mild 

Detergent ............................................................................................................................................................................... 0.27  
. 

 02 83 33 13-0003 SF High Efficiency Particulate Air (HEPA) Vacuum And Wet Cleaning Of Lead Contaminated Area With Tri-Sodium 
Phosphate ............................................................................................................................................................................. 0.27  

. 
 02 83 33 13-0004 SF High Efficiency Particulate Air (HEPA) Vacuum And Shampoo Cleaning Of Lead Contaminated Carpeting ......................... 1.32  

XXXXXXX 
. 
 02 84  Polychlorinated Biphenyl Remediation (02 80) 

. 

. 
 02 84 16  Handling of Lighting Ballasts and Lamps Containing PBCs and Mercury (02 84) 

. 

. 
 02 84 16 00-0001  Removal Of TSCA-Exempt PCB And Non-PCB Ballasts From Demolished 

Fixtures (02 84 16) 
Note: Includes removal of TSCA-exempt PCB and Non-PCB ballast from demolished lighting fixture and placing 
ballast in an approved container for recycling. 

. 

. 
 02 84 16 00-0002 EA Removal Of TSCA-Exempt Polychlorinated Biphenyl (PCB) And Non-PCB Ballast From A Demolished Fixture For 

Recycling ............................................................................................................................................................................. 11.85  

XXXXXXX 
. 
 02 84 16 00-0003  Recycle TSCA-Exempt PCB And Non-PCB Ballasts (02 84 16) 

Note: Non leaking ballasts. Includes containers, shipping costs and recycling fees. Excludes ballast removal. 
. 
. 

 02 84 16 00-0004 EA Recycle Non-Polychlorinated Biphenyl (PCB) Ballast Removed From Up To 4' Length Fixtures ........................................... 1.69  
. 

 02 84 16 00-0005 EA Recycle Non-Polychlorinated Biphenyl (PCB) Ballast Removed From >4' To 8' Length Fixtures ........................................... 2.54  
. 

 02 84 16 00-0006 EA Recycle TSCA-Exempt Polychlorinated Biphenyl (PCB) Ballast Removed From Up To 4' Length Fixtures ........................... 7.91  
. 

 02 84 16 00-0007 EA Recycle TSCA-Exempt Polychlorinated Biphenyl (PCB) Ballast Removed From >4' To 8' Length Fixtures ......................... 18.07  

XXXXXXX 
. 
 02 84 16 00-0008  Disposal Of Leaking PCB And Non-PCB Ballasts (02 84 16) 

Note: Disposal at an EPA approved facility. Includes containers, shipping costs and disposal fees. Excludes 
ballast removal. 

. 

. 
 02 84 16 00-0009 EA Dispose Of Leaking Non-Polychlorinated Biphenyl (PCB) Ballast Removed From Up To 4' Length Fixtures ......................... 4.24  

. 
 02 84 16 00-0010 EA Dispose Of Leaking Non-Polychlorinated Biphenyl (PCB) Ballast Removed From >4' To 8' Length Fixtures ........................ 6.35  

. 
 02 84 16 00-0011 EA Dispose Of Leaking Polychlorinated Biphenyl (PCB) Ballast Removed From Up To 4' Length Fixtures .............................. 11.86  

. 
 02 84 16 00-0012 EA Dispose Of Leaking Polychlorinated Biphenyl (PCB) Ballast Removed From >4' To 8' Length Fixtures .............................. 27.11  

XXXXXXX 
. 
 02 84 33  Removal and Disposal of Polychlorinated Biphenyls (02 84) 

. 

. 
 02 84 33 00-0001  Removal And Disposal Of Polychlorinated Biphenyls Oil Filled 

Transformers (02 84 33) 
Note: Includes disposal in approved container, rigging, manifesting, hauling, etc. 

. 

. 
 02 84 33 00-0002 EA Removal And Disposal Of Transformers 2.5/3.5 KVA, Non Polychlorinated Biphenyl (PCB) .......................................... 3,173.07  

Note: Includes disposal costs. 
. 

 02 84 33 00-0003 EA  Removal And Disposal Of Transformers 20 KVA, Non Polychlorinated Biphenyl (PCB) ................................................. 4,941.72  
Note: Includes disposal costs. 

. 
 02 84 33 00-0004 EA  Removal And Disposal Of Switch, Non Polychlorinated Biphenyl (PCB) ......................................................................... 1,467.57  
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. 
 02 84 33 00-0005 EA  Removal And Disposal Of Transformers 2.5/3.5 KVA, Polychlorinated Biphenyl (PCB) .................................................. 5,839.30  

Note: Includes disposal costs. 
. 

 02 84 33 00-0006 EA  Removal And Disposal Of Switch, Polychlorinated Biphenyl (PCB) ................................................................................ 2,525.35  
. 

 02 84 33 00-0007 EA  Removal And Disposal Of Transformers 20 KVA, Polychlorinated Biphenyl (PCB)......................................................... 9,140.03  
Note: Includes disposal costs. 

XXXXXXX 
. 
 02 87  Bio-Hazard Material Remediation (02 80) 

. 

. 
 02 87 13  Mold Remediation (02 87) 

Note: All unit pricing in this section includes: materials, equipment, mobilization, preparation, removal, clean-up, vacuuming, 
transportation for up to 25 miles, disposal, monitoring (personnel and air), sampling/testing, fees, documentation and other 
associated costs necessary for the complete removal and disposal of mold in accordance with EPA, OSHA, IICRC standards 
and local regulations.   Where types of Mold are listed by quantity, the quantity of the entire project, not a particular work area 
of building, is to be used in determining which tasks apply.  For certain types of work, there is a task with a unit of measure of 
SET for a quantity of less than 100 LF or SF (Up to 25 LF for Mold Abatement pipe insulation), followed by a series of tasks for 
other quantities. For those tasks the contractor will be paid the first task with a unit of measure of EA, plus an additional task to 
arrive at the appropriate quantity for the project. See CSI section 01 56 16 00-0031 for temporary stud walls, 01 74 19 00-
0039 for hauling in excess of 25 miles to transfer or disposal site, 02 89 00 00-0008 for plastic sheeting for containment 
construction, 02 89 00 00-0015 for decontamination chambers. 

. 

. 
 02 87 13 33  Removal and Disposal of Materials with Mold (02 87 13) 

. 

. 
 02 87 13 33-0001  Pipe And Pipe Fittings Insulation, Mold Abatement And Disposal (02 87 13 33) 

Note: Treat fittings as additional lf of insulation. 
. 
. 
 02 87 13 33-0002  Pipe Insulation, Mold Abatement And Disposal (02 87 13 33-0001) 

Note: Diameter is outer size of insulation. 
. 
. 
 02 87 13 33-0003  Up To 6" Diameter Pipe Insulation, Mold Abatement And Disposal (02 87 13 33-0002) 

Note: Excludes encased fittings. 
. 
. 

 02 87 13 33-0004 SET Up To 20 LF, Up To 6" Diameter Pipe Insulation, Mold Abatement And Disposal .............................................................. 636.01  
. 

 02 87 13 33-0005 LF >20 To 250 LF, Up To 6" Diameter Pipe Insulation, Mold Abatement And Disposal ............................................................ 24.84  
. 

 02 87 13 33-0006 LF >250 To 500 LF, Up To 6" Diameter Pipe Insulation, Mold Abatement And Disposal .......................................................... 18.90  
. 

 02 87 13 33-0007 LF >500 To 2,500 LF, Up To 6" Diameter Pipe Insulation, Mold Abatement And Disposal ....................................................... 14.43  
. 

 02 87 13 33-0008 LF >2,500 To 10,000 LF, Up To 6" Diameter Pipe Insulation, Mold Abatement And Disposal .................................................. 11.10  
. 

 02 87 13 33-0009 LF >10,000 LF, Up To 6" Diameter Pipe Insulation, Mold Abatement And Disposal .................................................................... 9.79  

XXXXXXX 
. 
 02 87 13 33-0010  >6" Diameter Pipe Insulation, Mold Abatement And Disposal (02 87 13 33-0002) 

. 

. 
 02 87 13 33-0011 SET Up To 20 LF, >6" Diameter Pipe Insulation, Mold Abatement And Disposal ...................................................................... 700.05  

. 
 02 87 13 33-0012 LF >20 To 250 LF, >6" Diameter Pipe Insulation, Mold Abatement And Disposal ..................................................................... 31.60  

. 
 02 87 13 33-0013 LF >250 To 500 LF, >6" Diameter Pipe Insulation, Mold Abatement And Disposal ................................................................... 24.77  

. 
 02 87 13 33-0014 LF >500 To 2,500 LF, > 6" Diameter Pipe Insulation, Mold Abatement And Disposal ............................................................... 19.64  

. 
 02 87 13 33-0015 LF >2,500 To 10,000 LF, >6" Diameter Pipe Insulation, Mold Abatement And Disposal ........................................................... 15.80  

. 
 02 87 13 33-0016 LF >10,000 LF, > 6" Diameter Pipe Insulation, Mold Abatement And Disposal ......................................................................... 14.30  

XXXXXXX 
. 
 02 87 13 33-0017  Thermal Insulation, Mold Abatement And Disposal (02 87 13 33) 

. 

. 
 02 87 13 33-0018  Other Thermal Insulation, Up To 3" Thick, Mold Abatement And Disposal (02 

87 13 33-0017) 
. 
. 

 02 87 13 33-0019 SET Up To 50 SF, Up To 3" Thick Thermal Insulation, Mold Abatement And Disposal ............................................................. 668.03  
. 

 02 87 13 33-0020 SF >50 To 500 SF, Up To 3" Thick Thermal Insulation, Mold Abatement And Disposal ............................................................ 14.73  
. 

 02 87 13 33-0021 SF >500 To 2,500 SF, Up To 3" Thick Thermal Insulation, Mold Abatement And Disposal ....................................................... 11.31  
. 

 02 87 13 33-0022 SF >2,500 To 10,000 SF, Up To 3" Thick Other Thermal Insulation, Mold Abatement And Disposal .......................................... 8.75  
. 

 02 87 13 33-0023 SF >10,000 SF, Up To 3" Thick Thermal Insulation, Mold Abatement And Disposal ................................................................... 6.96  

XXXXXXX 
. 
 02 87 13 33-0024  Surfacing Material, Mold Abatement And Disposal (02 87 13 33) 

Note: e.g. fireproofing, acoustical plaster, etc. 
. 
. 
 02 87 13 33-0025  Stucco, Mold Abatement And Disposal (02 87 13 33-0024) 

Note: Remove surface coat from brown coat or remove entire assembly, including lath. 
. 
. 

 02 87 13 33-0026 SET Up To 50 SF, Stucco, Mold Abatement And Disposal ........................................................................................................ 650.25  
. 

 02 87 13 33-0027 SF >50 To 500 SF, Stucco, Mold Abatement And Disposal ....................................................................................................... 14.37  
. 

 02 87 13 33-0028 SF >500 To 2,500 SF, Stucco, Mold Abatement And Disposal .................................................................................................. 10.95  
. 

 02 87 13 33-0029 SF >2,500 To 10,000 SF, Stucco, Mold Abatement And Disposal ............................................................................................... 8.39  
. 

 02 87 13 33-0030 SF >10,000 SF, Stucco, Mold Abatement And Disposal .............................................................................................................. 6.49  

XXXXXXX 
. 
 02 87 13 33-0031  Acoustical Plaster, Mold Abatement And Disposal (02 87 13 33-0024) 

Note: Remove surface coat from brown coat or remove entire assembly, including lath. 
. 
. 

 02 87 13 33-0032 SET Up To 50 SF, Acoustical Plaster, Mold Abatement And Disposal ....................................................................................... 650.25  
. 

 02 87 13 33-0033 SF >50 To 500 SF, Acoustical Plaster, Mold Abatement And Disposal ..................................................................................... 14.37  
. 

 02 87 13 33-0034 SF >500 To 2,500 SF, Acoustical Plaster, Mold Abatement And Disposal ................................................................................ 10.95  
. 

 02 87 13 33-0035 SF >2,500 To 10,000 SF, Acoustical Plaster, Mold Abatement And Disposal.............................................................................. 8.39  
. 

 02 87 13 33-0036 SF >10,000 SF, Acoustical Plaster, Mold Abatement And Disposal ............................................................................................. 6.49  

XXXXXXX 
. 
 02 87 13 33-0037  Gypsum Board, Mold Abatement And Disposal (02 87 13 33-0024) 

. 

. 
 02 87 13 33-0038 SET Up To 100 SF, Gypsum Board, Mold Abatement And Disposal ......................................................................................... 685.83  

. 
 02 87 13 33-0039 SF >100 To 500 SF, Gypsum Board, Mold Abatement And Disposal .......................................................................................... 5.13  

. 
 02 87 13 33-0040 SF >500 To 2,500 SF, Gypsum Board, Mold Abatement And Disposal ....................................................................................... 4.17  

. 
 02 87 13 33-0041 SF >2,500 To 10,000 SF, Gypsum Board, Mold Abatement And Disposal .................................................................................. 3.39  
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. 
 02 87 13 33-0042 SF >10,000 SF, Gypsum Board, Mold Abatement And Disposal ................................................................................................. 2.63  

XXXXXXX 
. 
 02 87 13 33-0043  Fireproofing, Mold Abatement And Disposal (02 87 13 33-0024) 

Note: Exposed surface area, includes associated overspray. 
. 
. 

 02 87 13 33-0044 SET Up To 50 SF, Fireproofing, Mold Abatement And Disposal ................................................................................................ 668.03  
. 

 02 87 13 33-0045 SF >50 To 500 SF, Fireproofing, Mold Abatement And Disposal ............................................................................................... 19.89  
. 

 02 87 13 33-0046 SF >500 To 2,500 SF, Fireproofing, Mold Abatement And Disposal .......................................................................................... 15.21  
. 

 02 87 13 33-0047 SF >2,500 To 10,000 SF, Fireproofing, Mold Abatement And Disposal ..................................................................................... 11.67  
. 

 02 87 13 33-0048 SF >10,000 SF, Fireproofing, Mold Abatement And Disposal ...................................................................................................... 9.02  

XXXXXXX 
. 
 02 87 13 33-0049  Flooring, Mold Abatement And Disposal (02 87 13 33) 

Note: Includes cove base. 
. 
. 
 02 87 13 33-0050  Floor Tile Or Linoleum, Mold Abatement And Disposal (02 87 13 33-0049) 

. 

. 
 02 87 13 33-0051  Floor Tile Or Linoleum, Mold Abatement And Disposal (02 87 13 33-0050) 

Note: Single layer or first of multiple layers. 
. 
. 

 02 87 13 33-0052 SET Up To 100 SF, Single Layer Or First Of Multiple Layers, Floor Tile Or Linoleum, Mold Abatement And Disposal .............. 685.83  
. 

 02 87 13 33-0053 SF >100 To 500 SF, Single Layer Or First Of Multiple Layers, Floor Tile Or Linoleum, Mold Abatement And Disposal .............. 5.10  
    For Each Additional Layer, Add  1.28 

. 
 02 87 13 33-0054 SF >500 To 2,500 SF, Single Layer Or First Of Multiple Layers, Floor Tile Or Linoleum, Mold Abatement And 

Disposal ................................................................................................................................................................................. 3.08  
    For Each Additional Layer, Add  0.77 

. 
 02 87 13 33-0055 SF >2,500 To 10,000 SF, Single Layer Or First Of Multiple Layers, Floor Tile Or Linoleum, Mold Abatement And 

Disposal ................................................................................................................................................................................. 1.99  
    For Each Additional Layer, Add  0.50 

. 
 02 87 13 33-0056 SF >10,000 SF, Single Layer Or First Of Multiple Layers, Floor Tile Or Linoleum, Mold Abatement And Disposal ..................... 1.66  

    For Each Additional Layer, Add  0.42 

XXXXXXX 
. 
 02 87 13 33-0057  Carpet, Mold Abatement And Disposal (02 87 13 33-0049) 

. 

. 
 02 87 13 33-0058  Carpet, Glue Down, Mold Abatement And Disposal (02 87 13 33-0057) 

. 

. 
 02 87 13 33-0059 SET Up To 100 SF, Carpet, Glue Down, Mold Abatement And Disposal ................................................................................... 685.83  

. 
 02 87 13 33-0060 SF >100 To 500 SF, Carpet, Glue Down, Mold Abatement And Disposal .................................................................................... 4.32  

. 
 02 87 13 33-0061 SF >500 To 2,500 SF, Carpet, Glue Down, Mold Abatement And Disposal ................................................................................. 2.90  

. 
 02 87 13 33-0062 SF >2,500 To 10,000 SF, Carpet, Glue Down, Mold Abatement And Disposal ............................................................................ 2.11  

. 
 02 87 13 33-0063 SF >10,000 SF, Carpet, Glue Down, Mold Abatement And Disposal ........................................................................................... 1.74  

XXXXXXX 
. 
 02 87 13 33-0064  Carpet, Padded With Tack Strips, Mold Abatement And Disposal (02 87 13 33-0057) 

. 

. 
 02 87 13 33-0065 SET Up To 100 SF, Carpet And Pad, Mold Abatement And Disposal ........................................................................................ 685.83  

Note: Includes tack strips. 
. 

 02 87 13 33-0066 SF >100 To 500 SF, Carpet And Pad, Mold Abatement And Disposal......................................................................................... 4.81  
Note: Includes tack strips. 

. 
 02 87 13 33-0067 SF >500 To 2,500 SF, Carpet And Pad, Mold Abatement And Disposal ...................................................................................... 3.63  

Note: Includes tack strips. 
. 

 02 87 13 33-0068 SF >2,500 To 10,000 SF, Carpet And Pad, Mold Abatement And Disposal ................................................................................. 2.99  
Note: Includes tack strips. 

. 
 02 87 13 33-0069 SF >10,000 SF, Carpet And Pad, Mold Abatement And Disposal ................................................................................................ 2.42  

Note: Includes tack strips. 

XXXXXXX 
. 
 02 87 13 33-0070  Subflooring, Mold Abatement And Disposal (02 87 13 33-0049) 

. 

. 
 02 87 13 33-0071 SET Up To 75 SF, Subflooring, Mold Abatement And Disposal ................................................................................................. 668.03  

. 
 02 87 13 33-0072 SF >75 To 500 SF, Subflooring, Mold Abatement And Disposal .................................................................................................. 5.79  

. 
 02 87 13 33-0073 SF >500 To 2,500 SF, Subflooring, Mold Abatement And Disposal ............................................................................................. 3.88  

. 
 02 87 13 33-0074 SF >2,500 To 10,000 SF, Subflooring, Mold Abatement And Disposal ........................................................................................ 2.54  

. 
 02 87 13 33-0075 SF >10,000 SF, Subflooring, Mold Abatement And Disposal ....................................................................................................... 1.81  

XXXXXXX 
. 
 02 87 13 33-0076  Siding, Mold Abatement And Disposal (02 87 13 33) 

. 

. 
 02 87 13 33-0077  Interior Paneling, Mold Abatement And Disposal (02 87 13 33-0076) 

Note: Includes detachment of mounted objects before removal. 
. 
. 

 02 87 13 33-0078 SET Up To 100 SF, Interior Paneling, Mold Abatement And Disposal ....................................................................................... 685.83  
Note: Includes detachment of mounted objects before removal. 

. 
 02 87 13 33-0079 SF >100 To 500 SF, Interior Paneling, Mold Abatement And Disposal ........................................................................................ 5.08  

Note: Includes detachment of mounted objects before removal. 
. 

 02 87 13 33-0080 SF >500 To 2,500 SF, Interior Paneling, Mold Abatement And Disposal ..................................................................................... 3.72  
Note: Includes detachment of mounted objects before removal. 

. 
 02 87 13 33-0081 SF >2,500 To 10,000 SF, Interior Paneling, Mold Abatement And Disposal ................................................................................ 2.38  

Note: Includes detachment of mounted objects before removal. 
. 

 02 87 13 33-0082 SF >10,000 SF, Interior Paneling, Mold Abatement And Disposal ............................................................................................... 1.94  
Note: Includes detachment of mounted objects before removal. 

XXXXXXX 
. 
 02 87 13 33-0083  Exterior Siding, Mold Abatement And Disposal (02 87 13 33-0076) 

. 

. 
 02 87 13 33-0084 SET Up To 100 SF, Exterior Siding Board, Mold Abatement And Disposal ................................................................................ 685.83  

. 
 02 87 13 33-0085 SF >100 To 500 SF, Exterior Siding Board, Mold Abatement And Disposal ................................................................................ 6.20  

. 
 02 87 13 33-0086 SF >500 To 2,500 SF, Exterior Siding Board, Mold Abatement And Disposal ............................................................................. 4.46  
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. 
 02 87 13 33-0087 SF >2,500 To 10,000 SF, Exterior Siding Board, Mold Abatement And Disposal ........................................................................ 3.16  

. 
 02 87 13 33-0088 SF >10,000 SF, Exterior Siding Board, Mold Abatement And Disposal ....................................................................................... 2.90  

XXXXXXX 
. 
 02 87 13 33-0089  Contaminated Debris, Mold Abatement And Disposal (02 87 13 33) 

. 

. 
 02 87 13 33-0090  Contaminated Debris, Mold Abatement And Disposal (02 87 13 33-0089) 

. 

. 
 02 87 13 33-0091 SET Up To 20 CF, Contaminated Debris, Mold Abatement And Disposal .................................................................................. 700.05  

. 
 02 87 13 33-0092 CF >20 To 100 CF, Contaminated Debris, Mold Abatement And Disposal ................................................................................ 25.53  

. 
 02 87 13 33-0093 CF >100 To 250 CF, Contaminated Debris, Mold Abatement And Disposal .............................................................................. 18.44  

. 
 02 87 13 33-0094 CF >250 To 500 CF, Contaminated Debris, Mold Abatement And Disposal .............................................................................. 14.90  

. 
 02 87 13 33-0095 CF >500 To 2,500 CF, Contaminated Debris, Mold Abatement And Disposal ........................................................................... 12.77  

. 
 02 87 13 33-0096 CF >2,500 To 10,000 CF, Contaminated Debris, Mold Abatement And Disposal ........................................................................ 8.92  

. 
 02 87 13 33-0097 CF >10,000 CF, Contaminated Debris, Mold Abatement And Disposal ....................................................................................... 8.45  

XXXXXXX 
. 
 02 87 13 33-0098  Other Mold Containing Materials, Mold Abatement And Disposal (02 87 13 33) 

. 

. 
 02 87 13 33-0099  Wood Studs, Mold Abatement And Disposal (02 87 13 33-0098) 

Note: 2" x 4" or 2" x 6" exposed studs in walls. Excludes surfacing material. 
. 
. 

 02 87 13 33-0100 SET Up To 100 LF, Wood Studs, Mold Abatement And Disposal .............................................................................................. 342.90  
. 

 02 87 13 33-0101 LF >100 To 500 LF, Wood Studs, Mold Abatement And Disposal ............................................................................................... 2.84  
. 

 02 87 13 33-0102 LF >500 To 2,500 LF, Wood Studs, Mold Abatement And Disposal ............................................................................................ 2.17  
. 

 02 87 13 33-0103 LF >2,500 To 10,000 LF, Wood Studs, Mold Abatement And Disposal ....................................................................................... 1.76  
. 

 02 87 13 33-0104 LF >10,000 LF, Wood Studs, Mold Abatement And Disposal ...................................................................................................... 1.39  

XXXXXXX 
. 
 02 87 13 33-0105  Ceiling Tile, Mold Abatement And Disposal (02 87 13 33-0098) 

Note: e.g. grid, spline, or glued on; 12" x 12" to 2' x 4'. 
. 
. 

 02 87 13 33-0106 SET Up To 100 SF, Ceiling Tile, Mold Abatement And Disposal ................................................................................................ 685.83  
. 

 02 87 13 33-0107 SF >100 To 1,000 SF, Ceiling Tile, Mold Abatement And Disposal ............................................................................................. 8.39  
. 

 02 87 13 33-0108 SF >1,000 To 2,500 SF, Ceiling Tile, Mold Abatement And Disposal .......................................................................................... 4.21  
. 

 02 87 13 33-0109 SF >2,500 To 10,000 SF, Ceiling Tile, Mold Abatement And Disposal ........................................................................................ 3.16  
. 

 02 87 13 33-0110 SF >10,000 SF, Ceiling Tile, Mold Abatement And Disposal ....................................................................................................... 2.90  

XXXXXXX 
. 
 02 87 13 33-0111  Caulking, Mold Abatement And Disposal (02 87 13 33-0098) 

. 

. 
 02 87 13 33-0112 SET Up To 20 LF, Caulking, Mold Abatement And Disposal ...................................................................................................... 154.85  

. 
 02 87 13 33-0113 LF >20 To 50 LF, Caulking, Mold Abatement And Disposal ........................................................................................................ 3.14  

. 
 02 87 13 33-0114 LF >50 To 100 LF, Caulking, Mold Abatement And Disposal ...................................................................................................... 2.25  

. 
 02 87 13 33-0115 LF >100 To 250 LF, Caulking, Mold Abatement And Disposal .................................................................................................... 1.72  

. 
 02 87 13 33-0116 LF >250 To 1,000 LF, Caulking, Mold Abatement And Disposal ................................................................................................. 1.29  

. 
 02 87 13 33-0117 LF >1,000 To 2,500 LF, Caulking, Mold Abatement And Disposal .............................................................................................. 1.05  

. 
 02 87 13 33-0118 LF >2,500 LF, Caulking, Mold Abatement And Disposal ............................................................................................................. 0.91  

XXXXXXX 
. 
 02 87 13 33-0119  Wipe Down Walls, Ceilings And Floors (02 87 13 33-0098) 

. 

. 
 02 87 13 33-0120 CSF Wipe Down Floors With Mild Bleach Solution ....................................................................................................................... 17.09  

    For >25 To 50, Deduct  -1.71 
    For >50 To 200, Deduct  -4.27 
    For >200, Deduct  -6.83 

. 
 02 87 13 33-0121 CSF Wipe Down Walls With Mild Bleach Solution ........................................................................................................................ 20.10  

    For >25 To 50, Deduct  -2.01 
    For >50 To 200, Deduct  -5.02 
    For >200, Deduct  -8.03 

. 
 02 87 13 33-0122 CSF Wipe Down Ceilings With Mild Bleach Solution .................................................................................................................... 22.87  

    For >25 To 50, Deduct  -2.29 
    For >50 To 200, Deduct  -5.71 
    For >200, Deduct  -9.14 

. 
 02 87 13 33-0123 CSF Wipe Down Countertops With Mild Bleach Solution ............................................................................................................. 18.64  

    For >25 To 50, Deduct  -1.86 
. 

 02 87 13 33-0124 CSF Wipe Down Other Surfaces With Mild Bleach Solution ......................................................................................................... 23.66  
    For >25 To 50, Deduct  -2.36 
    For >50 To 200, Deduct  -5.91 
    For >200, Deduct  -9.46 

XXXXXXX 
. 
 02 87 13 33-0125  Cabinets (02 87 13 33-0098) 

. 

. 
 02 87 13 33-0126 SET Up To 10 LF, Base Cabinet, Mold Abatement And Disposal .............................................................................................. 845.15  

. 
 02 87 13 33-0127 LF >10  To 20 LF, Base Cabinet, Mold Abatement And Disposal .............................................................................................. 88.19  

. 
 02 87 13 33-0128 LF >20 LF, Base Cabinet, Mold Abatement And Disposal ......................................................................................................... 69.78  

. 
 02 87 13 33-0129 SET Up To 10 LF, Wall Cabinet, Mold Abatement And Disposal ............................................................................................... 717.08  

. 
 02 87 13 33-0130 LF >10 To 20 LF, Wall Cabinet, Mold Abatement And Disposal ................................................................................................ 68.03  

. 
 02 87 13 33-0131 LF >20 LF, Wall Cabinet, Mold Abatement And Disposal .......................................................................................................... 49.63  

XXXXXXX 
. 
 02 87 16  Excrement Removal (02 87) 

Note: Includes materials, equipment, mobilization, preparation, critical barriers (e.g. electrical outlets, registers, windows, etc.), 
signage, removal, clean-up, vacuuming, disposal, personnel health monitoring, documentation and other associated costs 
necessary for the complete removal and disposal of the contaminated material in accordance with EPA and local regulations. 
The quantity of the entire project, not a particular work area, is to be used in determining which tasks apply. There is a task 
with a unit of measure of EA for a quantity of less than 10 SF, followed by a series of tasks for additional quantities. For those 
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tasks the contractor will be paid the first task with a unit of measure of EA, plus each additional task in sequence to arrive at 
the total quantity for the entire project, not a particular work area. 

. 

. 
 02 87 16 13  Bird Excrement Removal (02 87 16) 

. 

. 
 02 87 16 13-0001  Bird Waste Removal (02 87 16 13) 

Note: In addition to items listed the Bio-Hazard Material Remediation note above, includes wetting agents and 
disinfection of contaminated surfaces. 

. 

. 
 02 87 16 13-0002 EA Up To 10 SF Bird Waste Removal, Up To 3" Thickness ..................................................................................................... 614.67  

    For Work In Restricted Working Space, Add  184.40 
. 

 02 87 16 13-0003 SF >10 To 500 SF Bird Waste Removal, Up To 3" Thickness ................................................................................................... 10.24  
    For Work In Restricted Working Space, Add  3.07 

. 
 02 87 16 13-0004 SF >500 To 2,500 SF Bird Waste Removal, Up To 3" Thickness ................................................................................................ 9.32  

    For Work In Restricted Working Space, Add  2.80 
. 

 02 87 16 13-0005 SF >2,500 To 10,000 SF Bird Waste Removal, Up To 3" Thickness ........................................................................................... 8.47  
    For Work In Restricted Working Space, Add  2.54 

. 
 02 87 16 13-0006 SF >10,000 SF Bird Waste Removal, Up To 3" Thickness........................................................................................................... 7.70  

    For Work In Restricted Working Space, Add  2.31 

XXXXXXX 
. 
 02 87 19  Bio-Hazard and Infectious Disease Control Remediation (02 87) 

. 

. 
 02 87 19 00-0001  Temporary Barriers (02 87 19) 

. 

. 
 02 87 19 00-0002  Adjustable Barrier Panel System For Bio-Hazard And Infectious Disease 

Control (02 87 19 00-0001) 
Note: Panels are opal or transparent. Includes self leveling floor channel, 1/4" foam gasket to conform to ceiling, 
edge gaskets, grid clips, and cam locks. 

. 

. 
 02 87 19 00-0003 EA 4' Wide x 7'-8" To 10' High, Fire Rated Containment Panel Assembly (Edge Guard 4000) ................................................ 996.20  

. 
 02 87 19 00-0004 EA 3' Wide x 7'-8" To 10' High, Fire Rated Containment Panel Assembly (Edge Guard 4001) ................................................ 945.75  

. 
 02 87 19 00-0005 EA 2' Wide x 7'-8" To 10' High, Fire Rated Containment Panel Assembly (Edge Guard 4002) ................................................ 743.94  

. 
 02 87 19 00-0006 EA 2' Wide x 7'-8" To 10' High With High Efficiency Particulate Air (HEPA) Filtered Air Discharge Port, Fire Rated 

Containment Panel Assembly (Edge Guard 4002.1) ......................................................................................................... 861.66  
. 

 02 87 19 00-0007 EA 6" Wide x 7'-8" To 10' High, Fire Rated Containment Panel Assembly (Edge Guard 4005) ............................................... 456.06  
. 

 02 87 19 00-0008 EA 12" Wide x 7'-8" To 10' High, Fire Rated Containment Panel Assembly (Edge Guard 4006) ............................................. 489.69  
. 

 02 87 19 00-0009 EA 3' Wide x 7'-8" To 10' High, Fire Rated Containment Panel Assembly With 32" Door (Edge Guard 4010) ...................... 1,525.93  
Note: Includes a hydraulic closer and a lever style lockset standard. 

. 
 02 87 19 00-0010 EA 4' Wide x 7'-8" To 10' High, Fire Rated Containment Panel Assembly With 44" Door (Edge Guard 4003) ...................... 1,694.10  

Note: Includes a hydraulic closer and a lever style lockset standard. 
. 

 02 87 19 00-0011 EA 4'-4" Wide x 7'-8" To 10' High, Fire Rated Containment Panel Assembly With 48" Door (Edge Guard 4008) ................. 2,030.44  
Note: Includes a hydraulic closer and a lever style lockset standard. 

. 
 02 87 19 00-0012 EA 7'-8" To 10' High, Hinged Corner Assembly (Edge Guard 4004) ........................................................................................ 334.49  

. 
 02 87 19 00-0013 EA 7'-8" To 10' High, Outside Corner Post (Edge Guard 4007)................................................................................................ 275.64  

. 
 02 87 19 00-0014 EA 7'-8" To 10' High, "T" Post Corner Assembly (Edge Guard 4009) ....................................................................................... 275.64  

. 
 02 87 19 00-0015 EA Closure Strips (Edge Guard 3003) ........................................................................................................................................ 18.60  

Note: To seal panels to existing walls 
. 

 02 87 19 00-0016 EA Digital Differential Pressure Gauge Kit (Edge Guard 3005) ................................................................................................ 468.31  

XXXXXXX 
. 
 02 87 19 00-0017  Temporary Sheeting For Bio-Hazard And Infectious Disease Control (02 87 19 00-

0001) 
Note: Includes removal and disposal in approved landfill after use. 

. 

. 
 02 87 19 00-0018 SF 6 Mil Plastic Sheeting, Applied To Floors, For Bio-Hazard And Infectious Disease Control ................................................... 0.57  

. 
 02 87 19 00-0019 SF 6 Mil Plastic Sheeting, Applied To Walls, For Bio-Hazard And Infectious Disease Control..................................................... 0.76  

. 
 02 87 19 00-0020 SF 6 Mil Plastic Sheeting, Applied To Ceilings, For Bio-Hazard And Infectious Disease Control ................................................. 1.02  

. 
 02 87 19 00-0021 SF 6 Mil Plastic Fire Retardant, Anti Static Sheeting, Applied To Floors, For Bio-Hazard And Infectious Disease 

Control ................................................................................................................................................................................... 0.68  
. 

 02 87 19 00-0022 SF 6 Mil Plastic Fire Retardant, Anti Static Retardant Sheeting, Applied To Walls, For Bio-Hazard And Infectious 
Disease Control ..................................................................................................................................................................... 0.87  

. 
 02 87 19 00-0023 SF 6 Mil Plastic Fire Retardant, Anti Static Retardant Sheeting, Applied To Ceilings, For Bio-Hazard And Infectious 

Disease Control ..................................................................................................................................................................... 1.13  

XXXXXXX 
. 
 02 87 19 00-0024  Temporary Floor Protection For Bio-Hazard And Infectious Disease Control 

(02 87 19 00-0001) 
Note: Includes removal after use. 

. 

. 
 02 87 19 00-0025 SF 1/8" Thick, Masonite Temporary Floor Protection For Bio-Hazard And Infectious Disease Control ........................................ 1.87  

. 
 02 87 19 00-0026 SF 1/2" Thick, Plywood Temporary Floor Protection For Bio-Hazard And Infectious Disease Control ......................................... 1.93  

. 
 02 87 19 00-0027 SF 3/4" Thick, Plywood Temporary Floor Protection For Bio-Hazard And Infectious Disease Control ......................................... 2.26  

XXXXXXX 
. 
 02 87 19 00-0028  Temporary Stud Wall For Bio-Hazard And Infectious Disease Control (02 87 19 00-

0001) 
Note: Includes removal after use. 

. 

. 
 02 87 19 00-0029 SF 1/2" Gypsum Board On One Side, Temporary Wood Stud Wall For Bio-Hazard And Infectious Disease Control .................. 6.48  

. 
 02 87 19 00-0030 SF 1/2" Gypsum Board On Both Sides, Temporary Wood Stud Wall For Bio-Hazard And Infectious Disease Control ............... 8.85  

. 
 02 87 19 00-0031 SF 5/8" Type Fire Rated Gypsum Board On One Side, Temporary Wood Stud Wall For Bio-Hazard And Infectious 

Disease Control ..................................................................................................................................................................... 6.61  
. 

 02 87 19 00-0032 SF 5/8" Type Fire Rated Gypsum Board On Both Sides, Temporary Wood Stud Wall For Bio-Hazard And Infectious 
Disease Control ..................................................................................................................................................................... 9.12  

. 
 02 87 19 00-0033 SF 6 Mil, Fire Retardant, Plastic Sheeting On One Side, Temporary Wood Stud Wall For Bio-Hazard And Infectious 

Disease Control ..................................................................................................................................................................... 3.88  

XXXXXXX 
. 
 02 87 19 00-0034  Isolation Barriers For Bio-Hazard And Infectious Disease Control (02 87 19 00-0001) 
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. 

. 
 02 87 19 00-0035 GSF Tent Construction Utilizing Two Layers Of 6 Mil Fire Rated Plastic Sheeting For Bio-Hazard And Infectious 

Disease Control ................................................................................................................................................................... 25.50  
Note: Includes support frame of 2x4s or PVC piping (ground SF) up to 6' to construct stand-alone tents (floor, 
walls and ceiling) with airlock. 

. 
 02 87 19 00-0036 GSF Relocate Tent Construction To Different Area ........................................................................................................................ 2.92  

XXXXXXX 
. 
 02 87 19 00-0037  Plexiglass Barriers For Bio-Hazard And Infectious Disease Control (02 87 19 00-0001) 

. 

. 
 02 87 19 00-0038 SF 3/8" Thick, Clear Acrylic Glazing (Plexiglas) For Bio-Hazard And Infectious Disease Control .............................................. 21.69  

. 
 02 87 19 00-0039 SF 1/2" Thick, Clear Acrylic Glazing (Plexiglas) For Bio-Hazard And Infectious Disease Control .............................................. 25.62  

. 
 02 87 19 00-0040 SF 3/4" Thick, Clear Acrylic Glazing (Plexiglas) For Bio-Hazard And Infectious Disease Control .............................................. 36.07  

. 
 02 87 19 00-0041 PR Install Pair Of 8" Diameter Glove Iris Port In Barrier For Bio-Hazard And Infectious Disease Control ............................. 1,427.61  

Note: Excludes gloves. 
. 

 02 87 19 00-0042 PR Pair Of 8" Diameter Economy Sleeved Gloves With Clamping Ring For Bio-Hazard And Infectious Disease 
Control ............................................................................................................................................................................... 511.69  

Note: For installation in glove iris port. 
. 

 02 87 19 00-0043 PR Pair Of 8" Diameter Bellows Type Gloves With Clamping Ring For Bio-Hazard And Infectious Disease Control ............... 815.71  
Note: For installation in glove iris port. 

. 
 02 87 19 00-0044 EA 5-5/16" Diameter, Satin Anodized Aluminum, No-Draft Speak-Thru In Barrier For Bio-Hazard And Infectious 

Disease ............................................................................................................................................................................. 149.00  
Note: Includes gaskets and mounting screws for installation on glass from 1/4" (6 mm) to 1/2" (12 mm) thick. 
Require a minimum hole diameter of 2-1/4" (57 mm), and will cover holes up to 4-1/4" (108 mm). Recommended 
hole diameter is 3-1/2" (89 mm). 

XXXXXXX 
. 
 02 87 19 00-0045  Temporary Portable And Mobile Trailers (02 87 19) 

. 

. 
 02 87 19 00-0046  Trailer Delivery (02 87 19 00-0045) 

. 

. 
 02 87 19 00-0047 EA Deliver Trailer Within 25 Miles ......................................................................................................................................... 1,207.10  

XXXXXXX 
. 
 02 87 19 00-0048  Portable And Mobile Trailers, Purchase (02 87 19 00-0045) 

Note: Includes cost to set-up, underpin, tie-downs, HVAC unit, lights, outlets, & phone jacks. Trailers shall have a 
12' x 12' office area and 6' x 8' bathroom with sink, mirror, and water closet. Minimum of two pedestrian doors 
and a tinted/insulated 3' x 4' single hung window per 20 SF of wall area. Excludes connection of utilities. 

. 

. 
 02 87 19 00-0049 EA 8' x 24' Mobile Trailer With Toilet, Purchase .................................................................................................................. 12,533.08  

    For Tie-Downs, Add  124.53 
. 

 02 87 19 00-0050 EA 8' x 32' Mobile Trailer With Toilet, Purchase .................................................................................................................. 17,704.60  
    For Tie-Downs, Add  124.53 

. 
 02 87 19 00-0051 EA 10' x 36' Mobile Trailer With Toilet, Purchase ................................................................................................................ 25,259.16  

    For Tie-Downs, Add  124.53 
. 

 02 87 19 00-0052 EA 10' x 44' Mobile Trailer With Toilet, Purchase ................................................................................................................ 31,561.71  
    For Tie-Downs, Add  124.53 

. 
 02 87 19 00-0053 EA 10' x 50' Mobile Trailer With Toilet, Purchase ................................................................................................................ 35,881.96  

    For Tie-Downs, Add  124.53 
. 

 02 87 19 00-0054 EA 12' x 50' Mobile Trailer With Toilet, Purchase ................................................................................................................ 37,723.64  
    For Tie-Downs, Add  124.53 

. 
 02 87 19 00-0055 EA 12' x 60' Mobile Trailer With Toilet, Purchase ................................................................................................................ 41,974.92  

    For Tie-Downs, Add  124.53 

XXXXXXX 
. 
 02 87 19 00-0056  Accessories For Portable And Mobile Trailers (02 87 19 00-0045) 

. 

. 
 02 87 19 00-0057  Skirting (02 87 19 00-0056) 

Note: Includes 2" x 4" wood framing 16" on center. 
. 
. 

 02 87 19 00-0058 SF 1'-8" High Vinyl Covered Skirt ................................................................................................................................................. 5.27 2.07 
. 

 02 87 19 00-0059 SF 3' High Vinyl Covered Skirt ..................................................................................................................................................... 7.72 3.42 

XXXXXXX 
. 
 02 87 19 00-0060  Aluminum Modular Access Ramp (02 87 19 00-0056) 

Note: Includes picketed guardrails, inside grabrails, legs and hardware. 
. 
. 

 02 87 19 00-0061 EA Up To 35" High, Aluminum Modular Access Ramp ......................................................................................................... 3,664.75 39.67 

XXXXXXX 
. 
 02 87 19 00-0062  Aluminum Modular Stairs (02 87 19 00-0056) 

Note: Excludes earthwork 
. 
. 

 02 87 19 00-0063 EA Aluminum Steps For Mobile Trailers ................................................................................................................................ 1,013.20  

XXXXXXX 
. 
 02 87 19 00-0064  Decontamination Chambers For Bio-Hazard And Infectious Disease Control 

(02 87 19) 
Note: Includes removal after use. 

. 

. 
 02 87 19 00-0065 EA Portable Personnel Decontamination Wash Facility (3 Stage) For Bio-Hazard And Infectious Disease Control ................ 980.66  

Note: Includes connection to negative air system. 
. 

 02 87 19 00-0066 EA Portable Personnel Decontamination Wash Facility (5 Stage) For Bio-Hazard And Infectious Disease Control ............. 1,156.02  
Note: Includes connection to negative air system. 

. 
 02 87 19 00-0067 EA Portable Waste Decontamination Unit For Bio-Hazard And Infectious Disease Control ..................................................... 599.93  

Note: Includes connection to negative air system. 

XXXXXXX 
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. 
 02 87 19 00-0068  Bio-Hazard And Infectious Disease Control Cleaning, Level 2 (02 87 19) 

Note: Includes worker personal protection equipment suites, gloves and masks.  Level 1 Biohazard - Minor 
bacteria and viruses as well as non-infectious bacteria. Microbes are not known to cause disease in healthy 
hosts and pose minimal risk to workers and the environment. Level 2 Biohazard - Bacteria and viruses that cause 
mild disease or are difficult to contract. Microbes are typically indigenous and are associated with diseases of 
varying severity. They pose moderate risk to workers and the environment. Level 3 Biohazard - Microbes are 
indigenous or exotic and cause serious or potential lethal diseases through respiratory transmission.  Disposal of 
materials used to wipe down surfaces in approved landfill after use. See CSI section 02 87 19 00-0138 for 
disposal of material into approved landfill. 

. 

. 
 02 87 19 00-0069  Bio-Hazard And Infectious Disease Control Cleaning Mobilization (02 87 19 00-0068) 

. 

. 
 02 87 19 00-0070 EA Bio-Hazard And Infectious Disease Control Mobilization And Set-Up................................................................................. 383.58  

Note: Mobilization and set-up minimum for each site location. 

XXXXXXX 
. 
 02 87 19 00-0071  Bio-Hazard And Infectious Disease Control Cleaning Of Surfaces (02 87 19 00-0068) 

Note: Includes electrostatic spraying of surfaces with mild bleach, wet mop/wipe, disinfect and high efficiency 
particulate air (HEPA) vacuum surfaces 

. 

. 
 02 87 19 00-0072 CSF Cleaning Of Floors For Bio-Hazard And Infectious Disease Control With Mild Bleach Solution ........................................... 28.44  

    For >25 To 50, Deduct  -2.84 
    For >50 To 200, Deduct  -5.68 
    For >200, Deduct  -8.52 
    For Cleaning Surfaces With Goldshield® GS5, Add  14.01 
    For Level 1 Biohazard Cleaning, Deduct  -5.68 
    For Level 3 Biohazard Cleaning, Add  9.38 

. 
 02 87 19 00-0073 CSF Cleaning Of Walls For Bio-Hazard And Infectious Disease Control With Mild Bleach Solution ............................................ 33.46  

    For >25 To 50, Deduct  -3.34 
    For >50 To 200, Deduct  -6.69 
    For >200, Deduct  -10.03 
    For Cleaning Surfaces With Goldshield® GS5, Add  14.01 
    For Level 1 Biohazard Cleaning, Deduct  -6.69 
    For Level 3 Biohazard Cleaning, Add  11.03 

. 
 02 87 19 00-0074 CSF Cleaning Of Ceilings For Bio-Hazard And Infectious Disease Control With Mild Bleach Solution ........................................ 38.06  

    For >25 To 50, Deduct  -3.80 
    For >50 To 200, Deduct  -7.61 
    For >200, Deduct  -11.41 
    For Cleaning Surfaces With Goldshield® GS5, Add  14.01 
    For Level 1 Biohazard Cleaning, Deduct  -7.61 
    For Level 3 Biohazard Cleaning, Add  12.55 

. 
 02 87 19 00-0075 CSF Cleaning Of Countertops For Bio-Hazard And Infectious Disease Control With Mild Bleach Solution .................................. 31.02  

    For Cleaning Surfaces With Goldshield® GS5, Add  14.01 
    For >5 To 10, Deduct  -1.55 
    For >10 To 50, Deduct  -3.10 
    For >50, Deduct  -6.20 
    For Level 1 Biohazard Cleaning, Deduct  -6.20 
    For Level 3 Biohazard Cleaning, Add  10.23 

. 
 02 87 19 00-0076 CSF Cleaning Of Other Surfaces For Bio-Hazard And Infectious Disease Control With Mild Bleach Solution ............................. 39.37  

    For >25 To 50, Deduct  -3.93 
    For >50 To 200, Deduct  -7.87 
    For >200, Deduct  -11.80 
    For Cleaning Surfaces With Goldshield® GS5, Add  14.01 
    For Level 1 Biohazard Cleaning, Deduct  -7.87 
    For Level 3 Biohazard Cleaning, Add  12.98 

XXXXXXX 
. 
 02 87 19 00-0077  Bio-Hazard And Infectious Disease Control Cleaning Of Equipment And 

Materials (02 87 19 00-0068) 
Note: Includes spraying of surfaces with mild bleach, wet mop/wipe and disinfect 

. 

. 
 02 87 19 00-0078 EA Cleaning Of Plumbing Fixture For Bio-Hazard And Infectious Disease Control With Mild Bleach Solution .......................... 73.50  

    For Level 1 Biohazard Cleaning, Deduct  -14.69 
    For Level 3 Biohazard Cleaning, Add  24.25 
    For Cleaning Surfaces With Goldshield® GS5, Add  7.00 

. 
 02 87 19 00-0079 EA Cleaning Of Restroom Accessory For Bio-Hazard And Infectious Disease Control With Mild Bleach Solution .................... 33.73  

    For Level 1 Biohazard Cleaning, Deduct  -6.74 
    For Level 3 Biohazard Cleaning, Add  11.12 
    For Cleaning Surfaces With Goldshield® GS5, Add  4.67 

. 
 02 87 19 00-0080 EA Cleaning Of Kitchen Appliance For Bio-Hazard And Infectious Disease Control With Mild Bleach Solution ...................... 118.41  

    For Level 1 Biohazard Cleaning, Deduct  -23.68 
    For Level 3 Biohazard Cleaning, Add  39.07 
    For Cleaning Surfaces With Goldshield® GS5, Add  7.00 

. 
 02 87 19 00-0081 EA Cleaning Of Electrical Switch/Receptacle For Bio-Hazard And Infectious Disease Control With Mild Bleach 

Solution .................................................................................................................................................................................. 7.31  
    For Level 1 Biohazard Cleaning, Deduct  -1.46 
    For Level 3 Biohazard Cleaning, Add  2.40 
    For Cleaning Surfaces With Goldshield® GS5, Add  1.40 

. 
 02 87 19 00-0082 EA Cleaning Of WorkStation, Exterior Wipe For Bio-Hazard And Infectious Disease Control With Mild Bleach Solution 

Clean-up ............................................................................................................................................................................ 109.16  
Note: Includes desk, chair, computer, monitor(s), keyboard, mouse, lamp, drawers 

    For Level 1 Biohazard Cleaning, Deduct  -21.83 
    For Level 3 Biohazard Cleaning, Add  36.01 
    For Cleaning Surfaces With Goldshield® GS5, Add  7.00 
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. 
 02 87 19 00-0083 EA Cleaning Of Knobs, Latches, And Locks For Bio-Hazard And Infectious Disease Control With Mild Bleach Solution 

Clean-up .............................................................................................................................................................................. 11.67  
    For Level 1 Biohazard Cleaning, Deduct  -2.33 
    For Level 3 Biohazard Cleaning, Add  3.84 
    For Cleaning Surfaces With Goldshield® GS5, Add  1.40 

XXXXXXX 
. 
 02 87 19 00-0084  Bio-Hazard And Infectious Disease Control Cleaning Of Ductwork (02 87 19 00-0068) 

. 

. 
 02 87 19 00-0085 LF Up To 2 SF Cross Section, Clean Supply/Return Ductwork For Bio-Hazard And Infectious Disease Control 

Cleaning ................................................................................................................................................................................ 4.29  
    For Level 1 Biohazard Cleaning, Deduct  -0.85 
    For Level 3 Biohazard Cleaning, Add  1.41 

. 
 02 87 19 00-0086 LF >2 SF To 4 SF Cross Section, Clean Supply/Return Ductwork For Bio-Hazard And Infectious Disease Control 

Cleaning ................................................................................................................................................................................ 5.39  
    For Level 1 Biohazard Cleaning, Deduct  -1.07 
    For Level 3 Biohazard Cleaning, Add  1.76 

. 
 02 87 19 00-0087 LF >4 SF To 8 SF Cross Section, Clean Supply/Return Ductwork For Bio-Hazard And Infectious Disease Control 

Cleaning ................................................................................................................................................................................ 7.22  
    For Level 1 Biohazard Cleaning, Deduct  -1.42 
    For Level 3 Biohazard Cleaning, Add  2.34 

. 
 02 87 19 00-0088 LF >8 SF Cross Section, Clean Supply/Return Ductwork For Bio-Hazard And Infectious Disease Control Cleaning ................ 10.22  

    For Level 1 Biohazard Cleaning, Deduct  -2.00 
    For Level 3 Biohazard Cleaning, Add  3.30 

. 
 02 87 19 00-0089 EA Clean Duct Coil For Bio-Hazard And Infectious Disease Control Cleaning ........................................................................ 191.82  

    For Level 1 Biohazard Cleaning, Deduct  -38.36 
    For Level 3 Biohazard Cleaning, Add  63.29 

. 
 02 87 19 00-0090 SF Clean Duct Dampers And Vane Sets For Bio-Hazard And Infectious Disease Control Cleaning ......................................... 13.35  

    For Level 1 Biohazard Cleaning, Deduct  -2.66 
    For Level 3 Biohazard Cleaning, Add  4.40 

. 
 02 87 19 00-0091 EA Clean Fan Coil Unit (FCU) Or Variable Air Volume (VAV) Unit For Bio-Hazard And Infectious Disease Control 

Cleaning ............................................................................................................................................................................ 127.89  
    For Level 1 Biohazard Cleaning, Deduct  -25.57 
    For Level 3 Biohazard Cleaning, Add  42.19 

. 
 02 87 19 00-0092 EA Clean Air Handling Unit Fan And Coil For Bio-Hazard And Infectious Disease Control Cleaning ...................................... 383.61  

    For Level 1 Biohazard Cleaning, Deduct  -76.72 
    For Level 3 Biohazard Cleaning, Add  126.58 

. 
 02 87 19 00-0093 EA Clean Grille/Diffuser/Register For Bio-Hazard And Infectious Disease Control Cleaning ..................................................... 31.99  

Note: Includes removal and reinstallation. 
    For Level 1 Biohazard Cleaning, Deduct  -6.39 
    For Level 3 Biohazard Cleaning, Add  10.55 

. 
 02 87 19 00-0094 SF Apply Sporicidin Disinfectant To Ductwork And Surfaces After Cleaning For Bio-Hazard And Infectious Disease 

Control Cleaning .................................................................................................................................................................... 0.57  
    For Level 1 Biohazard Cleaning, Deduct  -0.10 
    For Level 3 Biohazard Cleaning, Add  0.17 

. 
 02 87 19 00-0095 SF Apply Goldshield® GS5 Antimicrobial Agent To Ductwork And Surfaces After Cleaning For Bio-Hazard And 

Infectious Disease Control Cleaning ...................................................................................................................................... 0.65  
    For Level 1 Biohazard Cleaning, Deduct  -0.10 
    For Level 3 Biohazard Cleaning, Add  0.17 

XXXXXXX 
. 
 02 87 19 00-0096  Bio-Hazard And Infectious Disease Control Equipment Rental (02 87 19) 

Note: Used in the performance of time and material projects. Not used in conjunction with tasks in the Bio-Hazard 
And Infectious Control Clean Up sections. 

. 

. 
 02 87 19 00-0097 DAY Up To 5,000 CFM Portable Air Scrubber For Bio-Hazard And Infectious Disease Control Clean-up ................................. 133.93  

. 
 02 87 19 00-0098 WK Up To 5,000 CFM Portable Air Scrubber For Bio-Hazard And Infectious Disease Control Clean-up ................................. 570.46  

. 
 02 87 19 00-0099 MO Up To 5,000 CFM Portable Air Scrubber For Bio-Hazard And Infectious Disease Control Clean-up .............................. 1,597.28  

. 
 02 87 19 00-0100 DAY Industrial High Efficiency Particulate Air (HEPA) Vacuum For Bio-Hazard And Infectious Disease Control Clean-

up ...................................................................................................................................................................................... 150.09  
. 

 02 87 19 00-0101 WK Industrial High Efficiency Particulate Air (HEPA) Vacuum For Bio-Hazard And Infectious Disease Control Clean-
up ...................................................................................................................................................................................... 412.75  

. 
 02 87 19 00-0102 MO Industrial High Efficiency Particulate Air (HEPA) Vacuum For Bio-Hazard And Infectious Disease Control Clean-

up ................................................................................................................................................................................... 1,125.69  
. 

 02 87 19 00-0103 DAY Zip Wall Poles (Per 2 Poles) For Bio-Hazard And Infectious Disease Control Clean-up ...................................................... 47.49  
. 

 02 87 19 00-0104 WK Zip Wall Poles (Per 2 Poles) For Bio-Hazard And Infectious Disease Control Clean-up .................................................... 130.59  
. 

 02 87 19 00-0105 MO Zip Wall Poles (Per 2 Poles) For Bio-Hazard And Infectious Disease Control Clean-up .................................................... 356.15  
. 

 02 87 19 00-0106 DAY Up To 2,000 CFM Portable Negative Air Machine With Pre-Filter And High Efficiency Particulate Air (HEPA) Filter 
For Bio-Hazard And Infectious Disease Control Clean-up ................................................................................................... 81.38  

. 
 02 87 19 00-0107 WK Up To 2,000 CFM Portable Negative Air Machine With Pre-Filter And High Efficiency Particulate Air (HEPA) Filter 

For Bio-Hazard And Infectious Disease Control Clean-up ................................................................................................. 334.24  
. 

 02 87 19 00-0108 MO Up To 2,000 CFM Portable Negative Air Machine With Pre-Filter And High Efficiency Particulate Air (HEPA) Filter 
For Bio-Hazard And Infectious Disease Control Clean-up .............................................................................................. 1,009.97  

. 
 02 87 19 00-0109 EA High Efficiency Particulate Air (HEPA) Filter, 99.99% Efficient At 0.3 Micron For Negative Air Machine For Bio-

Hazard And Infectious Disease Control Clean-up ............................................................................................................. 163.70  
Note: Required if over 800 hours operation. 

. 
 02 87 19 00-0110 DAY 20' x 20' High Peak Frame Tent For Bio-Hazard And Infectious Disease Control Clean-up ............................................... 474.39  

. 
 02 87 19 00-0111 WK 20' x 20' High Peak Frame Tent For Bio-Hazard And Infectious Disease Control Clean-up ............................................... 948.78  

. 
 02 87 19 00-0112 MO 20' x 20' High Peak Frame Tent For Bio-Hazard And Infectious Disease Control Clean-up ............................................ 1,897.56  

. 
 02 87 19 00-0113 DAY 20' x 40' High Peak Frame Tent For Bio-Hazard And Infectious Disease Control Clean-up ............................................... 632.52  

. 
 02 87 19 00-0114 WK 20' x 40' High Peak Frame Tent For Bio-Hazard And Infectious Disease Control Clean-up ............................................ 1,265.04  

. 
 02 87 19 00-0115 MO 20' x 40' High Peak Frame Tent For Bio-Hazard And Infectious Disease Control Clean-up ............................................ 2,530.08  

. 
 02 87 19 00-0116 DAY 20' x 60' High Peak Frame Tent For Bio-Hazard And Infectious Disease Control Clean-up ............................................... 942.42  

. 
 02 87 19 00-0117 WK 20' x 60' High Peak Frame Tent For Bio-Hazard And Infectious Disease Control Clean-up ............................................ 1,884.85  

. 
 02 87 19 00-0118 MO 20' x 60' High Peak Frame Tent For Bio-Hazard And Infectious Disease Control Clean-up ............................................ 3,769.70  

. 
 02 87 19 00-0119 DAY 20' x 80' High Peak Frame Tent For Bio-Hazard And Infectious Disease Control Clean-up ............................................ 1,256.57  
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. 
 02 87 19 00-0120 WK 20' x 80' High Peak Frame Tent For Bio-Hazard And Infectious Disease Control Clean-up ............................................ 2,513.13  

. 
 02 87 19 00-0121 MO 20' x 80' High Peak Frame Tent For Bio-Hazard And Infectious Disease Control Clean-up ............................................ 5,026.26  

. 
 02 87 19 00-0122 DAY 20' x 100' High Peak Frame Tent For Bio-Hazard And Infectious Disease Control Clean-up .......................................... 1,570.71  

. 
 02 87 19 00-0123 WK 20' x 100' High Peak Frame Tent For Bio-Hazard And Infectious Disease Control Clean-up .......................................... 3,141.42  

. 
 02 87 19 00-0124 MO 20' x 100' High Peak Frame Tent For Bio-Hazard And Infectious Disease Control Clean-up .......................................... 6,282.83  

. 
 02 87 19 00-0125 EA Set-Up 20' x 20' High Peak Frame Tent For Bio-Hazard And Infectious Disease Control Clean-up ................................... 116.92  

Note: Includes staking down tent. 
. 

 02 87 19 00-0126 EA Set-Up 20' x 40' High Peak Frame Tent For Bio-Hazard And Infectious Disease Control Clean-up ................................... 233.82  
Note: Includes staking down tent. 

. 
 02 87 19 00-0127 EA Set-Up 20' x 60' High Peak Frame Tent For Bio-Hazard And Infectious Disease Control Clean-up ................................... 701.46  

Note: Includes staking down tent. 
. 

 02 87 19 00-0128 EA Set-Up 20' x 80' High Peak Frame Tent For Bio-Hazard And Infectious Disease Control Clean-up ................................ 1,402.93  
Note: Includes staking down tent. 

. 
 02 87 19 00-0129 EA Set-Up 20' x 100' High Peak Frame Tent For Bio-Hazard And Infectious Disease Control Clean-up .............................. 2,338.21  

Note: Includes staking down tent. 
. 

 02 87 19 00-0130 DAY Portable Dual Sink Wash Station For Bio-Hazard And Infectious Disease Control Clean-up ............................................. 103.73  
. 

 02 87 19 00-0131 WK Portable Dual Sink Wash Station For Bio-Hazard And Infectious Disease Control Clean-up ............................................. 285.27  
. 

 02 87 19 00-0132 MO Portable Dual Sink Wash Station For Bio-Hazard And Infectious Disease Control Clean-up ............................................. 778.00  

XXXXXXX 
. 
 02 87 19 00-0133  Bio-Hazard And Infectious Disease Control Hauling By Truck (02 87 19) 

Note: Includes driver and equipment, ten (10) to fifteen (15) minutes load time, time for travel, dump time and 
return (roundtrip). The task quantity is the number of miles to the disposal site/transfer station (one-way mileage) 
using an appropriately sized truck. 

. 

. 
 02 87 19 00-0134 EA Hauling With 2-3 CY Pick-up Truck, Van Or Trailer, Up To 15 Miles For Bio-Hazard And Infectious Disease 

Control Clean Up ............................................................................................................................................................... 102.33  
Note: Each first 15 miles per trip 

    For Each Additional Mile Over First 15 Miles, Add Per Mile  1.28 
. 

 02 87 19 00-0135 EA Hauling With 6 To 8 CY Dump Truck, Up To 15 Miles For Bio-Hazard And Infectious Control Clean Up ........................... 171.49  
Note: Each first 15 miles per trip 

    For Each Additional Mile Over First 15 Miles, Add Per Mile  2.14 
. 

 02 87 19 00-0136 EA Hauling With 10 To 12 CY Dump Truck, Up To 15 Miles For Bio-Hazard And Infectious Disease Control Clean Up ......... 177.38  
Note: Each first 15 miles per trip 

    For Each Additional Mile Over First 15 Miles, Add Per Mile  2.22 
. 

 02 87 19 00-0137 EA Hauling With 16' To 20', Box Or Flat Bed Truck, Up To 15 Miles For Bio-Hazard And Infectious Disease Control 
Clean Up ............................................................................................................................................................................ 173.83  

Note: Each first 15 miles per trip 
    For Each Additional Mile Over First 15 Miles, Add Per Mile  2.17 

XXXXXXX 
. 
 02 87 19 00-0138  Bio-Hazard And Infectious Disease Control Disposal (02 87 19) 

Note: Used in the performance of time and material projects. Not used in conjunction with tasks in the Bio-Hazard 
And Infectious Control Clean Up sections. 

. 

. 
 02 87 19 00-0139 CY Bio-Hazard And Infectious Disease Control Landfill Dump Fee .......................................................................................... 115.26  

XXXXXXX 
. 
 02 87 19 00-0140  BLU-MED Response Systems® (BLU-MED) Deployable Medical 

Facilities™ and Emergency Shelters (02 87 19) 
Note: Includes delivery and set-up of facility, electrical, lighting and HVAC.  Excludes medical equipment. 

. 

. 
 02 87 19 00-0141 EA 20' x 32.5' Medical Shelter with 1-phase electrical, 60 Hertz (BLU-MED BM-2032.5-MS/1P) ....................................... 43,551.47  

. 
 02 87 19 00-0142 EA 7' x 8' Entry Vestibule (BLU-MED BM-MS-VEST) ............................................................................................................ 4,186.76  

. 
 02 87 19 00-0143 EA Vestibule End Panel with Bump Thru Door (BLU-MED BM-7x8-VEP04) ......................................................................... 6,927.39  

. 
 02 87 19 00-0144 SF Sub Flooring For Medical Shelter (AKS-AB846) ..................................................................................................................... 6.46  

. 
 02 87 19 00-0145 EA Upgrade To Large Roto-Mold Container, Blue (AK-ULC-5) ............................................................................................. 1,901.42  

. 
 02 87 19 00-0146 EA Environmental Control Unit-5 Ton, 60 Hertz, Blue (AK-ECU-5T-5) ................................................................................ 31,142.91  

. 
 02 87 19 00-0147 EA 3' ECU to Generator Pigtail, 60 Hertz (AKS-AC915) ........................................................................................................ 1,085.51  

. 
 02 87 19 00-0148 EA Negative Pressure Isolation (NPI) System (AK-NPIS-5) ................................................................................................ 49,018.43  

Note: Including: (1) Germicidal/high efficiency particulate air (HEPA)  Filter Unit; (1) Monitor/Alarm with Motorized 
Damper; (1) Isolation Partition for 20'-Wide Shelter; (1) NPI Accessories Case 

. 
 02 87 19 00-0149 EA 6' Step Ladder (AKS-AC595) .............................................................................................................................................. 295.52  

. 
 02 87 19 00-0150 EA 10 Lbs Sledgehammer (AKS-AA268) ................................................................................................................................... 89.63  

XXXXXXX 
. 
 02 87 19 00-0151  Bio-Hazard And Infectious Disease Time And Material Tasks (02 87 19) 

Note: Used in the performance of time and material projects. Not used in conjunction with tasks in the  Bio-
Hazard And Infectious Control Clean Up sections. 

. 

. 
 02 87 19 00-0152  Bio-Hazard And Infectious Disease Control Labor (02 87 19 00-0151) 

Note: Used in the performance of time and material projects. Not used in conjunction with tasks in the Bio-Hazard 
And Infectious Control Clean Up sections. 

. 

. 
 02 87 19 00-0153 HR General Laborer For Bio-Hazard And Infectious Disease Control Clean Up....................................................................... 102.62  

. 
 02 87 19 00-0154 HR Skilled Tradesman For Bio-Hazard And Infectious Disease Control Clean Up ................................................................... 143.97  

. 
 02 87 19 00-0155 HR Biohazard Technician For Bio-Hazard And Infectious Disease Control Clean Up .............................................................. 101.25  

. 
 02 87 19 00-0156 HR Biohazard Supervisor For Bio-Hazard And Infectious Disease Control Clean Up .............................................................. 121.74  

. 
 02 87 19 00-0157 HR Project Manager For Bio-Hazard And Infectious Disease Control Clean Up ...................................................................... 133.89  

XXXXXXX 
. 
 02 87 19 00-0158  Bio-Hazard And Infectious Control Clean Up Personal Protection 

Equipment (02 87 19 00-0151) 
Note: Used in the performance of time and material projects. Not used in conjunction with tasks in the Bio-Hazard 
And Infectious Control Clean Up sections. 

. 

. 
 02 87 19 00-0159 EA Tyvek Coveralls For Bio-Hazard And Infectious Control Clean Up Personal Protection Equipment ..................................... 15.72  
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. 
 02 87 19 00-0160 EA Tyvek Coveralls With Hood, Boots, Elastic Wrists And Ankles For Bio-Hazard And Infectious Control Clean Up 

Personal Protection Equipment ........................................................................................................................................... 25.79  
. 

 02 87 19 00-0161 PR Polycarbonate Lens Safety Goggles For Bio-Hazard And Infectious Control Clean Up Personal Protection 
Equipment ........................................................................................................................................................................... 16.71  

. 
 02 87 19 00-0162 EA Dual Cartridge Half-Mask Respirator For Bio-Hazard And Infectious Control Clean Up Personal Protection 

Equipment ......................................................................................................................................................................... 120.96  
. 

 02 87 19 00-0163 EA Cartridge - Respirator For Bio-Hazard And Infectious Control Clean Up Personal Protection Equipment ............................ 54.92  
. 

 02 87 19 00-0164 EA Full Face Respirator For Bio-Hazard And Infectious Control Clean Up Personal Protection Equipment ............................ 369.05  
Note: Respirator Connection Type: Bayonet, 4 pt. Full Face Suspension 

. 
 02 87 19 00-0165 EA 14-1/2" Width x 9" Height Polycarbonate Visor Faceshield For Bio-Hazard And Infectious Control Clean Up 

Personal Protection Equipment ........................................................................................................................................... 50.45  
Note: Includes basic impact ratchet headgear and faceshield safety system. ANSI Z87.1-2010 

. 
 02 87 19 00-0166 EA 19" Width x 11" Height Polycarbonate Visor Attachment To Hardhat For Bio-Hazard And Infectious Control Clean 

Up Personal Protection Equipment ...................................................................................................................................... 91.65  
Note: Includes clear polycarbonate crown and chin guard system for hardhat. The chin guard extends below the 
chin, the shield extends passed the ear, and the crown extends over the forehead to the front of the hardhat. 
ANSI Z87.1-2015. Excludes hardhat. 

. 
 02 87 19 00-0167 BOX Box of 100, 5 Mil, Disposable Latex Gloves For Bio-Hazard And Infectious Control Clean Up Personal Protection 

Equipment ........................................................................................................................................................................... 28.49  
. 

 02 87 19 00-0168 EA Gloves - Rubber (Heavy Duty) For Bio-Hazard And Infectious Control Clean Up Personal Protection Equipment .............. 24.33  
. 

 02 87 19 00-0169 EA Belt-Mounted, Universal Mask, Powered Air Purifying Respirator (PAPR) System Kit For Bio-Hazard And 
Infectious Control Clean Up Personal Protection Equipment ......................................................................................... 2,466.80  

Note: Kit includes NIOSH Approved with Draeger DHR 7000, C420 Blower, Single-Speed Toggle, Battery - 
LiSO2 (BA5800/U), C420 Breathing Tube Assembly with 75 Degrees Swivel, Decon Belt Assembly 70" x 2", 
C420 Airflow Indicator (AfI), Micronel Safety M95 Cartridge (2), Molded Case, Black, CBRN Breathing Tube 
Assembly 

XXXXXXX 
. 
 02 87 19 00-0170  Bio-Hazard And Infectious Disease Control Expendables (02 87 19 00-0151) 

Note: Used in the performance of time and material projects. Not used in conjunction with tasks in the Bio-Hazard 
And Infectious Control Clean Up sections. See CSI section 01 56 16 00-0001 for temporary sheeting, 01 56 16 
00-0031 for temporary walls. 

. 

. 
 02 87 19 00-0171 GAL Bleach For Bio-Hazard And Infectious Disease Control Clean-up ........................................................................................ 12.26  

. 
 02 87 19 00-0172 EA N95 Masks For Bio-Hazard And Infectious Disease Control Clean-up ................................................................................... 4.06  

. 
 02 87 19 00-0173 GAL Disinfectant/Antimicrobial For Bio-Hazard And Infectious Disease Control Clean Up ........................................................ 120.09  

. 
 02 87 19 00-0174 GAL Goldshield® GS5 Antimicrobial Concentrate For Bio-Hazard And Infectious Disease Control Clean-up ........................... 336.13  

Note: Mix 1 gallon in 5 gallons of water to produce 6 gallons of ready-to-use product. Use on any surface for 
bacterial inhibition up to 30 days 

. 
 02 87 19 00-0175 QT Hand Sanitizer For Bio-Hazard And Infectious Disease Control Clean-up ........................................................................... 12.76  

. 
 02 87 19 00-0176 EA Sponges - Dry For Bio-Hazard And Infectious Disease Control Clean-up .............................................................................. 6.01  

. 
 02 87 19 00-0177 ROL Tape - Duct, 2" x 50 YD For Bio-Hazard And Infectious Disease Control Clean-up ............................................................. 15.63  

. 
 02 87 19 00-0178 EA UV Mini Light, Handheld For Bio-Hazard And Infectious Disease Control Clean-up ............................................................ 73.44  

. 
 02 87 19 00-0179 ROL Visqueen 1 Mil, 12' x 400', For Bio-Hazard And Infectious Disease Control Clean-up ......................................................... 63.00  

. 
 02 87 19 00-0180 LB Wipes, Terry Cloth 14" x 17" For Bio-Hazard And Infectious Disease Control Clean-up ........................................................ 9.31  

. 
 02 87 19 00-0181 EA Wyp-Alls, Case, 160 Wipes For Bio-Hazard And Infectious Disease Control Clean-up ........................................................ 18.77  

. 
 02 87 19 00-0182 ROL 6 Mil, 55 Gallon Trash Bags, 50/Roll For Bio-Hazard And Infectious Disease Control Clean Up ....................................... 193.92  

XXXXXXX 
. 
 02 89  Hazmat Ancillary Tasks and Support (02 80) 

. 

. 
 02 89 00 00-0001  Barriers And Protection (02 89) 

Note: Includes removal and disposal after use. 
. 
. 
 02 89 00 00-0002  Isolation Barriers (02 89 00 00-0001) 

See CSI section 01 56 16 00-0031 for temporary stud walls. 
. 
. 
 02 89 00 00-0003  Cleaning Surfaces (02 89 00 00-0001) 

Note: Other surfaces outside contamination area but not contaminated by, or part of removal. 
. 
. 

 02 89 00 00-0004 SF Up To 100 SF, Clean Non-Asbestos Surface ......................................................................................................................... 1.50  
. 

 02 89 00 00-0005 SF >100 To 500 SF, Clean Non-Asbestos Surface ...................................................................................................................... 1.06  
. 

 02 89 00 00-0006 SF >500 To 1,000 SF, Clean Non-Asbestos Surface ................................................................................................................... 0.70  
. 

 02 89 00 00-0007 SF >1,000 SF, Clean Non-Asbestos Surface ............................................................................................................................... 0.54  

XXXXXXX 
. 
 02 89 00 00-0008  Hazmat Containment Construction Plastic Sheeting (02 89 00 00-0001) 

. 

. 
 02 89 00 00-0009 SF 6 Mil Plastic Sheeting, Applied To Floors, Hazmat Containment Construction ....................................................................... 0.39  

. 
 02 89 00 00-0010 SF 6 Mil Plastic Sheeting, Applied To Walls, Hazmat Containment Construction ........................................................................ 0.51  

. 
 02 89 00 00-0011 SF 6 Mil Plastic Sheeting, Applied To Ceilings, Hazmat Containment Construction .................................................................... 0.66  

. 
 02 89 00 00-0012 SF 6 Mil Plastic Fire Retardant, Anti Static Sheeting, Applied To Floors, Hazmat Containment Construction ............................. 0.71  

. 
 02 89 00 00-0013 SF 6 Mil Plastic Fire Retardant, Anti Static Retardant Sheeting, Applied To Walls, Hazmat Containment Construction ............. 0.89  

. 
 02 89 00 00-0014 SF 6 Mil Plastic Fire Retardant, Anti Static Retardant Sheeting, Applied To Ceilings, Hazmat Containment 

Construction .......................................................................................................................................................................... 1.16  

XXXXXXX 
. 
 02 89 00 00-0015  Decontamination Chambers (02 89) 

Note: Includes removal after use. 
. 
. 

 02 89 00 00-0016 EA 3 Stage Portable Personnel Decontamination Wash Facility .............................................................................................. 994.07  
Note: Includes connection to negative air system. 

. 
 02 89 00 00-0017 EA 5 Stage Portable Personnel Decontamination Wash Facility ........................................................................................... 1,172.11  

Note: Includes connection to negative air system. 
. 

 02 89 00 00-0018 EA Portable Waste Decontamination Unit ................................................................................................................................ 610.66  
Note: Includes connection to negative air system. 

    For Dismantling And Relocation To A Different Area, Add  395.30 
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XXXXXXX 
. 
 02 90  Disaster Recovery (02) 

Note: The tasks in this division are only to be used when specifically requested by the Owner and are not to be combined with tasks from 
other divisions of this or other Construction Task Catalogs® unless specifically requested by the Owner. 

. 

. 
 02 90 50  Cleaning and Disaster Clean-up (02 90) 

. 

. 
 02 90 50 00-0001  Non-Mold Contaminated Wet Material Removal (02 90 50) 

Note: For materials not requiring mold abatement. 
. 
. 

 02 90 50 00-0002 SY Wet Broadloom Carpet Removal For Disaster Clean-up ...................................................................................................... 25.31  
. 

 02 90 50 00-0003 SY Wet Carpet Tile Removal For Disaster Clean-up .................................................................................................................... 6.16  
. 

 02 90 50 00-0004 SF Wet Batt Insulation Removal For Disaster Clean-up ............................................................................................................... 0.51  
. 

 02 90 50 00-0005 SF Wet Ceiling Tile Removal For Disaster Clean-up .................................................................................................................... 0.62  
. 

 02 90 50 00-0006 SF Single Layer, Wet Gypsum Board Removal For Disaster Clean-up ........................................................................................ 0.60  
. 

 02 90 50 00-0007 SF Double Layer, Wet Gypsum Board Removal For Disaster Clean-up ...................................................................................... 0.94  

XXXXXXX 
. 
 02 90 50 00-0008  Cleaning (02 90 50) 

Note: Use "Light Clean" when soot or dust is barely evident. Use "Medium Clean" when paint color can be seen 
through the soot or dust. Use "Heavy Clean" when paint color cannot be seen. Includes all man power, equipment 
and expendables required 

. 

. 
 02 90 50 00-0009  Clean Furnishings (02 90 50 00-0008) 

. 

. 
 02 90 50 00-0010 EA Office Equipment, Exterior Wipe For Disaster Clean-up ....................................................................................................... 27.80  

    For Medium Clean, Add  11.68 
    For Heavy Clean, Add  36.14 

. 
 02 90 50 00-0011 SF Bookcase (Per SF Of Face Area), Light Clean For Disaster Clean-up ................................................................................... 1.55  

    For Medium Clean, Add  0.65 
    For Heavy Clean, Add  2.02 

. 
 02 90 50 00-0012 LF Shelving, Light Clean For Disaster Clean-up .......................................................................................................................... 2.78  

    For Medium Clean, Add  1.17 
    For Heavy Clean, Add  3.61 

. 
 02 90 50 00-0013 EA Plastic Or Metal Chair, Light Clean For Disaster Clean-up ..................................................................................................... 8.03  

    For Medium Clean, Add  3.37 
    For Heavy Clean, Add  10.44 

. 
 02 90 50 00-0014 EA Upholstered Chair, Light Clean For Disaster Clean-up ......................................................................................................... 25.95  

    For Medium Clean, Add  10.90 
    For Heavy Clean, Add  33.74 

. 
 02 90 50 00-0015 EA Upholstered Sofa, Light Clean For Disaster Clean-up ........................................................................................................ 159.98  

    For Medium Clean, Add  67.19 
    For Heavy Clean, Add  207.97 

. 
 02 90 50 00-0016 EA Desk, Light Clean For Disaster Clean-up .............................................................................................................................. 32.74  

    For Medium Clean, Add  13.75 
    For Heavy Clean, Add  42.56 

. 
 02 90 50 00-0017 EA Table, Light Clean For Disaster Clean-up ............................................................................................................................. 30.89  

    For Medium Clean, Add  12.97 
    For Heavy Clean, Add  40.16 

. 
 02 90 50 00-0018 EA Two Drawer File Cabinet, Light Clean For Disaster Clean-up ................................................................................................ 6.77  

    For Medium Clean, Add  2.84 
    For Heavy Clean, Add  8.80 

. 
 02 90 50 00-0019 EA Four Drawer File Cabinet, Light Clean For Disaster Clean-up ................................................................................................ 8.66  

    For Medium Clean, Add  3.64 
    For Heavy Clean, Add  11.26 

. 
 02 90 50 00-0020 LF Base Cabinet, Exterior Wipe, Light Clean For Disaster Clean-up ........................................................................................... 7.11  

    For Medium Clean, Add  2.99 
    For Heavy Clean, Add  9.24 

. 
 02 90 50 00-0021 LF Base Cabinet, Exterior And Interior Wipe, Light Clean For Disaster Clean-up ..................................................................... 13.90  

    For Medium Clean, Add  5.84 
    For Heavy Clean, Add  18.07 

. 
 02 90 50 00-0022 LF Wall Cabinet, Exterior Wipe, Light Clean For Disaster Clean-up ............................................................................................ 7.11  

    For Medium Clean, Add  2.99 
    For Heavy Clean, Add  9.24 

. 
 02 90 50 00-0023 LF Wall Cabinet, Exterior And Interior Wipe, Light Clean For Disaster Clean-up ....................................................................... 12.35  

    For Medium Clean, Add  5.19 
    For Heavy Clean, Add  16.06 

. 
 02 90 50 00-0024 EA Picture Frame, Glass And Back, Light Clean For Disaster Clean-up ...................................................................................... 2.96  

    For Medium Clean, Add  1.24 
    For Heavy Clean, Add  3.85 

XXXXXXX 
. 
 02 90 50 00-0025  Clean Hard Surfaces (02 90 50 00-0008) 

. 

. 
 02 90 50 00-0026 LF Wood, Vinyl Or Rubber Baseboard, Light Clean For Disaster Clean-up ................................................................................. 0.40  

    For Medium Clean, Add  0.17 
    For Heavy Clean, Add  0.52 

. 
 02 90 50 00-0027 EA Door And Hardware (Per Side), Light Clean For Disaster Clean-up ....................................................................................... 5.25  

    For Medium Clean, Add  2.21 
    For Heavy Clean, Add  6.83 

. 
 02 90 50 00-0028 EA Detailed Door And Hardware (Per Side), Light Clean For Disaster Clean-up ......................................................................... 5.95  

    For Medium Clean, Add  2.50 
    For Heavy Clean, Add  7.74 

. 
 02 90 50 00-0029 SF Overhead Door, Light Clean For Disaster Clean-up ............................................................................................................... 0.42  

    For Medium Clean, Add  0.18 
    For Heavy Clean, Add  0.55 
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. 
 02 90 50 00-0030 SF Mirror, Light Clean For Disaster Clean-up .............................................................................................................................. 0.31  

    For Medium Clean, Add  0.13 
    For Heavy Clean, Add  0.40 

. 
 02 90 50 00-0031 SF Window, Light Clean For Disaster Clean-up ........................................................................................................................... 0.91  

    For Medium Clean, Add  0.38 
    For Heavy Clean, Add  1.18 

. 
 02 90 50 00-0032 LF Handrail, Light Clean For Disaster Clean-up .......................................................................................................................... 0.81  

    For Medium Clean, Add  0.34 
    For Heavy Clean, Add  1.05 

. 
 02 90 50 00-0033 LF Bumper Rail, Light Clean For Disaster Clean-up .................................................................................................................... 0.44  

    For Medium Clean, Add  0.18 
    For Heavy Clean, Add  0.57 

. 
 02 90 50 00-0034 SF Hard Floor, Light Clean For Disaster Clean-up ....................................................................................................................... 0.36  

    For Medium Clean, Add  0.15 
    For Heavy Clean, Add  0.47 

. 
 02 90 50 00-0035 SF Carpet, Light Clean For Disaster Clean-up ............................................................................................................................. 0.37  

    For Medium Clean, Add  0.16 
    For Heavy Clean, Add  0.48 

. 
 02 90 50 00-0036 SF Hard Ceiling, Light Clean For Disaster Clean-up .................................................................................................................... 0.28  

    For Medium Clean, Add  0.12 
    For Heavy Clean, Add  0.36 

. 
 02 90 50 00-0037 SF Suspended Ceiling, Tile And Grid, Light Clean For Disaster Clean-up ................................................................................... 0.31  

    For Medium Clean, Add  0.13 
    For Heavy Clean, Add  0.40 

. 
 02 90 50 00-0038 SF Ceramic Tile Wall, Light Clean For Disaster Clean-up ............................................................................................................ 0.26  

    For Medium Clean, Add  0.11 
    For Heavy Clean, Add  0.34 

. 
 02 90 50 00-0039 SF Wall, Light Clean For Disaster Clean-up ................................................................................................................................. 0.19  

    For Medium Clean, Add  0.08 
    For Heavy Clean, Add  0.25 

. 
 02 90 50 00-0040 SF Masonry Wall, Light Clean For Disaster Clean-up .................................................................................................................. 0.26  

    For Medium Clean, Add  0.11 
    For Heavy Clean, Add  0.34 

. 
 02 90 50 00-0041 EA Up To 24 SF Area Rug, Off-Site Cleaning, Light Clean For Disaster Clean-up .................................................................... 65.15  

Note: Includes removal from site, cleaning, and return. 
    For Medium Clean, Add  27.36 
    For Heavy Clean, Add  84.70 

. 
 02 90 50 00-0042 EA >24 To 96 SF Area Rug, Off-Site Cleaning, Light Clean For Disaster Clean-up ................................................................... 81.43  

Note: Includes removal from site, cleaning, and return. 
    For Medium Clean, Add  34.20 
    For Heavy Clean, Add  105.86 

. 
 02 90 50 00-0043 EA >96 To 140 SF Area Rug, Off-Site Cleaning, Light Clean For Disaster Clean-up ................................................................. 97.71  

Note: Includes removal from site, cleaning, and return. 
    For Medium Clean, Add  41.04 
    For Heavy Clean, Add  127.02 

. 
 02 90 50 00-0044 EA >140 To 216 SF Area Rug, Off-Site Cleaning, Light Clean For Disaster Clean-up ............................................................. 114.00  

    For Medium Clean, Add  47.88 
    For Heavy Clean, Add  148.20 

XXXXXXX 
. 
 02 90 50 00-0045  Clean Window Treatments (02 90 50 00-0008) 

. 

. 
 02 90 50 00-0046 SF Window Blind, Light Clean For Disaster Clean-up .................................................................................................................. 0.71  

    For Medium Clean, Add  0.30 
    For Heavy Clean, Add  0.92 

. 
 02 90 50 00-0047 EA Up To 6' Long Drapery (Per Pleat), Light Clean For Disaster Clean-up ................................................................................. 1.45  

    For Medium Clean, Add  0.61 
    For Heavy Clean, Add  1.89 

. 
 02 90 50 00-0048 EA Up To 6' Long Lined Drapery (Per Pleat), Light Clean For Disaster Clean-up ........................................................................ 1.67  

    For Medium Clean, Add  0.70 
    For Heavy Clean, Add  2.17 

. 
 02 90 50 00-0049 EA >6' To 8' Drapery (Per Pleat), Light Clean For Disaster Clean-up .......................................................................................... 1.52  

    For Medium Clean, Add  0.64 
    For Heavy Clean, Add  1.98 

. 
 02 90 50 00-0050 EA >6' To 8' Lined Drapery (Per Pleat), Light Clean For Disaster Clean-up................................................................................. 1.75  

    For Medium Clean, Add  0.74 
    For Heavy Clean, Add  2.28 

. 
 02 90 50 00-0051 EA >8' To 10' Drapery (Per Pleat), Light Clean For Disaster Clean-up ........................................................................................ 1.86  

    For Medium Clean, Add  0.78 
    For Heavy Clean, Add  2.42 

. 
 02 90 50 00-0052 EA >8' To 10' Lined Drapery (Per Pleat), Light Clean For Disaster Clean-up............................................................................... 2.14  

    For Medium Clean, Add  0.90 
    For Heavy Clean, Add  2.78 

XXXXXXX 
. 
 02 90 50 00-0053  Clean Appliances (02 90 50 00-0008) 

. 

. 
 02 90 50 00-0054 EA Microwave Oven, Outside, Light Clean For Disaster Clean-up ............................................................................................. 12.80  

    For Medium Clean, Add  5.38 
    For Heavy Clean, Add  16.64 

. 
 02 90 50 00-0055 EA Refrigerator, Outside, Light Clean For Disaster Clean-up .................................................................................................... 30.15  

    For Medium Clean, Add  12.66 
    For Heavy Clean, Add  39.20 

. 
 02 90 50 00-0056 EA Range, Outside, Light Clean For Disaster Clean-up ............................................................................................................. 26.06  

    For Medium Clean, Add  10.95 
    For Heavy Clean, Add  33.88 
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XXXXXXX 
. 
 02 90 50 00-0057  Clean Plumbing (02 90 50 00-0008) 

. 

. 
 02 90 50 00-0058 EA Water Heater, Light Clean For Disaster Clean-up ................................................................................................................ 18.54  

    For Medium Clean, Add  7.79 
    For Heavy Clean, Add  24.10 

. 
 02 90 50 00-0059 EA Plumbing Fixture, Light Clean For Disaster Clean-up ........................................................................................................... 18.72  

    For Medium Clean, Add  7.86 
    For Heavy Clean, Add  24.34 

. 
 02 90 50 00-0060 EA Restroom Accessory, Light Clean For Disaster Clean-up ....................................................................................................... 8.59  

    For Medium Clean, Add  3.61 
    For Heavy Clean, Add  11.17 

XXXXXXX 
. 
 02 90 50 00-0061  Clean HVAC (02 90 50 00-0008) 

. 

. 
 02 90 50 00-0062 LF Baseboard Heater, Light Clean For Disaster Clean-up ........................................................................................................... 5.53  

    For Medium Clean, Add  2.32 
    For Heavy Clean, Add  7.19 

. 
 02 90 50 00-0063 LF Ductwork, Exterior Wipe, Light Clean For Disaster Clean-up ............................................................................................... 15.45  

    For Medium Clean, Add  6.49 
    For Heavy Clean, Add  20.09 

. 
 02 90 50 00-0064 EA Ductwork, Interior (Per Grille/Register), Light Clean For Disaster Clean-up ......................................................................... 59.30  

    For Medium Clean, Add  24.91 
    For Heavy Clean, Add  77.09 

. 
 02 90 50 00-0065 EA Grille/Register, Light Clean For Disaster Clean-up ................................................................................................................. 5.56  

    For Medium Clean, Add  2.34 
    For Heavy Clean, Add  7.23 

. 
 02 90 50 00-0066 EA Air Handling Unit, Exterior Wipe, Light Clean For Disaster Clean-up ................................................................................... 38.51  

    For Medium Clean, Add  16.17 
    For Heavy Clean, Add  50.06 

. 
 02 90 50 00-0067 EA Furnace, Exterior Wipe, Light Clean For Disaster Clean-up ................................................................................................. 34.29  

    For Medium Clean, Add  14.40 
    For Heavy Clean, Add  44.58 

XXXXXXX 
. 
 02 90 50 00-0068  Clean Electrical (02 90 50 00-0008) 

. 

. 
 02 90 50 00-0069 EA Electric Fan, Light Clean For Disaster Clean-up ................................................................................................................... 22.86  

    For Medium Clean, Add  9.60 
    For Heavy Clean, Add  29.72 

. 
 02 90 50 00-0070 EA Ceiling Fan, Light Clean For Disaster Clean-up .................................................................................................................... 24.71  

    For Medium Clean, Add  10.38 
    For Heavy Clean, Add  32.12 

. 
 02 90 50 00-0071 EA Ceiling Fan And Light, Light Clean For Disaster Clean-up .................................................................................................... 32.12  

    For Medium Clean, Add  13.49 
    For Heavy Clean, Add  41.76 

. 
 02 90 50 00-0072 EA Ceiling Exhaust Fan, Light Clean For Disaster Clean-up ...................................................................................................... 22.54  

    For Medium Clean, Add  9.47 
    For Heavy Clean, Add  29.30 

. 
 02 90 50 00-0073 EA 2' x 4' Light Fixture, Light Clean For Disaster Clean-up ........................................................................................................ 14.83  

    For Medium Clean, Add  6.23 
    For Heavy Clean, Add  19.28 

. 
 02 90 50 00-0074 EA Light Fixture, Light Clean For Disaster Clean-up .................................................................................................................... 6.79  

    For Medium Clean, Add  2.85 
    For Heavy Clean, Add  8.83 

. 
 02 90 50 00-0075 EA Smoke Detector, Light Clean For Disaster Clean-up .............................................................................................................. 5.25  

    For Medium Clean, Add  2.21 
    For Heavy Clean, Add  6.83 

. 
 02 90 50 00-0076 EA Thermostat, Light Clean For Disaster Clean-up ...................................................................................................................... 1.85  

    For Medium Clean, Add  0.78 
    For Heavy Clean, Add  2.41 

XXXXXXX 
. 
 02 90 50 00-0077  Thermal Fog (02 90 50 00-0008) 

. 

. 
 02 90 50 00-0078 CF Clean And Deodorize Building With Thermal Fog For Disaster Clean-up ............................................................................... 0.02  

XXXXXXX 
. 
 02 90 50 00-0079  Contents Manipulation (02 90 50) 

. 

. 
 02 90 50 00-0080 SF Cover Contents With 6 Mil Plastic Sheeting For Disaster Clean-up ........................................................................................ 0.24  

. 
 02 90 50 00-0081 SF Floor Protection, Adhesive Film For Disaster Clean-up .......................................................................................................... 0.29  

. 
 02 90 50 00-0082 SF Move Contents Out And Later Reset For Disaster Clean-up .................................................................................................. 0.49  

. 
 02 90 50 00-0083 MO 20' Long Job Site Storage Trailer For Disaster Clean-up .................................................................................................... 210.54  

. 
 02 90 50 00-0084 MO 40' Long Job Site Storage Trailer For Disaster Clean-up .................................................................................................... 279.21  

. 
 02 90 50 00-0085 EA Delivery Or Pickup Job Site Storage Trailer For Disaster Clean-up .................................................................................... 143.67  

XXXXXXX 
. 
 02 90 50 00-0086  Water Disaster Clean-up (02 90 50) 

. 

. 
 02 90 50 00-0087 LF Detach Baseboard For Disaster Clean-up .............................................................................................................................. 0.67  

. 
 02 90 50 00-0088 LF Detach And Later Reset Baseboard For Disaster Clean-up ................................................................................................... 1.19  

. 
 02 90 50 00-0089 EA Block And Pad Furniture (Per Piece Of Furniture) For Disaster Clean-up .............................................................................. 4.39  

. 
 02 90 50 00-0090 SF Water Extraction From Floor For Disaster Clean-up ............................................................................................................... 0.45  

. 
 02 90 50 00-0091 SF Gray Water Extraction From Floor For Disaster Clean-up ...................................................................................................... 0.74  

. 
 02 90 50 00-0092 SF Black Water Extraction From Floor For Disaster Clean-up ..................................................................................................... 1.17  
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. 
 02 90 50 00-0093 SF Tear Out Wet Non Salvageable Carpet For Disaster Clean-up .............................................................................................. 0.36  

. 
 02 90 50 00-0094 SF Tear Out Wet Non Salvageable Carpet, Black Water For Disaster Clean-up ......................................................................... 0.43  

. 
 02 90 50 00-0095 SF Tear Out Wet Non Salvageable Glue Down Carpet For Disaster Clean-up ............................................................................ 0.65  

. 
 02 90 50 00-0096 SF Tear Out Wet Non Salvageable Glue Down Carpet, Black Water For Disaster Clean-up ...................................................... 0.95  

. 
 02 90 50 00-0097 SF Tear Out Vinyl Flooring For Disaster Clean-up ....................................................................................................................... 0.90  

. 
 02 90 50 00-0098 SF Tear Out Vinyl Flooring, Black Water For Disaster Clean-up .................................................................................................. 1.31  

. 
 02 90 50 00-0099 SF Tear Out Wood Flooring, Black Water For Disaster Clean-up ................................................................................................ 3.40  

. 
 02 90 50 00-0100 SF Tear Out Laminated Wood Flooring For Disaster Clean-up .................................................................................................... 1.68  

. 
 02 90 50 00-0101 SF Tear Out Laminated Wood Flooring, Black Water For Disaster Clean-up .............................................................................. 2.46  

. 
 02 90 50 00-0102 SF Tear Out Wet Ceiling Tile For Disaster Clean-up .................................................................................................................... 0.28  

. 
 02 90 50 00-0103 SF Tear Out Batt Insulation For Disaster Clean-up ...................................................................................................................... 0.28  

. 
 02 90 50 00-0104 SF Tear Out Wet Gypsum Board For Disaster Clean-up ............................................................................................................. 0.48  

. 
 02 90 50 00-0105 SF Apply Antimicrobial Agent For Disaster Clean-up ................................................................................................................... 0.27  

. 
 02 90 50 00-0106 SF High Efficiency Particulate Air (HEPA) Vacuuming For Disaster Clean-up ............................................................................. 0.35  

XXXXXXX 
. 
 02 90 50 00-0107  Board Up And Tarp Up (02 90 50) 

. 

. 
 02 90 50 00-0108 SF Polyethylene Tarp On Roof For Disaster Clean-up ................................................................................................................. 0.29  

. 
 02 90 50 00-0109 SF 1/2" Temporary Plywood On Roof For Disaster Clean-up ...................................................................................................... 1.83  

. 
 02 90 50 00-0110 SF 5/8" Temporary Plywood On Roof For Disaster Clean-up ...................................................................................................... 1.96  

. 
 02 90 50 00-0111 SF 3/4" Temporary Plywood On Roof For Disaster Clean-up ...................................................................................................... 2.15  

. 
 02 90 50 00-0112 SF 1/2" Temporary Plywood On Wall Or Windows For Disaster Clean-up................................................................................... 2.20  

. 
 02 90 50 00-0113 SF 5/8" Temporary Plywood On Wall Or Windows For Disaster Clean-up................................................................................... 2.33  

. 
 02 90 50 00-0114 SF 3/4" Temporary Plywood On Wall Or Windows For Disaster Clean-up................................................................................... 2.52  

XXXXXXX 
. 
 02 90 50 00-0115  Minimum Charges (02 90 50) 

. 

. 
 02 90 50 00-0116 EA Disaster Cleaning Minimum Charge ................................................................................................................................ 1,352.26  

. 
 02 90 50 00-0117 EA Disaster Water Extraction Minimum Charge ....................................................................................................................... 290.87  

. 
 02 90 50 00-0118 EA Disaster Carpet Cleaning Minimum Charge ....................................................................................................................... 271.08  

XXXXXXX 
. 
 02 90 55  Emergency Clean-up (02 90) 

. 

. 
 02 90 55 00-0001  Emergency Clean-up (02 90 55) 

Note: Used in the performance of time and material projects. Not used in conjunction with tasks in the Cleaning, 
Contents Manipulation, and Water Emergency Clean-up sections. 

. 

. 
 02 90 55 00-0002  Emergency Clean-up Labor (02 90 55 00-0001) 

Note: Used in the performance of time and material projects. Not to be used in conjunction with tasks in the 
Cleaning, Contents Manipulation, and Water Emergency Clean-up sections. 

. 

. 
 02 90 55 00-0003 HR Skilled Tradesman For Emergency Clean Up ....................................................................................................................... 60.72  

. 
 02 90 55 00-0004 HR Restoration / Document Laborer For Emergency Clean Up ................................................................................................. 42.50  

. 
 02 90 55 00-0005 HR Restoration / Document Supervisor For Emergency Clean Up ............................................................................................. 58.44  

. 
 02 90 55 00-0006 HR Restoration / Document Project Manager For Emergency Clean Up .................................................................................... 95.63  

. 
 02 90 55 00-0007 HR Assistant Project Manager For Emergency Clean Up ........................................................................................................... 79.70  

. 
 02 90 55 00-0008 HR Senior Project Manager For Emergency Clean Up ............................................................................................................. 111.57  

. 
 02 90 55 00-0009 HR Project Director / Document Consultant / Account Manager For Emergency Clean Up ..................................................... 159.39  

. 
 02 90 55 00-0010 HR Equipment Technician For Emergency Clean Up ............................................................................................................... 116.89  

. 
 02 90 55 00-0011 HR Mold Remediation Laborer For Emergency Clean Up .......................................................................................................... 58.19  

. 
 02 90 55 00-0012 HR Mold Remediation Supervisor For Emergency Clean Up ..................................................................................................... 79.70  

. 
 02 90 55 00-0013 HR Administrative Personnel For Emergency Clean Up ............................................................................................................. 37.19  

. 
 02 90 55 00-0014 HR Project Accountant For Emergency Clean Up ...................................................................................................................... 60.72  

. 
 02 90 55 00-0015 HR Biohazard Technician For Emergency Clean Up .................................................................................................................. 84.38  

. 
 02 90 55 00-0016 HR Biohazard Supervisor For Emergency Clean Up ................................................................................................................ 101.45  

. 
 02 90 55 00-0017 HR Health And Safety Officer For Emergency Clean Up ............................................................................................................ 91.08  

. 
 02 90 55 00-0018 HR Resource And Logistics Coordinator For Emergency Clean Up ........................................................................................... 65.78  

. 
 02 90 55 00-0019 HR Loss Control Specialist For Emergency Clean Up ................................................................................................................ 63.76  

. 
 02 90 55 00-0020 HR Moisture Control Specialist For Emergency Clean Up .......................................................................................................... 52.62  

. 
 02 90 55 00-0021 HR Mobilzation Support For Emergency Clean Up ..................................................................................................................... 32.38  

XXXXXXX 
. 
 02 90 55 00-0022  Emergency Clean-up Equipment (02 90 55 00-0001) 

Note: Used in the performance of time and material projects. Not used in conjunction with tasks in the Cleaning, 
Contents Manipulation, and Water Emergency Clean-up sections. 

. 

. 
 02 90 55 00-0023  General Emergency Clean-up Equipment (02 90 55 00-0022) 

. 

. 
 02 90 55 00-0024 DAY 265 CFM Portable Ozone Machine, 12,000 MG/HR For Emergency Clean-up .................................................................. 133.93  

. 
 02 90 55 00-0025 WK 265 CFM Portable Ozone Machine, 12,000 MG/HR For Emergency Clean-up .................................................................. 510.93  

. 
 02 90 55 00-0026 MO 265 CFM Portable Ozone Machine, 12,000 MG/HR For Emergency Clean-up ............................................................... 1,398.86  

. 
 02 90 55 00-0027 DAY 13" Floor Buffer Rental For Emergency Clean-up ................................................................................................................ 56.98  

. 
 02 90 55 00-0028 WK 13" Floor Buffer Rental For Emergency Clean-up .............................................................................................................. 160.39  

. 
 02 90 55 00-0029 MO 13" Floor Buffer Rental For Emergency Clean-up .............................................................................................................. 442.76  

. 
 02 90 55 00-0030 DAY 17" Floor Buffer Rental For Emergency Clean-up .............................................................................................................. 110.69  

. 
 02 90 55 00-0031 WK 17" Floor Buffer Rental For Emergency Clean-up .............................................................................................................. 282.38  

. 
 02 90 55 00-0032 MO 17" Floor Buffer Rental For Emergency Clean-up .............................................................................................................. 666.40  

. 
 02 90 55 00-0033 DAY Walk Behind Floor Scrubber Rental For Emergency Clean-up ........................................................................................... 609.93  

. 
 02 90 55 00-0034 WK Walk Behind Floor Scrubber Rental For Emergency Clean-up ........................................................................................ 1,637.78  

. 
 02 90 55 00-0035 MO Walk Behind Floor Scrubber Rental For Emergency Clean-up ........................................................................................ 4,563.18  

. 
 02 90 55 00-0036 DAY Ride-On Floor Scrubber Rental For Emergency Clean-up .............................................................................................. 1,377.99  

. 
 02 90 55 00-0037 WK Ride-On Floor Scrubber Rental For Emergency Clean-up .............................................................................................. 3,636.99  

. 
 02 90 55 00-0038 MO Ride-On Floor Scrubber Rental For Emergency Clean-up .............................................................................................. 9,804.06  
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. 
 02 90 55 00-0039 DAY 4 Gallon, Commercial Carpet Extractor Rental For Emergency Clean-up ............................................................................ 99.40  

. 
 02 90 55 00-0040 WK 4 Gallon, Commercial Carpet Extractor Rental For Emergency Clean-up .......................................................................... 282.38  

. 
 02 90 55 00-0041 MO 4 Gallon, Commercial Carpet Extractor Rental For Emergency Clean-up .......................................................................... 971.37  

. 
 02 90 55 00-0042 DAY 8 Gallon, Commercial Carpet Extractor Rental For Emergency Clean-up ............................................................................ 92.62  

. 
 02 90 55 00-0043 WK 8 Gallon, Commercial Carpet Extractor Rental For Emergency Clean-up .......................................................................... 248.49  

. 
 02 90 55 00-0044 MO 8 Gallon, Commercial Carpet Extractor Rental For Emergency Clean-up .......................................................................... 643.82  

. 
 02 90 55 00-0045 DAY 17 to 30 Gallon, Commercial Carpet Extractor Rental For Emergency Clean-up ............................................................... 148.19  

. 
 02 90 55 00-0046 WK 17 to 30 Gallon, Commercial Carpet Extractor Rental For Emergency Clean-up ............................................................... 422.88  

. 
 02 90 55 00-0047 MO 17 to 30 Gallon, Commercial Carpet Extractor Rental For Emergency Clean-up ............................................................ 1,181.91  

. 
 02 90 55 00-0048 DAY Truck Mounted Extractor Rental For Emergency Clean-up ................................................................................................ 928.92  

. 
 02 90 55 00-0049 WK Truck Mounted Extractor Rental For Emergency Clean-up ............................................................................................. 2,786.75  

. 
 02 90 55 00-0050 MO Truck Mounted Extractor Rental For Emergency Clean-up ............................................................................................. 8,360.25  

. 
 02 90 55 00-0051 DAY 16" Chain Saw Rental For Emergency Clean-up ................................................................................................................ 108.43  

. 
 02 90 55 00-0052 WK 16" Chain Saw Rental For Emergency Clean-up ................................................................................................................ 243.97  

. 
 02 90 55 00-0053 MO 16" Chain Saw Rental For Emergency Clean-up ................................................................................................................ 650.59  

. 
 02 90 55 00-0054 DAY 20" Chain Saw Rental For Emergency Clean-up ................................................................................................................ 135.54  

. 
 02 90 55 00-0055 WK 20" Chain Saw Rental For Emergency Clean-up ................................................................................................................ 304.96  

. 
 02 90 55 00-0056 MO 20" Chain Saw Rental For Emergency Clean-up ................................................................................................................ 813.24  

. 
 02 90 55 00-0057 EA Cleaning Kit With Mop, Broom And Bucket For Emergency Clean-up ................................................................................ 101.66  

. 
 02 90 55 00-0058 DAY 14" To 16" Electric Cut Off Saw Rental For Emergency Clean-up ...................................................................................... 144.58  

. 
 02 90 55 00-0059 WK 14" To 16" Electric Cut Off Saw Rental For Emergency Clean-up ...................................................................................... 395.32  

. 
 02 90 55 00-0060 MO 14" To 16" Electric Cut Off Saw Rental For Emergency Clean-up ................................................................................... 1,106.91  

. 
 02 90 55 00-0061 DAY 12" To 14" Gasoline Cut Off Saw Rental For Emergency Clean-up.................................................................................... 176.20  

. 
 02 90 55 00-0062 WK 12" To 14" Gasoline Cut Off Saw Rental For Emergency Clean-up.................................................................................... 598.64  

. 
 02 90 55 00-0063 MO 12" To 14" Gasoline Cut Off Saw Rental For Emergency Clean-up................................................................................. 1,140.80  

. 
 02 90 55 00-0064 DAY Wet Or Dry Portable Cleaning Unit For Emergency Clean-up ............................................................................................ 161.45  

. 
 02 90 55 00-0065 WK Wet Or Dry Portable Cleaning Unit For Emergency Clean-up ............................................................................................ 444.00  

. 
 02 90 55 00-0066 MO Wet Or Dry Portable Cleaning Unit For Emergency Clean-up ......................................................................................... 1,210.90  

. 
 02 90 55 00-0067 DAY Extension Cords - 220 Volt For Emergency Clean-up .......................................................................................................... 56.48  

. 
 02 90 55 00-0068 DAY Extension Cords - 220 Volt Converter Box For Emergency Clean-up .................................................................................. 33.88  

. 
 02 90 55 00-0069 DAY Demolition Cart, 1 Yard For Emergency Clean-up ................................................................................................................ 90.36  

. 
 02 90 55 00-0070 WK Demolition Cart, 1 Yard For Emergency Clean-up .............................................................................................................. 248.49  

. 
 02 90 55 00-0071 MO Demolition Cart, 1 Yard For Emergency Clean-up .............................................................................................................. 677.70  

. 
 02 90 55 00-0072 DAY Demolition Cart, 1-1/2 Yard For Emergency Clean-up ....................................................................................................... 112.95  

. 
 02 90 55 00-0073 WK Demolition Cart, 1-1/2 Yard For Emergency Clean-up ....................................................................................................... 310.61  

. 
 02 90 55 00-0074 MO Demolition Cart, 1-1/2 Yard For Emergency Clean-up ....................................................................................................... 847.12  

. 
 02 90 55 00-0075 EA Demolition Kit With Wheel Barrow, Shovel And Broom For Emergency Clean-up ............................................................. 169.42  

. 
 02 90 55 00-0076 DAY Dry-Ice Blasting System For Emergency Clean-up .......................................................................................................... 1,826.87  

. 
 02 90 55 00-0077 DAY Fogger - Mist For Emergency Clean-up ................................................................................................................................ 47.49  

. 
 02 90 55 00-0078 WK Fogger - Mist For Emergency Clean-up .............................................................................................................................. 130.59  

. 
 02 90 55 00-0079 MO Fogger - Mist For Emergency Clean-up .............................................................................................................................. 356.15  

. 
 02 90 55 00-0080 DAY Fogger - Electric Thermal For Emergency Clean-up ............................................................................................................ 68.38  

. 
 02 90 55 00-0081 WK Fogger - Electric Thermal For Emergency Clean-up .......................................................................................................... 188.05  

. 
 02 90 55 00-0082 MO Fogger - Electric Thermal For Emergency Clean-up .......................................................................................................... 512.85  

. 
 02 90 55 00-0083 DAY Fogger - Gas Power Thermal For Emergency Clean-up..................................................................................................... 183.87  

. 
 02 90 55 00-0084 WK Fogger - Gas Power Thermal For Emergency Clean-up..................................................................................................... 505.64  

. 
 02 90 55 00-0085 MO Fogger - Gas Power Thermal For Emergency Clean-up.................................................................................................. 1,379.01  

. 
 02 90 55 00-0086 EA Gang Box, Demo/Framing (One Time Per Job) For Emergency Clean-up ......................................................................... 226.12  

. 
 02 90 55 00-0087 WK Gang Box, Demo/Framing (One Time Per Job) For Emergency Clean-up ......................................................................... 621.84  

. 
 02 90 55 00-0088 MO Gang Box, Demo/Framing (One Time Per Job) For Emergency Clean-up ...................................................................... 1,695.94  

. 
 02 90 55 00-0089 DAY Hand Trucks/Dollies For Emergency Clean-up ..................................................................................................................... 27.11  

. 
 02 90 55 00-0090 WK Hand Trucks/Dollies For Emergency Clean-up ..................................................................................................................... 74.55  

. 
 02 90 55 00-0091 MO Hand Trucks/Dollies For Emergency Clean-up ................................................................................................................... 203.31  

. 
 02 90 55 00-0092 DAY Heat Gun - Shrink Wrap For Emergency Clean-up ............................................................................................................. 140.74  

. 
 02 90 55 00-0093 WK Heat Gun - Shrinkwrap For Emergency Clean-up .............................................................................................................. 387.05  

. 
 02 90 55 00-0094 MO Heat Gun - Shrinkwrap For Emergency Clean-up ........................................................................................................... 1,055.59  

. 
 02 90 55 00-0095 DAY High Efficiency Particulate Air (HEPA) Negative Air Machine For Emergency Clean-up .................................................... 198.99  

Note: Includes all filters. 
. 

 02 90 55 00-0096 DAY Ladder For Emergency Clean-up .......................................................................................................................................... 38.40  
. 

 02 90 55 00-0097 DAY Lights - Demo, Drop, Stand, String For Emergency Clean-up .............................................................................................. 34.19  
. 

 02 90 55 00-0098 DAY Lights - Wobble For Emergency Clean-up ............................................................................................................................ 41.79  
. 

 02 90 55 00-0099 DAY Moisture Meter For Emergency Clean-up ............................................................................................................................. 56.98  
. 

 02 90 55 00-0100 WK Moisture Meter For Emergency Clean-up ........................................................................................................................... 156.70  
. 

 02 90 55 00-0101 MO Moisture Meter For Emergency Clean-up ........................................................................................................................... 427.38  
. 

 02 90 55 00-0102 DAY Nail Gun For Emergency Clean-up ..................................................................................................................................... 101.66  
. 

 02 90 55 00-0103 WK Nail Gun For Emergency Clean-up ..................................................................................................................................... 279.55  
. 

 02 90 55 00-0104 MO Nail Gun For Emergency Clean-up ..................................................................................................................................... 762.41  
. 

 02 90 55 00-0105 DAY Ozone Generator For Emergency Clean-up ....................................................................................................................... 237.43  
. 

 02 90 55 00-0106 DAY PPE (Personal Protective Equipment) Mold Remediation Related For Emergency Clean-up ............................................ 135.54  
. 

 02 90 55 00-0107 DAY Portable Generator, Up To 7,500 Watt For Emergency Clean-up ...................................................................................... 189.94  
. 

 02 90 55 00-0108 DAY Pressure Washer, Hot For Emergency Clean-up ................................................................................................................ 284.92  
. 

 02 90 55 00-0109 DAY Pressure Washer, Cold For Emergency Clean-up .............................................................................................................. 189.94  
. 

 02 90 55 00-0110 DAY Scaffolding - Per Section For Emergency Clean-up ........................................................................................................... 146.84  
. 

 02 90 55 00-0111 DAY Small Tools - Tool Box For Emergency Clean-up ................................................................................................................. 56.48  
. 

 02 90 55 00-0112 DAY Soda Blasting Equipment For Emergency Clean-up ........................................................................................................ 1,812.80  
. 

 02 90 55 00-0113 DAY Sprayer - Hudson For Emergency Clean-up ......................................................................................................................... 18.07  
. 

 02 90 55 00-0114 WK Sprayer - Hudson For Emergency Clean-up ......................................................................................................................... 49.70  
. 

 02 90 55 00-0115 MO Sprayer - Hudson For Emergency Clean-up ....................................................................................................................... 135.54  
. 

 02 90 55 00-0116 DAY 0.47 GPM, Airless Paint Sprayer For Emergency Clean-up ............................................................................................... 152.94  
. 

 02 90 55 00-0117 WK 0.47 GPM, Airless Paint Sprayer For Emergency Clean-up ............................................................................................... 359.18  
. 

 02 90 55 00-0118 MO 0.47 GPM, Airless Paint Sprayer For Emergency Clean-up ............................................................................................ 1,229.39  
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. 
 02 90 55 00-0119 DAY 0.60 GPM, Airless Paint Sprayer For Emergency Clean-up ............................................................................................... 240.72  

. 
 02 90 55 00-0120 WK 0.60 GPM, Airless Paint Sprayer For Emergency Clean-up ............................................................................................... 567.42  

. 
 02 90 55 00-0121 MO 0.60 GPM, Airless Paint Sprayer For Emergency Clean-up ............................................................................................ 1,581.89  

. 
 02 90 55 00-0122 DAY 0.80 GPM, Airless Paint Sprayer For Emergency Clean-up ............................................................................................... 257.91  

. 
 02 90 55 00-0123 WK 0.80 GPM, Airless Paint Sprayer For Emergency Clean-up ............................................................................................... 644.79  

. 
 02 90 55 00-0124 MO 0.80 GPM, Airless Paint Sprayer For Emergency Clean-up ............................................................................................ 1,736.63  

. 
 02 90 55 00-0125 DAY Storage Space (Per SF Per Day) For Emergency Clean-up ................................................................................................... 4.38  

. 
 02 90 55 00-0126 DAY Submersible Pump For Emergency Clean-up ...................................................................................................................... 47.49  

. 
 02 90 55 00-0127 DAY Trash Pump - 2" Gas Powered For Emergency Clean-up .................................................................................................. 260.85  

. 
 02 90 55 00-0128 DAY Vehicle, Pick-up, SUV, Car For Emergency Clean-up ........................................................................................................ 129.49  

. 
 02 90 55 00-0129 DAY Vehicle, Van For Emergency Clean-up ............................................................................................................................... 211.12  

. 
 02 90 55 00-0130 DAY 16' Or 24' Box Truck Vehicle For Emergency Clean-up ...................................................................................................... 255.37  

Note: Includes Mileage 
. 

 02 90 55 00-0131 DAY Trailer - Refrigerated 40' Storage For Emergency Clean-up ............................................................................................... 280.55  
. 

 02 90 55 00-0132 DAY Utility Trailer For Emergency Clean-up ............................................................................................................................... 233.64  
Note: Includes Mileage 

. 
 02 90 55 00-0133 DAY Truck Mount, Per Wand Extraction For Emergency Clean-up ......................................................................................... 1,053.71  

. 
 02 90 55 00-0134 DAY High Efficiency Particulate Air (HEPA) Backpack Vacuum For Emergency Clean-up .......................................................... 47.49  

. 
 02 90 55 00-0135 WK High Efficiency Particulate Air (HEPA) Backpack Vacuum For Emergency Clean-up ........................................................ 130.59  

. 
 02 90 55 00-0136 MO High Efficiency Particulate Air (HEPA) Backpack Vacuum For Emergency Clean-up ........................................................ 356.15  

. 
 02 90 55 00-0137 DAY 12 Gallon, Industrial High Efficiency Particulate Air (HEPA) Vacuum For Emergency Clean-up ........................................ 161.45  

. 
 02 90 55 00-0138 WK 12 Gallon, Industrial High Efficiency Particulate Air (HEPA) Vacuum For Emergency Clean-up ........................................ 444.00  

. 
 02 90 55 00-0139 MO 12 Gallon, Industrial High Efficiency Particulate Air (HEPA) Vacuum For Emergency Clean-up ..................................... 1,210.90  

. 
 02 90 55 00-0140 DAY Vacuum - Upright For Emergency Clean-up ......................................................................................................................... 30.96  

. 
 02 90 55 00-0141 WK Vacuum - Upright For Emergency Clean-up ......................................................................................................................... 85.15  

. 
 02 90 55 00-0142 MO Vacuum - Upright For Emergency Clean-up ....................................................................................................................... 232.23  

. 
 02 90 55 00-0143 DAY 12 To 23 Gallon, Wet/Dry Shop Vacuum For Emergency Clean-up ..................................................................................... 70.03  

. 
 02 90 55 00-0144 WK 12 To 23 Gallon, Wet/Dry Shop Vacuum For Emergency Clean-up ................................................................................... 173.94  

. 
 02 90 55 00-0145 MO 12 To 23 Gallon, Wet/Dry Shop Vacuum For Emergency Clean-up ................................................................................... 417.92  

. 
 02 90 55 00-0146 DAY 55 Gallon Wet/Dry Drum Top Vacuum For Emergency Clean-up......................................................................................... 70.03  

. 
 02 90 55 00-0147 WK 55 Gallon Wet/Dry Drum Top Vacuum For Emergency Clean-up....................................................................................... 173.94  

. 
 02 90 55 00-0148 MO 55 Gallon Wet/Dry Drum Top Vacuum For Emergency Clean-up....................................................................................... 440.50  

. 
 02 90 55 00-0149 DAY 17 Gallon Wet Vacuum With Pump Discharge For Emergency Clean-up .......................................................................... 160.39  

. 
 02 90 55 00-0150 WK 17 Gallon Wet Vacuum With Pump Discharge For Emergency Clean-up .......................................................................... 429.21  

. 
 02 90 55 00-0151 MO 17 Gallon Wet Vacuum With Pump Discharge For Emergency Clean-up ....................................................................... 1,197.27  

. 
 02 90 55 00-0152 DAY Zip Wall Poles (Per 2 Poles) For Emergency Clean-up ........................................................................................................ 47.49  

. 
 02 90 55 00-0153 WK Zip Wall Poles (Per 2 Poles) For Emergency Clean-up ...................................................................................................... 130.59  

. 
 02 90 55 00-0154 MO Zip Wall Poles (Per 2 Poles) For Emergency Clean-up ...................................................................................................... 356.15  

. 
 02 90 55 00-0155 DAY 10' x 10' Canopy For Emergency Clean-up ........................................................................................................................ 142.32  

. 
 02 90 55 00-0156 WK 10' x 10' Canopy For Emergency Clean-up ........................................................................................................................ 284.63  

. 
 02 90 55 00-0157 MO 10' x 10' Canopy For Emergency Clean-up ........................................................................................................................ 569.27  

. 
 02 90 55 00-0158 DAY 10' x 20' Canopy For Emergency Clean-up ........................................................................................................................ 284.63  

. 
 02 90 55 00-0159 WK 10' x 20' Canopy For Emergency Clean-up ........................................................................................................................ 569.27  

. 
 02 90 55 00-0160 MO 10' x 20' Canopy For Emergency Clean-up ..................................................................................................................... 1,138.54  

. 
 02 90 55 00-0161 DAY 16' x 16' Canopy For Emergency Clean-up ........................................................................................................................ 356.92  

. 
 02 90 55 00-0162 WK 16' x 16' Canopy For Emergency Clean-up ........................................................................................................................ 713.84  

. 
 02 90 55 00-0163 MO 16' x 16' Canopy For Emergency Clean-up ..................................................................................................................... 1,427.69  

. 
 02 90 55 00-0164 DAY 20' x 20' Canopy For Emergency Clean-up ........................................................................................................................ 474.39  

. 
 02 90 55 00-0165 WK 20' x 20' Canopy For Emergency Clean-up ........................................................................................................................ 948.78  

. 
 02 90 55 00-0166 MO 20' x 20' Canopy For Emergency Clean-up ..................................................................................................................... 1,897.56  

. 
 02 90 55 00-0167 DAY 20' x 30' Canopy For Emergency Clean-up ........................................................................................................................ 542.16  

. 
 02 90 55 00-0168 WK 20' x 30' Canopy For Emergency Clean-up ..................................................................................................................... 1,084.32  

. 
 02 90 55 00-0169 MO 20' x 30' Canopy For Emergency Clean-up ..................................................................................................................... 2,168.64  

. 
 02 90 55 00-0170 DAY 20' x 40' Canopy For Emergency Clean-up ........................................................................................................................ 632.52  

. 
 02 90 55 00-0171 WK 20' x 40' Canopy For Emergency Clean-up ..................................................................................................................... 1,265.04  

. 
 02 90 55 00-0172 MO 20' x 40' Canopy For Emergency Clean-up ..................................................................................................................... 2,530.08  

. 
 02 90 55 00-0173 DAY First Aid Station For Emergency Clean-up ......................................................................................................................... 341.56  

. 
 02 90 55 00-0174 WK First Aid Station For Emergency Clean-up ......................................................................................................................... 939.29  

. 
 02 90 55 00-0175 MO First Aid Station For Emergency Clean-up ...................................................................................................................... 2,561.71  

. 
 02 90 55 00-0176 DAY Portable Eyewash Station For Emergency Clean-up .......................................................................................................... 103.73  

. 
 02 90 55 00-0177 WK Portable Eyewash Station For Emergency Clean-up .......................................................................................................... 285.27  

. 
 02 90 55 00-0178 MO Portable Eyewash Station For Emergency Clean-up .......................................................................................................... 778.00  

. 
 02 90 55 00-0179 DAY 2 Way Radio For Emergency Clean-up ................................................................................................................................ 37.99  

XXXXXXX 
. 
 02 90 55 00-0180  Technical/Electronics Restoration Equipment (02 90 55 00-0022) 

. 

. 
 02 90 55 00-0181 DAY Computer - Diagnostic For Emergency Clean-up ................................................................................................................. 56.48  

. 
 02 90 55 00-0182 WK Computer - Diagnostic For Emergency Clean-up ............................................................................................................... 155.31  

. 
 02 90 55 00-0183 MO Computer - Diagnostic For Emergency Clean-up ............................................................................................................... 423.56  

. 
 02 90 55 00-0184 DAY Convection Oven - Large For Emergency Clean-up ........................................................................................................... 819.14  

. 
 02 90 55 00-0185 WK Convection Oven - Large For Emergency Clean-up ........................................................................................................ 2,252.62  

. 
 02 90 55 00-0186 MO Convection Oven - Large For Emergency Clean-up ........................................................................................................ 6,143.52  

. 
 02 90 55 00-0187 DAY Convection Oven - Small For Emergency Clean-up ........................................................................................................... 203.31  

. 
 02 90 55 00-0188 WK Convection Oven - Small For Emergency Clean-up ........................................................................................................... 559.10  

. 
 02 90 55 00-0189 MO Convection Oven - Small For Emergency Clean-up ........................................................................................................ 1,524.82  

. 
 02 90 55 00-0190 DAY Convection Oven - Vacuum For Emergency Clean-up .................................................................................................... 1,169.12  

. 
 02 90 55 00-0191 WK Convection Oven - Vacuum For Emergency Clean-up .................................................................................................... 3,215.08  

. 
 02 90 55 00-0192 MO Convection Oven - Vacuum For Emergency Clean-up .................................................................................................... 8,768.41  

. 
 02 90 55 00-0193 DAY Decontamination Booth For Emergency Clean-up .............................................................................................................. 966.45  

. 
 02 90 55 00-0194 WK Decontamination Booth For Emergency Clean-up ........................................................................................................... 2,657.73  

. 
 02 90 55 00-0195 MO Decontamination Booth For Emergency Clean-up ........................................................................................................... 7,248.37  
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. 
 02 90 55 00-0196 DAY DI Water System For Emergency Clean-up .......................................................................................................................... 75.06  

. 
 02 90 55 00-0197 WK DI Water System For Emergency Clean-up ........................................................................................................................ 206.43  

. 
 02 90 55 00-0198 MO DI Water System For Emergency Clean-up ........................................................................................................................ 562.98  

. 
 02 90 55 00-0199 DAY ESD Bench Workstation For Emergency Clean-up .............................................................................................................. 45.98  

. 
 02 90 55 00-0200 WK ESD Bench Workstation For Emergency Clean-up ............................................................................................................ 126.44  

. 
 02 90 55 00-0201 MO ESD Bench Workstation For Emergency Clean-up ............................................................................................................ 344.83  

. 
 02 90 55 00-0202 DAY Heater/Enclosure Control System For Emergency Clean-up ................................................................................................ 33.88  

. 
 02 90 55 00-0203 WK Heater/Enclosure Control System For Emergency Clean-up ................................................................................................ 93.18  

. 
 02 90 55 00-0204 MO Heater/Enclosure Control System For Emergency Clean-up .............................................................................................. 254.14  

. 
 02 90 55 00-0205 DAY Hi-Tech Mobile Cart/Workstation For Emergency Clean-up ............................................................................................... 118.23  

. 
 02 90 55 00-0206 WK Hi-Tech Mobile Cart/Workstation For Emergency Clean-up ............................................................................................... 325.12  

. 
 02 90 55 00-0207 MO Hi-Tech Mobile Cart/Workstation For Emergency Clean-up ............................................................................................... 886.69  

. 
 02 90 55 00-0208 DAY Micro-Blaster/Dust Collector For Emergency Clean-up ...................................................................................................... 508.28  

. 
 02 90 55 00-0209 WK Micro-Blaster/Dust Collector For Emergency Clean-up ................................................................................................... 1,397.76  

. 
 02 90 55 00-0210 MO Micro-Blaster/Dust Collector For Emergency Clean-up ................................................................................................... 3,812.06  

. 
 02 90 55 00-0211 DAY Mobile Laboratory For Emergency Clean-up ................................................................................................................... 1,411.88  

. 
 02 90 55 00-0212 WK Mobile Laboratory For Emergency Clean-up ................................................................................................................... 3,882.66  

. 
 02 90 55 00-0213 MO Mobile Laboratory For Emergency Clean-up ................................................................................................................. 10,589.06  

. 
 02 90 55 00-0214 DAY Nitrogen Enclosure Cabinet For Emergency Clean-up ......................................................................................................... 27.11  

. 
 02 90 55 00-0215 WK Nitrogen Enclosure Cabinet For Emergency Clean-up ......................................................................................................... 74.55  

. 
 02 90 55 00-0216 MO Nitrogen Enclosure Cabinet For Emergency Clean-up ....................................................................................................... 203.31  

. 
 02 90 55 00-0217 DAY Odell Cleaning Station For Emergency Clean-up ............................................................................................................... 790.65  

. 
 02 90 55 00-0218 WK Odell Cleaning Station For Emergency Clean-up ............................................................................................................ 2,174.29  

. 
 02 90 55 00-0219 MO Odell Cleaning Station For Emergency Clean-up ............................................................................................................ 5,929.88  

. 
 02 90 55 00-0220 DAY Parts Washer For Emergency Clean-up ............................................................................................................................... 56.48  

. 
 02 90 55 00-0221 WK Parts Washer For Emergency Clean-up ............................................................................................................................. 155.31  

. 
 02 90 55 00-0222 MO Parts Washer For Emergency Clean-up ............................................................................................................................. 423.56  

. 
 02 90 55 00-0223 DAY Ultrasonic Cleaning System For Emergency Clean-up ....................................................................................................... 351.86  

. 
 02 90 55 00-0224 WK Ultrasonic Cleaning System For Emergency Clean-up ....................................................................................................... 967.62  

. 
 02 90 55 00-0225 MO Ultrasonic Cleaning System For Emergency Clean-up .................................................................................................... 2,638.97  

. 
 02 90 55 00-0226 DAY Technical High Efficiency Particulate Air (HEPA) Vacuum For Emergency Clean-up ........................................................ 150.09  

. 
 02 90 55 00-0227 WK Technical High Efficiency Particulate Air (HEPA) Vacuum For Emergency Clean-up ........................................................ 412.75  

. 
 02 90 55 00-0228 MO Technical High Efficiency Particulate Air (HEPA) Vacuum For Emergency Clean-up ..................................................... 1,125.69  

XXXXXXX 
. 
 02 90 55 00-0229  Drying/Dehumidification Equipment (02 90 55 00-0022) 

. 

. 
 02 90 55 00-0230 DAY 202 CFM Water Extraction Unit With Dual 3-Stage Vacuums For Emergency Clean-up.................................................... 237.43  

Note: Includes 25' high Pressure solution hose and 25' Vacuum hose. 
. 

 02 90 55 00-0231 WK 202 CFM Water Extraction Unit With Dual 3-Stage Vacuums For Emergency Clean-up.................................................... 652.94  
Note: Includes 25' high Pressure solution hose and 25' Vacuum hose. 

. 
 02 90 55 00-0232 MO 202 CFM Water Extraction Unit With Dual 3-Stage Vacuums For Emergency Clean-up................................................. 1,780.73  

Note: Includes 25' high Pressure solution hose and 25' Vacuum hose. 
. 

 02 90 55 00-0233 DAY 2,200 CFM Centrifugal Air Mover For Emergency Clean-up ................................................................................................. 55.45  
. 

 02 90 55 00-0234 WK 2,200 CFM Centrifugal Air Mover For Emergency Clean-up ............................................................................................... 152.49  
. 

 02 90 55 00-0235 MO 2,200 CFM Centrifugal Air Mover For Emergency Clean-up ............................................................................................... 415.89  
. 

 02 90 55 00-0236 DAY 3,000 CFM Axial Air Mover For Emergency Clean-up .......................................................................................................... 92.42  
. 

 02 90 55 00-0237 WK 3,000 CFM Axial Air Mover For Emergency Clean-up ........................................................................................................ 254.16  
. 

 02 90 55 00-0238 MO 3,000 CFM Axial Air Mover For Emergency Clean-up ........................................................................................................ 693.16  
. 

 02 90 55 00-0239 DAY Injectidry System For Emergency Clean-up ........................................................................................................................ 294.41  
. 

 02 90 55 00-0240 WK Injectidry System For Emergency Clean-up ........................................................................................................................ 809.64  
. 

 02 90 55 00-0241 MO Injectidry System For Emergency Clean-up ..................................................................................................................... 2,208.11  
. 

 02 90 55 00-0242 DAY Up To 100 Pints Water Removal Per Day, Refrigerant Dehumidifier For Emergency Clean-up ......................................... 189.94  
. 

 02 90 55 00-0243 WK Up To 100 Pints Water Removal Per Day, Refrigerant Dehumidifier For Emergency Clean-up ......................................... 522.35  
. 

 02 90 55 00-0244 MO Up To 100 Pints Water Removal Per Day, Refrigerant Dehumidifier For Emergency Clean-up ...................................... 1,424.59  
. 

 02 90 55 00-0245 DAY >100 To 175 Pints Water Removal Per Day, Refrigerant Dehumidifier For Emergency Clean-up ..................................... 282.38  
. 

 02 90 55 00-0246 WK >100 To 175 Pints Water Removal Per Day, Refrigerant Dehumidifier For Emergency Clean-up ..................................... 776.53  
. 

 02 90 55 00-0247 MO >100 To 175 Pints Water Removal Per Day, Refrigerant Dehumidifier For Emergency Clean-up .................................. 2,117.81  
. 

 02 90 55 00-0248 DAY >175 To 250 Pints Water Removal Per Day, Refrigerant Dehumidifier For Emergency Clean-up ..................................... 262.30  
. 

 02 90 55 00-0249 WK >175 To 250 Pints Water Removal Per Day, Refrigerant Dehumidifier For Emergency Clean-up ..................................... 721.34  
. 

 02 90 55 00-0250 MO >175 To 250 Pints Water Removal Per Day, Refrigerant Dehumidifier For Emergency Clean-up .................................. 1,967.29  
. 

 02 90 55 00-0251 DAY Phoenix 200 Refrigerant Dehumidifier For Emergency Clean-up ....................................................................................... 280.40  
. 

 02 90 55 00-0252 WK Phoenix 200 Refrigerant Dehumidifier For Emergency Clean-up ....................................................................................... 771.09  
. 

 02 90 55 00-0253 MO Phoenix 200 Refrigerant Dehumidifier For Emergency Clean-up .................................................................................... 2,102.96  
. 

 02 90 55 00-0254 DAY Phoenix 300 Refrigerant Dehumidifier For Emergency Clean-up ....................................................................................... 280.40  
. 

 02 90 55 00-0255 WK Phoenix 300 Refrigerant Dehumidifier For Emergency Clean-up ....................................................................................... 771.09  
. 

 02 90 55 00-0256 MO Phoenix 300 Refrigerant Dehumidifier For Emergency Clean-up .................................................................................... 2,102.96  
. 

 02 90 55 00-0257 DAY D-500 Desiccant Dehumidifier For Emergency Clean-up ................................................................................................... 316.58  
. 

 02 90 55 00-0258 WK D-500 Desiccant Dehumidifier For Emergency Clean-up ................................................................................................... 870.58  
. 

 02 90 55 00-0259 MO D-500 Desiccant Dehumidifier For Emergency Clean-up ................................................................................................ 2,374.31  
. 

 02 90 55 00-0260 DAY D-750 Desiccant Dehumidifier For Emergency Clean-up ................................................................................................... 664.81  
. 

 02 90 55 00-0261 WK D-750 Desiccant Dehumidifier For Emergency Clean-up ................................................................................................ 1,828.22  
. 

 02 90 55 00-0262 MO D-750 Desiccant Dehumidifier For Emergency Clean-up ................................................................................................ 4,986.06  
. 

 02 90 55 00-0263 DAY D-1000 Desiccant Dehumidifier For Emergency Clean-up .............................................................................................. 1,139.67  
. 

 02 90 55 00-0264 WK D-1000 Desiccant Dehumidifier For Emergency Clean-up .............................................................................................. 3,134.09  
. 

 02 90 55 00-0265 MO D-1000 Desiccant Dehumidifier For Emergency Clean-up .............................................................................................. 8,547.52  
. 

 02 90 55 00-0266 DAY D-1500 Desiccant Dehumidifier For Emergency Clean-up .............................................................................................. 1,754.73  
. 

 02 90 55 00-0267 WK D-1500 Desiccant Dehumidifier For Emergency Clean-up .............................................................................................. 4,825.51  
. 

 02 90 55 00-0268 MO D-1500 Desiccant Dehumidifier For Emergency Clean-up ............................................................................................ 13,160.48  
. 

 02 90 55 00-0269 DAY D-2000 Desiccant Dehumidifier For Emergency Clean-up .............................................................................................. 1,754.73  
. 

 02 90 55 00-0270 WK D-2000 Desiccant Dehumidifier For Emergency Clean-up .............................................................................................. 4,825.51  
. 

 02 90 55 00-0271 MO D-2000 Desiccant Dehumidifier For Emergency Clean-up ............................................................................................ 13,160.48  
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. 
 02 90 55 00-0272 DAY D-2250 Desiccant Dehumidifier For Emergency Clean-up .............................................................................................. 1,832.52  

. 
 02 90 55 00-0273 WK D-2250 Desiccant Dehumidifier For Emergency Clean-up .............................................................................................. 5,039.42  

. 
 02 90 55 00-0274 MO D-2250 Desiccant Dehumidifier For Emergency Clean-up ............................................................................................ 13,743.88  

. 
 02 90 55 00-0275 DAY D-3000 Desiccant Dehumidifier For Emergency Clean-up .............................................................................................. 2,279.34  

. 
 02 90 55 00-0276 WK D-3000 Desiccant Dehumidifier For Emergency Clean-up .............................................................................................. 6,268.18  

. 
 02 90 55 00-0277 MO D-3000 Desiccant Dehumidifier For Emergency Clean-up ............................................................................................ 17,095.05  

. 
 02 90 55 00-0278 DAY D-4500 Desiccant Dehumidifier For Emergency Clean-up .............................................................................................. 2,564.26  

. 
 02 90 55 00-0279 WK D-4500 Desiccant Dehumidifier For Emergency Clean-up .............................................................................................. 7,051.71  

. 
 02 90 55 00-0280 MO D-4500 Desiccant Dehumidifier For Emergency Clean-up ............................................................................................ 19,231.93  

. 
 02 90 55 00-0281 DAY D-5000 Desiccant Dehumidifier For Emergency Clean-up .............................................................................................. 2,754.20  

. 
 02 90 55 00-0282 WK D-5000 Desiccant Dehumidifier For Emergency Clean-up .............................................................................................. 7,574.06  

. 
 02 90 55 00-0283 MO D-5000 Desiccant Dehumidifier For Emergency Clean-up ............................................................................................ 20,656.52  

. 
 02 90 55 00-0284 DAY D-9000 Desiccant Dehumidifier For Emergency Clean-up .............................................................................................. 3,618.00  

. 
 02 90 55 00-0285 WK D-9000 Desiccant Dehumidifier For Emergency Clean-up .............................................................................................. 9,949.50  

. 
 02 90 55 00-0286 MO D-9000 Desiccant Dehumidifier For Emergency Clean-up ............................................................................................ 27,135.00  

. 
 02 90 55 00-0287 DAY D-10500 Desiccant Dehumidifier For Emergency Clean-up ............................................................................................ 3,798.90  

. 
 02 90 55 00-0288 WK D-10500 Desiccant Dehumidifier For Emergency Clean-up .......................................................................................... 10,446.98  

. 
 02 90 55 00-0289 MO D-10500 Desiccant Dehumidifier For Emergency Clean-up .......................................................................................... 28,491.75  

. 
 02 90 55 00-0290 DAY 3.5 Ton DX Unit - Heating / Air Conditioning For Emergency Clean-up .............................................................................. 617.32  

. 
 02 90 55 00-0291 WK 3.5 Ton DX Unit - Heating / Air Conditioning For Emergency Clean-up ........................................................................... 1,697.63  

. 
 02 90 55 00-0292 MO 3.5 Ton DX Unit - Heating / Air Conditioning For Emergency Clean-up ........................................................................... 4,629.91  

. 
 02 90 55 00-0293 DAY 5 Ton DX Unit - Heating / Air Conditioning For Emergency Clean-up ................................................................................. 854.75  

. 
 02 90 55 00-0294 WK 5 Ton DX Unit - Heating / Air Conditioning For Emergency Clean-up .............................................................................. 2,350.57  

. 
 02 90 55 00-0295 MO 5 Ton DX Unit - Heating / Air Conditioning For Emergency Clean-up .............................................................................. 6,410.64  

. 
 02 90 55 00-0296 DAY 10 Ton DX Unit - Heating / Air Conditioning For Emergency Clean-up ............................................................................ 1,139.67  

. 
 02 90 55 00-0297 WK 10 Ton DX Unit - Heating / Air Conditioning For Emergency Clean-up ............................................................................ 3,134.09  

. 
 02 90 55 00-0298 MO 10 Ton DX Unit - Heating / Air Conditioning For Emergency Clean-up ............................................................................ 8,547.52  

. 
 02 90 55 00-0299 DAY 25 Ton DX Unit - Heating / Air Conditioning For Emergency Clean-up ............................................................................ 1,519.56  

. 
 02 90 55 00-0300 WK 25 Ton DX Unit - Heating / Air Conditioning For Emergency Clean-up ............................................................................ 4,178.79  

. 
 02 90 55 00-0301 MO 25 Ton DX Unit - Heating / Air Conditioning For Emergency Clean-up .......................................................................... 11,396.70  

. 
 02 90 55 00-0302 DAY 50 Ton DX Unit - Heating / Air Conditioning For Emergency Clean-up ............................................................................ 2,564.26  

. 
 02 90 55 00-0303 WK 50 Ton DX Unit - Heating / Air Conditioning For Emergency Clean-up ............................................................................ 7,051.71  

. 
 02 90 55 00-0304 MO 50 Ton DX Unit - Heating / Air Conditioning For Emergency Clean-up .......................................................................... 19,231.93  

. 
 02 90 55 00-0305 DAY 80 Ton DX Unit - Heating / Air Conditioning For Emergency Clean-up ............................................................................ 2,849.18  

. 
 02 90 55 00-0306 WK 80 Ton DX Unit - Heating / Air Conditioning For Emergency Clean-up ............................................................................ 7,835.23  

. 
 02 90 55 00-0307 MO 80 Ton DX Unit - Heating / Air Conditioning For Emergency Clean-up .......................................................................... 21,368.81  

. 
 02 90 55 00-0308 DAY 25' Flex Duct For Emergency Clean-up ................................................................................................................................ 37.99  

. 
 02 90 55 00-0309 WK 25' Flex Duct For Emergency Clean-up .............................................................................................................................. 104.47  

. 
 02 90 55 00-0310 MO 25' Flex Duct For Emergency Clean-up .............................................................................................................................. 284.92  

. 
 02 90 55 00-0311 DAY Hygrothermograph For Emergency Clean-up ....................................................................................................................... 56.48  

. 
 02 90 55 00-0312 WK Hygrothermograph For Emergency Clean-up ..................................................................................................................... 155.31  

. 
 02 90 55 00-0313 MO Hygrothermograph For Emergency Clean-up ..................................................................................................................... 423.56  

. 
 02 90 55 00-0314 DAY Dehumidification Trailer With 1,500 CFM Desiccant Unit For Emergency Clean-up ....................................................... 8,938.06  

Note: Includes 400 KW generator, 1500 CFM desiccant DH, 25 Ton DX unit, 1000 gallon fuel tank, and limited 
electrical distribution. 

. 
 02 90 55 00-0315 WK Dehumidification Trailer With 1,500 CFM Desiccant Unit For Emergency Clean-up ..................................................... 24,579.66  

Note: Includes 400 KW generator, 1500 CFM desiccant DH, 25 Ton DX unit, 1000 gallon fuel tank, and limited 
electrical distribution. 

. 
 02 90 55 00-0316 MO Dehumidification Trailer With 1,500 CFM Desiccant Unit For Emergency Clean-up ..................................................... 67,035.45  

Note: Includes 400 KW generator, 1500 CFM desiccant DH, 25 Ton DX unit, 1000 gallon fuel tank, and limited 
electrical distribution. 

XXXXXXX 
. 
 02 90 55 00-0317  Power Equipment (02 90 55 00-0022) 

. 

. 
 02 90 55 00-0318 WK Up to 65 KVA Generator For Emergency Clean-up ......................................................................................................... 1,175.85  

. 
 02 90 55 00-0319 WK >65 to 125 KVA Generator For Emergency Clean-up ..................................................................................................... 1,989.90  

. 
 02 90 55 00-0320 WK >125 to 250 KVA Generator For Emergency Clean-up ................................................................................................... 1,940.84  

. 
 02 90 55 00-0321 WK >250 to 375 KVA Generator For Emergency Clean-up ................................................................................................... 3,346.65  

. 
 02 90 55 00-0322 WK >375 Up to 440 KVA Generator For Emergency Clean-up .............................................................................................. 4,522.50  

. 
 02 90 55 00-0323 WK >440 to 625 KVA Generator For Emergency Clean-up ................................................................................................... 6,809.95  

. 
 02 90 55 00-0324 WK >625 to 800 KVA Generator For Emergency Clean-up ................................................................................................... 6,964.65  

. 
 02 90 55 00-0325 WK >800 to 1,000 KVA Generator For Emergency Clean-up................................................................................................. 9,316.35  

. 
 02 90 55 00-0326 WK >1,000  to 1,500 KVA Generator For Emergency Clean-up ........................................................................................... 14,019.75  

. 
 02 90 55 00-0327 EA Generator Cable/Pigtails (Per Section) For Emergency Clean-up ........................................................................................ 30.39  

. 
 02 90 55 00-0328 EA Sub-Distribution Panel (Spider Box) For Emergency Clean-up .......................................................................................... 145.62  

. 
 02 90 55 00-0329 EA Electrical Distribution Panel For Emergency Clean-up ....................................................................................................... 351.86  

. 
 02 90 55 00-0330 EA Quad Box Strings (25' Sections) For Emergency Clean-up .................................................................................................. 54.72  

. 
 02 90 55 00-0331 EA 50' Power Cord For Spider Box For Emergency Clean-up ................................................................................................... 50.65  

. 
 02 90 55 00-0332 EA Pig Tails (Per Each) For Emergency Clean-up ....................................................................................................................... 5.65  

XXXXXXX 
. 
 02 90 55 00-0333  Freight Charges (02 90 55 00-0022) 

. 

. 
 02 90 55 00-0334 MI Freight Up To 1 Ton Pick Up Truck For Emergency Clean-up Equipment ............................................................................. 2.82  

. 
 02 90 55 00-0335 MI Freight >1 Ton Pick Up Truck For Emergency Clean-up Equipment ...................................................................................... 5.08  

. 
 02 90 55 00-0336 MI Freight 16' Or 24' Box Truck For Emergency Clean-up Equipment ........................................................................................ 5.08  

. 
 02 90 55 00-0337 MI Freight Tractor Trailer For Emergency Clean-up Equipment .................................................................................................. 7.34  

XXXXXXX 
. 
 02 90 55 00-0338  Emergency Clean-up Personal Protection Equipment (02 90 55 00-0001) 

Note: Used in the performance of time and material projects. Not used in conjunction with tasks in the Cleaning, 
Contents Manipulation, and Water Emergency Clean-up sections. 
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. 

. 
 02 90 55 00-0339 EA Tyvek Coveralls For Emergency Clean-up Personal Protection Equipment ......................................................................... 15.72  

. 
 02 90 55 00-0340 EA Respirator Cartridge For Emergency Clean-up Personal Protection Equipment .................................................................. 54.92  

. 
 02 90 55 00-0341 BOX Dust Mask For Emergency Clean-up Personal Protection Equipment .................................................................................. 61.23  

. 
 02 90 55 00-0342 PR Cotton Canvas Gloves For Emergency Clean-up Personal Protection Equipment ................................................................. 4.22  

. 
 02 90 55 00-0343 BOX 5 Mil, Disposable Latex Gloves, Box of 100, For Emergency Clean-up Personal Protection Equipment ............................. 28.49  

. 
 02 90 55 00-0344 PR Leather Gloves For Emergency Clean-up Personal Protection Equipment .......................................................................... 14.25  

. 
 02 90 55 00-0345 EA Heavy Duty, Rubber Gloves For Emergency Clean-up Personal Protection Equipment ...................................................... 24.33  

. 
 02 90 55 00-0346 PR Polycarbonate Lens Safety Goggles For Emergency Clean-up Personal Protection Equipment .......................................... 16.71  

. 
 02 90 55 00-0347 EA Disposable Dual Cartridge Half-Mask Respirator For Emergency Clean-up Personal Protection Equipment .................... 120.96  

. 
 02 90 55 00-0348 PR Plastic Safety Glasses For Emergency Clean-up Personal Protection Equipment ................................................................. 7.32  

. 
 02 90 55 00-0349 EA Safety Harness (Per Person/Day) For Emergency Clean-up Personal Protection Equipment ................................................ 9.50  

XXXXXXX 
. 
 02 90 55 00-0350  Emergency Clean-up Expendables (02 90 55 00-0001) 

Note: Used in the performance of time and material projects. Not used in conjunction with tasks in the Cleaning, 
Contents Manipulation, and Water Emergency Clean-up sections. 

. 

. 
 02 90 55 00-0351  General Materials (02 90 55 00-0350) 

. 

. 
 02 90 55 00-0352 GAL Adhesive Remover For Emergency Clean-up ..................................................................................................................... 113.97  

. 
 02 90 55 00-0353 GAL Bioside-HS Cleaning Solution For Emergency Clean-up ...................................................................................................... 38.51  

. 
 02 90 55 00-0354 GAL Biocide Mold Cleaning Solution For Emergency Clean-up ................................................................................................... 49.14  

. 
 02 90 55 00-0355 EA 10" x 12" x 15" Cardboard Storage Box For Emergency Clean-up ......................................................................................... 6.01  

. 
 02 90 55 00-0356 EA 10" x 12" x 24" Cardboard Storage Box For Emergency Clean-up ......................................................................................... 9.12  

. 
 02 90 55 00-0357 EA 10" x 15" x 24" Cardboard Storage Box For Emergency Clean-up ......................................................................................... 9.12  

. 
 02 90 55 00-0358 GAL Bleach For Emergency Clean-up .......................................................................................................................................... 12.26  

. 
 02 90 55 00-0359 EA Small Stainless Brush For Emergency Clean-up .................................................................................................................... 7.51  

. 
 02 90 55 00-0360 EA 2-1/2 Gallon Buckets  For Emergency Clean-up ..................................................................................................................... 9.54  

. 
 02 90 55 00-0361 EA 5 Gallon Bucket  For Emergency Clean-up ........................................................................................................................... 14.46  

. 
 02 90 55 00-0362 GAL Carpet Defoamer For Emergency Clean-up ......................................................................................................................... 37.19  

. 
 02 90 55 00-0363 GAL Carpet Pre-treat For Emergency Clean-up ........................................................................................................................... 27.77  

. 
 02 90 55 00-0364 GAL Carpet Spotter For Emergency Clean-up .............................................................................................................................. 46.54  

. 
 02 90 55 00-0365 GAL Carpet/Upholstery Cleaner For Emergency Clean-up .......................................................................................................... 37.53  

. 
 02 90 55 00-0366 ROL Carpet Masking/Shield For Emergency Clean-up ............................................................................................................... 104.13  

. 
 02 90 55 00-0367 EA Chemical Sponge For Emergency Clean-up ........................................................................................................................... 4.49  

. 
 02 90 55 00-0368 GAL Clear Seal For Emergency Clean-up .................................................................................................................................. 153.23  

. 
 02 90 55 00-0369 GAL Coil Cleaner For Emergency Clean-up ................................................................................................................................. 71.69  

. 
 02 90 55 00-0370 EA Comfort Masks, Per Box 50 For Emergency Clean-up Personal Protection Equipment ....................................................... 52.69  

. 
 02 90 55 00-0371 EA Hooded Coverall With Elastic Wrists/Ankles For Emergency Clean-up Personal Protection Equipment .............................. 23.30  

. 
 02 90 55 00-0372 EA Decontamination Chamber For Emergency Clean-up ........................................................................................................ 311.51  

. 
 02 90 55 00-0373 GAL All Purpose Degreaser For Emergency Clean-up ................................................................................................................. 50.15  

. 
 02 90 55 00-0374 GAL De-Foamer Liquid For Emergency Clean-up ........................................................................................................................ 65.91  

. 
 02 90 55 00-0375 EA Deodorization Membrane For Emergency Clean-up ........................................................................................................... 129.50  

. 
 02 90 55 00-0376 GAL 9-D-9 Smoke Deodorizer For Emergency Clean-up ........................................................................................................... 197.01  

. 
 02 90 55 00-0377 LB Deodorizing Gel For Emergency Clean-up ........................................................................................................................... 46.28  

. 
 02 90 55 00-0378 GAL Deodorizing Liquid For Emergency Clean-up ....................................................................................................................... 68.67  

. 
 02 90 55 00-0379 PAIL Deodorizing Block For Emergency Clean-up ........................................................................................................................ 11.64  

. 
 02 90 55 00-0380 GAL Disinfectant/Antimicrobial For Emergency Clean-up ........................................................................................................... 120.09  

. 
 02 90 55 00-0381 GAL BruClean Disinfectant For Emergency Clean-up .................................................................................................................. 36.47  

. 
 02 90 55 00-0382 GAL Dryclean For Emergency Clean-up ....................................................................................................................................... 53.96  

. 
 02 90 55 00-0383 GAL Duct Sealant Spray For Emergency Clean-up ...................................................................................................................... 81.32  

. 
 02 90 55 00-0384 GAL Antifungal Duct Sealant For Emergency Clean-up ............................................................................................................. 117.47  

. 
 02 90 55 00-0385 GAL Microbial Encapsulant (Fosters 20 - 40) For Emergency Clean-up .................................................................................... 177.66  

. 
 02 90 55 00-0386 PR Ear Plugs For Emergency Clean-up Personal Protection Equipment ..................................................................................... 0.73  

. 
 02 90 55 00-0387 GAL Encapsulant For Emergency Clean-up ............................................................................................................................... 123.10  

. 
 02 90 55 00-0388 GAL Aftershock Fiberlocke For Emergency Clean-up ................................................................................................................ 108.09  

. 
 02 90 55 00-0389 GAL IAQ 2500 Fiberlocke For Emergency Clean-up .................................................................................................................. 139.48  

. 
 02 90 55 00-0390 GAL IAS 6000 Fiberlocke For Emergency Clean-up ................................................................................................................... 143.46  

. 
 02 90 55 00-0391 ROL Filter Material For Emergency Clean-up ............................................................................................................................. 279.38  

. 
 02 90 55 00-0392 EA Blue Paper Collection Bag Filter For Emergency Clean-up .................................................................................................... 7.53  

. 
 02 90 55 00-0393 EA CVAC Filter For High Efficiency Particulate Air (HEPA) Vacuum For Emergency Clean-up ............................................... 597.55  

. 
 02 90 55 00-0394 EA Pre-Filter For Negative Air Machine For Emergency Clean-up ............................................................................................... 2.87  

. 
 02 90 55 00-0395 EA Pleated Filter For Negative Air Machine For Emergency Clean-up ...................................................................................... 12.76  

. 
 02 90 55 00-0396 EA Charcoal Filter For Negative Air Machine For Emergency Clean-up .................................................................................... 45.44  

. 
 02 90 55 00-0397 EA High Efficiency Particulate Air (HEPA) Filter For Negative Air Machine For Emergency Clean-up ..................................... 432.19  

. 
 02 90 55 00-0398 EA Pleated Dehumidifier Filter For Emergency Clean-up ........................................................................................................... 11.40  

. 
 02 90 55 00-0399 GAL Floor Stripper For Emergency Clean-up ............................................................................................................................... 25.30  

. 
 02 90 55 00-0400 GAL Floor Wax For Emergency Clean-up..................................................................................................................................... 36.14  

. 
 02 90 55 00-0401 GAL Fogger (Thermal) For Emergency Clean-up ....................................................................................................................... 208.95  

. 
 02 90 55 00-0402 BOX Furniture Blocks For Emergency Clean-up ......................................................................................................................... 168.29  

. 
 02 90 55 00-0403 EA Furniture Polish, Per 10 Oz Can For Emergency Clean-up .................................................................................................. 22.68  

. 
 02 90 55 00-0404 GAL Glass Cleaner For Emergency Clean-up .............................................................................................................................. 15.12  

. 
 02 90 55 00-0405 PR Chemical Splash/Impact Resistant, Polycarbonate Lens Safety Goggles For Emergency Clean-up Personal 

Protection Equipment .......................................................................................................................................................... 27.56  
. 

 02 90 55 00-0406 EA Goof Off Spray, 12 Oz For Emergency Clean-up ................................................................................................................. 18.09  
. 

 02 90 55 00-0407 EA Halogen Light Bulbs For Emergency Clean-up ..................................................................................................................... 25.81  
. 

 02 90 55 00-0408 QT Hand Sanitizer For Emergency Clean-up ............................................................................................................................. 12.76  
. 

 02 90 55 00-0409 EA Hard Hats For Emergency Clean-up Personal Protection Equipment .................................................................................. 10.50  
. 

 02 90 55 00-0410 BOX Hog Rings, Box Of 2,500 For Emergency Clean-up ............................................................................................................. 22.04  
. 

 02 90 55 00-0411 GAL HVAC Coal Cleaner For Emergency Clean-up ..................................................................................................................... 71.69  
. 

 02 90 55 00-0412 BOX Inventory Tag, Box Of 1,000 For Emergency Clean-up ...................................................................................................... 155.04  
. 

 02 90 55 00-0413 EA Utility Knives For Emergency Clean-up ................................................................................................................................ 19.88  
. 

 02 90 55 00-0414 ROL 13" Lay Flat Tubing (250' Roll) For Emergency Clean-up ................................................................................................... 133.00  
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. 
 02 90 55 00-0415 ROL 20" Lay Flat Tubing (250' Roll) For Emergency Clean-up ................................................................................................... 140.41  

. 
 02 90 55 00-0416 ROL 29" Lay Flat Tubing (250' Roll) For Emergency Clean-up ................................................................................................... 279.56  

. 
 02 90 55 00-0417 ROL 39" Lay Flat Tubing (250' Roll) For Emergency Clean-up ................................................................................................... 404.07  

. 
 02 90 55 00-0418 GAL Lemon Oil For Emergency Clean-up .................................................................................................................................... 60.78  

. 
 02 90 55 00-0419 GAL LPS 1/Mecca Lube For Emergency Clean-up ...................................................................................................................... 65.67  

. 
 02 90 55 00-0420 GAL LPS 2 For Emergency Clean-up ........................................................................................................................................... 69.50  

. 
 02 90 55 00-0421 GAL LPS Contact Cleaner For Emergency Clean-up ................................................................................................................... 69.18  

. 
 02 90 55 00-0422 GAL Light Lubricant Preserve For Emergency Clean-up ............................................................................................................ 161.84  

. 
 02 90 55 00-0423 GAL Heavy Lubricant Preserver For Emergency Clean-up .......................................................................................................... 36.14  

. 
 02 90 55 00-0424 GAL Machinery Cleaning Solvent For Emergency Clean-up ...................................................................................................... 291.00  

. 
 02 90 55 00-0425 GAL Metal Polishing Paste For Emergency Clean-up .................................................................................................................. 29.96  

. 
 02 90 55 00-0426 GAL MediClean® Disinfectant For Emergency Clean-up ............................................................................................................. 73.05  

. 
 02 90 55 00-0427 GAL Dri-Eaz Milgo Plus Sanitizer For Emergency Clean-up ........................................................................................................ 89.66  

. 
 02 90 55 00-0428 EA Mop Heads For Emergency Clean-up .................................................................................................................................. 10.80  

. 
 02 90 55 00-0429 EA Nylon Scouring Pads For Emergency Clean-up ..................................................................................................................... 1.99  

. 
 02 90 55 00-0430 GAL Odor Neutralizer For Emergency Clean-up .......................................................................................................................... 46.54  

. 
 02 90 55 00-0431 EA Packing Paper, 25 LB Bundle For Emergency Clean-up ...................................................................................................... 80.62  

. 
 02 90 55 00-0432 EA Paint Brushes For Emergency Clean-up ................................................................................................................................ 9.04  

. 
 02 90 55 00-0433 ROL Corrugated/Craft Paper, 48" x 250' For Emergency Clean-up ............................................................................................ 188.02  

. 
 02 90 55 00-0434 EA Putty Knives For Emergency Clean-up ................................................................................................................................... 8.19  

. 
 02 90 55 00-0435 ROL Red Resin Paper, 200' Roll For Emergency Clean-up .......................................................................................................... 41.03  

. 
 02 90 55 00-0436 GAL Reodorant For Emergency Clean-up .................................................................................................................................. 153.61  

. 
 02 90 55 00-0437 EA N95 Respirator For Emergency Clean-up Personal Protection Equipment ............................................................................ 5.25  

. 
 02 90 55 00-0438 EA N95 Respirator With Valve For Emergency Clean-up Personal Protection Equipment .......................................................... 8.17  

. 
 02 90 55 00-0439 PR 3M Respirator Cartridges For Emergency Clean-up Personal Protection Equipment ........................................................... 54.79  

. 
 02 90 55 00-0440 PR P100 Respirator Cartridges For Emergency Clean-up Personal Protection Equipment ....................................................... 54.79  

. 
 02 90 55 00-0441 EA Respirator Cleaning Wipes, Per Box 100 For Emergency Clean-up Personal Protection Equipment .................................. 43.84  

. 
 02 90 55 00-0442 GAL Restoracide For Emergency Clean-up .................................................................................................................................. 72.05  

. 
 02 90 55 00-0443 GAL Rust Remover For Emergency Clean-up ............................................................................................................................ 106.37  

. 
 02 90 55 00-0444 EA Saltesmo Test Samples For Emergency Clean-up ................................................................................................................. 9.88  

. 
 02 90 55 00-0445 EA Sand Bag For Emergency Clean-up ....................................................................................................................................... 2.59  

Note: Excludes sand material 
. 

 02 90 55 00-0446 EA Scotch-Brite 7447, Per Box 50 For Emergency Clean-up ..................................................................................................... 32.29  
. 

 02 90 55 00-0447 EA Small Scrub Brushes For Emergency Clean-up ................................................................................................................... 17.26  
. 

 02 90 55 00-0448 GAL Clear Soot Sealant For Emergency Clean-up ..................................................................................................................... 123.36  
. 

 02 90 55 00-0449 GAL Pigmented Soot Sealant For Emergency Clean-up ............................................................................................................ 332.68  
. 

 02 90 55 00-0450 ROL Shrinkwrap Plastic For Emergency Clean-up ....................................................................................................................... 76.59  
. 

 02 90 55 00-0451 EA Dry Sponges For Emergency Clean-up .................................................................................................................................. 6.01  
. 

 02 90 55 00-0452 EA Spray Adhesive, Per Can For Emergency Clean-up ............................................................................................................... 7.99  
. 

 02 90 55 00-0453 EA Spray Bot./Trigger For Emergency Clean-up .......................................................................................................................... 6.98  
. 

 02 90 55 00-0454 GAL Stain Remover For Emergency Clean-up ............................................................................................................................. 42.04  
. 

 02 90 55 00-0455 GAL Stainless Steel Cleaner For Emergency Clean-up ................................................................................................................ 15.05  
. 

 02 90 55 00-0456 EA Stainless Steel Polish, Per Can For Emergency Clean-up ................................................................................................... 19.75  
. 

 02 90 55 00-0457 LB Sweeping Compound For Emergency Clean-up..................................................................................................................... 0.66  
. 

 02 90 55 00-0458 ROL Duct Tape, 2" x 50 YD For Emergency Clean-up ................................................................................................................. 15.63  
. 

 02 90 55 00-0459 ROL Environmental (Teal) Tape, 3/4" x 1,440' For Emergency Clean-up ..................................................................................... 14.70  
. 

 02 90 55 00-0460 ROL HVAC (Aluminum) Tape, 2" x 75' For Emergency Clean-up ................................................................................................. 39.76  
. 

 02 90 55 00-0461 ROL Blue Masking (Painters) Tape, 1-1/2" x 198' For Emergency Clean-up ................................................................................ 20.93  
. 

 02 90 55 00-0462 ROL Poly Box Tape, 2" x 110 YD For Emergency Clean-up........................................................................................................... 6.45  
. 

 02 90 55 00-0463 LB Terry Towels For Emergency Clean-up .................................................................................................................................. 9.31  
. 

 02 90 55 00-0464 GAL Thermal Fog For Emergency Clean-up ................................................................................................................................ 94.58  
. 

 02 90 55 00-0465 ROL 1.7 Mil, 55 Gallon Trash Bags, 50/Roll For Emergency Clean-up......................................................................................... 48.63  
. 

 02 90 55 00-0466 ROL 3 Mil, 55 Gallon Trash Bags, 50/Roll For Emergency Clean-up ......................................................................................... 119.73  
. 

 02 90 55 00-0467 ROL 4 Mil, 55 Gallon Trash Bags, 50/Roll For Emergency Clean-up ......................................................................................... 153.61  
. 

 02 90 55 00-0468 ROL 6 Mil, 55 Gallon Trash Bags, 50/Roll For Emergency Clean-up ......................................................................................... 193.92  
. 

 02 90 55 00-0469 EA Trisodium Phosphate, 20 LB Pail For Emergency Clean-up ................................................................................................. 65.94  
. 

 02 90 55 00-0470 EA Backpack Vacuum Bags For Emergency Clean-up ................................................................................................................ 2.22  
. 

 02 90 55 00-0471 EA Upright Vacuum Bags For Emergency Clean-up .................................................................................................................... 2.96  
. 

 02 90 55 00-0472 GAL Vinyl And Leather Cleaner For Emergency Clean-up ........................................................................................................... 37.53  
. 

 02 90 55 00-0473 ROL 1 Mil Visqueen, 12' x 400',  For Emergency Clean-up .......................................................................................................... 63.00  
. 

 02 90 55 00-0474 ROL 4 Mil Visqueen, 32' x 100',  For Emergency Clean-up ........................................................................................................ 171.06  
. 

 02 90 55 00-0475 ROL 6 Mil Visqueen, 32' x 400',  For Emergency Clean-up ........................................................................................................ 233.40  
. 

 02 90 55 00-0476 LB Wipes, Cotton Cloth For Emergency Clean-up ....................................................................................................................... 6.61  
. 

 02 90 55 00-0477 ROL 12" x 750', Wrap, Bubble/Anti-Static For Emergency Clean-up .......................................................................................... 192.12  
. 

 02 90 55 00-0478 EA Wyp-Alls, Case Of 160 Wipes For Emergency Clean-up ...................................................................................................... 18.77  
. 

 02 90 55 00-0479 EA Zip Wall Zippers For Emergency Clean-up ........................................................................................................................... 29.16  
. 

 02 90 55 00-0480 EA Absorbent Matt Roll For Oil And Other Liquids - 15" Wide x 50' Roll .................................................................................... 32.55  
Note: 3.3 gallon volume absorption capacity per roll 

. 
 02 90 55 00-0481 EA Oil Only Sorbent Pads - 15" x 19", Light, Package Of 100 ................................................................................................... 48.83  

Note: 26 OZ volume absorption capacity per pad 
. 

 02 90 55 00-0482 EA Oil Only Sorbent Pads - 15" x 19", Medium, Package Of 100............................................................................................... 51.45  
Note: 33 OZ volume absorption capacity per pad 

. 
 02 90 55 00-0483 EA Oil Only Sorbent Pads - 15" x 19", Heavy, Package Of 100 ................................................................................................. 84.00  

Note: 45 OZ volume absorption capacity per pad 

XXXXXXX 
. 
 02 90 55 00-0484  Technical/Electronics Restoration Materials (02 90 55 00-0350) 

. 

. 
 02 90 55 00-0485 EA Brush - Brass For Emergency Clean-up ................................................................................................................................. 6.78  

. 
 02 90 55 00-0486 EA 1" Brush, Natural Bristle For Emergency Clean-up ................................................................................................................. 2.17  

. 
 02 90 55 00-0487 EA 1/2" Brush, Natural Bristle For Emergency Clean-up .............................................................................................................. 1.81  

. 
 02 90 55 00-0488 EA 1/4" Brush, Natural Bristle For Emergency Clean-up .............................................................................................................. 1.54  
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. 
 02 90 55 00-0489 EA Brush - Parts For Emergency Clean-up .................................................................................................................................. 9.40  

. 
 02 90 55 00-0490 EA Brush - Plastic For Emergency Clean-up ................................................................................................................................ 4.88  

. 
 02 90 55 00-0491 EA Brush - Wire Grout For Emergency Clean-up ......................................................................................................................... 9.85  

. 
 02 90 55 00-0492 EA Brushing Tool For Emergency Clean-up ............................................................................................................................... 19.00  

. 
 02 90 55 00-0493 EA Cleaning Swabs, Cotton For Emergency Clean-up ................................................................................................................ 0.45  

. 
 02 90 55 00-0494 EA Cleaning Swabs, Foam Tip For Emergency Clean-up ............................................................................................................ 0.54  

. 
 02 90 55 00-0495 EA Contact Restorer, Per Can For Emergency Clean-up ........................................................................................................... 41.09  

. 
 02 90 55 00-0496 EA Contact Spray, Per Can For Emergency Clean-up ............................................................................................................... 27.96  

. 
 02 90 55 00-0497 UNT Corrosion Inhibitor Emitter - 1 CF For Emergency Clean-up .................................................................................................. 4.34  

. 
 02 90 55 00-0498 UNT Corrosion Inhibitor Emitter - 5 CF For Emergency Clean-up ................................................................................................ 12.42  

. 
 02 90 55 00-0499 UNT Corrosion Inhibitor Emitter - 10 CF For Emergency Clean-up .............................................................................................. 16.10  

. 
 02 90 55 00-0500 LB Cotton Cleaning Cloths For Emergency Clean-up ................................................................................................................ 25.41  

. 
 02 90 55 00-0501 EA 12" x 17" Dust Cloths For Emergency Clean-up ..................................................................................................................... 0.40  

. 
 02 90 55 00-0502 EA 24" x 24" Dust Cloths For Emergency Clean-up ..................................................................................................................... 1.11  

. 
 02 90 55 00-0503 EA Deoxidizing Agent, Per Can For Emergency Clean-up ......................................................................................................... 19.91  

. 
 02 90 55 00-0504 GAL Electronic Grade Detergent For Emergency Clean-up ......................................................................................................... 42.22  

. 
 02 90 55 00-0505 SHT Inventory Labels For Emergency Clean-up ............................................................................................................................. 0.23  

. 
 02 90 55 00-0506 GAL Isopropyl Alcohol For Emergency Clean-up ........................................................................................................................ 111.89  

. 
 02 90 55 00-0507 GAL Lubrication/Penetrating Oil, Per Can For Emergency Clean-up .......................................................................................... 163.19  

. 
 02 90 55 00-0508 GAL PC Board Detergent For Emergency Clean-up ................................................................................................................... 116.06  

. 
 02 90 55 00-0509 GAL Rust Inhibitor, Regular Duty For Emergency Clean-up ....................................................................................................... 188.05  

. 
 02 90 55 00-0510 GAL Rust Inhibitor, Moderate Duty For Emergency Clean-up .................................................................................................... 189.46  

. 
 02 90 55 00-0511 GAL Rust Inhibitor, Severe Duty For Emergency Clean-up ........................................................................................................ 202.51  

. 
 02 90 55 00-0512 LB Wipes, Lint Free Cloths For Emergency Clean-up .................................................................................................................. 7.11  

. 
 02 90 55 00-0513 EA Wire Marker Card For Emergency Clean-up ........................................................................................................................... 3.16  

. 
 02 90 55 00-0514 EA Steel Wool, 16 Pad Sleeve For Emergency Clean-up ............................................................................................................ 1.59  
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. 
03  Concrete 

. 

. 
 03 01  Maintenance of Concrete (03) 

. 

. 
 03 01 30  Maintenance of Cast-In-Place Concrete (03 01) 

. 

. 
 03 01 30 51  Cleaning of Cast-In-Place Concrete (03 01 30) 

. 

. 
 03 01 30 51-0001  Abrasive Blasting (03 01 30 51) 

Note: Includes containment and clean-up of all material. Includes steel ball media. 
. 
. 

 03 01 30 51-0002 SF Concrete Floors, Abrasive Shot (Bead) Blasting..................................................................................................................... 3.41  
    For Up To 100, Add  2.96 
    For >100 To 250, Add  0.74 
    For >250 To 500, Add  0.37 
    For >5,000 To 10,000, Deduct  -0.07 
    For >10,000, Deduct  -0.15 

. 
 03 01 30 51-0003 SF Concrete Walls, Abrasive Shot (Bead) Blasting ...................................................................................................................... 4.87  

    For Up To 100, Add  5.88 
    For >100 To 250, Add  1.47 
    For >250 To 500, Add  0.74 
    For >5,000 To 10,000, Deduct  -0.15 
    For >10,000, Deduct  -0.29 

XXXXXXX 
. 
 03 01 30 71  Rehabilitation of Cast-In-Place Concrete (03 01 30) 

. 

. 
 03 01 30 71-0001  Concrete Resurfacing/Repair (03 01 30 71) 

See CSI section 09 01 90 52-0002 for surface preparation as required. 
. 
. 
 03 01 30 71-0002  Concrete Repair (03 01 30 71-0001) 

. 

. 
 03 01 30 71-0003  Decks Or Floors (03 01 30 71-0002) 

Note: Includes bonding agent and sealant. Excludes saw cutting, sand blasting and forming. 
. 
. 

 03 01 30 71-0004 SF Patch Decks Or Floors With 1/8" To 1/4" Thick Cementitious Mortar ..................................................................................... 7.03  
. 

 03 01 30 71-0005 SF Patch Decks Or Floors With 1/8" To 1/4" Thick Epoxy Cementitious Mortar ........................................................................ 25.33  
. 

 03 01 30 71-0006 SF  Patch Decks Or Floors With White Aluminum Oxide Grit (Non Slip Aggregate) ..................................................................... 0.68  

XXXXXXX 
. 
 03 01 30 71-0007  Verticals Or Overheads (03 01 30 71-0002) 

Note: Includes bonding agent and sealant. Excludes saw cutting, sand blasting and forming. 
. 
. 

 03 01 30 71-0008 SF Patch Verticals Or Overheads With 1/8" To 1/4" Thick Cementitious Mortar ........................................................................ 10.33  
. 

 03 01 30 71-0009 SF Patch Verticals Or Overheads With 1/8" To 1/4" Thick Epoxy Cementitious Mortar ............................................................. 32.65  
. 

 03 01 30 71-0010 SF Patch Verticals Or Overheads With 1/8" To 1/4" Thick Latex Cementitious Mortar .............................................................. 37.30  
. 

 03 01 30 71-0011 SF Patch Verticals Or Overheads With 1/8" To 1/4" Thick Elastomeric Compound ..................................................................... 8.53  
. 

 03 01 30 71-0012 SF Patch Verticals Or Overheads With 1/8" To 1/4" Thick Copolymer Cementitious Compound .............................................. 15.15  
Note: Rapid Set - WunderFixx 

XXXXXXX 
. 
 03 01 30 71-0013  Bridge Deck Treatment (03 01 30 71-0002) 

. 

. 
 03 01 30 71-0014 SF Sweep Bridge Deck ................................................................................................................................................................ 0.02  

. 
 03 01 30 71-0015 SF Clean Bridge Deck .................................................................................................................................................................. 0.03  

. 
 03 01 30 71-0016 SF Treat Bridge Deck With Methacrylate Resin Sealant .............................................................................................................. 2.14  

XXXXXXX 
. 
 03 01 30 71-0017  Concrete Finishes (03 01 30 71-0001) 

. 

. 
 03 01 30 71-0018  Concrete Patching (03 01 30 71-0017) 

. 

. 
 03 01 30 71-0019  Walls (03 01 30 71-0018) 

. 

. 
 03 01 30 71-0020 BAG Sika Top 111 Plus ............................................................................................................................................................... 166.41  

Note: SikaTop 111 PLUS is a two-component, polymer-modified, portland-cement, fast-setting, screed mortar. 
Yield: Approximately 0.5 cu. ft./unit. Approximately 0.75 cu. ft./unit (SikaTop 111 + 42 lbs. of 3/8" pea gravel). 

    For Up To 10, Add  61.48 
    For >10 To 25, Add  36.89 
    For >25 To 50, Add  24.59 
    For >50 To 75, Add  12.30 

. 
 03 01 30 71-0021 BAG Sika Grout 212, 50 LB Bag ................................................................................................................................................. 114.06  

Note: SikaGrout 212 is a non-shrink, cementitious grout with a unique 2-stage shrinkage compensating 
mechanism. It is non-metallic and contains no chloride. Coverage: Approximately 0.44 cu. ft./bag at high flow. 

    For Up To 10, Add  38.92 
    For >10 To 25, Add  23.35 
    For >25 To 50, Add  15.57 
    For >50 To 75, Add  7.78 

. 
 03 01 30 71-0022 EA Sika Flex 1A, 10.3 Ounce Tube ............................................................................................................................................ 38.10  

Note: Sikaflex-1a is a premium-grade, high-performance, moisture-cured, 1-component, polyurethane-based, 
non-sag elastomeric sealant. Coverage: 10.3 fl. oz. cartridge seals 12.4 lineal ft. of 1/2 x 1/4 in. joint. 20 fl. oz. 
uni-pac sausage seals 24 lineal ft. of 1/2 x 1/4 in. joint. 

. 
 03 01 30 71-0023 BAG Pea Gravel ............................................................................................................................................................................ 29.10  

XXXXXXX 
. 
 03 01 30 71-0024  Crack Repair For Concrete (03 01 30 71-0001) 
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. 

. 
 03 01 30 71-0025  Non Structural Crack Repair For Concrete (03 01 30 71-0024) 

. 

. 
 03 01 30 71-0026  Surface Applied, Non Structural Crack Repair For Concrete (03 01 30 71-0025) 

Note: Includes removing all debris and contaminants accessible within the crack using hand tools, water blasting, 
compressed air or vacuuming. Includes installing sealer with caulk gun, cartridge gun, squeeze bottle, etc. 
Excludes backer rod and sanding. 

. 

. 
 03 01 30 71-0027 LF Up To 1/4" Wide, Latex Emulsion, Gravity Fed Non Structural Crack Repair For Concrete, Surface Applied With 

Squeeze Tube (Quikrete® Concrete Crack Seal) .................................................................................................................. 6.23  
    For V-Grooving Crack With Grinder, Add  4.97 

. 
 03 01 30 71-0028 LF >1/4" To 1/2" Wide, Latex Emulsion, Gravity Fed Non Structural Crack Repair For Concrete, Surface Applied With 

Squeeze Tube (Quikrete® Concrete Crack Seal) .................................................................................................................. 8.14  
    For V-Grooving Crack With Grinder, Add  4.84 

. 
 03 01 30 71-0029 LF Up To 1/4" Wide, Sanded Acrylic Latex, Gravity Fed Non Structural Crack Repair For Concrete, Surface Applied 

With Caulk Gun (Quikrete® Concrete Repair) ....................................................................................................................... 6.36  
    For V-Grooving Crack With Grinder, Add  4.97 

. 
 03 01 30 71-0030 LF >1/4" To 1/2" Wide, Sanded Acrylic Latex, Gravity Fed Non Structural Crack Repair For Concrete, Surface 

Applied With Caulk Gun (Quikrete® Concrete Repair) .......................................................................................................... 8.41  
    For V-Grooving Crack With Grinder, Add  4.84 

. 
 03 01 30 71-0031 LF Up To 1/4" Wide, Self Leveling Polyurethane Sealant, Gravity Fed Non Structural Crack Repair For Concrete, 

Surface Applied With Cartridge Tool (Sikaflex® Self-Leveling Sealant) ................................................................................ 6.85  
    For V-Grooving Crack With Grinder, Add  4.97 

. 
 03 01 30 71-0032 LF >1/4" To 1/2" Wide, Self Leveling Polyurethane Sealant, Gravity Fed Non Structural Crack Repair For Concrete, 

Surface Applied With Cartridge Tool (Sikaflex® Self-Leveling Sealant) ................................................................................ 9.39  
    For V-Grooving Crack With Grinder, Add  4.84 

. 
 03 01 30 71-0033 LF Up To 1/4" Wide, Non-Sag Elastomeric Polyurethane Sealant, Gravity Fed Non Structural Crack Repair For 

Concrete, Surface Applied With Cartridge Tool (Sikaflex® Concrete Fix) ............................................................................. 7.20  
    For V-Grooving Crack With Grinder, Add  4.97 

. 
 03 01 30 71-0034 LF >1/4" To 1/2" Wide, Non-Sag Elastomeric Polyurethane Sealant, Gravity Fed Non Structural Crack Repair For 

Concrete, Surface Applied With Cartridge Tool (Sikaflex® Concrete Fix) ........................................................................... 10.10  
    For V-Grooving Crack With Grinder, Add  4.84 

XXXXXXX 
. 
 03 01 30 71-0035  Pressure Injected, Non Structural Crack Repair For Concrete (03 01 30 71-0025) 

Note: Includes removing all debris and contaminants accessible within the crack using hand tools, water blasting, 
compressed air or vacuuming. Includes installing injection ports, sealing the crack opening (one side only), 
injecting the crack with polyurethane and restoring the sealed surface to flush conditions. Excludes disposal. 

. 

. 
 03 01 30 71-0036 LF Up To 1/4" Wide, Water Activated Polyurethane Foam Grout, Non Structural Crack Repair For Concrete, Installed 

With Automated Injection Equipment (SealBoss 1570) ....................................................................................................... 28.53  
    For Cracks Accessible From Both Sides, Add  5.81 

XXXXXXX 
. 
 03 01 30 71-0037  Structural Crack Repair For Concrete (03 01 30 71-0024) 

. 

. 
 03 01 30 71-0038  Surface Applied, Structural Crack Repair For Concrete (03 01 30 71-0037) 

Note: Includes removing all debris and contaminants accessible within the crack using hand tools, water blasting, 
compressed air or vacuuming. Excludes disposal. 

. 

. 
 03 01 30 71-0039 LF Up To 1/4" Wide, Low Viscosity, High Strength Epoxy Resin, Gravity Fed Structural Crack Repair For Concrete, 

Surface Applied With Trowel (Sikadur® 35) .......................................................................................................................... 7.29  
    For V-Grooving Crack With Grinder, Add  4.97 

. 
 03 01 30 71-0040 LF >1/4" To 1/2" Wide, Low Viscosity, High Strength Epoxy Resin, Gravity Fed Structural Crack Repair For Concrete, 

Surface Applied With Trowel (Sikadur® 35) ........................................................................................................................ 10.28  
    For V-Grooving Crack With Grinder, Add  4.84 

. 
 03 01 30 71-0041 LF Up To 1/4" Wide, Moisture Tolerant, Low Viscosity, High Strength Epoxy Resin, Gravity Fed Structural Crack 

Repair For Concrete, Surface Applied Trowel (Sikadur® 52) ................................................................................................ 7.10  
    For V-Grooving Crack With Grinder, Add  4.97 

. 
 03 01 30 71-0042 LF >1/4" To 1/2" Wide, Moisture Tolerant, Low Viscosity, High Strength Epoxy Resin, Gravity Fed Structural Crack 

Repair For Concrete, Surface Applied With Trowel (Sikadur® 52) ........................................................................................ 9.90  
    For V-Grooving Crack With Grinder, Add  4.84 

. 
 03 01 30 71-0043 LF Up To 1/4" Wide, Low Viscosity, High Strength Epoxy Resin, Gravity Fed Structural Crack Repair For Concrete, 

Surface Applied With Caulk Gun (Sikadur® Crack Fix) ......................................................................................................... 8.69  
    For V-Grooving Crack With Grinder, Add  4.97 

. 
 03 01 30 71-0044 LF >1/4" To 1/2" Wide, Low Viscosity, High Strength Epoxy Resin, Gravity Fed Structural Crack Repair For Concrete, 

Surface Applied With Caulk Gun (Sikadur® Crack Fix) ....................................................................................................... 13.08  
    For V-Grooving Crack With Grinder, Add  4.84 

XXXXXXX 
. 
 03 01 30 71-0045  Pressure Injected, Structural Crack Repair For Concrete (03 01 30 71-0037) 

Note: Includes removing all debris and contaminants accessible within the crack using hand tools, water blasting, 
compressed air or vacuuming. Includes installing injection ports, sealing the crack opening (one side only), 
injecting the crack with epoxy and restoring the sealed surface to flush conditions. Excludes disposal. 

. 

. 
 03 01 30 71-0046 LF Up To 1/4" Wide, Low Viscosity, High Strength Epoxy Resin, Structural Crack Repair For Concrete, Installed With 

Automated Injection Equipment (Sikadur® 35) .................................................................................................................... 24.72  
    For Cracks Accessible From Both Sides, Add  5.81 

. 
 03 01 30 71-0047 LF Up To 1/4" Wide, Moisture Tolerant, Low Viscosity, High Strength Epoxy Resin, Structural Crack Repair For 

Concrete, Installed With Automated Injection Equipment (Sikadur® 52) ............................................................................. 24.53  
    For Cracks Accessible From Both Sides, Add  5.81 

XXXXXXX 
. 
 03 01 30 71-0048  Pool Deck Texture Repair (03 01 30 71-0001) 

. 

. 
 03 01 30 71-0049 SF Pool Deck Texture Repair ..................................................................................................................................................... 18.73  

Note: Includes surface preparation, cleaning, repair of surface, crack repair, liquid underlayment coat, troweled 
top coat and finish. 

XXXXXXX 
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. 
 03 01 30 71-0050  Carbon Fiber Strengthening System (03 01 30 71-0001) 

Note: Includes preparing surface, dust and debris removal by hand, clean and protect adjacent area, fill voids, 
primer, fabric substrate layers, final coat of epoxy and finish. Excludes disposal. 

. 

. 
 03 01 30 71-0051 SF Carbon Fiber Strengthening System For Concrete Beams, Per Layer ................................................................................. 85.03  

Note: Includes carbon fabric epoxy saturant, primer, filler for voids, anchors, finish. 
. 

 03 01 30 71-0052 SF Carbon Fiber Strengthening System For Concrete Columns, Per Layer .............................................................................. 75.27  
Note: Includes carbon fabric epoxy saturant, primer, filler for voids, anchors, finish. 

. 
 03 01 30 71-0053 SF Carbon Fiber Strengthening System For Concrete Ceiling Slabs, Per Layer ....................................................................... 69.78  

Note: Includes carbon fabric epoxy saturant, primer, filler for voids, anchors, finish. 
. 

 03 01 30 71-0054 SF Carbon Fiber Strengthening System For Walls, Per Layer ................................................................................................... 66.72  
Note: Includes carbon fabric epoxy saturant, primer, filler for voids, anchors, finish. 

XXXXXXX 
. 
 03 01 30 71-0055  Corrosive Inhibitor (03 01 30 71) 

. 

. 
 03 01 30 71-0056 SF Corrosive Inhibitor ................................................................................................................................................................... 5.79  

XXXXXXX 
. 
 03 01 30 72  Strengthening Of Cast-in-Place Concrete (03 01 30) 

. 

. 
 03 01 30 72-0001  Concrete Surface Repairs (03 01 30 72) 

. 

. 
 03 01 30 72-0002 SF Sound The Concrete Surface To Locate Delaminated Areas ................................................................................................. 0.35  

XXXXXXX 
. 
 03 05  Common Work Results For Concrete (03) 

. 

. 
 03 05 13  Concrete Admixtures (03 05) 

. 

. 
 03 05 13 00-0001  Concrete Admixtures (03 05 13) 

. 

. 
 03 05 13 00-0002 CY Low Range Water Reducing (LRWR), Type A Concrete Admixture ..................................................................................... 10.16  

. 
 03 05 13 00-0003 CY Set Retarding, Type B Concrete Admixture ............................................................................................................................ 7.03  

. 
 03 05 13 00-0004 CY 1% Calcium Chloride Accelerating, Type C Concrete Admixture.......................................................................................... 10.94  

. 
 03 05 13 00-0005 CY 2% Calcium Chloride Accelerating, Type C Concrete Admixture.......................................................................................... 21.88  

. 
 03 05 13 00-0006 CY 1% Non-Chloride Accelerating, Type C Concrete Admixture ................................................................................................ 19.53  

. 
 03 05 13 00-0007 CY 2% Non-Chloride Accelerating, Type C Concrete Admixture ................................................................................................ 39.06  

. 
 03 05 13 00-0008 CY Water Reducing and Retarding (Hydration Stabilizer), Type D Concrete Admixture .............................................................. 8.44  

. 
 03 05 13 00-0009 CY 1% Water Reducing and Accelerating (High Early Strength), Type E Concrete Admixture .................................................. 11.72  

. 
 03 05 13 00-0010 CY 2% Water Reducing and Accelerating (High Early Strength), Type E Concrete Admixture .................................................. 23.44  

. 
 03 05 13 00-0011 CY Mid Range Water Reducing (MRWR) Superplasticizer, Type A Or E Concrete Admixture .................................................... 7.81  

. 
 03 05 13 00-0012 CY High Range Water Reducing (HRWR) Superplasticizer, Type F Concrete Admixture .......................................................... 18.75  

. 
 03 05 13 00-0013 CY 1-1/2 LB/CY Polyethylene, Polypropylene, Nylon, Synthetic Plastic Fibers, Concrete Admixture ........................................ 25.00  

. 
 03 05 13 00-0014 CY 25 LB/CY Steel Fibers, Concrete Admixture ......................................................................................................................... 40.81  

. 
 03 05 13 00-0015 CY 10% Microsilica (Silica Fume), Concrete Admixture ........................................................................................................... 125.00  

. 
 03 05 13 00-0016 CY Corrosion Inhibiting Concrete Admixture .............................................................................................................................. 46.88  

. 
 03 05 13 00-0017 CY Winter Service Or Heat, Concrete Add ................................................................................................................................. 10.94  

. 
 03 05 13 00-0018 CY Chilled Water, Concrete Add ................................................................................................................................................ 10.94  

. 
 03 05 13 00-0019 CY Subtle Color (See Davis Colors Color Card), Concrete Admixture ....................................................................................... 37.10  

. 
 03 05 13 00-0020 CY Standard Color (See Davis Colors Color Card), Concrete Admixture ................................................................................... 61.83  

. 
 03 05 13 00-0021 CY Premium Color (See Davis Colors Color Card), Concrete Admixture ................................................................................. 118.72  

. 
 03 05 13 00-0022 CY Ultra Premium Color (See Davis Colors Color Card), Concrete Admixture ........................................................................ 164.89  

XXXXXXX 
. 
 03 10  Concrete Forming and Accessories (03) 

. 

. 
 03 11  Concrete Forming (03 10) 

. 

. 
 03 11 13  Structural Cast-In-Place Concrete Forming (03 11) 

Note: Per square foot of formwork. 
. 
. 
 03 11 13 00-0001  Wood Formwork (03 11 13) 

Note: For job built wood and/or plywood form systems where metal framed formwork cannot be used. Includes 
erecting, stripping, stacking, plywood, framing lumber, oiling, studs/walers, strongbacks, deadmen, supporting 
braces, turnbuckles, ties, and clips. 

. 

. 
 03 11 13 00-0002  Foundation Wood Formwork (03 11 13 00-0001) 

Note: For foundation work below or at grade. 
. 
. 

 03 11 13 00-0003 SF Continuous Footings Foundation Wood Formwork ................................................................................................................. 8.95  
    For <1,000, Add  1.64 
    For Foundations >8' Below Grade, Add  1.57 
    For Curved Formwork, Add  3.14 

. 
 03 11 13 00-0004 SF Pile Cap, Pier Or Spread Footings Foundation Wood Formwork.......................................................................................... 10.60  

    For <1,000, Add  1.97 
    For Foundations >8' Below Grade, Add  1.89 
    For Curved Formwork, Add  3.78 

. 
 03 11 13 00-0005 SF Mat Foundation Wood Formwork .......................................................................................................................................... 12.11  

    For <1,000, Add  2.29 
    For Foundations >8' Below Grade, Add  2.22 
    For Curved Formwork, Add  4.44 

. 
 03 11 13 00-0006 SF Grade Beams Or Duct Bank Foundation Wood Formwork ................................................................................................... 10.15  

    For <1,000, Add  1.90 
    For Foundations >8' Below Grade, Add  1.83 
    For Curved Formwork, Add  3.66 
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. 
 03 11 13 00-0007 SF Below Grade Walls Foundation Wood Formwork ................................................................................................................. 14.46  

Note: Excludes footing 
    For <1,000, Add  2.69 
    For Foundations >8' Below Grade, Add  2.59 
    For Curved Formwork, Add  5.18 

XXXXXXX 
. 
 03 11 13 00-0008  Slab Edge And Block-Out Wood Formwork (03 11 13 00-0001) 

. 

. 
 03 11 13 00-0009 LF Up To 6" High Slab Edge and Block-Out Wood Formwork ..................................................................................................... 6.81  

    For Foundations >8' Below Grade, Add  1.25 
    For Curved Formwork, Add  2.49 
    For Up To 250, Add  1.28 

. 
 03 11 13 00-0010 LF >6" To 12" High Slab Edge and Block-Out Wood Formwork .................................................................................................. 9.87  

    For Foundations >8' Below Grade, Add  1.74 
    For Curved Formwork, Add  3.49 
    For Up To 250, Add  1.82 

. 
 03 11 13 00-0011 SF >12" High Slab Edge and Block-Out Wood Formwork .......................................................................................................... 12.59  

    For Foundations >8' Below Grade, Add  2.25 
    For Curved Formwork, Add  4.51 
    For <1,000, Add  2.34 

XXXXXXX 
. 
 03 11 13 00-0012  Column Wood Formwork (03 11 13 00-0001) 

. 

. 
 03 11 13 00-0013 LF Up To 8" Square Column Wood Formwork ........................................................................................................................... 53.31  

. 
 03 11 13 00-0014 LF >8" To 12" Square Column Wood Formwork ........................................................................................................................ 77.81  

. 
 03 11 13 00-0015 LF >12" To 18" Square Column Wood Formwork ...................................................................................................................... 97.22  

. 
 03 11 13 00-0016 LF >18" To 24" Square Column Wood Formwork .................................................................................................................... 138.47  

. 
 03 11 13 00-0017 LF >24" To 36" Square Column Wood Formwork .................................................................................................................... 198.34  

. 
 03 11 13 00-0018 LF >36" To 48" Square Column Wood Formwork .................................................................................................................... 261.13  

XXXXXXX 
. 
 03 11 13 00-0019  Above Grade Wall Wood Formwork (03 11 13 00-0001) 

. 

. 
 03 11 13 00-0020 SF Up To 8' High Above Grade Wall Wood Formwork ............................................................................................................... 16.11  

    For Curved Formwork, Add  5.84 
    For <1,000, Add  3.02 

. 
 03 11 13 00-0021 SF >8' High Above Grade Wall Wood Formwork ....................................................................................................................... 19.09  

    For Curved Formwork, Add  6.93 
    For <1,000, Add  3.58 

XXXXXXX 
. 
 03 11 13 00-0022  Elevated Beam Wood Formwork (03 11 13 00-0001) 

Note: Includes adjustable shores and column supports and bracing lumber up to 14' for bottom of elevated beam. 
. 
. 

 03 11 13 00-0023 SF Bottom of Elevated Beam Wood Formwork .......................................................................................................................... 20.92  
    For Curved Formwork, Add  7.59 
    For <1,000, Add  3.93 

. 
 03 11 13 00-0024 SF Vertical Sides of Elevated Beam Wood Formwork ............................................................................................................... 13.33  

    For Curved Formwork, Add  4.85 
    For <1,000, Add  2.51 

XXXXXXX 
. 
 03 11 13 00-0025  Elevated Slab Wood Formwork (03 11 13 00-0001) 

Note: Includes adjustable shores and column supports and bracing lumber up to 14' for bottom of elevated slab. 
. 
. 

 03 11 13 00-0026 SF Elevated Slab Wood Formwork ............................................................................................................................................ 12.50  
    For <1,000, Add  2.26 

XXXXXXX 
. 
 03 11 13 00-0027  Metal Framed Formwork (03 11 13) 

Note: For all metal framed and metal form systems. Includes erecting, stripping, stacking, oiling, studs/walers, 
strongbacks, deadmen, supporting braces, turnbuckles, ties, and clips. 

. 

. 
 03 11 13 00-0028  Foundation Metal Framed Formwork (03 11 13 00-0027) 

Note: For foundation work below or at grade. 
. 
. 

 03 11 13 00-0029 SF Continuous Footings Foundation Metal Framed Formwork .................................................................................................... 7.78  
    For <1,000, Add  1.45 
    For Foundations >8' Below Grade, Add  1.39 
    For Curved Formwork, Add  2.78 

. 
 03 11 13 00-0030 SF Pile Cap, Pier Or Spread Footings Foundation Metal Framed Formwork ............................................................................... 8.65  

    For <1,000, Add  1.62 
    For Foundations >8' Below Grade, Add  1.56 
    For Curved Formwork, Add  3.12 

. 
 03 11 13 00-0031 SF Mat Foundation Metal Framed Formwork ............................................................................................................................... 9.66  

    For <1,000, Add  1.79 
    For Foundations >8' Below Grade, Add  1.72 
    For Curved Formwork, Add  3.44 

. 
 03 11 13 00-0032 SF Grade Beams Or Duct Bank Foundation Metal Framed Formwork ........................................................................................ 8.15  

    For <1,000, Add  1.51 
    For Foundations >8' Below Grade, Add  1.45 
    For Curved Formwork, Add  2.89 

. 
 03 11 13 00-0033 SF Below Grade Walls Foundation Metal Framed Formwork..................................................................................................... 12.47  

Note: Excludes footing. 
    For <1,000, Add  2.34 
    For Foundations >8' Below Grade, Add  2.27 
    For Curved Formwork, Add  4.54 

XXXXXXX 
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. 
 03 11 13 00-0034  Slab Edge And Block-Out Metal Framed Formwork (03 11 13 00-0027) 

. 

. 
 03 11 13 00-0035 LF Up To 6" High Slab Edge and Block-Out Metal Framed Formwork ........................................................................................ 5.67  

    For Foundations >8' Below Grade, Add  1.11 
    For Curved Formwork, Add  2.22 
    For <250, Add  1.12 

. 
 03 11 13 00-0036 LF >6" To 12" High Slab Edge and Block-Out Metal Framed Formwork ..................................................................................... 7.08  

    For Foundations >8' Below Grade, Add  1.38 
    For Curved Formwork, Add  2.75 
    For <250, Add  1.39 

. 
 03 11 13 00-0037 SF >12" High Slab Edge and Block-Out Metal Framed Formwork ............................................................................................... 7.85  

    For Foundations >8' Below Grade, Add  1.52 
    For Curved Formwork, Add  3.04 
    For <1,000, Add  1.54 

XXXXXXX 
. 
 03 11 13 00-0038  Column Metal Framed Formwork (03 11 13 00-0027) 

. 

. 
 03 11 13 00-0039  Square Columns (03 11 13 00-0038) 

. 

. 
 03 11 13 00-0040 LF Up To 12" Square Column Metal Framed Formwork ............................................................................................................ 47.34  

. 
 03 11 13 00-0041 LF >12" To 16" Square Column Metal Framed Formwork ......................................................................................................... 57.13  

. 
 03 11 13 00-0042 LF >16" To 20" Square Column Metal Framed Formwork ......................................................................................................... 66.95  

. 
 03 11 13 00-0043 LF >20" To 24" Square Column Metal Framed Formwork ......................................................................................................... 80.04  

. 
 03 11 13 00-0044 LF >24" To 30" Square Column Metal Framed Formwork ......................................................................................................... 96.39  

. 
 03 11 13 00-0045 LF >30" To 36" Square Column Metal Framed Formwork ....................................................................................................... 115.67  

. 
 03 11 13 00-0046 LF >36" To 48" Square Column Metal Framed Formwork ....................................................................................................... 148.35  

. 
 03 11 13 00-0047 LF >48" To 60" Square Column Metal Framed Formwork ....................................................................................................... 182.87  

XXXXXXX 
. 
 03 11 13 00-0048  Round Columns (03 11 13 00-0038) 

. 

. 
 03 11 13 00-0049 LF Up To 12" Diameter Column Metal Formwork ...................................................................................................................... 44.37  

. 
 03 11 13 00-0050 LF >12" To 16" Diameter Column Metal Formwork ................................................................................................................... 49.53  

. 
 03 11 13 00-0051 LF >16" To 20" Diameter Column Metal Formwork ................................................................................................................... 57.03  

. 
 03 11 13 00-0052 LF >20" To 24" Diameter Column Metal Formwork ................................................................................................................... 66.81  

. 
 03 11 13 00-0053 LF >24" To 30" Diameter Column Metal Formwork ................................................................................................................... 79.11  

. 
 03 11 13 00-0054 LF >30" To 36" Diameter Column Metal Formwork ................................................................................................................... 90.76  

. 
 03 11 13 00-0055 LF >36" To 48" Diameter Column Metal Formwork ................................................................................................................. 116.83  

. 
 03 11 13 00-0056 LF >48" To 60" Diameter Column Metal Formwork ................................................................................................................. 150.44  

XXXXXXX 
. 
 03 11 13 00-0057  Above Grade Wall Metal Framed Formwork (03 11 13 00-0027) 

. 

. 
 03 11 13 00-0058 SF Up to 8' High Above Grade Wall Metal Framed Formwork ..................................................................................................... 7.57  

    For Curved Formwork, Add  2.58 
    For <1,000, Add  1.36 

. 
 03 11 13 00-0059 SF >8' High Above Grade Wall Metal Framed Formwork ............................................................................................................. 9.21  

    For Curved Formwork, Add  3.10 
    For <1,000, Add  1.65 

XXXXXXX 
. 
 03 11 13 00-0060  Elevated Beam Metal Framed Formwork (03 11 13 00-0027) 

Note: Includes adjustable shores and column supports and bracing lumber up to 14' for bottom of elevated beam. 
. 
. 

 03 11 13 00-0061 SF Bottom of Elevated Beam Metal Framed Formwork ............................................................................................................... 7.62  
    For Curved Formwork, Add  2.41 
    For <1,000, Add  1.31 

. 
 03 11 13 00-0062 SF Vertical Sides of Elevated Beam Metal Framed Formwork ..................................................................................................... 5.62  

    For Curved Formwork, Add  1.88 
    For <1,000, Add  1.00 

XXXXXXX 
. 
 03 11 13 00-0063  Elevated Slab Metal Framed Formwork (03 11 13 00-0027) 

Note: Includes adjustable shores and column supports and bracing lumber up to 14' for bottom of elevated slab. 
. 
. 

 03 11 13 00-0064 SF Elevated Slab Metal Framed Formwork ................................................................................................................................ 10.48  
    For <1,000, Add  1.60 

XXXXXXX 
. 
 03 11 13 00-0065  Fiber Tube Formwork (03 11 13) 

Note: Includes all supporting braces, erecting, aligning, stripping, turnbuckles, ties and clips. 
. 
. 
 03 11 13 00-0066  Round Column Fiber Tube Formwork (03 11 13 00-0065) 

. 

. 
 03 11 13 00-0067 LF 6" Diameter Round Fiber Tube Formwork ............................................................................................................................ 20.01  

    For Plastic Lined, Add  0.72 
    For Columns >12' In Length, Add  2.00 

. 
 03 11 13 00-0068 LF 8" Diameter Round Fiber Tube Formwork ............................................................................................................................ 21.10  

    For Plastic Lined, Add  0.85 
    For Columns >12' In Length, Add  2.11 

. 
 03 11 13 00-0069 LF 10" Diameter Round Fiber Tube Formwork .......................................................................................................................... 23.29  

    For Plastic Lined, Add  0.98 
    For Columns >12' In Length, Add  2.33 

. 
 03 11 13 00-0070 LF 12" Diameter Round Fiber Tube Formwork .......................................................................................................................... 27.45  

    For Plastic Lined, Add  1.40 
    For Columns >12' In Length, Add  2.75 

. 
 03 11 13 00-0071 LF 14" Diameter Round Fiber Tube Formwork .......................................................................................................................... 30.99  

    For Plastic Lined, Add  1.91 
    For Columns >12' In Length, Add  3.10 
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. 
 03 11 13 00-0072 LF 16" Diameter Round Fiber Tube Formwork .......................................................................................................................... 33.55  

    For Plastic Lined, Add  2.41 
    For Columns >12' In Length, Add  3.36 

. 
 03 11 13 00-0073 LF 18" Diameter Round Fiber Tube Formwork .......................................................................................................................... 35.25  

    For Plastic Lined, Add  2.62 
    For Columns >12' In Length, Add  3.53 

. 
 03 11 13 00-0074 LF 20" Diameter Round Fiber Tube Formwork .......................................................................................................................... 38.39  

    For Plastic Lined, Add  3.27 
    For Columns >12' In Length, Add  3.84 

. 
 03 11 13 00-0075 LF 22" Diameter Round Fiber Tube Formwork .......................................................................................................................... 42.01  

    For Plastic Lined, Add  3.94 
    For Columns >12' In Length, Add  4.20 

. 
 03 11 13 00-0076 LF 24" Diameter Round Fiber Tube Formwork .......................................................................................................................... 45.65  

    For Plastic Lined, Add  4.62 
    For Columns >12' In Length, Add  4.57 

. 
 03 11 13 00-0077 LF 26" Diameter Round Fiber Tube Formwork .......................................................................................................................... 47.59  

    For Plastic Lined, Add  5.04 
    For Columns >12' In Length, Add  4.76 

. 
 03 11 13 00-0078 LF 28" Diameter Round Fiber Tube Formwork .......................................................................................................................... 50.60  

    For Plastic Lined, Add  5.78 
    For Columns >12' In Length, Add  5.06 

. 
 03 11 13 00-0079 LF 30" Diameter Round Fiber Tube Formwork .......................................................................................................................... 53.82  

    For Plastic Lined, Add  6.58 
    For Columns >12' In Length, Add  5.38 

. 
 03 11 13 00-0080 LF 36" Diameter Round Fiber Tube Formwork .......................................................................................................................... 65.28  

    For Plastic Lined, Add  9.42 
    For Columns >12' In Length, Add  6.53 

. 
 03 11 13 00-0081 LF 42" Diameter Round Fiber Tube Formwork .......................................................................................................................... 88.64  

    For Plastic Lined, Add  16.00 
    For Columns >12' In Length, Add  8.86 

. 
 03 11 13 00-0082 LF 48" Diameter Round Fiber Tube Formwork ........................................................................................................................ 105.47  

    For Plastic Lined, Add  20.62 
    For Columns >12' In Length, Add  10.55 

. 
 03 11 13 00-0083 LF 54" Diameter Round Fiber Tube Formwork ........................................................................................................................ 174.63  

    For Plastic Lined, Add  40.67 
    For Columns >12' In Length, Add  17.46 

. 
 03 11 13 00-0084 LF 60" Diameter Round Fiber Tube Formwork ........................................................................................................................ 194.00  

    For Plastic Lined, Add  45.96 
    For Columns >12' In Length, Add  19.40 

XXXXXXX 
. 
 03 11 13 00-0085  Accessories For Formwork (03 11 13) 

. 

. 
 03 11 13 00-0086  Keyway Forms, All Materials (03 11 13 00-0085) 

. 

. 
 03 11 13 00-0087 LF 2" x 4" To 2" x 6" Keyway Forms for Concrete Formwork, All Materials ................................................................................. 2.46  

XXXXXXX 
. 
 03 11 13 00-0088  Chamfer Strips, All Materials (03 11 13 00-0085) 

. 

. 
 03 11 13 00-0089 LF 1/2" Wide Chamfer Strips for Concrete Formwork, All Materials ............................................................................................. 2.60  

. 
 03 11 13 00-0090 LF 3/4" Wide Chamfer Strips for Concrete Formwork, All Materials ............................................................................................. 3.03  

. 
 03 11 13 00-0091 LF 1" Wide Chamfer Strips for Concrete Formwork, All Materials ................................................................................................ 3.50  

XXXXXXX 
. 
 03 11 13 00-0092  Strip Out Reglets For Concrete Formwork (03 11 13 00-0085) 

. 

. 
 03 11 13 00-0093 LF 24 To 26 Gauge Galvanized Steel, Strip Out Reglets For Concrete Formwork .................................................................... 12.71  

XXXXXXX 
. 
 03 11 13 00-0094  Sleeves And Chases, Plastic Or Sheet Metal (03 11 13 00-0085) 

. 

. 
 03 11 13 00-0095 EA 2" Diameter Sleeves Or Chases for Concrete Formwork, Plastic or Sheet Metal ................................................................. 15.28  

. 
 03 11 13 00-0096 EA 4" Diameter Sleeves Or Chases for Concrete Formwork, Plastic or Sheet Metal ................................................................. 18.82  

. 
 03 11 13 00-0097 EA 6" Diameter Sleeves Or Chases for Concrete Formwork, Plastic or Sheet Metal ................................................................. 22.79  

. 
 03 11 13 00-0098 EA 8" Diameter Sleeves Or Chases for Concrete Formwork, Plastic or Sheet Metal ................................................................. 26.50  

. 
 03 11 13 00-0099 EA 12" Diameter Sleeves Or Chases for Concrete Formwork, Plastic or Sheet Metal ............................................................... 34.34  

. 
 03 11 13 00-0100 EA 18" Diameter Sleeves Or Chases for Concrete Formwork, Plastic or Sheet Metal ............................................................... 80.23  

XXXXXXX 
. 
 03 11 16  Architectural Cast-In-Place Concrete Forming (03 11) 

. 

. 
 03 11 16 13  Concrete Form Liners (03 11 16) 

. 

. 
 03 11 16 13-0001  Concrete Form Liners (03 11 16 13) 

. 

. 
 03 11 16 13-0002 SF Various Patterns And Textures, 1 Use, Concrete Form Liner, Add To Formwork ................................................................... 6.37  

. 
 03 11 16 13-0003 SF Beveled Edge, Rusticated Concrete Finish, 1 Use, Concrete Form Liner, Add To Formwork ................................................ 8.05  

. 
 03 11 16 13-0004 SF Square Edge, Rusticated Concrete Finish, 1 Use, Concrete Form Liner, Add To Formwork................................................ 10.53  

XXXXXXX 
. 
 03 11 23  Permanent Stair Forming (03 11) 

. 

. 
 03 11 23 00-0001  Stairway Wood Formwork (03 11 23) 

. 

. 
 03 11 23 00-0002 SF Cast On Grade Stairway Wood Formwork ............................................................................................................................ 20.16  

    For Curved Formwork, Add  7.67 
    For <1,000, Add  3.90 
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. 
 03 11 23 00-0003 SF Elevated Stairway Wood Formwork ...................................................................................................................................... 39.93  

Note: Includes adjustable column supports and bracing lumber up to 14' for bottom of elevated stair. 
    For Curved Formwork, Add  15.01 
    For <1,000, Add  7.67 

XXXXXXX 
. 
 03 11 23 00-0004  Stairway Metal Framed Formwork (03 11 23) 

. 

. 
 03 11 23 00-0005 SF Cast On Grade Stairway Metal Framed Formwork ............................................................................................................... 16.44  

    For Curved Formwork, Add  6.26 
    For <1,000, Add  3.18 

. 
 03 11 23 00-0006 SF Elevated Stairway Metal Framed Formwork ......................................................................................................................... 30.57  

Note: Includes adjustable column supports and bracing lumber up to 14' for bottom of elevated stair. 
    For Curved Formwork, Add  11.64 
    For <1,000, Add  5.92 

XXXXXXX 
. 
 03 15  Concrete Accessories (03 10) 

. 

. 
 03 15 13  Waterstops (03 15) 

. 

. 
 03 15 13 13  Non-Expanding Waterstops (03 15 13) 

. 

. 
 03 15 13 13-0001  Polyvinyl Chloride (PVC) Waterstops (03 15 13 13) 

. 

. 
 03 15 13 13-0002 LF 3/16" Thick x 4" Wide Ribbed Polyvinyl Chloride (PVC) Waterstop ........................................................................................ 9.88  

. 
 03 15 13 13-0003 LF 3/16" Thick x 6" Wide Ribbed Polyvinyl Chloride (PVC) Waterstop ...................................................................................... 11.19  

. 
 03 15 13 13-0004 LF 3/16" Thick x 9" Wide Ribbed Polyvinyl Chloride (PVC) Waterstop With Center Bulb .......................................................... 13.65  

. 
 03 15 13 13-0005 LF 3/8" Thick x 9" Wide Ribbed Polyvinyl Chloride (PVC) Waterstop With Center Bulb ............................................................ 15.09  

. 
 03 15 13 13-0006 LF 1/2" Thick x 9" Wide Ribbed Polyvinyl Chloride (PVC) Waterstop ........................................................................................ 23.46  

. 
 03 15 13 13-0007 LF 3/16" Thick x 6" Wide Dumbbell Polyvinyl Chloride (PVC) Waterstop .................................................................................. 11.31  

. 
 03 15 13 13-0008 LF 3/8" Thick x 6" Wide Dumbbell Polyvinyl Chloride (PVC) Waterstop .................................................................................... 14.01  

. 
 03 15 13 13-0009 LF 3/8" Thick x 9" Wide Plain Polyvinyl Chloride (PVC) Waterstop ........................................................................................... 25.77  

. 
 03 15 13 13-0010 LF 3/8" Thick x 9" Wide Plain Polyvinyl Chloride (PVC) Waterstop With Center Bulb ............................................................... 20.02  

XXXXXXX 
. 
 03 15 13 13-0011  Rubber Waterstops (03 15 13 13) 

. 

. 
 03 15 13 13-0012 LF 3/8" Thick x 6" Wide Rubber Dumbbell Waterstop ................................................................................................................ 10.48  

. 
 03 15 13 13-0013 LF 3/8" Thick x 9" Wide Rubber Dumbbell Waterstop ................................................................................................................ 11.97  

. 
 03 15 13 13-0014 LF 1/4" Thick x 6" Wide Rubber Waterstop, With Center Bulb ................................................................................................... 10.81  

. 
 03 15 13 13-0015 LF 1/4" Thick x 9" Wide Rubber Waterstop, With Center Bulb ................................................................................................... 14.63  

. 
 03 15 13 13-0016 LF 3/8" Thick x 6" Wide Rubber Waterstop, With Center Bulb ................................................................................................... 12.32  

. 
 03 15 13 13-0017 LF 3/8" Thick x 9" Wide Rubber Waterstop, With Center Bulb ................................................................................................... 15.61  

XXXXXXX 
. 
 03 15 13 16  Expanding Waterstops (03 15 13) 

. 

. 
 03 15 13 16-0001  Bentonite Waterstops (03 15 13 16) 

. 

. 
 03 15 13 16-0002 LF 3/4" x 3/8" Bentonite Waterstop .............................................................................................................................................. 8.90  

. 
 03 15 13 16-0003 LF 1-1/4" x 1/2" Bentonite Waterstop ......................................................................................................................................... 13.90  

. 
 03 15 13 16-0004 LF 1" x 3/4" Bentonite Waterstop ............................................................................................................................................... 15.67  

. 
 03 15 13 16-0005 LF 1" x 1" Bentonite Waterstop .................................................................................................................................................. 17.88  

XXXXXXX 
. 
 03 15 16  Concrete Construction Joints (03 15) 

. 

. 
 03 15 16 00-0001  Poured Expansion Joint (03 15 16) 

. 

. 
 03 15 16 00-0002 LF 1/2" x 1" Plain Asphalt Expansion Joint, Poured ..................................................................................................................... 3.15 0.86 

    For Installation In Walls, Add  1.44 
. 

 03 15 16 00-0003 LF 1" x 2" Plain Asphalt Expansion Joint, Poured ........................................................................................................................ 7.13 0.86 
    For Installation In Walls, Add  1.62 

. 
 03 15 16 00-0004 LF 1/2" x 1" Liquid Neoprene Expansion Joint, Poured, Cold Applied ......................................................................................... 2.86 0.86 

    For Installation In Walls, Add  1.44 
. 

 03 15 16 00-0005 LF 1" x 2" Liquid Neoprene Expansion Joint, Poured, Cold Applied ............................................................................................ 5.94 0.86 
    For Installation In Walls, Add  1.62 

. 
 03 15 16 00-0006 LF 1/2" x 1" Polyurethane Expansion Joint, Poured, 2 Parts ....................................................................................................... 3.91 0.86 

    For Installation In Walls, Add  1.62 
. 

 03 15 16 00-0007 LF 1" x 2" Polyurethane Expansion Joint, Poured, Poured, 2 Parts ............................................................................................. 6.97 0.86 
    For Installation In Walls, Add  2.62 

. 
 03 15 16 00-0008 LF 1/2" x 1" Rubberized Asphalt Expansion Joint, Poured, Hot Or Cold Applied ......................................................................... 3.51 0.86 

    For Installation In Walls, Add  1.44 
. 

 03 15 16 00-0009 LF 1/2" x 1" Rubberized Asphalt Expansion Joint, Poured, Hot Applied Fuel Resistant .............................................................. 4.33 0.86 
    For Installation In Walls, Add  1.44 

. 
 03 15 16 00-0010 LF 1" x 2" Rubberized Asphalt Expansion Joint, Poured, Hot Applied Fuel Resistant ............................................................... 11.37 0.86 

    For Installation In Walls, Add  1.62 

XXXXXXX 
. 
 03 15 16 00-0011  Premolded Expansion Joints (03 15 16) 

. 

. 
 03 15 16 00-0012  Asphalt Saturated Fiber, Premolded Expansion Joints (03 15 16 00-0011) 

. 

. 
 03 15 16 00-0013 LF 1/4" x 3" Asphalt Saturated Fiber, Premolded Expansion Joint .............................................................................................. 2.60 1.21 

. 
 03 15 16 00-0014 LF 1/4" x 4" Asphalt Saturated Fiber, Premolded Expansion Joint .............................................................................................. 2.96 1.27 

. 
 03 15 16 00-0015 LF 1/4" x 5" Asphalt Saturated Fiber, Premolded Expansion Joint .............................................................................................. 3.18 1.34 

. 
 03 15 16 00-0016 LF 1/4" x 6" Asphalt Saturated Fiber, Premolded Expansion Joint .............................................................................................. 3.42 1.40 

. 
 03 15 16 00-0017 LF 3/8" x 3" Asphalt Saturated Fiber, Premolded Expansion Joint .............................................................................................. 2.82 1.21 
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. 
 03 15 16 00-0018 LF 3/8" x 4" Asphalt Saturated Fiber, Premolded Expansion Joint .............................................................................................. 3.13 1.27 

. 
 03 15 16 00-0019 LF 3/8" x 5" Asphalt Saturated Fiber, Premolded Expansion Joint .............................................................................................. 3.49 1.34 

. 
 03 15 16 00-0020 LF 3/8" x 6" Asphalt Saturated Fiber, Premolded Expansion Joint .............................................................................................. 4.01 1.40 

. 
 03 15 16 00-0021 LF 1/2" x 2" Asphalt Saturated Fiber, Premolded Expansion Joint .............................................................................................. 2.56 1.15 

. 
 03 15 16 00-0022 LF 1/2" x 3" Asphalt Saturated Fiber, Premolded Expansion Joint .............................................................................................. 2.78 1.21 

. 
 03 15 16 00-0023 LF 1/2" x 4" Asphalt Saturated Fiber, Premolded Expansion Joint .............................................................................................. 3.05 1.27 

. 
 03 15 16 00-0024 LF 1/2" x 5" Asphalt Saturated Fiber, Premolded Expansion Joint .............................................................................................. 3.26 1.34 

. 
 03 15 16 00-0025 LF 1/2" x 6" Asphalt Saturated Fiber, Premolded Expansion Joint .............................................................................................. 3.53 1.40 

. 
 03 15 16 00-0026 LF 1/2" x 8" Asphalt Saturated Fiber, Premolded Expansion Joint .............................................................................................. 3.90 1.46 

. 
 03 15 16 00-0027 LF 1/2" x 10" Asphalt Saturated Fiber, Premolded Expansion Joint ............................................................................................ 4.19 1.52 

. 
 03 15 16 00-0028 LF 1/2" x 12" Asphalt Saturated Fiber, Premolded Expansion Joint ............................................................................................ 4.67 1.58 

. 
 03 15 16 00-0029 LF 3/4" x 4" Asphalt Saturated Fiber, Premolded Expansion Joint .............................................................................................. 3.06 1.27 

. 
 03 15 16 00-0030 LF 3/4" x 5" Asphalt Saturated Fiber, Premolded Expansion Joint .............................................................................................. 3.48 1.34 

. 
 03 15 16 00-0031 LF 3/4" x 8" Asphalt Saturated Fiber, Premolded Expansion Joint .............................................................................................. 4.22 1.46 

. 
 03 15 16 00-0032 SF 1" Asphalt Saturated Fiber, Premolded Expansion Joint ........................................................................................................ 7.19 2.00 

XXXXXXX 
. 
 03 15 16 00-0033  Cork, Premolded Expansion Joints (03 15 16 00-0011) 

. 

. 
 03 15 16 00-0034 LF 1/2" x 4" Cork, Premolded Expansion Joint ............................................................................................................................ 4.27 1.27 

. 
 03 15 16 00-0035 LF 1/2" x 6" Cork, Premolded Expansion Joint ............................................................................................................................ 4.79 1.40 

. 
 03 15 16 00-0036 LF 1/2" x 8" Cork, Premolded Expansion Joint ............................................................................................................................ 5.19 1.46 

. 
 03 15 16 00-0037 LF 1/2" x 10" Cork, Premolded Expansion Joint .......................................................................................................................... 7.15 1.52 

. 
 03 15 16 00-0038 LF 1/2" x 12" Cork, Premolded Expansion Joint .......................................................................................................................... 7.60 1.58 

. 
 03 15 16 00-0039 SF 1/2" Cork, Premolded Expansion Joint ................................................................................................................................... 8.46 2.00 

. 
 03 15 16 00-0040 SF 3/4" Cork, Premolded Expansion Joint ................................................................................................................................... 9.74 2.00 

. 
 03 15 16 00-0041 SF 1" Cork, Premolded Expansion Joint .................................................................................................................................... 10.32 2.00 

XXXXXXX 
. 
 03 15 16 00-0042  Flexible Polyethylene Foam, Premolded Expansion Joints (03 15 16 00-0011) 

. 

. 
 03 15 16 00-0043 LF 1/4" x 4" Flexible Polyethylene Foam, Premolded Expansion Joint ........................................................................................ 2.82 1.27 

. 
 03 15 16 00-0044 LF 1/4" x 5" Flexible Polyethylene Foam, Premolded Expansion Joint ........................................................................................ 2.94 1.34 

. 
 03 15 16 00-0045 LF 1/4" x 6" Flexible Polyethylene Foam, Premolded Expansion Joint ........................................................................................ 3.10 1.40 

. 
 03 15 16 00-0046 LF 1/4" x 8" Flexible Polyethylene Foam, Premolded Expansion Joint ........................................................................................ 3.56 1.46 

. 
 03 15 16 00-0047 LF 1/2" x 4" Flexible Polyethylene Foam, Premolded Expansion Joint ........................................................................................ 2.89 1.27 

. 
 03 15 16 00-0048 LF 1/2" x 5" Flexible Polyethylene Foam, Premolded Expansion Joint ........................................................................................ 3.02 1.34 

. 
 03 15 16 00-0049 LF 1/2" x 6" Flexible Polyethylene Foam, Premolded Expansion Joint ........................................................................................ 3.15 1.40 

. 
 03 15 16 00-0050 LF 1/2" x 8" Flexible Polyethylene Foam, Premolded Expansion Joint ........................................................................................ 3.44 1.46 

XXXXXXX 
. 
 03 15 16 00-0051  Zip Strip, Premolded Expansion Joints (03 15 16 00-0011) 

. 

. 
 03 15 16 00-0052 LF 1" Zip Strip, Premolded Expansion Joint ................................................................................................................................. 2.85 1.27 

. 
 03 15 16 00-0053 LF 1-1/2" Zip Strip, Premolded Expansion Joint .......................................................................................................................... 3.09 1.34 

. 
 03 15 16 00-0054 LF 2" Zip Strip, Premolded Expansion Joint ................................................................................................................................. 3.43 1.46 

XXXXXXX 
. 
 03 15 16 00-0055  Sponge Rubber, Premolded Expansion Joints (03 15 16 00-0011) 

. 

. 
 03 15 16 00-0056 LF 1/2" x 4" Sponge Rubber, Premolded Expansion Joint ........................................................................................................... 4.74 1.21 

. 
 03 15 16 00-0057 LF 1/2" x 6" Sponge Rubber, Premolded Expansion Joint ........................................................................................................... 5.67 1.21 

XXXXXXX 
. 
 03 15 16 00-0058  Asphalt Felt Control Joints Or Bond Breaker (03 15 16) 

. 

. 
 03 15 16 00-0059 SF Asphalt Felt Control Joint, 30 LB Felt Bond Breaker ............................................................................................................... 1.36 0.91 

    >1,250, Deduct  -0.07 
. 

 03 15 16 00-0060 SF Asphalt Felt Control Joint, 15 LB Felt Bond Breaker ............................................................................................................... 1.29 0.91 
    >1,250, Deduct  -0.06 

XXXXXXX 
. 
 03 15 16 00-0061  Keyed Cold Expansion And Control Joints (03 15 16) 

. 

. 
 03 15 16 00-0062  24 Gauge Galvanized Steel With Stakes (03 15 16 00-0061) 

. 

. 
 03 15 16 00-0063 LF  24 Gauge Galvanized Steel Keyed Joint, 3-1/2" Cold Expansion Or Control Joint ................................................................. 7.08  

. 
 03 15 16 00-0064 LF  24 Gauge Galvanized Steel Keyed Joint, 4-1/2" Cold Expansion Or Control Joint ................................................................. 7.23  

. 
 03 15 16 00-0065 LF  24 Gauge Galvanized Steel Keyed Joint, 5-1/2" Cold Expansion Or Control Joint ................................................................. 7.51  

. 
 03 15 16 00-0066 LF  24 Gauge Galvanized Steel Keyed Joint, 7-1/2" Cold Expansion Or Control Joint ................................................................. 8.01  

. 
 03 15 16 00-0067 LF  24 Gauge Galvanized Steel Keyed Joint, 9-1/2" Cold Expansion Or Control Joint ............................................................... 10.25  

XXXXXXX 
. 
 03 15 19  Cast-In Concrete Anchors (03 15) 

. 

. 
 03 15 19 00-0001  Cast In Place Anchors (03 15 19) 

Note: For cast in place installations. Includes nut and washer. 
. 
. 
 03 15 19 00-0002  J-Type Anchor Bolts (03 15 19 00-0001) 

See CSI section 03 11 13 00-0002 for template. 
. 
. 
 03 15 19 00-0003  1/2" And 5/8" Diameter (03 15 19 00-0002) 

. 

. 
 03 15 19 00-0004 EA 1/2" Diameter x 6" Length, Plain Steel, J-Type Cast In Place Anchor Bolt ........................................................................... 10.24  

    For Galvanized, Add  1.68 
    For Stainless Steel, Add  11.73 
    For >10 To 50, Deduct  -0.34 
    For >50 To 100, Deduct  -0.77 
    For >100, Deduct  -1.55 
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. 
 03 15 19 00-0005 EA 1/2" Diameter x 12" Length, Plain Steel, J-Type Cast In Place Anchor Bolt ......................................................................... 11.69  

    For Galvanized, Add  2.14 
    For Stainless Steel, Add  14.95 
    For >10 To 50, Deduct  -0.37 
    For >50 To 100, Deduct  -0.85 
    For >100, Deduct  -1.70 

. 
 03 15 19 00-0006 EA 1/2" Diameter x 18" Length, Plain Steel, J-Type Cast In Place Anchor Bolt ......................................................................... 13.93  

    For Galvanized, Add  2.95 
    For Stainless Steel, Add  20.62 
    For >10 To 50, Deduct  -0.40 
    For >50 To 100, Deduct  -0.95 
    For >100, Deduct  -1.90 

. 
 03 15 19 00-0007 EA 5/8" Diameter x 12" Length, Plain Steel, J-Type Cast In Place Anchor Bolt ......................................................................... 15.73  

    For Galvanized, Add  3.85 
    For Stainless Steel, Add  26.92 
    For >10 To 50, Deduct  -0.40 
    For >50 To 100, Deduct  -1.00 
    For >100, Deduct  -1.99 

. 
 03 15 19 00-0008 EA 5/8" Diameter x 18" Length, Plain Steel, J-Type Cast In Place Anchor Bolt ......................................................................... 19.04  

    For Galvanized, Add  5.14 
    For Stainless Steel, Add  35.95 
    For >10 To 50, Deduct  -0.44 
    For >50 To 100, Deduct  -1.13 
    For >100, Deduct  -2.27 

. 
 03 15 19 00-0009 EA 5/8" Diameter x 24" Length, Plain Steel, J-Type Cast In Place Anchor Bolt ......................................................................... 21.37  

    For Galvanized, Add  5.87 
    For Stainless Steel, Add  41.06 
    For >10 To 50, Deduct  -0.48 
    For >50 To 100, Deduct  -1.26 
    For >100, Deduct  -2.51 

XXXXXXX 
. 
 03 15 19 00-0010  3/4" And 7/8" Diameter (03 15 19 00-0002) 

. 

. 
 03 15 19 00-0011 EA 3/4" Diameter x 8" Length, Plain Steel, J-Type Cast In Place Anchor Bolt ........................................................................... 21.29  

    For Galvanized, Add  5.83 
    For Stainless Steel, Add  40.78 
    For >10 To 50, Deduct  -0.48 
    For >50 To 100, Deduct  -1.26 
    For >100, Deduct  -2.51 

. 
 03 15 19 00-0012 EA 3/4" Diameter x 12" Length, Plain Steel, J-Type Cast In Place Anchor Bolt ......................................................................... 24.30  

    For Galvanized, Add  6.79 
    For Stainless Steel, Add  47.53 
    For >10 To 50, Deduct  -0.54 
    For >50 To 100, Deduct  -1.41 
    For >100, Deduct  -2.82 

. 
 03 15 19 00-0013 EA 3/4" Diameter x 18" Length, Plain Steel, J-Type Cast In Place Anchor Bolt ......................................................................... 29.45  

    For Galvanized, Add  8.70 
    For Stainless Steel, Add  60.87 
    For >10 To 50, Deduct  -0.60 
    For >50 To 100, Deduct  -1.64 
    For >100, Deduct  -3.28 

. 
 03 15 19 00-0014 EA 3/4" Diameter x 24" Length, Plain Steel, J-Type Cast In Place Anchor Bolt ......................................................................... 35.43  

    For Galvanized, Add  10.96 
    For Stainless Steel, Add  76.72 
    For >10 To 50, Deduct  -0.68 
    For >50 To 100, Deduct  -1.90 
    For >100, Deduct  -3.80 

. 
 03 15 19 00-0015 EA 7/8" Diameter x 12" Length, Plain Steel, J-Type Cast In Place Anchor Bolt ......................................................................... 27.98  

    For Galvanized, Add  7.96 
    For Stainless Steel, Add  55.72 
    For >10 To 50, Deduct  -0.60 
    For >50 To 100, Deduct  -1.60 
    For >100, Deduct  -3.21 

. 
 03 15 19 00-0016 EA 7/8" Diameter x 18" Length, Plain Steel, J-Type Cast In Place Anchor Bolt ......................................................................... 32.85  

    For Galvanized, Add  9.54 
    For Stainless Steel, Add  66.75 
    For >10 To 50, Deduct  -0.69 
    For >50 To 100, Deduct  -1.85 
    For >100, Deduct  -3.71 

. 
 03 15 19 00-0017 EA 7/8" Diameter x 24" Length, Plain Steel, J-Type Cast In Place Anchor Bolt ......................................................................... 41.49  

    For Galvanized, Add  12.71 
    For Stainless Steel, Add  88.97 
    For >10 To 50, Deduct  -0.80 
    For >50 To 100, Deduct  -2.24 
    For >100, Deduct  -4.49 

XXXXXXX 
. 
 03 15 19 00-0018  1" And 1-1/8" Diameter (03 15 19 00-0002) 

. 

. 
 03 15 19 00-0019 EA 1" Diameter x 12" Length, Plain Steel, J-Type Cast In Place Anchor Bolt ............................................................................ 34.38  

    For Galvanized, Add  10.30 
    For Stainless Steel, Add  72.10 
    For >10 To 50, Deduct  -0.69 
    For >50 To 100, Deduct  -1.89 
    For >100, Deduct  -3.79 
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. 
 03 15 19 00-0020 EA 1" Diameter x 18" Length, Plain Steel, J-Type Cast In Place Anchor Bolt ............................................................................ 40.86  

    For Galvanized, Add  12.40 
    For Stainless Steel, Add  86.77 
    For >10 To 50, Deduct  -0.80 
    For >50 To 100, Deduct  -2.23 
    For >100, Deduct  -4.45 

. 
 03 15 19 00-0021 EA 1" Diameter x 24" Length, Plain Steel, J-Type Cast In Place Anchor Bolt ............................................................................ 50.36  

    For Galvanized, Add  15.54 
    For Stainless Steel, Add  108.75 
    For >10 To 50, Deduct  -0.96 
    For >50 To 100, Deduct  -2.71 
    For >100, Deduct  -5.41 

. 
 03 15 19 00-0022 EA 1" Diameter x 36" Length, Plain Steel, J-Type Cast In Place Anchor Bolt ............................................................................ 62.08  

    For Galvanized, Add  18.99 
    For Stainless Steel, Add  132.90 
    For >10 To 50, Deduct  -1.21 
    For >50 To 100, Deduct  -3.36 
    For >100, Deduct  -6.72 

. 
 03 15 19 00-0023 EA 1-1/8" Diameter x 12" Length, Plain Steel, J-Type Cast In Place Anchor Bolt ...................................................................... 40.88  

    For Galvanized, Add  12.88 
    For Stainless Steel, Add  90.13 
    For >10 To 50, Deduct  -0.76 
    For >50 To 100, Deduct  -2.16 
    For >100, Deduct  -4.31 

. 
 03 15 19 00-0024 EA 1-1/8" Diameter x 18" Length, Plain Steel, J-Type Cast In Place Anchor Bolt ...................................................................... 48.63  

    For Galvanized, Add  15.50 
    For Stainless Steel, Add  108.47 
    For >10 To 50, Deduct  -0.88 
    For >50 To 100, Deduct  -2.54 
    For >100, Deduct  -5.08 

. 
 03 15 19 00-0025 EA 1-1/8" Diameter x 24" Length, Plain Steel, J-Type Cast In Place Anchor Bolt ...................................................................... 60.03  

    For Galvanized, Add  19.43 
    For Stainless Steel, Add  135.98 
    For >10 To 50, Deduct  -1.06 
    For >50 To 100, Deduct  -3.09 
    For >100, Deduct  -6.18 

. 
 03 15 19 00-0026 EA 1-1/8" Diameter x 36" Length, Plain Steel, J-Type Cast In Place Anchor Bolt ...................................................................... 73.93  

    For Galvanized, Add  23.73 
    For Stainless Steel, Add  166.11 
    For >10 To 50, Deduct  -1.32 
    For >50 To 100, Deduct  -3.83 
    For >100, Deduct  -7.67 

XXXXXXX 
. 
 03 15 19 00-0027  1-1/4" And 1-1/2" Diameter (03 15 19 00-0002) 

. 

. 
 03 15 19 00-0028 EA 1-1/4" Diameter x 12" Length, Plain Steel, J-Type Cast In Place Anchor Bolt ...................................................................... 48.95  

    For Galvanized, Add  16.10 
    For Stainless Steel, Add  112.67 
    For >10 To 50, Deduct  -0.84 
    For >50 To 100, Deduct  -2.48 
    For >100, Deduct  -4.96 

. 
 03 15 19 00-0029 EA 1-1/4" Diameter x 18" Length, Plain Steel, J-Type Cast In Place Anchor Bolt ...................................................................... 58.28  

    For Galvanized, Add  19.37 
    For Stainless Steel, Add  135.59 
    For >10 To 50, Deduct  -0.98 
    For >50 To 100, Deduct  -2.92 
    For >100, Deduct  -5.85 

. 
 03 15 19 00-0030 EA 1-1/4" Diameter x 24" Length, Plain Steel, J-Type Cast In Place Anchor Bolt ...................................................................... 72.03  

    For Galvanized, Add  24.29 
    For Stainless Steel, Add  170.00 
    For >10 To 50, Deduct  -1.17 
    For >50 To 100, Deduct  -3.56 
    For >100, Deduct  -7.12 

. 
 03 15 19 00-0031 EA 1-1/4" Diameter x 36" Length, Plain Steel, J-Type Cast In Place Anchor Bolt ...................................................................... 88.64  

    For Galvanized, Add  29.66 
    For Stainless Steel, Add  207.62 
    For >10 To 50, Deduct  -1.47 
    For >50 To 100, Deduct  -4.42 
    For >100, Deduct  -8.83 

. 
 03 15 19 00-0032 EA 1-1/2" Diameter x 12" Length, Plain Steel, J-Type Cast In Place Anchor Bolt ...................................................................... 59.02  

    For Galvanized, Add  20.12 
    For Stainless Steel, Add  140.81 
    For >10 To 50, Deduct  -0.94 
    For >50 To 100, Deduct  -2.88 
    For >100, Deduct  -5.77 

. 
 03 15 19 00-0033 EA 1-1/2" Diameter x 18" Length, Plain Steel, J-Type Cast In Place Anchor Bolt ...................................................................... 70.34  

    For Galvanized, Add  24.21 
    For Stainless Steel, Add  169.47 
    For >10 To 50, Deduct  -1.10 
    For >50 To 100, Deduct  -3.40 
    For >100, Deduct  -6.81 
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. 
 03 15 19 00-0034 EA 1-1/2" Diameter x 24" Length, Plain Steel, J-Type Cast In Place Anchor Bolt ...................................................................... 87.03  

    For Galvanized, Add  30.36 
    For Stainless Steel, Add  212.52 
    For >10 To 50, Deduct  -1.32 
    For >50 To 100, Deduct  -4.15 
    For >100, Deduct  -8.30 

. 
 03 15 19 00-0035 EA 1-1/2" Diameter x 36" Length, Plain Steel, J-Type Cast In Place Anchor Bolt .................................................................... 107.04  

    For Galvanized, Add  37.08 
    For Stainless Steel, Add  259.56 
    For >10 To 50, Deduct  -1.64 
    For >50 To 100, Deduct  -5.14 
    For >100, Deduct  -10.28 

XXXXXXX 
. 
 03 15 19 00-0036  L-Type Anchor Bolts (03 15 19 00-0001) 

See CSI section 03 11 13 00-0002 for template. 
. 
. 
 03 15 19 00-0037  3/4" And 7/8" Diameter (03 15 19 00-0036) 

. 

. 
 03 15 19 00-0038 EA 3/4" Diameter x 12" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ......................................................................... 19.63  

    For Galvanized, Add  4.46 
    For Stainless Steel, Add  31.19 
    For >10 To 50, Deduct  -0.54 
    For >50 To 100, Deduct  -1.29 
    For >100, Deduct  -2.59 

. 
 03 15 19 00-0039 EA 3/4" Diameter x 18" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ......................................................................... 23.06  

    For Galvanized, Add  5.50 
    For Stainless Steel, Add  38.50 
    For >10 To 50, Deduct  -0.60 
    For >50 To 100, Deduct  -1.48 
    For >100, Deduct  -2.96 

. 
 03 15 19 00-0040 EA 3/4" Diameter x 24" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ......................................................................... 26.39  

    For Galvanized, Add  6.31 
    For Stainless Steel, Add  44.14 
    For >10 To 50, Deduct  -0.69 
    For >50 To 100, Deduct  -1.69 
    For >100, Deduct  -3.39 

. 
 03 15 19 00-0041 EA 3/4" Diameter x 30" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ......................................................................... 29.17  

    For Galvanized, Add  6.55 
    For Stainless Steel, Add  45.85 
    For >10 To 50, Deduct  -0.80 
    For >50 To 100, Deduct  -1.93 
    For >100, Deduct  -3.87 

. 
 03 15 19 00-0042 EA 3/4" Diameter x 36" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ......................................................................... 33.04  

    For Galvanized, Add  6.88 
    For Stainless Steel, Add  48.13 
    For >10 To 50, Deduct  -0.96 
    For >50 To 100, Deduct  -2.27 
    For >100, Deduct  -4.55 

. 
 03 15 19 00-0043 EA 7/8" Diameter x 12" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ......................................................................... 23.10  

    For Galvanized, Add  5.52 
    For Stainless Steel, Add  38.64 
    For >10 To 50, Deduct  -0.60 
    For >50 To 100, Deduct  -1.48 
    For >100, Deduct  -2.96 

. 
 03 15 19 00-0044 EA 7/8" Diameter x 18" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ......................................................................... 26.65  

    For Galvanized, Add  6.44 
    For Stainless Steel, Add  45.05 
    For >10 To 50, Deduct  -0.69 
    For >50 To 100, Deduct  -1.70 
    For >100, Deduct  -3.40 

. 
 03 15 19 00-0045 EA 7/8" Diameter x 24" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ......................................................................... 30.82  

    For Galvanized, Add  7.38 
    For Stainless Steel, Add  51.63 
    For >10 To 50, Deduct  -0.80 
    For >50 To 100, Deduct  -1.98 
    For >100, Deduct  -3.95 

. 
 03 15 19 00-0046 EA 7/8" Diameter x 30" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ......................................................................... 34.61  

    For Galvanized, Add  7.66 
    For Stainless Steel, Add  53.62 
    For >10 To 50, Deduct  -0.96 
    For >50 To 100, Deduct  -2.31 
    For >100, Deduct  -4.62 

. 
 03 15 19 00-0047 EA 7/8" Diameter x 36" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ......................................................................... 40.20  

    For Galvanized, Add  8.05 
    For Stainless Steel, Add  56.32 
    For >10 To 50, Deduct  -1.21 
    For >50 To 100, Deduct  -2.81 
    For >100, Deduct  -5.63 

XXXXXXX 
. 
 03 15 19 00-0048  1" And 1-1/8" Diameter (03 15 19 00-0036) 
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. 
 03 15 19 00-0049 EA 1" Diameter x 12" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ............................................................................ 27.94  

    For Galvanized, Add  7.08 
    For Stainless Steel, Add  49.56 
    For >10 To 50, Deduct  -0.69 
    For >50 To 100, Deduct  -1.73 
    For >100, Deduct  -3.46 

. 
 03 15 19 00-0050 EA 1" Diameter x 18" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ............................................................................ 31.99  

    For Galvanized, Add  7.96 
    For Stainless Steel, Add  55.72 
    For >10 To 50, Deduct  -0.80 
    For >50 To 100, Deduct  -2.01 
    For >100, Deduct  -4.01 

. 
 03 15 19 00-0051 EA 1" Diameter x 24" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ............................................................................ 37.10  

    For Galvanized, Add  8.91 
    For Stainless Steel, Add  62.34 
    For >10 To 50, Deduct  -0.96 
    For >50 To 100, Deduct  -2.37 
    For >100, Deduct  -4.75 

. 
 03 15 19 00-0052 EA 1" Diameter x 30" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ............................................................................ 39.62  

    For Galvanized, Add  9.33 
    For Stainless Steel, Add  65.28 
    For >10 To 50, Deduct  -1.05 
    For >50 To 100, Deduct  -2.56 
    For >100, Deduct  -5.13 

. 
 03 15 19 00-0053 EA 1" Diameter x 36" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ............................................................................ 43.64  

    For Galvanized, Add  9.77 
    For Stainless Steel, Add  68.36 
    For >10 To 50, Deduct  -1.21 
    For >50 To 100, Deduct  -2.90 
    For >100, Deduct  -5.80 

. 
 03 15 19 00-0054 EA 1" Diameter x 42" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ............................................................................ 49.42  

    For Galvanized, Add  11.32 
    For Stainless Steel, Add  79.21 
    For >10 To 50, Deduct  -1.34 
    For >50 To 100, Deduct  -3.24 
    For >100, Deduct  -6.49 

. 
 03 15 19 00-0055 EA 1" Diameter x 48" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ............................................................................ 58.64  

    For Galvanized, Add  13.25 
    For Stainless Steel, Add  92.72 
    For >10 To 50, Deduct  -1.61 
    For >50 To 100, Deduct  -3.88 
    For >100, Deduct  -7.75 

. 
 03 15 19 00-0056 EA 1-1/8" Diameter x 18" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ...................................................................... 34.70  

    For Galvanized, Add  9.32 
    For Stainless Steel, Add  65.21 
    For >10 To 50, Deduct  -0.80 
    For >50 To 100, Deduct  -2.07 
    For >100, Deduct  -4.15 

. 
 03 15 19 00-0057 EA 1-1/8" Diameter x 24" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ...................................................................... 40.14  

    For Galvanized, Add  10.43 
    For Stainless Steel, Add  72.98 
    For >10 To 50, Deduct  -0.96 
    For >50 To 100, Deduct  -2.45 
    For >100, Deduct  -4.90 

. 
 03 15 19 00-0058 EA 1-1/8" Diameter x 30" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ...................................................................... 42.78  

    For Galvanized, Add  10.91 
    For Stainless Steel, Add  76.34 
    For >10 To 50, Deduct  -1.05 
    For >50 To 100, Deduct  -2.64 
    For >100, Deduct  -5.28 

XXXXXXX 
. 
 03 15 19 00-0059  1-1/4" And 1-3/8" Diameter (03 15 19 00-0036) 

. 

. 
 03 15 19 00-0060 EA 1-1/4" Diameter x 18" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ...................................................................... 41.82  

    For Galvanized, Add  11.27 
    For Stainless Steel, Add  78.86 
    For >10 To 50, Deduct  -0.96 
    For >50 To 100, Deduct  -2.49 
    For >100, Deduct  -4.98 

. 
 03 15 19 00-0061 EA 1-1/4" Diameter x 24" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ...................................................................... 50.47  

    For Galvanized, Add  13.18 
    For Stainless Steel, Add  92.26 
    For >10 To 50, Deduct  -1.21 
    For >50 To 100, Deduct  -3.07 
    For >100, Deduct  -6.14 

. 
 03 15 19 00-0062 EA 1-1/4" Diameter x 30" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ...................................................................... 55.24  

    For Galvanized, Add  14.93 
    For Stainless Steel, Add  104.51 
    For >10 To 50, Deduct  -1.27 
    For >50 To 100, Deduct  -3.28 
    For >100, Deduct  -6.57 
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. 
 03 15 19 00-0063 EA 1-1/4" Diameter x 36" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ...................................................................... 60.51  

    For Galvanized, Add  16.86 
    For Stainless Steel, Add  118.02 
    For >10 To 50, Deduct  -1.34 
    For >50 To 100, Deduct  -3.52 
    For >100, Deduct  -7.04 

. 
 03 15 19 00-0064 EA 1-1/4" Diameter x 42" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ...................................................................... 66.81  

    For Galvanized, Add  18.34 
    For Stainless Steel, Add  128.35 
    For >10 To 50, Deduct  -1.51 
    For >50 To 100, Deduct  -3.93 
    For >100, Deduct  -7.86 

. 
 03 15 19 00-0065 EA 1-1/4" Diameter x 48" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ...................................................................... 73.72  

    For Galvanized, Add  19.64 
    For Stainless Steel, Add  137.45 
    For >10 To 50, Deduct  -1.72 
    For >50 To 100, Deduct  -4.43 
    For >100, Deduct  -8.85 

. 
 03 15 19 00-0066 EA 1-1/4" Diameter x 54" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ...................................................................... 82.22  

    For Galvanized, Add  21.02 
    For Stainless Steel, Add  147.11 
    For >10 To 50, Deduct  -2.01 
    For >50 To 100, Deduct  -5.07 
    For >100, Deduct  -10.14 

. 
 03 15 19 00-0067 EA 1-1/4" Diameter x 60" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ...................................................................... 94.71  

    For Galvanized, Add  23.24 
    For Stainless Steel, Add  162.68 
    For >10 To 50, Deduct  -2.41 
    For >50 To 100, Deduct  -5.99 
    For >100, Deduct  -11.97 

. 
 03 15 19 00-0068 EA 1-3/8" Diameter x 18" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ...................................................................... 47.45  

    For Galvanized, Add  14.08 
    For Stainless Steel, Add  98.56 
    For >10 To 50, Deduct  -0.96 
    For >50 To 100, Deduct  -2.63 
    For >100, Deduct  -5.27 

. 
 03 15 19 00-0069 EA 1-3/8" Diameter x 24" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ...................................................................... 57.07  

    For Galvanized, Add  16.48 
    For Stainless Steel, Add  115.36 
    For >10 To 50, Deduct  -1.21 
    For >50 To 100, Deduct  -3.24 
    For >100, Deduct  -6.47 

. 
 03 15 19 00-0070 EA 1-3/8" Diameter x 30" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ...................................................................... 62.70  

    For Galvanized, Add  18.66 
    For Stainless Steel, Add  130.62 
    For >10 To 50, Deduct  -1.27 
    For >50 To 100, Deduct  -3.47 
    For >100, Deduct  -6.94 

. 
 03 15 19 00-0071 EA 1-3/8" Diameter x 36" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ...................................................................... 68.93  

    For Galvanized, Add  21.07 
    For Stainless Steel, Add  147.49 
    For >10 To 50, Deduct  -1.34 
    For >50 To 100, Deduct  -3.73 
    For >100, Deduct  -7.47 

. 
 03 15 19 00-0072 EA 1-3/8" Diameter x 42" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ...................................................................... 75.99  

    For Galvanized, Add  22.93 
    For Stainless Steel, Add  160.48 
    For >10 To 50, Deduct  -1.51 
    For >50 To 100, Deduct  -4.16 
    For >100, Deduct  -8.32 

. 
 03 15 19 00-0073 EA 1-3/8" Diameter x 48" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ...................................................................... 83.55  

    For Galvanized, Add  24.55 
    For Stainless Steel, Add  171.85 
    For >10 To 50, Deduct  -1.72 
    For >50 To 100, Deduct  -4.67 
    For >100, Deduct  -9.35 

. 
 03 15 19 00-0074 EA 1-3/8" Diameter x 54" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ...................................................................... 93.16  

    For Galvanized, Add  26.49 
    For Stainless Steel, Add  185.40 
    For >10 To 50, Deduct  -2.01 
    For >50 To 100, Deduct  -5.34 
    For >100, Deduct  -10.69 

. 
 03 15 19 00-0075 EA 1-3/8" Diameter x 60" Length, Plain Steel, L-Type Cast In Place Anchor Bolt .................................................................... 106.34  

    For Galvanized, Add  29.06 
    For Stainless Steel, Add  203.39 
    For >10 To 50, Deduct  -2.41 
    For >50 To 100, Deduct  -6.28 
    For >100, Deduct  -12.55 

XXXXXXX 
. 
 03 15 19 00-0076  1-1/2", 1-3/4", And 2" Diameter (03 15 19 00-0036) 
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. 
 03 15 19 00-0077 EA 1-1/2" Diameter x 18" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ...................................................................... 60.96  

    For Galvanized, Add  19.52 
    For Stainless Steel, Add  136.64 
    For >10 To 50, Deduct  -1.10 
    For >50 To 100, Deduct  -3.17 
    For >100, Deduct  -6.34 

. 
 03 15 19 00-0078 EA 1-1/2" Diameter x 24" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ...................................................................... 66.32  

    For Galvanized, Add  20.47 
    For Stainless Steel, Add  143.29 
    For >10 To 50, Deduct  -1.27 
    For >50 To 100, Deduct  -3.56 
    For >100, Deduct  -7.12 

. 
 03 15 19 00-0079 EA 1-1/2" Diameter x 30" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ...................................................................... 73.42  

    For Galvanized, Add  22.53 
    For Stainless Steel, Add  157.68 
    For >10 To 50, Deduct  -1.42 
    For >50 To 100, Deduct  -3.96 
    For >100, Deduct  -7.93 

. 
 03 15 19 00-0080 EA 1-1/2" Diameter x 36" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ...................................................................... 79.36  

    For Galvanized, Add  24.61 
    For Stainless Steel, Add  172.27 
    For >10 To 50, Deduct  -1.51 
    For >50 To 100, Deduct  -4.24 
    For >100, Deduct  -8.49 

. 
 03 15 19 00-0081 EA 1-1/2" Diameter x 42" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ...................................................................... 85.54  

    For Galvanized, Add  26.70 
    For Stainless Steel, Add  186.87 
    For >10 To 50, Deduct  -1.61 
    For >50 To 100, Deduct  -4.55 
    For >100, Deduct  -9.10 

. 
 03 15 19 00-0082 EA 1-1/2" Diameter x 48" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ...................................................................... 94.51  

    For Galvanized, Add  28.71 
    For Stainless Steel, Add  200.94 
    For >10 To 50, Deduct  -1.86 
    For >50 To 100, Deduct  -5.15 
    For >100, Deduct  -10.29 

. 
 03 15 19 00-0083 EA 1-1/2" Diameter x 54" Length, Plain Steel, L-Type Cast In Place Anchor Bolt .................................................................... 105.96  

    For Galvanized, Add  31.06 
    For Stainless Steel, Add  217.39 
    For >10 To 50, Deduct  -2.19 
    For >50 To 100, Deduct  -5.94 
    For >100, Deduct  -11.88 

. 
 03 15 19 00-0084 EA 1-1/2" Diameter x 60" Length, Plain Steel, L-Type Cast In Place Anchor Bolt .................................................................... 122.47  

    For Galvanized, Add  34.44 
    For Stainless Steel, Add  241.08 
    For >10 To 50, Deduct  -2.68 
    For >50 To 100, Deduct  -7.08 
    For >100, Deduct  -14.16 

. 
 03 15 19 00-0085 EA 1-3/4" Diameter x 18" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ...................................................................... 82.84  

    For Galvanized, Add  29.37 
    For Stainless Steel, Add  205.56 
    For >10 To 50, Deduct  -1.21 
    For >50 To 100, Deduct  -3.88 
    For >100, Deduct  -7.76 

. 
 03 15 19 00-0086 EA 1-3/4" Diameter x 24" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ...................................................................... 86.80  

    For Galvanized, Add  30.01 
    For Stainless Steel, Add  210.04 
    For >10 To 50, Deduct  -1.34 
    For >50 To 100, Deduct  -4.18 
    For >100, Deduct  -8.36 

. 
 03 15 19 00-0087 EA 1-3/4" Diameter x 30" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ...................................................................... 89.35  

    For Galvanized, Add  30.49 
    For Stainless Steel, Add  213.43 
    For >10 To 50, Deduct  -1.42 
    For >50 To 100, Deduct  -4.36 
    For >100, Deduct  -8.72 

. 
 03 15 19 00-0088 EA 1-3/4" Diameter x 36" Length, Plain Steel, L-Type Cast In Place Anchor Bolt .................................................................... 100.57  

    For Galvanized, Add  35.22 
    For Stainless Steel, Add  246.51 
    For >10 To 50, Deduct  -1.51 
    For >50 To 100, Deduct  -4.77 
    For >100, Deduct  -9.55 

. 
 03 15 19 00-0089 EA 1-3/4" Diameter x 42" Length, Plain Steel, L-Type Cast In Place Anchor Bolt .................................................................... 115.75  

    For Galvanized, Add  40.65 
    For Stainless Steel, Add  284.55 
    For >10 To 50, Deduct  -1.72 
    For >50 To 100, Deduct  -5.48 
    For >100, Deduct  -10.96 

. 
 03 15 19 00-0090 EA 1-3/4" Diameter x 48" Length, Plain Steel, L-Type Cast In Place Anchor Bolt .................................................................... 122.56  

    For Galvanized, Add  41.19 
    For Stainless Steel, Add  288.30 
    For >10 To 50, Deduct  -2.01 
    For >50 To 100, Deduct  -6.08 
    For >100, Deduct  -12.16 
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 03 15 19 00-0091 EA 1-3/4" Diameter x 54" Length, Plain Steel, L-Type Cast In Place Anchor Bolt .................................................................... 137.18  

    For Galvanized, Add  44.48 
    For Stainless Steel, Add  311.33 
    For >10 To 50, Deduct  -2.41 
    For >50 To 100, Deduct  -7.05 
    For >100, Deduct  -14.09 

. 
 03 15 19 00-0092 EA 1-3/4" Diameter x 60" Length, Plain Steel, L-Type Cast In Place Anchor Bolt .................................................................... 156.08  

    For Galvanized, Add  47.90 
    For Stainless Steel, Add  335.30 
    For >10 To 50, Deduct  -3.01 
    For >50 To 100, Deduct  -8.42 
    For >100, Deduct  -16.85 

. 
 03 15 19 00-0093 EA 2" Diameter x 24" Length, Plain Steel, L-Type Cast In Place Anchor Bolt .......................................................................... 117.78  

    For Galvanized, Add  44.71 
    For Stainless Steel, Add  312.94 
    For >10 To 50, Deduct  -1.42 
    For >50 To 100, Deduct  -5.07 
    For >100, Deduct  -10.14 

. 
 03 15 19 00-0094 EA 2" Diameter x 30" Length, Plain Steel, L-Type Cast In Place Anchor Bolt .......................................................................... 128.81  

    For Galvanized, Add  48.33 
    For Stainless Steel, Add  338.31 
    For >10 To 50, Deduct  -1.61 
    For >50 To 100, Deduct  -5.63 
    For >100, Deduct  -11.26 

. 
 03 15 19 00-0095 EA 2" Diameter x 36" Length, Plain Steel, L-Type Cast In Place Anchor Bolt .......................................................................... 142.46  

    For Galvanized, Add  52.68 
    For Stainless Steel, Add  368.76 
    For >10 To 50, Deduct  -1.86 
    For >50 To 100, Deduct  -6.34 
    For >100, Deduct  -12.69 

. 
 03 15 19 00-0096 EA 2" Diameter x 42" Length, Plain Steel, L-Type Cast In Place Anchor Bolt .......................................................................... 155.43  

    For Galvanized, Add  55.79 
    For Stainless Steel, Add  390.53 
    For >10 To 50, Deduct  -2.19 
    For >50 To 100, Deduct  -7.17 
    For >100, Deduct  -14.35 

. 
 03 15 19 00-0097 EA 2" Diameter x 48" Length, Plain Steel, L-Type Cast In Place Anchor Bolt .......................................................................... 168.13  

    For Galvanized, Add  59.95 
    For Stainless Steel, Add  419.65 
    For >10 To 50, Deduct  -2.41 
    For >50 To 100, Deduct  -7.82 
    For >100, Deduct  -15.64 

. 
 03 15 19 00-0098 EA 2" Diameter x 54" Length, Plain Steel, L-Type Cast In Place Anchor Bolt .......................................................................... 181.62  

    For Galvanized, Add  64.02 
    For Stainless Steel, Add  448.11 
    For >10 To 50, Deduct  -2.68 
    For >50 To 100, Deduct  -8.56 
    For >100, Deduct  -17.12 

. 
 03 15 19 00-0099 EA 2" Diameter x 60" Length, Plain Steel, L-Type Cast In Place Anchor Bolt .......................................................................... 206.40  

    For Galvanized, Add  68.75 
    For Stainless Steel, Add  481.25 
    For >10 To 50, Deduct  -3.45 
    For >50 To 100, Deduct  -10.33 
    For >100, Deduct  -20.66 

. 
 03 15 19 00-0100 EA 2" Diameter x 66" Length, Plain Steel, L-Type Cast In Place Anchor Bolt .......................................................................... 220.06  

    For Galvanized, Add  75.58 
    For Stainless Steel, Add  529.06 
    For >10 To 50, Deduct  -3.45 
    For >50 To 100, Deduct  -10.67 
    For >100, Deduct  -21.34 

. 
 03 15 19 00-0101 EA 2" Diameter x 72" Length, Plain Steel, L-Type Cast In Place Anchor Bolt .......................................................................... 248.41  

    For Galvanized, Add  84.02 
    For Stainless Steel, Add  588.11 
    For >10 To 50, Deduct  -4.02 
    For >50 To 100, Deduct  -12.24 
    For >100, Deduct  -24.48 

XXXXXXX 
. 
 03 15 19 00-0102  2-1/2" And 2-3/4" Diameter (03 15 19 00-0036) 

. 

. 
 03 15 19 00-0103 EA 2-1/2" Diameter x 24" Length, Plain Steel, L-Type Cast In Place Anchor Bolt .................................................................... 227.01  

    For Galvanized, Add  99.32 
    For Stainless Steel, Add  695.24 
    For >10 To 50, Deduct  -1.42 
    For >50 To 100, Deduct  -7.80 
    For >100, Deduct  -15.61 

. 
 03 15 19 00-0104 EA 2-1/2" Diameter x 30" Length, Plain Steel, L-Type Cast In Place Anchor Bolt .................................................................... 239.78  

    For Galvanized, Add  103.82 
    For Stainless Steel, Add  726.71 
    For >10 To 50, Deduct  -1.61 
    For >50 To 100, Deduct  -8.41 
    For >100, Deduct  -16.81 
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. 
 03 15 19 00-0105 EA 2-1/2" Diameter x 36" Length, Plain Steel, L-Type Cast In Place Anchor Bolt .................................................................... 262.27  

    For Galvanized, Add  112.59 
    For Stainless Steel, Add  788.10 
    For >10 To 50, Deduct  -1.86 
    For >50 To 100, Deduct  -9.34 
    For >100, Deduct  -18.68 

. 
 03 15 19 00-0106 EA 2-1/2" Diameter x 42" Length, Plain Steel, L-Type Cast In Place Anchor Bolt .................................................................... 281.15  

    For Galvanized, Add  118.65 
    For Stainless Steel, Add  830.55 
    For >10 To 50, Deduct  -2.19 
    For >50 To 100, Deduct  -10.32 
    For >100, Deduct  -20.64 

. 
 03 15 19 00-0107 EA 2-1/2" Diameter x 48" Length, Plain Steel, L-Type Cast In Place Anchor Bolt .................................................................... 298.25  

    For Galvanized, Add  125.01 
    For Stainless Steel, Add  875.07 
    For >10 To 50, Deduct  -2.41 
    For >50 To 100, Deduct  -11.07 
    For >100, Deduct  -22.15 

. 
 03 15 19 00-0108 EA 2-1/2" Diameter x 54" Length, Plain Steel, L-Type Cast In Place Anchor Bolt .................................................................... 317.86  

    For Galvanized, Add  132.14 
    For Stainless Steel, Add  924.95 
    For >10 To 50, Deduct  -2.68 
    For >50 To 100, Deduct  -11.97 
    For >100, Deduct  -23.93 

. 
 03 15 19 00-0109 EA 2-1/2" Diameter x 60" Length, Plain Steel, L-Type Cast In Place Anchor Bolt .................................................................... 347.76  

    For Galvanized, Add  139.43 
    For Stainless Steel, Add  976.01 
    For >10 To 50, Deduct  -3.45 
    For >50 To 100, Deduct  -13.86 
    For >100, Deduct  -27.72 

. 
 03 15 19 00-0110 EA 2-3/4" Diameter x 24" Length, Plain Steel, L-Type Cast In Place Anchor Bolt .................................................................... 255.02  

    For Galvanized, Add  112.44 
    For Stainless Steel, Add  787.08 
    For >10 To 50, Deduct  -1.51 
    For >50 To 100, Deduct  -8.64 
    For >100, Deduct  -17.27 

. 
 03 15 19 00-0111 EA 2-3/4" Diameter x 30" Length, Plain Steel, L-Type Cast In Place Anchor Bolt .................................................................... 275.00  

    For Galvanized, Add  120.28 
    For Stainless Steel, Add  841.93 
    For >10 To 50, Deduct  -1.72 
    For >50 To 100, Deduct  -9.46 
    For >100, Deduct  -18.92 

. 
 03 15 19 00-0112 EA 2-3/4" Diameter x 36" Length, Plain Steel, L-Type Cast In Place Anchor Bolt .................................................................... 296.56  

    For Galvanized, Add  128.19 
    For Stainless Steel, Add  897.30 
    For >10 To 50, Deduct  -2.01 
    For >50 To 100, Deduct  -10.43 
    For >100, Deduct  -20.86 

. 
 03 15 19 00-0113 EA 2-3/4" Diameter x 42" Length, Plain Steel, L-Type Cast In Place Anchor Bolt .................................................................... 318.85  

    For Galvanized, Add  135.31 
    For Stainless Steel, Add  947.17 
    For >10 To 50, Deduct  -2.41 
    For >50 To 100, Deduct  -11.59 
    For >100, Deduct  -23.18 

. 
 03 15 19 00-0114 EA 2-3/4" Diameter x 48" Length, Plain Steel, L-Type Cast In Place Anchor Bolt .................................................................... 339.78  

    For Galvanized, Add  143.10 
    For Stainless Steel, Add  1,001.67 
    For >10 To 50, Deduct  -2.68 
    For >50 To 100, Deduct  -12.51 
    For >100, Deduct  -25.03 

. 
 03 15 19 00-0115 EA 2-3/4" Diameter x 54" Length, Plain Steel, L-Type Cast In Place Anchor Bolt .................................................................... 368.58  

    For Galvanized, Add  154.15 
    For Stainless Steel, Add  1,079.05 
    For >10 To 50, Deduct  -3.01 
    For >50 To 100, Deduct  -13.74 
    For >100, Deduct  -27.47 

. 
 03 15 19 00-0116 EA 2-3/4" Diameter x 60" Length, Plain Steel, L-Type Cast In Place Anchor Bolt .................................................................... 405.63  

    For Galvanized, Add  162.63 
    For Stainless Steel, Add  1,138.38 
    For >10 To 50, Deduct  -4.02 
    For >50 To 100, Deduct  -16.17 
    For >100, Deduct  -32.34 

XXXXXXX 
. 
 03 20  Concrete Reinforcing (03) 

Note: Includes cutting or torching to size, bending where necessary and tie wires. 
. 
. 
 03 21  Reinforcement Bars (03 20) 

Note: Includes cutting, bending, tie wire, tying, bar chairs and all non-mechanical splicing. The weights of reinforcing steel shall be 
used as follows: #2 - 0.167 Lbs./LF, #3 - 0.376 Lbs./LF, #4 - 0.668 Lbs./LF, #5 - 1.043 Lbs./LF, #6 - 1.502 Lbs./LF, #7 - 2.044 
Lbs./LF, #8 - 2.670 Lbs./LF, #9 - 3.400 Lbs./LF, #10 - 4.303 Lbs./LF, #11 - 5.313 Lbs./LF, #14 - 7.650 Lbs./LF, #18 - 13.600 Lbs./LF. 

. 

. 
 03 21 11  Plain Steel Reinforcement Bars (03 21) 

. 

. 
 03 21 11 00-0001  Beams And Girders, Steel Reinforcement Bar (03 21 11) 

Note: ASTM A-615 Plain Steel and A-706 Low Alloy Steel. 
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. 

. 
 03 21 11 00-0002 LF #3, Grade 40, Beams And Girders, Steel Reinforcement Bar ................................................................................................. 0.68  

    For Up To 100, Add  0.43 
    For >100 To 200, Add  0.24 
    For >200 To 500, Add  0.10 

. 
 03 21 11 00-0003 LF #4, Grade 40, Beams And Girders, Steel Reinforcement Bar ................................................................................................. 1.15  

    For Up To 100, Add  0.75 
    For >100 To 200, Add  0.41 
    For >200 To 500, Add  0.16 

. 
 03 21 11 00-0004 LF #5, Grade 40, Beams And Girders, Steel Reinforcement Bar ................................................................................................. 1.72  

    For Up To 100, Add  1.14 
    For >100 To 200, Add  0.62 
    For >200 To 500, Add  0.25 

. 
 03 21 11 00-0005 LF #6, Grade 40, Beams And Girders, Steel Reinforcement Bar ................................................................................................. 2.37  

    For Up To 100, Add  1.61 
    For >100 To 200, Add  0.87 
    For >200 To 500, Add  0.35 

. 
 03 21 11 00-0006 LF #3, Grade 50, Beams And Girders, Steel Reinforcement Bar ................................................................................................. 0.70  

    For Up To 100, Add  0.45 
    For >100 To 200, Add  0.25 
    For >200 To 500, Add  0.10 

. 
 03 21 11 00-0007 LF #4, Grade 50, Beams And Girders, Steel Reinforcement Bar ................................................................................................. 1.17  

    For Up To 100, Add  0.77 
    For >100 To 200, Add  0.42 
    For >200 To 500, Add  0.17 

. 
 03 21 11 00-0008 LF #5, Grade 50, Beams And Girders, Steel Reinforcement Bar ................................................................................................. 1.76  

    For Up To 100, Add  1.18 
    For >100 To 200, Add  0.64 
    For >200 To 500, Add  0.26 

. 
 03 21 11 00-0009 LF #6, Grade 50, Beams And Girders, Steel Reinforcement Bar ................................................................................................. 2.42  

    For Up To 100, Add  1.66 
    For >100 To 200, Add  0.89 
    For >200 To 500, Add  0.36 

. 
 03 21 11 00-0010 LF #3, Grade 60, Beams And Girders, Steel Reinforcement Bar ................................................................................................. 0.72  

    For Up To 100, Add  0.47 
    For >100 To 200, Add  0.26 
    For >200 To 500, Add  0.10 

. 
 03 21 11 00-0011 LF #4, Grade 60, Beams And Girders, Steel Reinforcement Bar ................................................................................................. 1.21  

    For Up To 100, Add  0.81 
    For >100 To 200, Add  0.44 
    For >200 To 500, Add  0.18 

. 
 03 21 11 00-0012 LF #5, Grade 60, Beams And Girders, Steel Reinforcement Bar ................................................................................................. 1.82  

    For Up To 100, Add  1.24 
    For >100 To 200, Add  0.67 
    For >200 To 500, Add  0.27 

. 
 03 21 11 00-0013 LF #6, Grade 60, Beams And Girders, Steel Reinforcement Bar ................................................................................................. 2.51  

    For Up To 100, Add  1.75 
    For >100 To 200, Add  0.94 
    For >200 To 500, Add  0.38 

. 
 03 21 11 00-0014 LF #7, Grade 60, Beams And Girders, Steel Reinforcement Bar ................................................................................................. 3.25  

    For Up To 100, Add  1.81 
    For >100 To 200, Add  1.06 
    For >200 To 400, Add  0.49 

. 
 03 21 11 00-0015 LF #8, Grade 60, Beams And Girders, Steel Reinforcement Bar ................................................................................................. 4.04  

    For Up To 100, Add  2.29 
    For >100 To 200, Add  1.34 
    For >200 To 400, Add  0.62 

. 
 03 21 11 00-0016 LF #9, Grade 60, Beams And Girders, Steel Reinforcement Bar ................................................................................................. 4.96  

    For Up To 100, Add  2.86 
    For >100 To 200, Add  1.66 
    For >200 To 400, Add  0.78 

. 
 03 21 11 00-0017 LF #10, Grade 60, Beams And Girders, Steel Reinforcement Bar ............................................................................................... 6.05  

    For Up To 100, Add  2.88 
    For >100 To 200, Add  1.56 
    For >200 To 300, Add  0.78 

. 
 03 21 11 00-0018 LF #11, Grade 60, Beams And Girders, Steel Reinforcement Bar ............................................................................................... 7.18  

    For Up To 100, Add  3.47 
    For >100 To 200, Add  1.87 
    For >200 To 300, Add  0.94 

. 
 03 21 11 00-0019 LF #14, Grade 60, Beams And Girders, Steel Reinforcement Bar ............................................................................................... 9.94  

    For Up To 100, Add  4.87 
    For >100 To 200, Add  2.62 
    For >200 To 300, Add  1.31 

. 
 03 21 11 00-0020 LF #18, Grade 60, Beams And Girders, Steel Reinforcement Bar ............................................................................................. 16.95  

    For Up To 100, Add  8.44 
    For >100 To 200, Add  4.51 
    For >200 To 300, Add  2.25 

. 
 03 21 11 00-0021 LF #6, Grade 75, Beams And Girders, Steel Reinforcement Bar ................................................................................................. 2.59  

    For Up To 100, Add  1.83 
    For >100 To 200, Add  0.98 
    For >200 To 500, Add  0.39 

. 
 03 21 11 00-0022 LF #7, Grade 75, Beams And Girders, Steel Reinforcement Bar ................................................................................................. 3.36  

    For Up To 100, Add  1.89 
    For >100 To 200, Add  1.11 
    For >200 To 400, Add  0.52 
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. 
 03 21 11 00-0023 LF #8, Grade 75, Beams And Girders, Steel Reinforcement Bar ................................................................................................. 4.18  

    For Up To 100, Add  2.40 
    For >100 To 200, Add  1.40 
    For >200 To 400, Add  0.65 

. 
 03 21 11 00-0024 LF #9, Grade 75, Beams And Girders, Steel Reinforcement Bar ................................................................................................. 5.14  

    For Up To 100, Add  2.99 
    For >100 To 200, Add  1.73 
    For >200 To 400, Add  0.81 

. 
 03 21 11 00-0025 LF #10, Grade 75, Beams And Girders, Steel Reinforcement Bar ............................................................................................... 6.29  

    For Up To 100, Add  3.02 
    For >100 To 200, Add  1.64 
    For >200 To 300, Add  0.82 

. 
 03 21 11 00-0026 LF #11, Grade 75, Beams And Girders, Steel Reinforcement Bar ............................................................................................... 7.47  

    For Up To 100, Add  3.64 
    For >100 To 200, Add  1.96 
    For >200 To 300, Add  0.98 

. 
 03 21 11 00-0027 LF #14, Grade 75, Beams And Girders, Steel Reinforcement Bar ............................................................................................. 10.36  

    For Up To 100, Add  5.12 
    For >100 To 200, Add  2.74 
    For >200 To 300, Add  1.37 

. 
 03 21 11 00-0028 LF #18, Grade 75, Beams And Girders, Steel Reinforcement Bar ............................................................................................. 17.69  

    For Up To 100, Add  8.89 
    For >100 To 200, Add  4.73 
    For >200 To 300, Add  2.37 

. 
 03 21 11 00-0029 LF #3, Grade 60, Beams And Girders, Low Alloy Steel Reinforcement Bar ................................................................................ 0.73  

    For Up To 100, Add  0.48 
    For >100 To 200, Add  0.26 
    For >200 To 500, Add  0.11 

. 
 03 21 11 00-0030 LF #4, Grade 60, Beams And Girders, Low Alloy Steel Reinforcement Bar ................................................................................ 1.24  

    For Up To 100, Add  0.84 
    For >100 To 200, Add  0.46 
    For >200 To 500, Add  0.18 

. 
 03 21 11 00-0031 LF #5, Grade 60, Beams And Girders, Low Alloy Steel Reinforcement Bar ................................................................................ 1.86  

    For Up To 100, Add  1.28 
    For >100 To 200, Add  0.69 
    For >200 To 500, Add  0.28 

. 
 03 21 11 00-0032 LF #6, Grade 60, Beams And Girders, Low Alloy Steel Reinforcement Bar ................................................................................ 2.57  

    For Up To 100, Add  1.81 
    For >100 To 200, Add  0.97 
    For >200 To 500, Add  0.39 

. 
 03 21 11 00-0033 LF #7, Grade 60, Beams And Girders, Low Alloy Steel Reinforcement Bar ................................................................................ 3.34  

    For Up To 100, Add  1.88 
    For >100 To 200, Add  1.10 
    For >200 To 400, Add  0.51 

. 
 03 21 11 00-0034 LF #8, Grade 60, Beams And Girders, Low Alloy Steel Reinforcement Bar ................................................................................ 4.15  

    For Up To 100, Add  2.38 
    For >100 To 200, Add  1.38 
    For >200 To 400, Add  0.65 

. 
 03 21 11 00-0035 LF #9, Grade 60, Beams And Girders, Low Alloy Steel Reinforcement Bar ................................................................................ 5.10  

    For Up To 100, Add  2.96 
    For >100 To 200, Add  1.72 
    For >200 To 400, Add  0.80 

. 
 03 21 11 00-0036 LF #10, Grade 60, Beams And Girders, Low Alloy Steel Reinforcement Bar .............................................................................. 6.23  

    For Up To 100, Add  2.99 
    For >100 To 200, Add  1.62 
    For >200 To 300, Add  0.81 

. 
 03 21 11 00-0037 LF #11, Grade 60, Beams And Girders, Low Alloy Steel Reinforcement Bar .............................................................................. 7.40  

    For Up To 100, Add  3.60 
    For >100 To 200, Add  1.94 
    For >200 To 300, Add  0.97 

. 
 03 21 11 00-0038 LF #14, Grade 60, Beams And Girders, Low Alloy Steel Reinforcement Bar ............................................................................ 10.26  

    For Up To 100, Add  5.06 
    For >100 To 200, Add  2.71 
    For >200 To 300, Add  1.36 

. 
 03 21 11 00-0039 LF #18, Grade 60, Beams And Girders, Low Alloy Steel Reinforcement Bar ............................................................................ 17.51  

    For Up To 100, Add  8.78 
    For >100 To 200, Add  4.68 
    For >200 To 300, Add  2.34 

XXXXXXX 
. 
 03 21 11 00-0040  Columns, Steel Reinforcement Bar (03 21 11) 

Note: ASTM A-615 Plain Steel and A-706 Low Alloy Steel. 
. 
. 

 03 21 11 00-0041 LF #3, Grade 40, Columns, Steel Reinforcement Bar .................................................................................................................. 0.71  
    For Up To 100, Add  0.45 
    For >100 To 200, Add  0.25 
    For >200 To 500, Add  0.10 

. 
 03 21 11 00-0042 LF #4, Grade 40, Columns, Steel Reinforcement Bar .................................................................................................................. 1.23  

    For Up To 100, Add  0.79 
    For >100 To 200, Add  0.43 
    For >200 To 500, Add  0.17 

. 
 03 21 11 00-0043 LF #5, Grade 40, Columns, Steel Reinforcement Bar .................................................................................................................. 1.81  

    For Up To 100, Add  1.18 
    For >100 To 200, Add  0.64 
    For >200 To 500, Add  0.26 
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. 
 03 21 11 00-0044 LF #6, Grade 40, Columns, Steel Reinforcement Bar .................................................................................................................. 2.50  

    For Up To 100, Add  1.66 
    For >100 To 200, Add  0.90 
    For >200 To 500, Add  0.36 

. 
 03 21 11 00-0045 LF #3, Grade 50, Columns, Steel Reinforcement Bar .................................................................................................................. 0.73  

    For Up To 100, Add  0.47 
    For >100 To 200, Add  0.26 
    For >200 To 500, Add  0.10 

. 
 03 21 11 00-0046 LF #4, Grade 50, Columns, Steel Reinforcement Bar .................................................................................................................. 1.25  

    For Up To 100, Add  0.81 
    For >100 To 200, Add  0.44 
    For >200 To 500, Add  0.18 

. 
 03 21 11 00-0047 LF #5, Grade 50, Columns, Steel Reinforcement Bar .................................................................................................................. 1.85  

    For Up To 100, Add  1.22 
    For >100 To 200, Add  0.66 
    For >200 To 500, Add  0.27 

. 
 03 21 11 00-0048 LF #6, Grade 50, Columns, Steel Reinforcement Bar .................................................................................................................. 2.55  

    For Up To 100, Add  1.71 
    For >100 To 200, Add  0.93 
    For >200 To 500, Add  0.37 

. 
 03 21 11 00-0049 LF #3, Grade 60, Columns, Steel Reinforcement Bar .................................................................................................................. 0.75  

    For Up To 100, Add  0.49 
    For >100 To 200, Add  0.27 
    For >200 To 500, Add  0.11 

. 
 03 21 11 00-0050 LF #4, Grade 60, Columns, Steel Reinforcement Bar .................................................................................................................. 1.29  

    For Up To 100, Add  0.85 
    For >100 To 200, Add  0.46 
    For >200 To 500, Add  0.18 

. 
 03 21 11 00-0051 LF #5, Grade 60, Columns, Steel Reinforcement Bar .................................................................................................................. 1.91  

    For Up To 100, Add  1.28 
    For >100 To 200, Add  0.69 
    For >200 To 500, Add  0.28 

. 
 03 21 11 00-0052 LF #6, Grade 60, Columns, Steel Reinforcement Bar .................................................................................................................. 2.64  

    For Up To 100, Add  1.80 
    For >100 To 200, Add  0.97 
    For >200 To 500, Add  0.39 

. 
 03 21 11 00-0053 LF #7, Grade 60, Columns, Steel Reinforcement Bar .................................................................................................................. 3.41  

    For Up To 100, Add  1.87 
    For >100 To 200, Add  1.10 
    For >200 To 400, Add  0.51 

. 
 03 21 11 00-0054 LF #8, Grade 60, Columns, Steel Reinforcement Bar .................................................................................................................. 4.22  

    For Up To 100, Add  2.36 
    For >100 To 200, Add  1.39 
    For >200 To 400, Add  0.64 

. 
 03 21 11 00-0055 LF #9, Grade 60, Columns, Steel Reinforcement Bar .................................................................................................................. 5.17  

    For Up To 100, Add  2.93 
    For >100 To 200, Add  1.71 
    For >200 To 400, Add  0.80 

. 
 03 21 11 00-0056 LF #10, Grade 60, Columns, Steel Reinforcement Bar ................................................................................................................ 6.29  

    For Up To 100, Add  2.95 
    For >100 To 200, Add  1.61 
    For >200 To 300, Add  0.81 

. 
 03 21 11 00-0057 LF #11, Grade 60, Columns, Steel Reinforcement Bar ................................................................................................................ 7.46  

    For Up To 100, Add  3.55 
    For >100 To 200, Add  1.93 
    For >200 To 300, Add  0.96 

. 
 03 21 11 00-0058 LF #14, Grade 60, Columns, Steel Reinforcement Bar .............................................................................................................. 10.30  

    For Up To 100, Add  4.98 
    For >100 To 200, Add  2.69 
    For >200 To 300, Add  1.34 

. 
 03 21 11 00-0059 LF #18, Grade 60, Columns, Steel Reinforcement Bar .............................................................................................................. 17.52  

    For Up To 100, Add  8.61 
    For >100 To 200, Add  4.62 
    For >200 To 300, Add  2.31 

. 
 03 21 11 00-0060 LF #6, Grade 75, Columns, Steel Reinforcement Bar .................................................................................................................. 2.72  

    For Up To 100, Add  1.88 
    For >100 To 200, Add  1.01 
    For >200 To 500, Add  0.40 

. 
 03 21 11 00-0061 LF #7, Grade 75, Columns, Steel Reinforcement Bar .................................................................................................................. 3.52  

    For Up To 100, Add  1.95 
    For >100 To 200, Add  1.15 
    For >200 To 400, Add  0.53 

. 
 03 21 11 00-0062 LF #8, Grade 75, Columns, Steel Reinforcement Bar .................................................................................................................. 4.36  

    For Up To 100, Add  2.46 
    For >100 To 200, Add  1.44 
    For >200 To 400, Add  0.67 

. 
 03 21 11 00-0063 LF #9, Grade 75, Columns, Steel Reinforcement Bar .................................................................................................................. 5.35  

    For Up To 100, Add  3.06 
    For >100 To 200, Add  1.78 
    For >200 To 400, Add  0.83 

. 
 03 21 11 00-0064 LF #10, Grade 75, Columns, Steel Reinforcement Bar ................................................................................................................ 6.53  

    For Up To 100, Add  3.09 
    For >100 To 200, Add  1.68 
    For >200 To 300, Add  0.84 
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. 
 03 21 11 00-0065 LF #11, Grade 75, Columns, Steel Reinforcement Bar ................................................................................................................ 7.75  

    For Up To 100, Add  3.72 
    For >100 To 200, Add  2.02 
    For >200 To 300, Add  1.01 

. 
 03 21 11 00-0066 LF #14, Grade 75, Columns, Steel Reinforcement Bar .............................................................................................................. 10.72  

    For Up To 100, Add  5.23 
    For >100 To 200, Add  2.82 
    For >200 To 300, Add  1.41 

. 
 03 21 11 00-0067 LF #18, Grade 75, Columns, Steel Reinforcement Bar .............................................................................................................. 18.26  

    For Up To 100, Add  9.06 
    For >100 To 200, Add  4.85 
    For >200 To 300, Add  2.42 

. 
 03 21 11 00-0068 LF #3, Grade 60, Columns, Low Alloy Steel Reinforcement Bar .................................................................................................. 0.76  

    For Up To 100, Add  0.50 
    For >100 To 200, Add  0.27 
    For >200 To 500, Add  0.11 

. 
 03 21 11 00-0069 LF #4, Grade 60, Columns, Low Alloy Steel Reinforcement Bar .................................................................................................. 1.32  

    For Up To 100, Add  0.88 
    For >100 To 200, Add  0.48 
    For >200 To 500, Add  0.19 

. 
 03 21 11 00-0070 LF #5, Grade 60, Columns, Low Alloy Steel Reinforcement Bar .................................................................................................. 1.95  

    For Up To 100, Add  1.32 
    For >100 To 200, Add  0.71 
    For >200 To 500, Add  0.29 

. 
 03 21 11 00-0071 LF #6, Grade 60, Columns, Low Alloy Steel Reinforcement Bar .................................................................................................. 2.70  

    For Up To 100, Add  1.86 
    For >100 To 200, Add  1.00 
    For >200 To 500, Add  0.40 

. 
 03 21 11 00-0072 LF #7, Grade 60, Columns, Low Alloy Steel Reinforcement Bar .................................................................................................. 3.50  

    For Up To 100, Add  1.93 
    For >100 To 200, Add  1.14 
    For >200 To 400, Add  0.53 

. 
 03 21 11 00-0073 LF #8, Grade 60, Columns, Low Alloy Steel Reinforcement Bar .................................................................................................. 4.33  

    For Up To 100, Add  2.44 
    For >100 To 200, Add  1.43 
    For >200 To 400, Add  0.66 

. 
 03 21 11 00-0074 LF #9, Grade 60, Columns, Low Alloy Steel Reinforcement Bar .................................................................................................. 5.31  

    For Up To 100, Add  3.03 
    For >100 To 200, Add  1.77 
    For >200 To 400, Add  0.83 

. 
 03 21 11 00-0075 LF #10, Grade 60, Columns, Low Alloy Steel Reinforcement Bar ................................................................................................ 6.47  

    For Up To 100, Add  3.06 
    For >100 To 200, Add  1.67 
    For >200 To 300, Add  0.83 

. 
 03 21 11 00-0076 LF #11, Grade 60, Columns, Low Alloy Steel Reinforcement Bar ................................................................................................ 7.68  

    For Up To 100, Add  3.68 
    For >100 To 200, Add  2.00 
    For >200 To 300, Add  1.00 

. 
 03 21 11 00-0077 LF #14, Grade 60, Columns, Low Alloy Steel Reinforcement Bar .............................................................................................. 10.62  

    For Up To 100, Add  5.17 
    For >100 To 200, Add  2.79 
    For >200 To 300, Add  1.39 

. 
 03 21 11 00-0078 LF #18, Grade 60, Columns, Low Alloy Steel Reinforcement Bar .............................................................................................. 18.08  

    For Up To 100, Add  8.95 
    For >100 To 200, Add  4.79 
    For >200 To 300, Add  2.40 

XXXXXXX 
. 
 03 21 11 00-0079  Footings, Steel Reinforcement Bar (03 21 11) 

Note: ASTM A-615 Plain Steel and A-706 Low Alloy Steel. 
. 
. 

 03 21 11 00-0080 LF #3, Grade 40, Footings, Steel Reinforcement Bar .................................................................................................................. 0.62  
    For Up To 100, Add  0.41 
    For >100 To 200, Add  0.22 
    For >200 To 500, Add  0.09 

. 
 03 21 11 00-0081 LF #4, Grade 40, Footings, Steel Reinforcement Bar .................................................................................................................. 1.06  

    For Up To 100, Add  0.72 
    For >100 To 200, Add  0.39 
    For >200 To 500, Add  0.16 

. 
 03 21 11 00-0082 LF #5, Grade 40, Footings, Steel Reinforcement Bar .................................................................................................................. 1.58  

    For Up To 100, Add  1.09 
    For >100 To 200, Add  0.59 
    For >200 To 500, Add  0.23 

. 
 03 21 11 00-0083 LF #6, Grade 40, Footings, Steel Reinforcement Bar .................................................................................................................. 2.19  

    For Up To 100, Add  1.54 
    For >100 To 200, Add  0.82 
    For >200 To 500, Add  0.33 

. 
 03 21 11 00-0084 LF #3, Grade 50, Footings, Steel Reinforcement Bar .................................................................................................................. 0.64  

    For Up To 100, Add  0.43 
    For >100 To 200, Add  0.23 
    For >200 To 500, Add  0.09 

. 
 03 21 11 00-0085 LF #4, Grade 50, Footings, Steel Reinforcement Bar .................................................................................................................. 1.08  

    For Up To 100, Add  0.74 
    For >100 To 200, Add  0.40 
    For >200 To 500, Add  0.16 
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. 
 03 21 11 00-0086 LF #5, Grade 50, Footings, Steel Reinforcement Bar .................................................................................................................. 1.62  

    For Up To 100, Add  1.13 
    For >100 To 200, Add  0.61 
    For >200 To 500, Add  0.24 

. 
 03 21 11 00-0087 LF #6, Grade 50, Footings, Steel Reinforcement Bar .................................................................................................................. 2.24  

    For Up To 100, Add  1.59 
    For >100 To 200, Add  0.85 
    For >200 To 500, Add  0.34 

. 
 03 21 11 00-0088 LF #3, Grade 60, Footings, Steel Reinforcement Bar .................................................................................................................. 0.66  

    For Up To 100, Add  0.45 
    For >100 To 200, Add  0.24 
    For >200 To 500, Add  0.10 

. 
 03 21 11 00-0089 LF #4, Grade 60, Footings, Steel Reinforcement Bar .................................................................................................................. 1.12  

    For Up To 100, Add  0.78 
    For >100 To 200, Add  0.42 
    For >200 To 500, Add  0.17 

. 
 03 21 11 00-0090 LF #5, Grade 60, Footings, Steel Reinforcement Bar .................................................................................................................. 1.68  

    For Up To 100, Add  1.19 
    For >100 To 200, Add  0.64 
    For >200 To 500, Add  0.25 

. 
 03 21 11 00-0091 LF #6, Grade 60, Footings, Steel Reinforcement Bar .................................................................................................................. 2.33  

    For Up To 100, Add  1.68 
    For >100 To 200, Add  0.89 
    For >200 To 500, Add  0.36 

. 
 03 21 11 00-0092 LF #7, Grade 60, Footings, Steel Reinforcement Bar .................................................................................................................. 3.02  

    For Up To 100, Add  1.73 
    For >100 To 200, Add  1.01 
    For >200 To 400, Add  0.47 

. 
 03 21 11 00-0093 LF #8, Grade 60, Footings, Steel Reinforcement Bar .................................................................................................................. 3.77  

    For Up To 100, Add  2.20 
    For >100 To 200, Add  1.27 
    For >200 To 400, Add  0.60 

. 
 03 21 11 00-0094 LF #9, Grade 60, Footings, Steel Reinforcement Bar .................................................................................................................. 4.63  

    For Up To 100, Add  2.74 
    For >100 To 200, Add  1.58 
    For >200 To 400, Add  0.74 

. 
 03 21 11 00-0095 LF #10, Grade 60, Footings, Steel Reinforcement Bar ................................................................................................................ 5.67  

    For Up To 100, Add  3.40 
    For >100 To 200, Add  1.95 
    For >200 To 400, Add  0.92 
    For Up To 100, Add  2.76 
    For >100 To 200, Add  1.49 
    For >200 To 300, Add  0.74 

. 
 03 21 11 00-0096 LF #11, Grade 60, Footings, Steel Reinforcement Bar ................................................................................................................ 6.76  

    For Up To 100, Add  4.11 
    For >100 To 200, Add  2.35 
    For >200 To 400, Add  1.11 
    For Up To 100, Add  3.34 
    For >100 To 200, Add  1.79 
    For >200 To 300, Add  0.89 

. 
 03 21 11 00-0097 LF #14, Grade 60, Footings, Steel Reinforcement Bar ................................................................................................................ 9.39  

    For Up To 100, Add  5.80 
    For >100 To 200, Add  3.29 
    For >200 To 400, Add  1.57 
    For Up To 100, Add  4.70 
    For >100 To 200, Add  2.51 
    For >200 To 300, Add  1.25 

. 
 03 21 11 00-0098 LF #18, Grade 60, Footings, Steel Reinforcement Bar .............................................................................................................. 16.08  

    For Up To 100, Add  10.10 
    For >100 To 200, Add  5.70 
    For >200 To 400, Add  2.73 
    For Up To 100, Add  8.18 
    For >100 To 200, Add  4.34 
    For >200 To 300, Add  2.17 

. 
 03 21 11 00-0099 LF #6, Grade 75, Footings, Steel Reinforcement Bar .................................................................................................................. 2.41  

    For Up To 100, Add  1.76 
    For >100 To 200, Add  0.93 
    For >200 To 500, Add  0.37 
    For Up To 100, Add  1.37 
    For >100 To 200, Add  0.80 
    For >200 To 400, Add  0.37 

. 
 03 21 11 00-0100 LF #7, Grade 75, Footings, Steel Reinforcement Bar .................................................................................................................. 3.13  

    For Up To 100, Add  1.81 
    For >100 To 200, Add  1.05 
    For >200 To 400, Add  0.49 

. 
 03 21 11 00-0101 LF #8, Grade 75, Footings, Steel Reinforcement Bar .................................................................................................................. 3.91  

    For Up To 100, Add  2.30 
    For >100 To 200, Add  1.33 
    For >200 To 400, Add  0.63 

. 
 03 21 11 00-0102 LF #9, Grade 75, Footings, Steel Reinforcement Bar .................................................................................................................. 4.81  

    For Up To 100, Add  2.88 
    For >100 To 200, Add  1.65 
    For >200 To 400, Add  0.78 

. 
 03 21 11 00-0103 LF #10, Grade 75, Footings, Steel Reinforcement Bar ................................................................................................................ 5.91  

    For Up To 100, Add  2.91 
    For >100 To 200, Add  1.56 
    For >200 To 300, Add  0.78 
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. 
 03 21 11 00-0104 LF #11, Grade 75, Footings, Steel Reinforcement Bar ................................................................................................................ 7.05  

    For Up To 100, Add  3.51 
    For >100 To 200, Add  1.88 
    For >200 To 300, Add  0.94 

. 
 03 21 11 00-0105 LF #14, Grade 75, Footings, Steel Reinforcement Bar ................................................................................................................ 9.81  

    For Up To 100, Add  4.96 
    For >100 To 200, Add  2.63 
    For >200 To 300, Add  1.32 

. 
 03 21 11 00-0106 LF #18, Grade 75, Footings, Steel Reinforcement Bar .............................................................................................................. 16.82  

    For Up To 100, Add  8.63 
    For >100 To 200, Add  4.56 
    For >200 To 300, Add  2.28 

. 
 03 21 11 00-0107 LF #3, Grade 60, Footings, Low Alloy Steel Reinforcement Bar .................................................................................................. 0.67  

    For Up To 100, Add  0.46 
    For >100 To 200, Add  0.25 
    For >200 To 500, Add  0.10 

. 
 03 21 11 00-0108 LF #4, Grade 60, Footings, Low Alloy Steel Reinforcement Bar .................................................................................................. 1.15  

    For Up To 100, Add  0.81 
    For >100 To 200, Add  0.43 
    For >200 To 500, Add  0.17 

. 
 03 21 11 00-0109 LF #5, Grade 60, Footings, Low Alloy Steel Reinforcement Bar .................................................................................................. 1.72  

    For Up To 100, Add  1.23 
    For >100 To 200, Add  0.66 
    For >200 To 500, Add  0.26 

. 
 03 21 11 00-0110 LF #6, Grade 60, Footings, Low Alloy Steel Reinforcement Bar .................................................................................................. 2.39  

    For Up To 100, Add  1.74 
    For >100 To 200, Add  0.92 
    For >200 To 500, Add  0.37 

. 
 03 21 11 00-0111 LF #7, Grade 60, Footings, Low Alloy Steel Reinforcement Bar .................................................................................................. 3.11  

    For Up To 100, Add  1.80 
    For >100 To 200, Add  1.04 
    For >200 To 400, Add  0.49 

. 
 03 21 11 00-0112 LF #8, Grade 60, Footings, Low Alloy Steel Reinforcement Bar .................................................................................................. 3.88  

    For Up To 100, Add  2.28 
    For >100 To 200, Add  1.32 
    For >200 To 400, Add  0.62 

. 
 03 21 11 00-0113 LF #9, Grade 60, Footings, Low Alloy Steel Reinforcement Bar .................................................................................................. 4.77  

    For Up To 100, Add  2.85 
    For >100 To 200, Add  1.63 
    For >200 To 400, Add  0.77 

. 
 03 21 11 00-0114 LF #10, Grade 60, Footings, Low Alloy Steel Reinforcement Bar ................................................................................................ 5.85  

    For Up To 100, Add  2.87 
    For >100 To 200, Add  1.54 
    For >200 To 300, Add  0.77 

. 
 03 21 11 00-0115 LF #11, Grade 60, Footings, Low Alloy Steel Reinforcement Bar ................................................................................................ 6.98  

    For Up To 100, Add  3.47 
    For >100 To 200, Add  1.86 
    For >200 To 300, Add  0.93 

. 
 03 21 11 00-0116 LF #14, Grade 60, Footings, Low Alloy Steel Reinforcement Bar ................................................................................................ 9.71  

    For Up To 100, Add  4.90 
    For >100 To 200, Add  2.60 
    For >200 To 300, Add  1.30 

. 
 03 21 11 00-0117 LF #18, Grade 60, Footings, Low Alloy Steel Reinforcement Bar .............................................................................................. 16.64  

    For Up To 100, Add  8.52 
    For >100 To 200, Add  4.50 
    For >200 To 300, Add  2.25 

XXXXXXX 
. 
 03 21 11 00-0118  Slab On Grade, Steel Reinforcement Bar (03 21 11) 

Note: ASTM A-615 Plain Steel and A-706 Low Alloy Steel. 
. 
. 

 03 21 11 00-0119 LF #3, Grade 40, Slab On Grade, Steel Reinforcement Bar ........................................................................................................ 0.60  
    For Up To 100, Add  0.40 
    For >100 To 200, Add  0.22 
    For >200 To 500, Add  0.09 

. 
 03 21 11 00-0120 LF #4, Grade 40, Slab On Grade, Steel Reinforcement Bar ........................................................................................................ 1.03  

    For Up To 100, Add  0.71 
    For >100 To 200, Add  0.38 
    For >200 To 500, Add  0.15 

. 
 03 21 11 00-0121 LF #5, Grade 40, Slab On Grade, Steel Reinforcement Bar ........................................................................................................ 1.53  

    For Up To 100, Add  1.07 
    For >100 To 200, Add  0.57 
    For >200 To 500, Add  0.23 

. 
 03 21 11 00-0122 LF #6, Grade 40, Slab On Grade, Steel Reinforcement Bar ........................................................................................................ 2.11  

    For Up To 100, Add  1.50 
    For >100 To 200, Add  0.80 
    For >200 To 500, Add  0.32 

. 
 03 21 11 00-0123 LF #3, Grade 50, Slab On Grade, Steel Reinforcement Bar ........................................................................................................ 0.62  

    For Up To 100, Add  0.42 
    For >100 To 200, Add  0.23 
    For >200 To 500, Add  0.09 

. 
 03 21 11 00-0124 LF #4, Grade 50, Slab On Grade, Steel Reinforcement Bar ........................................................................................................ 1.05  

    For Up To 100, Add  0.73 
    For >100 To 200, Add  0.39 
    For >200 To 500, Add  0.16 
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. 
 03 21 11 00-0125 LF #5, Grade 50, Slab On Grade, Steel Reinforcement Bar ........................................................................................................ 1.57  

    For Up To 100, Add  1.11 
    For >100 To 200, Add  0.59 
    For >200 To 500, Add  0.24 

. 
 03 21 11 00-0126 LF #6, Grade 50, Slab On Grade, Steel Reinforcement Bar ........................................................................................................ 2.16  

    For Up To 100, Add  1.55 
    For >100 To 200, Add  0.83 
    For >200 To 500, Add  0.33 

. 
 03 21 11 00-0127 LF #3, Grade 60, Slab On Grade, Steel Reinforcement Bar ........................................................................................................ 0.64  

    For Up To 100, Add  0.44 
    For >100 To 200, Add  0.24 
    For >200 To 500, Add  0.10 

. 
 03 21 11 00-0128 LF #4, Grade 60, Slab On Grade, Steel Reinforcement Bar ........................................................................................................ 1.09  

    For Up To 100, Add  0.77 
    For >100 To 200, Add  0.41 
    For >200 To 500, Add  0.16 

. 
 03 21 11 00-0129 LF #5, Grade 60, Slab On Grade, Steel Reinforcement Bar ........................................................................................................ 1.63  

    For Up To 100, Add  1.17 
    For >100 To 200, Add  0.62 
    For >200 To 500, Add  0.25 

. 
 03 21 11 00-0130 LF #6, Grade 60, Slab On Grade, Steel Reinforcement Bar ........................................................................................................ 2.25  

    For Up To 100, Add  1.64 
    For >100 To 200, Add  0.87 
    For >200 To 500, Add  0.35 

. 
 03 21 11 00-0131 LF #7, Grade 60, Slab On Grade, Steel Reinforcement Bar ........................................................................................................ 2.94  

    For Up To 100, Add  1.70 
    For >100 To 200, Add  0.99 
    For >200 To 400, Add  0.46 

. 
 03 21 11 00-0132 LF #8, Grade 60, Slab On Grade, Steel Reinforcement Bar ........................................................................................................ 3.68  

    For Up To 100, Add  2.17 
    For >100 To 200, Add  1.25 
    For >200 To 400, Add  0.59 

. 
 03 21 11 00-0133 LF #9, Grade 60, Slab On Grade, Steel Reinforcement Bar ........................................................................................................ 4.53  

    For Up To 100, Add  2.71 
    For >100 To 200, Add  1.55 
    For >200 To 400, Add  0.73 

. 
 03 21 11 00-0134 LF #10, Grade 60, Slab On Grade, Steel Reinforcement Bar ...................................................................................................... 5.54  

    For Up To 100, Add  2.72 
    For >100 To 200, Add  1.46 
    For >200 To 300, Add  0.73 

. 
 03 21 11 00-0135 LF #11, Grade 60, Slab On Grade, Steel Reinforcement Bar ...................................................................................................... 6.63  

    For Up To 100, Add  3.30 
    For >100 To 200, Add  1.76 
    For >200 To 300, Add  0.88 

. 
 03 21 11 00-0136 LF #14, Grade 60, Slab On Grade, Steel Reinforcement Bar ...................................................................................................... 9.20  

    For Up To 100, Add  4.65 
    For >100 To 200, Add  2.47 
    For >200 To 300, Add  1.23 

. 
 03 21 11 00-0137 LF #18, Grade 60, Slab On Grade, Steel Reinforcement Bar .................................................................................................... 15.80  

    For Up To 100, Add  8.10 
    For >100 To 200, Add  4.28 
    For >200 To 300, Add  2.14 

. 
 03 21 11 00-0138 LF #6, Grade 75, Slab On Grade, Steel Reinforcement Bar ........................................................................................................ 2.33  

    For Up To 100, Add  1.72 
    For >100 To 200, Add  0.91 
    For >200 To 500, Add  0.37 

. 
 03 21 11 00-0139 LF #7, Grade 75, Slab On Grade, Steel Reinforcement Bar ........................................................................................................ 3.05  

    For Up To 100, Add  1.78 
    For >100 To 200, Add  1.03 
    For >200 To 400, Add  0.48 

. 
 03 21 11 00-0140 LF #8, Grade 75, Slab On Grade, Steel Reinforcement Bar ........................................................................................................ 3.82  

    For Up To 100, Add  2.27 
    For >100 To 200, Add  1.31 
    For >200 To 400, Add  0.62 

. 
 03 21 11 00-0141 LF #9, Grade 75, Slab On Grade, Steel Reinforcement Bar ........................................................................................................ 4.71  

    For Up To 100, Add  2.84 
    For >100 To 200, Add  1.62 
    For >200 To 400, Add  0.77 

. 
 03 21 11 00-0142 LF #10, Grade 75, Slab On Grade, Steel Reinforcement Bar ...................................................................................................... 5.78  

    For Up To 100, Add  2.87 
    For >100 To 200, Add  1.53 
    For >200 To 300, Add  0.77 

. 
 03 21 11 00-0143 LF #11, Grade 75, Slab On Grade, Steel Reinforcement Bar ...................................................................................................... 6.92  

    For Up To 100, Add  3.47 
    For >100 To 200, Add  1.85 
    For >200 To 300, Add  0.93 

. 
 03 21 11 00-0144 LF #14, Grade 75, Slab On Grade, Steel Reinforcement Bar ...................................................................................................... 9.62  

    For Up To 100, Add  4.90 
    For >100 To 200, Add  2.60 
    For >200 To 300, Add  1.30 

. 
 03 21 11 00-0145 LF #18, Grade 75, Slab On Grade, Steel Reinforcement Bar .................................................................................................... 16.54  

    For Up To 100, Add  8.54 
    For >100 To 200, Add  4.50 
    For >200 To 300, Add  2.25 
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. 
 03 21 11 00-0146 LF #3, Grade 60, Slab On Grade, Low Alloy Steel Reinforcement Bar ........................................................................................ 0.65  

    For Up To 100, Add  0.45 
    For >100 To 200, Add  0.24 
    For >200 To 500, Add  0.10 

. 
 03 21 11 00-0147 LF #4, Grade 60, Slab On Grade, Low Alloy Steel Reinforcement Bar ........................................................................................ 1.12  

    For Up To 100, Add  0.80 
    For >100 To 200, Add  0.43 
    For >200 To 500, Add  0.17 

. 
 03 21 11 00-0148 LF #5, Grade 60, Slab On Grade, Low Alloy Steel Reinforcement Bar ........................................................................................ 1.67  

    For Up To 100, Add  1.21 
    For >100 To 200, Add  0.64 
    For >200 To 500, Add  0.26 

. 
 03 21 11 00-0149 LF #6, Grade 60, Slab On Grade, Low Alloy Steel Reinforcement Bar ........................................................................................ 2.31  

    For Up To 100, Add  1.70 
    For >100 To 200, Add  0.90 
    For >200 To 500, Add  0.36 

. 
 03 21 11 00-0150 LF #7, Grade 60, Slab On Grade, Low Alloy Steel Reinforcement Bar ........................................................................................ 3.03  

    For Up To 100, Add  1.77 
    For >100 To 200, Add  1.02 
    For >200 To 400, Add  0.48 

. 
 03 21 11 00-0151 LF #8, Grade 60, Slab On Grade, Low Alloy Steel Reinforcement Bar ........................................................................................ 3.79  

    For Up To 100, Add  2.25 
    For >100 To 200, Add  1.29 
    For >200 To 400, Add  0.61 

. 
 03 21 11 00-0152 LF #9, Grade 60, Slab On Grade, Low Alloy Steel Reinforcement Bar ........................................................................................ 4.67  

    For Up To 100, Add  2.81 
    For >100 To 200, Add  1.61 
    For >200 To 400, Add  0.76 

. 
 03 21 11 00-0153 LF #10, Grade 60, Slab On Grade, Low Alloy Steel Reinforcement Bar ...................................................................................... 5.72  

    For Up To 100, Add  2.83 
    For >100 To 200, Add  1.52 
    For >200 To 300, Add  0.76 

. 
 03 21 11 00-0154 LF #11, Grade 60, Slab On Grade, Low Alloy Steel Reinforcement Bar ...................................................................................... 6.85  

    For Up To 100, Add  3.43 
    For >100 To 200, Add  1.83 
    For >200 To 300, Add  0.91 

. 
 03 21 11 00-0155 LF #14, Grade 60, Slab On Grade, Low Alloy Steel Reinforcement Bar ...................................................................................... 9.52  

    For Up To 100, Add  4.84 
    For >100 To 200, Add  2.57 
    For >200 To 300, Add  1.28 

. 
 03 21 11 00-0156 LF #18, Grade 60, Slab On Grade, Low Alloy Steel Reinforcement Bar .................................................................................... 16.36  

    For Up To 100, Add  8.43 
    For >100 To 200, Add  4.45 
    For >200 To 300, Add  2.22 

XXXXXXX 
. 
 03 21 11 00-0157  Elevated Slabs, Steel Reinforcement Bar (03 21 11) 

Note: ASTM A-615 Plain Steel and A-706 Low Alloy Steel. 
. 
. 

 03 21 11 00-0158 LF #3, Grade 40, Elevated Slabs, Steel Reinforcement Bar ........................................................................................................ 0.55  
    For Up To 100, Add  0.38 
    For >100 To 200, Add  0.21 
    For >200 To 500, Add  0.08 

. 
 03 21 11 00-0159 LF #4, Grade 40, Elevated Slabs, Steel Reinforcement Bar ........................................................................................................ 0.95  

    For Up To 100, Add  0.67 
    For >100 To 200, Add  0.36 
    For >200 To 500, Add  0.14 

. 
 03 21 11 00-0160 LF #5, Grade 40, Elevated Slabs, Steel Reinforcement Bar ........................................................................................................ 1.43  

    For Up To 100, Add  1.03 
    For >100 To 200, Add  0.55 
    For >200 To 500, Add  0.22 

. 
 03 21 11 00-0161 LF #6, Grade 40, Elevated Slabs, Steel Reinforcement Bar ........................................................................................................ 1.99  

    For Up To 100, Add  1.46 
    For >100 To 200, Add  0.77 
    For >200 To 500, Add  0.31 

. 
 03 21 11 00-0162 LF #3, Grade 50, Elevated Slabs, Steel Reinforcement Bar ........................................................................................................ 0.57  

    For Up To 100, Add  0.40 
    For >100 To 200, Add  0.22 
    For >200 To 500, Add  0.09 

. 
 03 21 11 00-0163 LF #4, Grade 50, Elevated Slabs, Steel Reinforcement Bar ........................................................................................................ 0.97  

    For Up To 100, Add  0.69 
    For >100 To 200, Add  0.37 
    For >200 To 500, Add  0.15 

. 
 03 21 11 00-0164 LF #5, Grade 50, Elevated Slabs, Steel Reinforcement Bar ........................................................................................................ 1.47  

    For Up To 100, Add  1.07 
    For >100 To 200, Add  0.57 
    For >200 To 500, Add  0.23 

. 
 03 21 11 00-0165 LF #6, Grade 50, Elevated Slabs, Steel Reinforcement Bar ........................................................................................................ 2.04  

    For Up To 100, Add  1.51 
    For >100 To 200, Add  0.80 
    For >200 To 500, Add  0.32 

. 
 03 21 11 00-0166 LF #3, Grade 60, Elevated Slabs, Steel Reinforcement Bar ........................................................................................................ 0.59  

    For Up To 100, Add  0.42 
    For >100 To 200, Add  0.23 
    For >200 To 500, Add  0.09 
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. 
 03 21 11 00-0167 LF #4, Grade 60, Elevated Slabs, Steel Reinforcement Bar ........................................................................................................ 1.01  

    For Up To 100, Add  0.73 
    For >100 To 200, Add  0.39 
    For >200 To 500, Add  0.16 

. 
 03 21 11 00-0168 LF #5, Grade 60, Elevated Slabs, Steel Reinforcement Bar ........................................................................................................ 1.53  

    For Up To 100, Add  1.13 
    For >100 To 200, Add  0.60 
    For >200 To 500, Add  0.24 

. 
 03 21 11 00-0169 LF #6, Grade 60, Elevated Slabs, Steel Reinforcement Bar ........................................................................................................ 2.13  

    For Up To 100, Add  1.60 
    For >100 To 200, Add  0.84 
    For >200 To 500, Add  0.34 

. 
 03 21 11 00-0170 LF #7, Grade 60, Elevated Slabs, Steel Reinforcement Bar ........................................................................................................ 2.79  

    For Up To 100, Add  1.65 
    For >100 To 200, Add  0.95 
    For >200 To 400, Add  0.45 

. 
 03 21 11 00-0171 LF #8, Grade 60, Elevated Slabs, Steel Reinforcement Bar ........................................................................................................ 3.49  

    For Up To 100, Add  2.10 
    For >100 To 200, Add  1.20 
    For >200 To 400, Add  0.57 

. 
 03 21 11 00-0172 LF #9, Grade 60, Elevated Slabs, Steel Reinforcement Bar ........................................................................................................ 4.32  

    For Up To 100, Add  2.63 
    For >100 To 200, Add  1.50 
    For >200 To 400, Add  0.71 

. 
 03 21 11 00-0173 LF #10, Grade 60, Elevated Slabs, Steel Reinforcement Bar ...................................................................................................... 5.30  

    For Up To 100, Add  2.65 
    For >100 To 200, Add  1.41 
    For >200 To 300, Add  0.71 

. 
 03 21 11 00-0174 LF #11, Grade 60, Elevated Slabs, Steel Reinforcement Bar ...................................................................................................... 6.34  

    For Up To 100, Add  3.21 
    For >100 To 200, Add  1.71 
    For >200 To 300, Add  0.85 

. 
 03 21 11 00-0175 LF #14, Grade 60, Elevated Slabs, Steel Reinforcement Bar ...................................................................................................... 8.84  

    For Up To 100, Add  4.54 
    For >100 To 200, Add  2.40 
    For >200 To 300, Add  1.20 

. 
 03 21 11 00-0176 LF #18, Grade 60, Elevated Slabs, Steel Reinforcement Bar .................................................................................................... 15.23  

    For Up To 100, Add  7.93 
    For >100 To 200, Add  4.17 
    For >200 To 300, Add  2.08 

. 
 03 21 11 00-0177 LF #6, Grade 75, Elevated Slabs, Steel Reinforcement Bar ........................................................................................................ 2.21  

    For Up To 100, Add  1.68 
    For >100 To 200, Add  0.88 
    For >200 To 500, Add  0.35 

. 
 03 21 11 00-0178 LF #7, Grade 75, Elevated Slabs, Steel Reinforcement Bar ........................................................................................................ 2.90  

    For Up To 100, Add  1.73 
    For >100 To 200, Add  0.99 
    For >200 To 400, Add  0.47 

. 
 03 21 11 00-0179 LF #8, Grade 75, Elevated Slabs, Steel Reinforcement Bar ........................................................................................................ 3.63  

    For Up To 100, Add  2.21 
    For >100 To 200, Add  1.26 
    For >200 To 400, Add  0.60 

. 
 03 21 11 00-0180 LF #9, Grade 75, Elevated Slabs, Steel Reinforcement Bar ........................................................................................................ 4.50  

    For Up To 100, Add  2.77 
    For >100 To 200, Add  1.57 
    For >200 To 400, Add  0.75 

. 
 03 21 11 00-0181 LF #10, Grade 75, Elevated Slabs, Steel Reinforcement Bar ...................................................................................................... 5.54  

    For Up To 100, Add  2.80 
    For >100 To 200, Add  1.49 
    For >200 To 300, Add  0.74 

. 
 03 21 11 00-0182 LF #11, Grade 75, Elevated Slabs, Steel Reinforcement Bar ...................................................................................................... 6.63  

    For Up To 100, Add  3.39 
    For >100 To 200, Add  1.79 
    For >200 To 300, Add  0.90 

. 
 03 21 11 00-0183 LF #14, Grade 75, Elevated Slabs, Steel Reinforcement Bar ...................................................................................................... 9.26  

    For Up To 100, Add  4.79 
    For >100 To 200, Add  2.52 
    For >200 To 300, Add  1.26 

. 
 03 21 11 00-0184 LF #18, Grade 75, Elevated Slabs, Steel Reinforcement Bar .................................................................................................... 15.97  

    For Up To 100, Add  8.37 
    For >100 To 200, Add  4.39 
    For >200 To 300, Add  2.19 

. 
 03 21 11 00-0185 LF #3, Grade 60, Elevated Slabs, Low Alloy Steel Reinforcement Bar ........................................................................................ 0.60  

    For Up To 100, Add  0.43 
    For >100 To 200, Add  0.23 
    For >200 To 500, Add  0.09 

. 
 03 21 11 00-0186 LF #4, Grade 60, Elevated Slabs, Low Alloy Steel Reinforcement Bar ........................................................................................ 1.04  

    For Up To 100, Add  0.76 
    For >100 To 200, Add  0.41 
    For >200 To 500, Add  0.16 

. 
 03 21 11 00-0187 LF #5, Grade 60, Elevated Slabs, Low Alloy Steel Reinforcement Bar ........................................................................................ 1.57  

    For Up To 100, Add  1.17 
    For >100 To 200, Add  0.62 
    For >200 To 500, Add  0.25 
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. 
 03 21 11 00-0188 LF #6, Grade 60, Elevated Slabs, Low Alloy Steel Reinforcement Bar ........................................................................................ 2.19  

    For Up To 100, Add  1.66 
    For >100 To 200, Add  0.87 
    For >200 To 500, Add  0.35 

. 
 03 21 11 00-0189 LF #7, Grade 60, Elevated Slabs, Low Alloy Steel Reinforcement Bar ........................................................................................ 2.88  

    For Up To 100, Add  1.72 
    For >100 To 200, Add  0.99 
    For >200 To 400, Add  0.47 

. 
 03 21 11 00-0190 LF #8, Grade 60, Elevated Slabs, Low Alloy Steel Reinforcement Bar ........................................................................................ 3.60  

    For Up To 100, Add  2.18 
    For >100 To 200, Add  1.25 
    For >200 To 400, Add  0.59 

. 
 03 21 11 00-0191 LF #9, Grade 60, Elevated Slabs, Low Alloy Steel Reinforcement Bar ........................................................................................ 4.46  

    For Up To 100, Add  2.74 
    For >100 To 200, Add  1.56 
    For >200 To 400, Add  0.74 

. 
 03 21 11 00-0192 LF #10, Grade 60, Elevated Slabs, Low Alloy Steel Reinforcement Bar ...................................................................................... 5.48  

    For Up To 100, Add  2.76 
    For >100 To 200, Add  1.47 
    For >200 To 300, Add  0.73 

. 
 03 21 11 00-0193 LF #11, Grade 60, Elevated Slabs, Low Alloy Steel Reinforcement Bar ...................................................................................... 6.56  

    For Up To 100, Add  3.35 
    For >100 To 200, Add  1.77 
    For >200 To 300, Add  0.89 

. 
 03 21 11 00-0194 LF #14, Grade 60, Elevated Slabs, Low Alloy Steel Reinforcement Bar ...................................................................................... 9.16  

    For Up To 100, Add  4.73 
    For >100 To 200, Add  2.49 
    For >200 To 300, Add  1.25 

. 
 03 21 11 00-0195 LF #18, Grade 60, Elevated Slabs, Low Alloy Steel Reinforcement Bar .................................................................................... 15.79  

    For Up To 100, Add  8.26 
    For >100 To 200, Add  4.33 
    For >200 To 300, Add  2.17 

XXXXXXX 
. 
 03 21 11 00-0196  Walls, Steel Reinforcement Bar (03 21 11) 

Note: ASTM A-615 Plain Steel and A-706 Low Alloy Steel. 
. 
. 

 03 21 11 00-0197 LF #3, Grade 40, Walls, Steel Reinforcement Bar ....................................................................................................................... 0.53  
    For Up To 100, Add  0.37 
    For >100 To 200, Add  0.20 
    For >200 To 500, Add  0.08 

. 
 03 21 11 00-0198 LF #4, Grade 40, Walls, Steel Reinforcement Bar ....................................................................................................................... 0.92  

    For Up To 100, Add  0.66 
    For >100 To 200, Add  0.35 
    For >200 To 500, Add  0.14 

. 
 03 21 11 00-0199 LF #5, Grade 40, Walls, Steel Reinforcement Bar ....................................................................................................................... 1.38  

    For Up To 100, Add  1.01 
    For >100 To 200, Add  0.54 
    For >200 To 500, Add  0.21 

. 
 03 21 11 00-0200 LF #6, Grade 40, Walls, Steel Reinforcement Bar ....................................................................................................................... 1.92  

    For Up To 100, Add  1.43 
    For >100 To 200, Add  0.76 
    For >200 To 500, Add  0.30 

. 
 03 21 11 00-0201 LF #3, Grade 50, Walls, Steel Reinforcement Bar ....................................................................................................................... 0.55  

    For Up To 100, Add  0.39 
    For >100 To 200, Add  0.21 
    For >200 To 500, Add  0.08 

. 
 03 21 11 00-0202 LF #4, Grade 50, Walls, Steel Reinforcement Bar ....................................................................................................................... 0.94  

    For Up To 100, Add  0.68 
    For >100 To 200, Add  0.36 
    For >200 To 500, Add  0.15 

. 
 03 21 11 00-0203 LF #5, Grade 50, Walls, Steel Reinforcement Bar ....................................................................................................................... 1.42  

    For Up To 100, Add  1.05 
    For >100 To 200, Add  0.56 
    For >200 To 500, Add  0.22 

. 
 03 21 11 00-0204 LF #6, Grade 50, Walls, Steel Reinforcement Bar ....................................................................................................................... 1.97  

    For Up To 100, Add  1.48 
    For >100 To 200, Add  0.78 
    For >200 To 500, Add  0.31 

. 
 03 21 11 00-0205 LF #3, Grade 60, Walls, Steel Reinforcement Bar ....................................................................................................................... 0.57  

    For Up To 100, Add  0.41 
    For >100 To 200, Add  0.22 
    For >200 To 500, Add  0.09 

. 
 03 21 11 00-0206 LF #4, Grade 60, Walls, Steel Reinforcement Bar ....................................................................................................................... 0.98  

    For Up To 100, Add  0.72 
    For >100 To 200, Add  0.38 
    For >200 To 500, Add  0.15 

. 
 03 21 11 00-0207 LF #5, Grade 60, Walls, Steel Reinforcement Bar ....................................................................................................................... 1.48  

    For Up To 100, Add  1.11 
    For >100 To 200, Add  0.59 
    For >200 To 500, Add  0.23 

. 
 03 21 11 00-0208 LF #6, Grade 60, Walls, Steel Reinforcement Bar ....................................................................................................................... 2.06  

    For Up To 100, Add  1.57 
    For >100 To 200, Add  0.83 
    For >200 To 500, Add  0.33 
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. 
 03 21 11 00-0209 LF #7, Grade 60, Walls, Steel Reinforcement Bar ....................................................................................................................... 2.69  

    For Up To 100, Add  1.61 
    For >100 To 200, Add  0.92 
    For >200 To 400, Add  0.44 

. 
 03 21 11 00-0210 LF #8, Grade 60, Walls, Steel Reinforcement Bar ....................................................................................................................... 3.40  

    For Up To 100, Add  2.07 
    For >100 To 200, Add  1.18 
    For >200 To 400, Add  0.56 

. 
 03 21 11 00-0211 LF #9, Grade 60, Walls, Steel Reinforcement Bar ....................................................................................................................... 4.21  

    For Up To 100, Add  2.59 
    For >100 To 200, Add  1.47 
    For >200 To 400, Add  0.70 

. 
 03 21 11 00-0212 LF #10, Grade 60, Walls, Steel Reinforcement Bar ..................................................................................................................... 5.17  

    For Up To 100, Add  2.61 
    For >100 To 200, Add  1.39 
    For >200 To 300, Add  0.69 

. 
 03 21 11 00-0213 LF #11, Grade 60, Walls, Steel Reinforcement Bar ..................................................................................................................... 6.20  

    For Up To 100, Add  3.17 
    For >100 To 200, Add  1.68 
    For >200 To 300, Add  0.84 

. 
 03 21 11 00-0214 LF #14, Grade 60, Walls, Steel Reinforcement Bar ..................................................................................................................... 8.66  

    For Up To 100, Add  4.49 
    For >100 To 200, Add  2.36 
    For >200 To 300, Add  1.18 

. 
 03 21 11 00-0215 LF #18, Grade 60, Walls, Steel Reinforcement Bar ................................................................................................................... 14.94  

    For Up To 100, Add  7.84 
    For >100 To 200, Add  4.11 
    For >200 To 300, Add  2.05 

. 
 03 21 11 00-0216 LF #6, Grade 75, Walls, Steel Reinforcement Bar ....................................................................................................................... 2.14  

    For Up To 100, Add  1.65 
    For >100 To 200, Add  0.87 
    For >200 To 500, Add  0.35 

. 
 03 21 11 00-0217 LF #7, Grade 75, Walls, Steel Reinforcement Bar ....................................................................................................................... 2.80  

    For Up To 100, Add  1.70 
    For >100 To 200, Add  0.97 
    For >200 To 400, Add  0.46 

. 
 03 21 11 00-0218 LF #8, Grade 75, Walls, Steel Reinforcement Bar ....................................................................................................................... 3.54  

    For Up To 100, Add  2.18 
    For >100 To 200, Add  1.24 
    For >200 To 400, Add  0.59 

. 
 03 21 11 00-0219 LF #9, Grade 75, Walls, Steel Reinforcement Bar ....................................................................................................................... 4.39  

    For Up To 100, Add  2.73 
    For >100 To 200, Add  1.54 
    For >200 To 400, Add  0.74 

. 
 03 21 11 00-0220 LF #10, Grade 75, Walls, Steel Reinforcement Bar ..................................................................................................................... 5.41  

    For Up To 100, Add  2.76 
    For >100 To 200, Add  1.46 
    For >200 To 300, Add  0.73 

. 
 03 21 11 00-0221 LF #11, Grade 75, Walls, Steel Reinforcement Bar ..................................................................................................................... 6.49  

    For Up To 100, Add  3.35 
    For >100 To 200, Add  1.76 
    For >200 To 300, Add  0.88 

. 
 03 21 11 00-0222 LF #14, Grade 75, Walls, Steel Reinforcement Bar ..................................................................................................................... 9.08  

    For Up To 100, Add  4.74 
    For >100 To 200, Add  2.49 
    For >200 To 300, Add  1.24 

. 
 03 21 11 00-0223 LF #18, Grade 75, Walls, Steel Reinforcement Bar ................................................................................................................... 15.68  

    For Up To 100, Add  8.28 
    For >100 To 200, Add  4.33 
    For >200 To 300, Add  2.16 

. 
 03 21 11 00-0224 LF #3, Grade 60, Walls, Low Alloy Steel Reinforcement Bar ....................................................................................................... 0.58  

    For Up To 100, Add  0.42 
    For >100 To 200, Add  0.23 
    For >200 To 500, Add  0.09 

. 
 03 21 11 00-0225 LF #4, Grade 60, Walls, Low Alloy Steel Reinforcement Bar ....................................................................................................... 1.01  

    For Up To 100, Add  0.75 
    For >100 To 200, Add  0.40 
    For >200 To 500, Add  0.16 

. 
 03 21 11 00-0226 LF #5, Grade 60, Walls, Low Alloy Steel Reinforcement Bar ....................................................................................................... 1.52  

    For Up To 100, Add  1.15 
    For >100 To 200, Add  0.61 
    For >200 To 500, Add  0.24 

. 
 03 21 11 00-0227 LF #6, Grade 60, Walls, Low Alloy Steel Reinforcement Bar ....................................................................................................... 2.12  

    For Up To 100, Add  1.63 
    For >100 To 200, Add  0.86 
    For >200 To 500, Add  0.34 

. 
 03 21 11 00-0228 LF #7, Grade 60, Walls, Low Alloy Steel Reinforcement Bar ....................................................................................................... 2.78  

    For Up To 100, Add  1.68 
    For >100 To 200, Add  0.96 
    For >200 To 400, Add  0.46 

. 
 03 21 11 00-0229 LF #8, Grade 60, Walls, Low Alloy Steel Reinforcement Bar ....................................................................................................... 3.51  

    For Up To 100, Add  2.15 
    For >100 To 200, Add  1.22 
    For >200 To 400, Add  0.58 
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. 
 03 21 11 00-0230 LF #9, Grade 60, Walls, Low Alloy Steel Reinforcement Bar ....................................................................................................... 4.35  

    For Up To 100, Add  2.70 
    For >100 To 200, Add  1.53 
    For >200 To 400, Add  0.73 

. 
 03 21 11 00-0231 LF #10, Grade 60, Walls, Low Alloy Steel Reinforcement Bar ..................................................................................................... 5.35  

    For Up To 100, Add  2.72 
    For >100 To 200, Add  1.44 
    For >200 To 300, Add  0.72 

. 
 03 21 11 00-0232 LF #11, Grade 60, Walls, Low Alloy Steel Reinforcement Bar ..................................................................................................... 6.42  

    For Up To 100, Add  3.30 
    For >100 To 200, Add  1.74 
    For >200 To 300, Add  0.87 

. 
 03 21 11 00-0233 LF #14, Grade 60, Walls, Low Alloy Steel Reinforcement Bar ..................................................................................................... 8.98  

    For Up To 100, Add  4.68 
    For >100 To 200, Add  2.46 
    For >200 To 300, Add  1.23 

. 
 03 21 11 00-0234 LF #18, Grade 60, Walls, Low Alloy Steel Reinforcement Bar ................................................................................................... 15.50  

    For Up To 100, Add  8.18 
    For >100 To 200, Add  4.28 
    For >200 To 300, Add  2.14 

XXXXXXX 
. 
 03 21 11 00-0235  Mechanical Joint Connection (03 21 11) 

. 

. 
 03 21 11 00-0236  Thermal Type Mechanical Joint Connection (03 21 11 00-0235) 

. 

. 
 03 21 11 00-0237 EA  Thermal Type Mechanical Joint Connection, Add Per Splice ............................................................................................. 226.71  

XXXXXXX 
. 
 03 21 11 00-0238  Screwed Type Mechanical Joint Connection (03 21 11 00-0235) 

. 

. 
 03 21 11 00-0239 EA  Screwed Type Mechanical Joint Connection, Add Per Splice ............................................................................................. 124.15  

XXXXXXX 
. 
 03 21 11 00-0240  Deformed Straight Dowels (03 21 11) 

Note: Excludes drilling. 
. 
. 

 03 21 11 00-0241 EA 3/8" Diameter x 24" Long, Deformed Straight Dowel .............................................................................................................. 2.98  
    For Up To 12" Length, Deduct  -0.34 
    For >12" To <24" Length, Deduct  -0.17 

. 
 03 21 11 00-0242 EA 1/2" Diameter x 24" Long, Deformed Straight Dowel .............................................................................................................. 3.57  

    For Up To 12" Length, Deduct  -0.46 
    For >12" To <24" Length, Deduct  -0.23 

. 
 03 21 11 00-0243 EA 5/8" Diameter x 24" Long, Deformed Straight Dowel .............................................................................................................. 4.35  

    For Up To 12" Length, Deduct  -0.72 
    For >12" To <24" Length, Deduct  -0.36 

. 
 03 21 11 00-0244 EA 3/4" Diameter x 24" Long, Deformed Straight Dowel .............................................................................................................. 5.28  

    For Up To 12" Length, Deduct  -1.03 
    For >12" To <24" Length, Deduct  -0.52 

. 
 03 21 11 00-0245 EA 7/8" Diameter x 24" Long, Deformed Straight Dowel .............................................................................................................. 6.22  

    For Up To 12" Length, Deduct  -1.44 
    For >12" To <24" Length, Deduct  -0.72 

. 
 03 21 11 00-0246 EA 1" Diameter x 24" Long, Deformed Straight Dowel ................................................................................................................. 7.84  

    For Up To 12" Length, Deduct  -1.84 
    For >12" To <24" Length, Deduct  -0.92 

. 
 03 21 11 00-0247 EA 1-1/8" Diameter x 24" Long, Deformed Straight Dowel ........................................................................................................... 9.24  

    For Up To 12" Length, Deduct  -2.28 
    For >12" To <24" Length, Deduct  -1.14 

. 
 03 21 11 00-0248 EA 1-1/4" Diameter x 24" Long, Deformed Straight Dowel ......................................................................................................... 11.31  

    For Up To 12" Length, Deduct  -2.97 
    For >12" To <24" Length, Deduct  -1.49 

. 
 03 21 11 00-0249 EA 1-3/8" Diameter x 24" Long, Deformed Straight Dowel ......................................................................................................... 13.42  

    For Up To 12" Length, Deduct  -3.67 
    For >12" To <24" Length, Deduct  -1.84 

XXXXXXX 
. 
 03 21 11 00-0250  Spirals, Reinforcing Steel (03 21 11) 

. 

. 
 03 21 11 00-0251 TON Up To 15" Diameter, Grade 60, Spirals, Reinforcing Steel .............................................................................................. 3,474.38  

    For Grade 75, Add  130.37 
. 

 03 21 11 00-0252 TON >15" To 24" Diameter, Grade 60, Spirals, Reinforcing Steel............................................................................................ 3,432.71  
    For Grade 75, Add  130.37 

. 
 03 21 11 00-0253 TON >24" To 36" Diameter, Grade 60, Spirals, Reinforcing Steel............................................................................................ 3,400.94  

    For Grade 75, Add  130.37 
. 

 03 21 11 00-0254 TON >36" To 48" Diameter, Grade 60, Spirals, Reinforcing Steel............................................................................................ 3,348.95  
    For Grade 75, Add  130.37 

. 
 03 21 11 00-0255 TON >48" To 64" Diameter, Grade 60, Spirals, Reinforcing Steel............................................................................................ 3,278.67  

    For Grade 75, Add  130.37 
. 

 03 21 11 00-0256 TON >64" To 84" Diameter, Grade 60, Spirals, Reinforcing Steel............................................................................................ 3,251.90  
    For Grade 75, Add  133.58 

. 
 03 21 11 00-0257 TON >84" To 96" Diameter, Grade 60, Spirals, Reinforcing Steel............................................................................................ 3,193.06  

    For Grade 75, Add  133.58 

XXXXXXX 
. 
 03 21 11 00-0258  Dowel Or Hairpin, Drilled And Epoxy Into Concrete (03 21 11) 

. 

. 
 03 21 11 00-0259 EA Dowels Or Hairpin, 1/2" x 30" Length, Drilled And Epoxy In Concrete, 6" Embedment ........................................................ 28.97  

. 
 03 21 11 00-0260 EA Dowels Or Hairpin, 1/2" x 36" Length, Drilled And Epoxy In Concrete, >6" To 12" Embedment ........................................... 30.27  
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XXXXXXX 
. 
 03 21 11 00-0261  Accessories For Reinforcing Steel (03 21 11) 

. 

. 
 03 21 11 00-0262  Reinforcing Steel Lap-Weld Splice (03 21 11 00-0261) 

. 

. 
 03 21 11 00-0263 EA Up To #6 Reinforcing Steel Lap-Weld Splice ........................................................................................................................ 60.41  

. 
 03 21 11 00-0264 EA >#6 Reinforcing Steel Lap-Weld Splice ................................................................................................................................ 95.95  

XXXXXXX 
. 
 03 21 11 00-0265  Reinforcing Steel Sleeve And Wedge Splice Joint (03 21 11 00-0261) 

. 

. 
 03 21 11 00-0266 EA Up To #4 Reinforcing Steel, Sleeve And Wedge Splice Joint ............................................................................................... 32.91  

. 
 03 21 11 00-0267 EA #5  Reinforcing Steel, Sleeve And Wedge Splice Joint ......................................................................................................... 49.64  

. 
 03 21 11 00-0268 EA #6  Reinforcing Steel, Sleeve And Wedge Splice Joint ......................................................................................................... 73.40  

XXXXXXX 
. 
 03 21 13  Galvanized Reinforcement Steel Bars (03 21) 

. 

. 
 03 21 13 00-0001  Beams And Girders, Galvanized Steel Reinforcement Bar (03 21 13) 

Note: ASTM A-767 Hot Dipped Galvanized Steel. 
. 
. 

 03 21 13 00-0002 LF #3, Grade 40, Beams And Girders, Galvanized Steel Reinforcement Bar .............................................................................. 0.83  
    For Up To 100, Add  0.58 
    For >100 To 200, Add  0.31 
    For >200 To 500, Add  0.13 

. 
 03 21 13 00-0003 LF #4, Grade 40, Beams And Girders, Galvanized Steel Reinforcement Bar .............................................................................. 1.40  

    For Up To 100, Add  1.00 
    For >100 To 200, Add  0.54 
    For >200 To 500, Add  0.21 

. 
 03 21 13 00-0004 LF #5, Grade 40, Beams And Girders, Galvanized Steel Reinforcement Bar .............................................................................. 2.11  

    For Up To 100, Add  1.53 
    For >100 To 200, Add  0.82 
    For >200 To 500, Add  0.33 

. 
 03 21 13 00-0005 LF #6, Grade 40, Beams And Girders, Galvanized Steel Reinforcement Bar .............................................................................. 2.93  

    For Up To 100, Add  2.17 
    For >100 To 200, Add  1.15 
    For >200 To 500, Add  0.46 

. 
 03 21 13 00-0006 LF #3, Grade 50, Beams And Girders, Galvanized Steel Reinforcement Bar .............................................................................. 0.84  

    For Up To 100, Add  0.59 
    For >100 To 200, Add  0.32 
    For >200 To 500, Add  0.13 

. 
 03 21 13 00-0007 LF #4, Grade 50, Beams And Girders, Galvanized Steel Reinforcement Bar .............................................................................. 1.42  

    For Up To 100, Add  1.02 
    For >100 To 200, Add  0.55 
    For >200 To 500, Add  0.22 

. 
 03 21 13 00-0008 LF #5, Grade 50, Beams And Girders, Galvanized Steel Reinforcement Bar .............................................................................. 2.15  

    For Up To 100, Add  1.57 
    For >100 To 200, Add  0.84 
    For >200 To 500, Add  0.33 

. 
 03 21 13 00-0009 LF #6, Grade 50, Beams And Girders, Galvanized Steel Reinforcement Bar .............................................................................. 2.98  

    For Up To 100, Add  2.22 
    For >100 To 200, Add  1.17 
    For >200 To 500, Add  0.47 

. 
 03 21 13 00-0010 LF #3, Grade 60, Beams And Girders, Galvanized Steel Reinforcement Bar .............................................................................. 0.86  

    For Up To 100, Add  0.61 
    For >100 To 200, Add  0.33 
    For >200 To 500, Add  0.13 

. 
 03 21 13 00-0011 LF #4, Grade 60, Beams And Girders, Galvanized Steel Reinforcement Bar .............................................................................. 1.46  

    For Up To 100, Add  1.06 
    For >100 To 200, Add  0.57 
    For >200 To 500, Add  0.23 

. 
 03 21 13 00-0012 LF #5, Grade 60, Beams And Girders, Galvanized Steel Reinforcement Bar .............................................................................. 2.21  

    For Up To 100, Add  1.63 
    For >100 To 200, Add  0.87 
    For >200 To 500, Add  0.35 

. 
 03 21 13 00-0013 LF #6, Grade 60, Beams And Girders, Galvanized Steel Reinforcement Bar .............................................................................. 3.07  

    For Up To 100, Add  2.31 
    For >100 To 200, Add  1.22 
    For >200 To 500, Add  0.49 

. 
 03 21 13 00-0014 LF #7, Grade 60, Beams And Girders, Galvanized Steel Reinforcement Bar .............................................................................. 4.02  

    For Up To 100, Add  2.39 
    For >100 To 200, Add  1.37 
    For >200 To 400, Add  0.65 

. 
 03 21 13 00-0015 LF #8, Grade 60, Beams And Girders, Galvanized Steel Reinforcement Bar .............................................................................. 5.04  

    For Up To 100, Add  3.04 
    For >100 To 200, Add  1.74 
    For >200 To 400, Add  0.82 

. 
 03 21 13 00-0016 LF #9, Grade 60, Beams And Girders, Galvanized Steel Reinforcement Bar .............................................................................. 6.23  

    For Up To 100, Add  3.81 
    For >100 To 200, Add  2.17 
    For >200 To 400, Add  1.03 

. 
 03 21 13 00-0017 LF #10, Grade 60, Beams And Girders, Galvanized Steel Reinforcement Bar ............................................................................ 7.66  

    For Up To 100, Add  3.84 
    For >100 To 200, Add  2.05 
    For >200 To 300, Add  1.02 



03
 03 Concrete 

03 20 Concrete Reinforcing 
03 21 Reinforcement Bars 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2022 The Gordian Group, Inc.  November 2022 
Page 03 - 30  County of San Mateo, Flooring 

. 
 03 21 13 00-0018 LF #11, Grade 60, Beams And Girders, Galvanized Steel Reinforcement Bar ............................................................................ 9.17  

    For Up To 100, Add  4.66 
    For >100 To 200, Add  2.47 
    For >200 To 300, Add  1.24 

. 
 03 21 13 00-0019 LF #14, Grade 60, Beams And Girders, Galvanized Steel Reinforcement Bar .......................................................................... 12.81  

    For Up To 100, Add  6.59 
    For >100 To 200, Add  3.48 
    For >200 To 300, Add  1.74 

. 
 03 21 13 00-0020 LF #18, Grade 60, Beams And Girders, Galvanized Steel Reinforcement Bar .......................................................................... 22.04  

    For Up To 100, Add  11.50 
    For >100 To 200, Add  6.04 
    For >200 To 300, Add  3.02 

. 
 03 21 13 00-0021 LF #6, Grade 75, Beams And Girders, Galvanized Steel Reinforcement Bar .............................................................................. 3.15  

    For Up To 100, Add  2.39 
    For >100 To 200, Add  1.26 
    For >200 To 500, Add  0.50 

. 
 03 21 13 00-0022 LF #7, Grade 75, Beams And Girders, Galvanized Steel Reinforcement Bar .............................................................................. 4.13  

    For Up To 100, Add  2.47 
    For >100 To 200, Add  1.42 
    For >200 To 400, Add  0.67 

. 
 03 21 13 00-0023 LF #8, Grade 75, Beams And Girders, Galvanized Steel Reinforcement Bar .............................................................................. 5.18  

    For Up To 100, Add  3.15 
    For >100 To 200, Add  1.80 
    For >200 To 400, Add  0.85 

. 
 03 21 13 00-0024 LF #9, Grade 75, Beams And Girders, Galvanized Steel Reinforcement Bar .............................................................................. 6.41  

    For Up To 100, Add  3.94 
    For >100 To 200, Add  2.24 
    For >200 To 400, Add  1.07 

. 
 03 21 13 00-0025 LF #10, Grade 75, Beams And Girders, Galvanized Steel Reinforcement Bar ............................................................................ 7.89  

    For Up To 100, Add  3.98 
    For >100 To 200, Add  2.12 
    For >200 To 300, Add  1.06 

. 
 03 21 13 00-0026 LF #11, Grade 75, Beams And Girders, Galvanized Steel Reinforcement Bar ............................................................................ 9.46  

    For Up To 100, Add  4.83 
    For >100 To 200, Add  2.56 
    For >200 To 300, Add  1.28 

. 
 03 21 13 00-0027 LF #14, Grade 75, Beams And Girders, Galvanized Steel Reinforcement Bar .......................................................................... 13.22  

    For Up To 100, Add  6.84 
    For >100 To 200, Add  3.60 
    For >200 To 300, Add  1.80 

. 
 03 21 13 00-0028 LF #18, Grade 75, Beams And Girders, Galvanized Steel Reinforcement Bar .......................................................................... 22.78  

    For Up To 100, Add  11.94 
    For >100 To 200, Add  6.26 
    For >200 To 300, Add  3.13 

XXXXXXX 
. 
 03 21 13 00-0029  Columns, Galvanized Steel Reinforcement Bar (03 21 13) 

Note: ASTM A-767 Hot Dipped Galvanized Steel. 
. 
. 

 03 21 13 00-0030 LF #3, Grade 40, Columns, Galvanized Steel Reinforcement Bar ............................................................................................... 0.86  
    For Up To 100, Add  0.60 
    For >100 To 200, Add  0.32 
    For >200 To 500, Add  0.13 

. 
 03 21 13 00-0031 LF #4, Grade 40, Columns, Galvanized Steel Reinforcement Bar ............................................................................................... 1.48  

    For Up To 100, Add  1.04 
    For >100 To 200, Add  0.56 
    For >200 To 500, Add  0.22 

. 
 03 21 13 00-0032 LF #5, Grade 40, Columns, Galvanized Steel Reinforcement Bar ............................................................................................... 2.20  

    For Up To 100, Add  1.57 
    For >100 To 200, Add  0.84 
    For >200 To 500, Add  0.34 

. 
 03 21 13 00-0033 LF #6, Grade 40, Columns, Galvanized Steel Reinforcement Bar ............................................................................................... 3.06  

    For Up To 100, Add  2.22 
    For >100 To 200, Add  1.18 
    For >200 To 500, Add  0.47 

. 
 03 21 13 00-0034 LF #3, Grade 50, Columns, Galvanized Steel Reinforcement Bar ............................................................................................... 0.87  

    For Up To 100, Add  0.61 
    For >100 To 200, Add  0.33 
    For >200 To 500, Add  0.13 

. 
 03 21 13 00-0035 LF #4, Grade 50, Columns, Galvanized Steel Reinforcement Bar ............................................................................................... 1.50  

    For Up To 100, Add  1.06 
    For >100 To 200, Add  0.57 
    For >200 To 500, Add  0.23 

. 
 03 21 13 00-0036 LF #5, Grade 50, Columns, Galvanized Steel Reinforcement Bar ............................................................................................... 2.24  

    For Up To 100, Add  1.61 
    For >100 To 200, Add  0.86 
    For >200 To 500, Add  0.34 

. 
 03 21 13 00-0037 LF #6, Grade 50, Columns, Galvanized Steel Reinforcement Bar ............................................................................................... 3.11  

    For Up To 100, Add  2.27 
    For >100 To 200, Add  1.21 
    For >200 To 500, Add  0.48 

. 
 03 21 13 00-0038 LF #3, Grade 60, Columns, Galvanized Steel Reinforcement Bar ............................................................................................... 0.89  

    For Up To 100, Add  0.63 
    For >100 To 200, Add  0.34 
    For >200 To 500, Add  0.13 
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. 
 03 21 13 00-0039 LF #4, Grade 60, Columns, Galvanized Steel Reinforcement Bar ............................................................................................... 1.54  

    For Up To 100, Add  1.10 
    For >100 To 200, Add  0.59 
    For >200 To 500, Add  0.23 

. 
 03 21 13 00-0040 LF #5, Grade 60, Columns, Galvanized Steel Reinforcement Bar ............................................................................................... 2.30  

    For Up To 100, Add  1.67 
    For >100 To 200, Add  0.89 
    For >200 To 500, Add  0.36 

. 
 03 21 13 00-0041 LF #6, Grade 60, Columns, Galvanized Steel Reinforcement Bar ............................................................................................... 3.20  

    For Up To 100, Add  2.36 
    For >100 To 200, Add  1.25 
    For >200 To 500, Add  0.50 

. 
 03 21 13 00-0042 LF #7, Grade 60, Columns, Galvanized Steel Reinforcement Bar ............................................................................................... 4.18  

    For Up To 100, Add  2.44 
    For >100 To 200, Add  1.41 
    For >200 To 400, Add  0.66 

. 
 03 21 13 00-0043 LF #8, Grade 60, Columns, Galvanized Steel Reinforcement Bar ............................................................................................... 5.22  

    For Up To 100, Add  3.11 
    For >100 To 200, Add  1.79 
    For >200 To 400, Add  0.84 

. 
 03 21 13 00-0044 LF #9, Grade 60, Columns, Galvanized Steel Reinforcement Bar ............................................................................................... 6.44  

    For Up To 100, Add  3.88 
    For >100 To 200, Add  2.22 
    For >200 To 400, Add  1.05 

. 
 03 21 13 00-0045 LF #10, Grade 60, Columns, Galvanized Steel Reinforcement Bar ............................................................................................. 7.90  

    For Up To 100, Add  3.92 
    For >100 To 200, Add  2.10 
    For >200 To 300, Add  1.05 

. 
 03 21 13 00-0046 LF #11, Grade 60, Columns, Galvanized Steel Reinforcement Bar ............................................................................................. 9.45  

    For Up To 100, Add  4.74 
    For >100 To 200, Add  2.53 
    For >200 To 300, Add  1.26 

. 
 03 21 13 00-0047 LF #14, Grade 60, Columns, Galvanized Steel Reinforcement Bar ........................................................................................... 13.17  

    For Up To 100, Add  6.70 
    For >100 To 200, Add  3.55 
    For >200 To 300, Add  1.78 

. 
 03 21 13 00-0048 LF #18, Grade 60, Columns, Galvanized Steel Reinforcement Bar ........................................................................................... 22.61  

    For Up To 100, Add  11.67 
    For >100 To 200, Add  6.15 
    For >200 To 300, Add  3.08 

. 
 03 21 13 00-0049 LF #6, Grade 75, Columns, Galvanized Steel Reinforcement Bar ............................................................................................... 3.28  

    For Up To 100, Add  2.44 
    For >100 To 200, Add  1.29 
    For >200 To 500, Add  0.52 

. 
 03 21 13 00-0050 LF #7, Grade 75, Columns, Galvanized Steel Reinforcement Bar ............................................................................................... 4.29  

    For Up To 100, Add  2.53 
    For >100 To 200, Add  1.46 
    For >200 To 400, Add  0.69 

. 
 03 21 13 00-0051 LF #8, Grade 75, Columns, Galvanized Steel Reinforcement Bar ............................................................................................... 5.36  

    For Up To 100, Add  3.21 
    For >100 To 200, Add  1.84 
    For >200 To 400, Add  0.87 

. 
 03 21 13 00-0052 LF #9, Grade 75, Columns, Galvanized Steel Reinforcement Bar ............................................................................................... 6.62  

    For Up To 100, Add  4.02 
    For >100 To 200, Add  2.29 
    For >200 To 400, Add  1.09 

. 
 03 21 13 00-0053 LF #10, Grade 75, Columns, Galvanized Steel Reinforcement Bar ............................................................................................. 8.13  

    For Up To 100, Add  4.05 
    For >100 To 200, Add  2.16 
    For >200 To 300, Add  1.08 

. 
 03 21 13 00-0054 LF #11, Grade 75, Columns, Galvanized Steel Reinforcement Bar ............................................................................................. 9.74  

    For Up To 100, Add  4.92 
    For >100 To 200, Add  2.61 
    For >200 To 300, Add  1.31 

. 
 03 21 13 00-0055 LF #14, Grade 75, Columns, Galvanized Steel Reinforcement Bar ........................................................................................... 13.58  

    For Up To 100, Add  6.95 
    For >100 To 200, Add  3.67 
    For >200 To 300, Add  1.84 

. 
 03 21 13 00-0056 LF #18, Grade 75, Columns, Galvanized Steel Reinforcement Bar ........................................................................................... 23.35  

    For Up To 100, Add  12.11 
    For >100 To 200, Add  6.37 
    For >200 To 300, Add  3.19 

XXXXXXX 
. 
 03 21 13 00-0057  Footings, Galvanized Steel Reinforcement Bar (03 21 13) 

Note: ASTM A-767 Hot Dipped Galvanized Steel. 
. 
. 

 03 21 13 00-0058 LF #3, Grade 40, Footings, Galvanized Steel Reinforcement Bar ............................................................................................... 0.77  
    For Up To 100, Add  0.56 
    For >100 To 200, Add  0.30 
    For >200 To 500, Add  0.12 

. 
 03 21 13 00-0059 LF #4, Grade 40, Footings, Galvanized Steel Reinforcement Bar ............................................................................................... 1.31  

    For Up To 100, Add  0.97 
    For >100 To 200, Add  0.51 
    For >200 To 500, Add  0.21 
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. 
 03 21 13 00-0060 LF #5, Grade 40, Footings, Galvanized Steel Reinforcement Bar ............................................................................................... 1.97  

    For Up To 100, Add  1.48 
    For >100 To 200, Add  0.78 
    For >200 To 500, Add  0.31 

. 
 03 21 13 00-0061 LF #6, Grade 40, Footings, Galvanized Steel Reinforcement Bar ............................................................................................... 2.75  

    For Up To 100, Add  2.10 
    For >100 To 200, Add  1.10 
    For >200 To 500, Add  0.44 

. 
 03 21 13 00-0062 LF #3, Grade 50, Footings, Galvanized Steel Reinforcement Bar ............................................................................................... 0.78  

    For Up To 100, Add  0.57 
    For >100 To 200, Add  0.30 
    For >200 To 500, Add  0.12 

. 
 03 21 13 00-0063 LF #4, Grade 50, Footings, Galvanized Steel Reinforcement Bar ............................................................................................... 1.33  

    For Up To 100, Add  0.99 
    For >100 To 200, Add  0.52 
    For >200 To 500, Add  0.21 

. 
 03 21 13 00-0064 LF #5, Grade 50, Footings, Galvanized Steel Reinforcement Bar ............................................................................................... 2.01  

    For Up To 100, Add  1.52 
    For >100 To 200, Add  0.80 
    For >200 To 500, Add  0.32 

. 
 03 21 13 00-0065 LF #6, Grade 50, Footings, Galvanized Steel Reinforcement Bar ............................................................................................... 2.80  

    For Up To 100, Add  2.15 
    For >100 To 200, Add  1.13 
    For >200 To 500, Add  0.45 

. 
 03 21 13 00-0066 LF #3, Grade 60, Footings, Galvanized Steel Reinforcement Bar ............................................................................................... 0.80  

    For Up To 100, Add  0.59 
    For >100 To 200, Add  0.31 
    For >200 To 500, Add  0.13 

. 
 03 21 13 00-0067 LF #4, Grade 60, Footings, Galvanized Steel Reinforcement Bar ............................................................................................... 1.37  

    For Up To 100, Add  1.03 
    For >100 To 200, Add  0.54 
    For >200 To 500, Add  0.22 

. 
 03 21 13 00-0068 LF #5, Grade 60, Footings, Galvanized Steel Reinforcement Bar ............................................................................................... 2.07  

    For Up To 100, Add  1.58 
    For >100 To 200, Add  0.83 
    For >200 To 500, Add  0.33 

. 
 03 21 13 00-0069 LF #6, Grade 60, Footings, Galvanized Steel Reinforcement Bar ............................................................................................... 2.89  

    For Up To 100, Add  2.24 
    For >100 To 200, Add  1.17 
    For >200 To 500, Add  0.47 

. 
 03 21 13 00-0070 LF #7, Grade 60, Footings, Galvanized Steel Reinforcement Bar ............................................................................................... 3.79  

    For Up To 100, Add  2.31 
    For >100 To 200, Add  1.32 
    For >200 To 400, Add  0.62 

. 
 03 21 13 00-0071 LF #8, Grade 60, Footings, Galvanized Steel Reinforcement Bar ............................................................................................... 4.77  

    For Up To 100, Add  2.95 
    For >100 To 200, Add  1.67 
    For >200 To 400, Add  0.80 

. 
 03 21 13 00-0072 LF #9, Grade 60, Footings, Galvanized Steel Reinforcement Bar ............................................................................................... 5.90  

    For Up To 100, Add  3.69 
    For >100 To 200, Add  2.09 
    For >200 To 400, Add  1.00 

. 
 03 21 13 00-0073 LF #10, Grade 60, Footings, Galvanized Steel Reinforcement Bar ............................................................................................. 7.28  

    For Up To 100, Add  3.73 
    For >100 To 200, Add  1.97 
    For >200 To 300, Add  0.99 

. 
 03 21 13 00-0074 LF #11, Grade 60, Footings, Galvanized Steel Reinforcement Bar ............................................................................................. 8.75  

    For Up To 100, Add  4.53 
    For >100 To 200, Add  2.39 
    For >200 To 300, Add  1.19 

. 
 03 21 13 00-0075 LF #14, Grade 60, Footings, Galvanized Steel Reinforcement Bar ........................................................................................... 12.26  

    For Up To 100, Add  6.43 
    For >100 To 200, Add  3.37 
    For >200 To 300, Add  1.68 

. 
 03 21 13 00-0076 LF #18, Grade 60, Footings, Galvanized Steel Reinforcement Bar ........................................................................................... 21.17  

    For Up To 100, Add  11.24 
    For >100 To 200, Add  5.86 
    For >200 To 300, Add  2.93 

. 
 03 21 13 00-0077 LF #6, Grade 75, Footings, Galvanized Steel Reinforcement Bar ............................................................................................... 2.97  

    For Up To 100, Add  2.32 
    For >100 To 200, Add  1.21 
    For >200 To 500, Add  0.49 

. 
 03 21 13 00-0078 LF #7, Grade 75, Footings, Galvanized Steel Reinforcement Bar ............................................................................................... 3.90  

    For Up To 100, Add  2.39 
    For >100 To 200, Add  1.36 
    For >200 To 400, Add  0.65 

. 
 03 21 13 00-0079 LF #8, Grade 75, Footings, Galvanized Steel Reinforcement Bar ............................................................................................... 4.91  

    For Up To 100, Add  3.05 
    For >100 To 200, Add  1.73 
    For >200 To 400, Add  0.83 

. 
 03 21 13 00-0080 LF #9, Grade 75, Footings, Galvanized Steel Reinforcement Bar ............................................................................................... 6.08  

    For Up To 100, Add  3.83 
    For >100 To 200, Add  2.16 
    For >200 To 400, Add  1.03 
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. 
 03 21 13 00-0081 LF #10, Grade 75, Footings, Galvanized Steel Reinforcement Bar ............................................................................................. 7.51  

    For Up To 100, Add  3.87 
    For >100 To 200, Add  2.04 
    For >200 To 300, Add  1.02 

. 
 03 21 13 00-0082 LF #11, Grade 75, Footings, Galvanized Steel Reinforcement Bar ............................................................................................. 9.04  

    For Up To 100, Add  4.71 
    For >100 To 200, Add  2.47 
    For >200 To 300, Add  1.24 

. 
 03 21 13 00-0083 LF #14, Grade 75, Footings, Galvanized Steel Reinforcement Bar ........................................................................................... 12.67  

    For Up To 100, Add  6.67 
    For >100 To 200, Add  3.49 
    For >200 To 300, Add  1.75 

. 
 03 21 13 00-0084 LF #18, Grade 75, Footings, Galvanized Steel Reinforcement Bar ........................................................................................... 21.91  

    For Up To 100, Add  11.68 
    For >100 To 200, Add  6.08 
    For >200 To 300, Add  3.04 

XXXXXXX 
. 
 03 21 13 00-0085  Slab On Grade, Galvanized Steel Reinforcement Bar (03 21 13) 

Note: ASTM A-767 Hot Dipped Galvanized Steel. 
. 
. 

 03 21 13 00-0086 LF #3, Grade 40, Slab On Grade, Galvanized Steel Reinforcement Bar ..................................................................................... 0.75  
    For Up To 100, Add  0.55 
    For >100 To 200, Add  0.29 
    For >200 To 500, Add  0.12 

. 
 03 21 13 00-0087 LF #4, Grade 40, Slab On Grade, Galvanized Steel Reinforcement Bar ..................................................................................... 1.28  

    For Up To 100, Add  0.96 
    For >100 To 200, Add  0.51 
    For >200 To 500, Add  0.20 

. 
 03 21 13 00-0088 LF #5, Grade 40, Slab On Grade, Galvanized Steel Reinforcement Bar ..................................................................................... 1.92  

    For Up To 100, Add  1.46 
    For >100 To 200, Add  0.77 
    For >200 To 500, Add  0.31 

. 
 03 21 13 00-0089 LF #6, Grade 40, Slab On Grade, Galvanized Steel Reinforcement Bar ..................................................................................... 2.67  

    For Up To 100, Add  2.06 
    For >100 To 200, Add  1.08 
    For >200 To 500, Add  0.43 

. 
 03 21 13 00-0090 LF #3, Grade 50, Slab On Grade, Galvanized Steel Reinforcement Bar ..................................................................................... 0.76  

    For Up To 100, Add  0.56 
    For >100 To 200, Add  0.30 
    For >200 To 500, Add  0.12 

. 
 03 21 13 00-0091 LF #4, Grade 50, Slab On Grade, Galvanized Steel Reinforcement Bar ..................................................................................... 1.30  

    For Up To 100, Add  0.98 
    For >100 To 200, Add  0.52 
    For >200 To 500, Add  0.21 

. 
 03 21 13 00-0092 LF #5, Grade 50, Slab On Grade, Galvanized Steel Reinforcement Bar ..................................................................................... 1.96  

    For Up To 100, Add  1.50 
    For >100 To 200, Add  0.79 
    For >200 To 500, Add  0.32 

. 
 03 21 13 00-0093 LF #6, Grade 50, Slab On Grade, Galvanized Steel Reinforcement Bar ..................................................................................... 2.72  

    For Up To 100, Add  2.11 
    For >100 To 200, Add  1.11 
    For >200 To 500, Add  0.44 

. 
 03 21 13 00-0094 LF #3, Grade 60, Slab On Grade, Galvanized Steel Reinforcement Bar ..................................................................................... 0.78  

    For Up To 100, Add  0.58 
    For >100 To 200, Add  0.31 
    For >200 To 500, Add  0.12 

. 
 03 21 13 00-0095 LF #4, Grade 60, Slab On Grade, Galvanized Steel Reinforcement Bar ..................................................................................... 1.34  

    For Up To 100, Add  1.02 
    For >100 To 200, Add  0.54 
    For >200 To 500, Add  0.21 

. 
 03 21 13 00-0096 LF #5, Grade 60, Slab On Grade, Galvanized Steel Reinforcement Bar ..................................................................................... 2.02  

    For Up To 100, Add  1.56 
    For >100 To 200, Add  0.82 
    For >200 To 500, Add  0.33 

. 
 03 21 13 00-0097 LF #6, Grade 60, Slab On Grade, Galvanized Steel Reinforcement Bar ..................................................................................... 2.81  

    For Up To 100, Add  2.20 
    For >100 To 200, Add  1.15 
    For >200 To 500, Add  0.46 

. 
 03 21 13 00-0098 LF #7, Grade 60, Slab On Grade, Galvanized Steel Reinforcement Bar ..................................................................................... 3.71  

    For Up To 100, Add  2.28 
    For >100 To 200, Add  1.30 
    For >200 To 400, Add  0.62 

. 
 03 21 13 00-0099 LF #8, Grade 60, Slab On Grade, Galvanized Steel Reinforcement Bar ..................................................................................... 4.68  

    For Up To 100, Add  2.92 
    For >100 To 200, Add  1.65 
    For >200 To 400, Add  0.79 

. 
 03 21 13 00-0100 LF #9, Grade 60, Slab On Grade, Galvanized Steel Reinforcement Bar ..................................................................................... 5.80  

    For Up To 100, Add  3.66 
    For >100 To 200, Add  2.06 
    For >200 To 400, Add  0.99 

. 
 03 21 13 00-0101 LF #10, Grade 60, Slab On Grade, Galvanized Steel Reinforcement Bar ................................................................................... 7.15  

    For Up To 100, Add  3.69 
    For >100 To 200, Add  1.95 
    For >200 To 300, Add  0.97 
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. 
 03 21 13 00-0102 LF #11, Grade 60, Slab On Grade, Galvanized Steel Reinforcement Bar ................................................................................... 8.62  

    For Up To 100, Add  4.49 
    For >100 To 200, Add  2.36 
    For >200 To 300, Add  1.18 

. 
 03 21 13 00-0103 LF #14, Grade 60, Slab On Grade, Galvanized Steel Reinforcement Bar ................................................................................. 12.07  

    For Up To 100, Add  6.37 
    For >100 To 200, Add  3.33 
    For >200 To 300, Add  1.67 

. 
 03 21 13 00-0104 LF #18, Grade 60, Slab On Grade, Galvanized Steel Reinforcement Bar ................................................................................. 20.89  

    For Up To 100, Add  11.15 
    For >100 To 200, Add  5.81 
    For >200 To 300, Add  2.90 

. 
 03 21 13 00-0105 LF #6, Grade 75, Slab On Grade, Galvanized Steel Reinforcement Bar ..................................................................................... 2.89  

    For Up To 100, Add  2.28 
    For >100 To 200, Add  1.19 
    For >200 To 500, Add  0.48 

. 
 03 21 13 00-0106 LF #7, Grade 75, Slab On Grade, Galvanized Steel Reinforcement Bar ..................................................................................... 3.82  

    For Up To 100, Add  2.36 
    For >100 To 200, Add  1.34 
    For >200 To 400, Add  0.64 

. 
 03 21 13 00-0107 LF #8, Grade 75, Slab On Grade, Galvanized Steel Reinforcement Bar ..................................................................................... 4.82  

    For Up To 100, Add  3.02 
    For >100 To 200, Add  1.71 
    For >200 To 400, Add  0.82 

. 
 03 21 13 00-0108 LF #9, Grade 75, Slab On Grade, Galvanized Steel Reinforcement Bar ..................................................................................... 5.98  

    For Up To 100, Add  3.79 
    For >100 To 200, Add  2.13 
    For >200 To 400, Add  1.02 

. 
 03 21 13 00-0109 LF #10, Grade 75, Slab On Grade, Galvanized Steel Reinforcement Bar ................................................................................... 7.38  

    For Up To 100, Add  3.83 
    For >100 To 200, Add  2.01 
    For >200 To 300, Add  1.01 

. 
 03 21 13 00-0110 LF #11, Grade 75, Slab On Grade, Galvanized Steel Reinforcement Bar ................................................................................... 8.91  

    For Up To 100, Add  4.67 
    For >100 To 200, Add  2.45 
    For >200 To 300, Add  1.22 

. 
 03 21 13 00-0111 LF #14, Grade 75, Slab On Grade, Galvanized Steel Reinforcement Bar ................................................................................. 12.48  

    For Up To 100, Add  6.62 
    For >100 To 200, Add  3.45 
    For >200 To 300, Add  1.73 

. 
 03 21 13 00-0112 LF #18, Grade 75, Slab On Grade, Galvanized Steel Reinforcement Bar ................................................................................. 21.63  

    For Up To 100, Add  11.60 
    For >100 To 200, Add  6.03 
    For >200 To 300, Add  3.01 

XXXXXXX 
. 
 03 21 13 00-0113  Elevated Slabs, Galvanized Steel Reinforcement Bar (03 21 13) 

Note: ASTM A-767 Hot Dipped Galvanized Steel. 
. 
. 

 03 21 13 00-0114 LF #3, Grade 40, Elevated Slabs, Galvanized Steel Reinforcement Bar ..................................................................................... 0.70  
    For Up To 100, Add  0.53 
    For >100 To 200, Add  0.28 
    For >200 To 500, Add  0.11 

. 
 03 21 13 00-0115 LF #4, Grade 40, Elevated Slabs, Galvanized Steel Reinforcement Bar ..................................................................................... 1.20  

    For Up To 100, Add  0.92 
    For >100 To 200, Add  0.49 
    For >200 To 500, Add  0.19 

. 
 03 21 13 00-0116 LF #5, Grade 40, Elevated Slabs, Galvanized Steel Reinforcement Bar ..................................................................................... 1.82  

    For Up To 100, Add  1.42 
    For >100 To 200, Add  0.74 
    For >200 To 500, Add  0.30 

. 
 03 21 13 00-0117 LF #6, Grade 40, Elevated Slabs, Galvanized Steel Reinforcement Bar ..................................................................................... 2.55  

    For Up To 100, Add  2.02 
    For >100 To 200, Add  1.05 
    For >200 To 500, Add  0.42 

. 
 03 21 13 00-0118 LF #3, Grade 50, Elevated Slabs, Galvanized Steel Reinforcement Bar ..................................................................................... 0.71  

    For Up To 100, Add  0.54 
    For >100 To 200, Add  0.29 
    For >200 To 500, Add  0.11 

. 
 03 21 13 00-0119 LF #4, Grade 50, Elevated Slabs, Galvanized Steel Reinforcement Bar ..................................................................................... 1.22  

    For Up To 100, Add  0.94 
    For >100 To 200, Add  0.50 
    For >200 To 500, Add  0.20 

. 
 03 21 13 00-0120 LF #5, Grade 50, Elevated Slabs, Galvanized Steel Reinforcement Bar ..................................................................................... 1.86  

    For Up To 100, Add  1.46 
    For >100 To 200, Add  0.76 
    For >200 To 500, Add  0.31 

. 
 03 21 13 00-0121 LF #6, Grade 50, Elevated Slabs, Galvanized Steel Reinforcement Bar ..................................................................................... 2.60  

    For Up To 100, Add  2.07 
    For >100 To 200, Add  1.08 
    For >200 To 500, Add  0.43 

. 
 03 21 13 00-0122 LF #3, Grade 60, Elevated Slabs, Galvanized Steel Reinforcement Bar ..................................................................................... 0.73  

    For Up To 100, Add  0.56 
    For >100 To 200, Add  0.30 
    For >200 To 500, Add  0.12 
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. 
 03 21 13 00-0123 LF #4, Grade 60, Elevated Slabs, Galvanized Steel Reinforcement Bar ..................................................................................... 1.26  

    For Up To 100, Add  0.98 
    For >100 To 200, Add  0.52 
    For >200 To 500, Add  0.21 

. 
 03 21 13 00-0124 LF #5, Grade 60, Elevated Slabs, Galvanized Steel Reinforcement Bar ..................................................................................... 1.92  

    For Up To 100, Add  1.52 
    For >100 To 200, Add  0.79 
    For >200 To 500, Add  0.32 

. 
 03 21 13 00-0125 LF #6, Grade 60, Elevated Slabs, Galvanized Steel Reinforcement Bar ..................................................................................... 2.69  

    For Up To 100, Add  2.16 
    For >100 To 200, Add  1.12 
    For >200 To 500, Add  0.45 

. 
 03 21 13 00-0126 LF #7, Grade 60, Elevated Slabs, Galvanized Steel Reinforcement Bar ..................................................................................... 3.56  

    For Up To 100, Add  2.23 
    For >100 To 200, Add  1.26 
    For >200 To 400, Add  0.60 

. 
 03 21 13 00-0127 LF #8, Grade 60, Elevated Slabs, Galvanized Steel Reinforcement Bar ..................................................................................... 4.49  

    For Up To 100, Add  2.85 
    For >100 To 200, Add  1.60 
    For >200 To 400, Add  0.77 

. 
 03 21 13 00-0128 LF #9, Grade 60, Elevated Slabs, Galvanized Steel Reinforcement Bar ..................................................................................... 5.59  

    For Up To 100, Add  3.58 
    For >100 To 200, Add  2.01 
    For >200 To 400, Add  0.97 

. 
 03 21 13 00-0129 LF #10, Grade 60, Elevated Slabs, Galvanized Steel Reinforcement Bar ................................................................................... 6.91  

    For Up To 100, Add  3.62 
    For >100 To 200, Add  1.90 
    For >200 To 300, Add  0.95 

. 
 03 21 13 00-0130 LF #11, Grade 60, Elevated Slabs, Galvanized Steel Reinforcement Bar ................................................................................... 8.33  

    For Up To 100, Add  4.41 
    For >100 To 200, Add  2.30 
    For >200 To 300, Add  1.15 

. 
 03 21 13 00-0131 LF #14, Grade 60, Elevated Slabs, Galvanized Steel Reinforcement Bar ................................................................................. 11.71  

    For Up To 100, Add  6.26 
    For >100 To 200, Add  3.26 
    For >200 To 300, Add  1.63 

. 
 03 21 13 00-0132 LF #18, Grade 60, Elevated Slabs, Galvanized Steel Reinforcement Bar ................................................................................. 20.32  

    For Up To 100, Add  10.98 
    For >100 To 200, Add  5.69 
    For >200 To 300, Add  2.85 

. 
 03 21 13 00-0133 LF #6, Grade 75, Elevated Slabs, Galvanized Steel Reinforcement Bar ..................................................................................... 2.77  

    For Up To 100, Add  2.24 
    For >100 To 200, Add  1.16 
    For >200 To 500, Add  0.47 

. 
 03 21 13 00-0134 LF #7, Grade 75, Elevated Slabs, Galvanized Steel Reinforcement Bar ..................................................................................... 3.67  

    For Up To 100, Add  2.31 
    For >100 To 200, Add  1.30 
    For >200 To 400, Add  0.62 

. 
 03 21 13 00-0135 LF #8, Grade 75, Elevated Slabs, Galvanized Steel Reinforcement Bar ..................................................................................... 4.63  

    For Up To 100, Add  2.96 
    For >100 To 200, Add  1.66 
    For >200 To 400, Add  0.80 

. 
 03 21 13 00-0136 LF #9, Grade 75, Elevated Slabs, Galvanized Steel Reinforcement Bar ..................................................................................... 5.77  

    For Up To 100, Add  3.72 
    For >100 To 200, Add  2.08 
    For >200 To 400, Add  1.00 

. 
 03 21 13 00-0137 LF #10, Grade 75, Elevated Slabs, Galvanized Steel Reinforcement Bar ................................................................................... 7.14  

    For Up To 100, Add  3.76 
    For >100 To 200, Add  1.97 
    For >200 To 300, Add  0.98 

. 
 03 21 13 00-0138 LF #11, Grade 75, Elevated Slabs, Galvanized Steel Reinforcement Bar ................................................................................... 8.62  

    For Up To 100, Add  4.58 
    For >100 To 200, Add  2.39 
    For >200 To 300, Add  1.19 

. 
 03 21 13 00-0139 LF #14, Grade 75, Elevated Slabs, Galvanized Steel Reinforcement Bar ................................................................................. 12.12  

    For Up To 100, Add  6.51 
    For >100 To 200, Add  3.38 
    For >200 To 300, Add  1.69 

. 
 03 21 13 00-0140 LF #18, Grade 75, Elevated Slabs, Galvanized Steel Reinforcement Bar ................................................................................. 21.06  

    For Up To 100, Add  11.42 
    For >100 To 200, Add  5.91 
    For >200 To 300, Add  2.96 

XXXXXXX 
. 
 03 21 13 00-0141  Walls, Galvanized Steel Reinforcement Bar (03 21 13) 

Note: ASTM A-767 Hot Dipped Galvanized Steel. 
. 
. 

 03 21 13 00-0142 LF #3, Grade 40, Walls, Galvanized Steel Reinforcement Bar .................................................................................................... 0.68  
    For Up To 100, Add  0.52 
    For >100 To 200, Add  0.28 
    For >200 To 500, Add  0.11 

. 
 03 21 13 00-0143 LF #4, Grade 40, Walls, Galvanized Steel Reinforcement Bar .................................................................................................... 1.17  

    For Up To 100, Add  0.91 
    For >100 To 200, Add  0.48 
    For >200 To 500, Add  0.19 
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. 
 03 21 13 00-0144 LF #5, Grade 40, Walls, Galvanized Steel Reinforcement Bar .................................................................................................... 1.77  

    For Up To 100, Add  1.40 
    For >100 To 200, Add  0.73 
    For >200 To 500, Add  0.29 

. 
 03 21 13 00-0145 LF #6, Grade 40, Walls, Galvanized Steel Reinforcement Bar .................................................................................................... 2.48  

    For Up To 100, Add  1.99 
    For >100 To 200, Add  1.04 
    For >200 To 500, Add  0.41 

. 
 03 21 13 00-0146 LF #3, Grade 50, Walls, Galvanized Steel Reinforcement Bar .................................................................................................... 0.69  

    For Up To 100, Add  0.53 
    For >100 To 200, Add  0.28 
    For >200 To 500, Add  0.11 

. 
 03 21 13 00-0147 LF #4, Grade 50, Walls, Galvanized Steel Reinforcement Bar .................................................................................................... 1.19  

    For Up To 100, Add  0.93 
    For >100 To 200, Add  0.49 
    For >200 To 500, Add  0.20 

. 
 03 21 13 00-0148 LF #5, Grade 50, Walls, Galvanized Steel Reinforcement Bar .................................................................................................... 1.81  

    For Up To 100, Add  1.44 
    For >100 To 200, Add  0.75 
    For >200 To 500, Add  0.30 

. 
 03 21 13 00-0149 LF #6, Grade 50, Walls, Galvanized Steel Reinforcement Bar .................................................................................................... 2.53  

    For Up To 100, Add  2.04 
    For >100 To 200, Add  1.06 
    For >200 To 500, Add  0.42 

. 
 03 21 13 00-0150 LF #3, Grade 60, Walls, Galvanized Steel Reinforcement Bar .................................................................................................... 0.71  

    For Up To 100, Add  0.55 
    For >100 To 200, Add  0.29 
    For >200 To 500, Add  0.12 

. 
 03 21 13 00-0151 LF #4, Grade 60, Walls, Galvanized Steel Reinforcement Bar .................................................................................................... 1.23  

    For Up To 100, Add  0.97 
    For >100 To 200, Add  0.51 
    For >200 To 500, Add  0.20 

. 
 03 21 13 00-0152 LF #5, Grade 60, Walls, Galvanized Steel Reinforcement Bar .................................................................................................... 1.87  

    For Up To 100, Add  1.50 
    For >100 To 200, Add  0.78 
    For >200 To 500, Add  0.31 

. 
 03 21 13 00-0153 LF #6, Grade 60, Walls, Galvanized Steel Reinforcement Bar .................................................................................................... 2.62  

    For Up To 100, Add  2.13 
    For >100 To 200, Add  1.11 
    For >200 To 500, Add  0.44 

. 
 03 21 13 00-0154 LF #7, Grade 60, Walls, Galvanized Steel Reinforcement Bar .................................................................................................... 3.46  

    For Up To 100, Add  2.19 
    For >100 To 200, Add  1.23 
    For >200 To 400, Add  0.59 

. 
 03 21 13 00-0155 LF #8, Grade 60, Walls, Galvanized Steel Reinforcement Bar .................................................................................................... 4.40  

    For Up To 100, Add  2.82 
    For >100 To 200, Add  1.58 
    For >200 To 400, Add  0.76 

. 
 03 21 13 00-0156 LF #9, Grade 60, Walls, Galvanized Steel Reinforcement Bar .................................................................................................... 5.48  

    For Up To 100, Add  3.55 
    For >100 To 200, Add  1.98 
    For >200 To 400, Add  0.96 

. 
 03 21 13 00-0157 LF #10, Grade 60, Walls, Galvanized Steel Reinforcement Bar .................................................................................................. 6.78  

    For Up To 100, Add  3.58 
    For >100 To 200, Add  1.87 
    For >200 To 300, Add  0.94 

. 
 03 21 13 00-0158 LF #11, Grade 60, Walls, Galvanized Steel Reinforcement Bar .................................................................................................. 8.19  

    For Up To 100, Add  4.37 
    For >100 To 200, Add  2.27 
    For >200 To 300, Add  1.14 

. 
 03 21 13 00-0159 LF #14, Grade 60, Walls, Galvanized Steel Reinforcement Bar ................................................................................................ 11.53  

    For Up To 100, Add  6.21 
    For >100 To 200, Add  3.22 
    For >200 To 300, Add  1.61 

. 
 03 21 13 00-0160 LF #18, Grade 60, Walls, Galvanized Steel Reinforcement Bar ................................................................................................ 20.03  

    For Up To 100, Add  10.89 
    For >100 To 200, Add  5.63 
    For >200 To 300, Add  2.82 

. 
 03 21 13 00-0161 LF #6, Grade 75, Walls, Galvanized Steel Reinforcement Bar .................................................................................................... 2.70  

    For Up To 100, Add  2.21 
    For >100 To 200, Add  1.15 
    For >200 To 500, Add  0.46 

. 
 03 21 13 00-0162 LF #7, Grade 75, Walls, Galvanized Steel Reinforcement Bar .................................................................................................... 3.57  

    For Up To 100, Add  2.27 
    For >100 To 200, Add  1.28 
    For >200 To 400, Add  0.61 

. 
 03 21 13 00-0163 LF #8, Grade 75, Walls, Galvanized Steel Reinforcement Bar .................................................................................................... 4.54  

    For Up To 100, Add  2.93 
    For >100 To 200, Add  1.64 
    For >200 To 400, Add  0.79 

. 
 03 21 13 00-0164 LF #9, Grade 75, Walls, Galvanized Steel Reinforcement Bar .................................................................................................... 5.66  

    For Up To 100, Add  3.68 
    For >100 To 200, Add  2.05 
    For >200 To 400, Add  0.99 
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. 
 03 21 13 00-0165 LF #10, Grade 75, Walls, Galvanized Steel Reinforcement Bar .................................................................................................. 7.01  

    For Up To 100, Add  3.72 
    For >100 To 200, Add  1.94 
    For >200 To 300, Add  0.97 

. 
 03 21 13 00-0166 LF #11, Grade 75, Walls, Galvanized Steel Reinforcement Bar .................................................................................................. 8.48  

    For Up To 100, Add  4.54 
    For >100 To 200, Add  2.36 
    For >200 To 300, Add  1.18 

. 
 03 21 13 00-0167 LF #14, Grade 75, Walls, Galvanized Steel Reinforcement Bar ................................................................................................ 11.94  

    For Up To 100, Add  6.45 
    For >100 To 200, Add  3.35 
    For >200 To 300, Add  1.67 

. 
 03 21 13 00-0168 LF #18, Grade 75, Walls, Galvanized Steel Reinforcement Bar ................................................................................................ 20.77  

    For Up To 100, Add  11.34 
    For >100 To 200, Add  5.86 
    For >200 To 300, Add  2.93 

XXXXXXX 
. 
 03 21 16  Epoxy-Coated Reinforcement Steel Bars (03 21) 

. 

. 
 03 21 16 00-0001  Beams And Girders, Epoxy Coated Steel Reinforcement Bar (03 21 16) 

Note: ASTM A-775 Epoxy Coated Steel. 
. 
. 

 03 21 16 00-0002 LF #3, Grade 40, Beams And Girders, Epoxy Coated Steel Reinforcement Bar ......................................................................... 0.81  
    For Up To 100, Add  0.56 
    For >100 To 200, Add  0.30 
    For >200 To 500, Add  0.12 

. 
 03 21 16 00-0003 LF #4, Grade 40, Beams And Girders, Epoxy Coated Steel Reinforcement Bar ......................................................................... 1.37  

    For Up To 100, Add  0.97 
    For >100 To 200, Add  0.52 
    For >200 To 500, Add  0.21 

. 
 03 21 16 00-0004 LF #5, Grade 40, Beams And Girders, Epoxy Coated Steel Reinforcement Bar ......................................................................... 2.07  

    For Up To 100, Add  1.49 
    For >100 To 200, Add  0.80 
    For >200 To 500, Add  0.32 

. 
 03 21 16 00-0005 LF #6, Grade 40, Beams And Girders, Epoxy Coated Steel Reinforcement Bar ......................................................................... 2.87  

    For Up To 100, Add  2.11 
    For >100 To 200, Add  1.12 
    For >200 To 500, Add  0.45 

. 
 03 21 16 00-0006 LF #3, Grade 50, Beams And Girders, Epoxy Coated Steel Reinforcement Bar ......................................................................... 0.82  

    For Up To 100, Add  0.57 
    For >100 To 200, Add  0.31 
    For >200 To 500, Add  0.12 

. 
 03 21 16 00-0007 LF #4, Grade 50, Beams And Girders, Epoxy Coated Steel Reinforcement Bar ......................................................................... 1.40  

    For Up To 100, Add  1.00 
    For >100 To 200, Add  0.54 
    For >200 To 500, Add  0.21 

. 
 03 21 16 00-0008 LF #5, Grade 50, Beams And Girders, Epoxy Coated Steel Reinforcement Bar ......................................................................... 2.11  

    For Up To 100, Add  1.53 
    For >100 To 200, Add  0.82 
    For >200 To 500, Add  0.33 

. 
 03 21 16 00-0009 LF #6, Grade 50, Beams And Girders, Epoxy Coated Steel Reinforcement Bar ......................................................................... 2.92  

    For Up To 100, Add  2.16 
    For >100 To 200, Add  1.14 
    For >200 To 500, Add  0.46 

. 
 03 21 16 00-0010 LF #3, Grade 60, Beams And Girders, Epoxy Coated Steel Reinforcement Bar ......................................................................... 0.84  

    For Up To 100, Add  0.59 
    For >100 To 200, Add  0.32 
    For >200 To 500, Add  0.13 

. 
 03 21 16 00-0011 LF #4, Grade 60, Beams And Girders, Epoxy Coated Steel Reinforcement Bar ......................................................................... 1.43  

    For Up To 100, Add  1.03 
    For >100 To 200, Add  0.55 
    For >200 To 500, Add  0.22 

. 
 03 21 16 00-0012 LF #5, Grade 60, Beams And Girders, Epoxy Coated Steel Reinforcement Bar ......................................................................... 2.17  

    For Up To 100, Add  1.59 
    For >100 To 200, Add  0.85 
    For >200 To 500, Add  0.34 

. 
 03 21 16 00-0013 LF #6, Grade 60, Beams And Girders, Epoxy Coated Steel Reinforcement Bar ......................................................................... 3.01  

    For Up To 100, Add  2.25 
    For >100 To 200, Add  1.19 
    For >200 To 500, Add  0.48 

. 
 03 21 16 00-0014 LF #7, Grade 60, Beams And Girders, Epoxy Coated Steel Reinforcement Bar ......................................................................... 3.93  

    For Up To 100, Add  2.32 
    For >100 To 200, Add  1.34 
    For >200 To 400, Add  0.63 

. 
 03 21 16 00-0015 LF #8, Grade 60, Beams And Girders, Epoxy Coated Steel Reinforcement Bar ......................................................................... 4.93  

    For Up To 100, Add  2.96 
    For >100 To 200, Add  1.70 
    For >200 To 400, Add  0.80 

. 
 03 21 16 00-0016 LF #9, Grade 60, Beams And Girders, Epoxy Coated Steel Reinforcement Bar ......................................................................... 6.09  

    For Up To 100, Add  3.70 
    For >100 To 200, Add  2.11 
    For >200 To 400, Add  1.00 

. 
 03 21 16 00-0017 LF #10, Grade 60, Beams And Girders, Epoxy Coated Steel Reinforcement Bar ....................................................................... 7.48  

    For Up To 100, Add  3.74 
    For >100 To 200, Add  1.99 
    For >200 To 300, Add  1.00 
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. 
 03 21 16 00-0018 LF #11, Grade 60, Beams And Girders, Epoxy Coated Steel Reinforcement Bar ....................................................................... 8.95  

    For Up To 100, Add  4.53 
    For >100 To 200, Add  2.40 
    For >200 To 300, Add  1.20 

. 
 03 21 16 00-0019 LF #14, Grade 60, Beams And Girders, Epoxy Coated Steel Reinforcement Bar ..................................................................... 12.49  

    For Up To 100, Add  6.40 
    For >100 To 200, Add  3.38 
    For >200 To 300, Add  1.69 

. 
 03 21 16 00-0020 LF #18, Grade 60, Beams And Girders, Epoxy Coated Steel Reinforcement Bar ..................................................................... 21.48  

    For Up To 100, Add  11.16 
    For >100 To 200, Add  5.87 
    For >200 To 300, Add  2.93 

. 
 03 21 16 00-0021 LF #6, Grade 75, Beams And Girders, Epoxy Coated Steel Reinforcement Bar ......................................................................... 3.09  

    For Up To 100, Add  2.33 
    For >100 To 200, Add  1.23 
    For >200 To 500, Add  0.49 

. 
 03 21 16 00-0022 LF #7, Grade 75, Beams And Girders, Epoxy Coated Steel Reinforcement Bar ......................................................................... 4.04  

    For Up To 100, Add  2.40 
    For >100 To 200, Add  1.38 
    For >200 To 400, Add  0.65 

. 
 03 21 16 00-0023 LF #8, Grade 75, Beams And Girders, Epoxy Coated Steel Reinforcement Bar ......................................................................... 5.07  

    For Up To 100, Add  3.07 
    For >100 To 200, Add  1.75 
    For >200 To 400, Add  0.83 

. 
 03 21 16 00-0024 LF #9, Grade 75, Beams And Girders, Epoxy Coated Steel Reinforcement Bar ......................................................................... 6.28  

    For Up To 100, Add  3.85 
    For >100 To 200, Add  2.19 
    For >200 To 400, Add  1.04 

. 
 03 21 16 00-0025 LF #10, Grade 75, Beams And Girders, Epoxy Coated Steel Reinforcement Bar ....................................................................... 7.72  

    For Up To 100, Add  3.88 
    For >100 To 200, Add  2.07 
    For >200 To 300, Add  1.03 

. 
 03 21 16 00-0026 LF #11, Grade 75, Beams And Girders, Epoxy Coated Steel Reinforcement Bar ....................................................................... 9.24  

    For Up To 100, Add  4.70 
    For >100 To 200, Add  2.49 
    For >200 To 300, Add  1.25 

. 
 03 21 16 00-0027 LF #14, Grade 75, Beams And Girders, Epoxy Coated Steel Reinforcement Bar ..................................................................... 12.91  

    For Up To 100, Add  6.65 
    For >100 To 200, Add  3.51 
    For >200 To 300, Add  1.75 

. 
 03 21 16 00-0028 LF #18, Grade 75, Beams And Girders, Epoxy Coated Steel Reinforcement Bar ..................................................................... 22.23  

    For Up To 100, Add  11.61 
    For >100 To 200, Add  6.09 
    For >200 To 300, Add  3.05 

XXXXXXX 
. 
 03 21 16 00-0029  Columns, Epoxy Coated Steel Reinforcement Bar (03 21 16) 

Note: ASTM A-775 Epoxy Coated Steel. 
. 
. 

 03 21 16 00-0030 LF #3, Grade 40, Columns, Epoxy Coated Steel Reinforcement Bar .......................................................................................... 0.84  
    For Up To 100, Add  0.58 
    For >100 To 200, Add  0.31 
    For >200 To 500, Add  0.12 

. 
 03 21 16 00-0031 LF #4, Grade 40, Columns, Epoxy Coated Steel Reinforcement Bar .......................................................................................... 1.45  

    For Up To 100, Add  1.01 
    For >100 To 200, Add  0.54 
    For >200 To 500, Add  0.22 

. 
 03 21 16 00-0032 LF #5, Grade 40, Columns, Epoxy Coated Steel Reinforcement Bar .......................................................................................... 2.16  

    For Up To 100, Add  1.53 
    For >100 To 200, Add  0.82 
    For >200 To 500, Add  0.33 

. 
 03 21 16 00-0033 LF #6, Grade 40, Columns, Epoxy Coated Steel Reinforcement Bar .......................................................................................... 3.00  

    For Up To 100, Add  2.16 
    For >100 To 200, Add  1.15 
    For >200 To 500, Add  0.46 

. 
 03 21 16 00-0034 LF #3, Grade 50, Columns, Epoxy Coated Steel Reinforcement Bar .......................................................................................... 0.85  

    For Up To 100, Add  0.59 
    For >100 To 200, Add  0.32 
    For >200 To 500, Add  0.13 

. 
 03 21 16 00-0035 LF #4, Grade 50, Columns, Epoxy Coated Steel Reinforcement Bar .......................................................................................... 1.48  

    For Up To 100, Add  1.04 
    For >100 To 200, Add  0.56 
    For >200 To 500, Add  0.22 

. 
 03 21 16 00-0036 LF #5, Grade 50, Columns, Epoxy Coated Steel Reinforcement Bar .......................................................................................... 2.20  

    For Up To 100, Add  1.57 
    For >100 To 200, Add  0.84 
    For >200 To 500, Add  0.34 

. 
 03 21 16 00-0037 LF #6, Grade 50, Columns, Epoxy Coated Steel Reinforcement Bar .......................................................................................... 3.05  

    For Up To 100, Add  2.21 
    For >100 To 200, Add  1.18 
    For >200 To 500, Add  0.47 

. 
 03 21 16 00-0038 LF #3, Grade 60, Columns, Epoxy Coated Steel Reinforcement Bar .......................................................................................... 0.87  

    For Up To 100, Add  0.61 
    For >100 To 200, Add  0.33 
    For >200 To 500, Add  0.13 
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. 
 03 21 16 00-0039 LF #4, Grade 60, Columns, Epoxy Coated Steel Reinforcement Bar .......................................................................................... 1.51  

    For Up To 100, Add  1.07 
    For >100 To 200, Add  0.57 
    For >200 To 500, Add  0.23 

. 
 03 21 16 00-0040 LF #5, Grade 60, Columns, Epoxy Coated Steel Reinforcement Bar .......................................................................................... 2.26  

    For Up To 100, Add  1.63 
    For >100 To 200, Add  0.87 
    For >200 To 500, Add  0.35 

. 
 03 21 16 00-0041 LF #6, Grade 60, Columns, Epoxy Coated Steel Reinforcement Bar .......................................................................................... 3.14  

    For Up To 100, Add  2.30 
    For >100 To 200, Add  1.22 
    For >200 To 500, Add  0.49 

. 
 03 21 16 00-0042 LF #7, Grade 60, Columns, Epoxy Coated Steel Reinforcement Bar .......................................................................................... 4.09  

    For Up To 100, Add  2.38 
    For >100 To 200, Add  1.38 
    For >200 To 400, Add  0.65 

. 
 03 21 16 00-0043 LF #8, Grade 60, Columns, Epoxy Coated Steel Reinforcement Bar .......................................................................................... 5.11  

    For Up To 100, Add  3.02 
    For >100 To 200, Add  1.74 
    For >200 To 400, Add  0.82 

. 
 03 21 16 00-0044 LF #9, Grade 60, Columns, Epoxy Coated Steel Reinforcement Bar .......................................................................................... 6.30  

    For Up To 100, Add  3.78 
    For >100 To 200, Add  2.16 
    For >200 To 400, Add  1.02 

. 
 03 21 16 00-0045 LF #10, Grade 60, Columns, Epoxy Coated Steel Reinforcement Bar ........................................................................................ 7.72  

    For Up To 100, Add  3.81 
    For >100 To 200, Add  2.04 
    For >200 To 300, Add  1.02 

. 
 03 21 16 00-0046 LF #11, Grade 60, Columns, Epoxy Coated Steel Reinforcement Bar ........................................................................................ 9.23  

    For Up To 100, Add  4.61 
    For >100 To 200, Add  2.46 
    For >200 To 300, Add  1.23 

. 
 03 21 16 00-0047 LF #14, Grade 60, Columns, Epoxy Coated Steel Reinforcement Bar ...................................................................................... 12.85  

    For Up To 100, Add  6.51 
    For >100 To 200, Add  3.45 
    For >200 To 300, Add  1.73 

. 
 03 21 16 00-0048 LF #18, Grade 60, Columns, Epoxy Coated Steel Reinforcement Bar ...................................................................................... 22.05  

    For Up To 100, Add  11.33 
    For >100 To 200, Add  5.98 
    For >200 To 300, Add  2.99 

. 
 03 21 16 00-0049 LF #6, Grade 75, Columns, Epoxy Coated Steel Reinforcement Bar .......................................................................................... 3.22  

    For Up To 100, Add  2.38 
    For >100 To 200, Add  1.26 
    For >200 To 500, Add  0.50 

. 
 03 21 16 00-0050 LF #7, Grade 75, Columns, Epoxy Coated Steel Reinforcement Bar .......................................................................................... 4.20  

    For Up To 100, Add  2.46 
    For >100 To 200, Add  1.42 
    For >200 To 400, Add  0.67 

. 
 03 21 16 00-0051 LF #8, Grade 75, Columns, Epoxy Coated Steel Reinforcement Bar .......................................................................................... 5.25  

    For Up To 100, Add  3.13 
    For >100 To 200, Add  1.80 
    For >200 To 400, Add  0.85 

. 
 03 21 16 00-0052 LF #9, Grade 75, Columns, Epoxy Coated Steel Reinforcement Bar .......................................................................................... 6.49  

    For Up To 100, Add  3.92 
    For >100 To 200, Add  2.24 
    For >200 To 400, Add  1.06 

. 
 03 21 16 00-0053 LF #10, Grade 75, Columns, Epoxy Coated Steel Reinforcement Bar ........................................................................................ 7.96  

    For Up To 100, Add  3.95 
    For >100 To 200, Add  2.11 
    For >200 To 300, Add  1.06 

. 
 03 21 16 00-0054 LF #11, Grade 75, Columns, Epoxy Coated Steel Reinforcement Bar ........................................................................................ 9.52  

    For Up To 100, Add  4.79 
    For >100 To 200, Add  2.55 
    For >200 To 300, Add  1.27 

. 
 03 21 16 00-0055 LF #14, Grade 75, Columns, Epoxy Coated Steel Reinforcement Bar ...................................................................................... 13.27  

    For Up To 100, Add  6.76 
    For >100 To 200, Add  3.58 
    For >200 To 300, Add  1.79 

. 
 03 21 16 00-0056 LF #18, Grade 75, Columns, Epoxy Coated Steel Reinforcement Bar ...................................................................................... 22.80  

    For Up To 100, Add  11.78 
    For >100 To 200, Add  6.21 
    For >200 To 300, Add  3.10 

XXXXXXX 
. 
 03 21 16 00-0057  Footings, Epoxy Coated Steel Reinforcement Bar (03 21 16) 

Note: ASTM A-775 Epoxy Coated Steel. 
. 
. 

 03 21 16 00-0058 LF #3, Grade 40, Footings, Epoxy Coated Steel Reinforcement Bar ........................................................................................... 0.75  
    For Up To 100, Add  0.54 
    For >100 To 200, Add  0.29 
    For >200 To 500, Add  0.12 

. 
 03 21 16 00-0059 LF #4, Grade 40, Footings, Epoxy Coated Steel Reinforcement Bar ........................................................................................... 1.28  

    For Up To 100, Add  0.94 
    For >100 To 200, Add  0.50 
    For >200 To 500, Add  0.20 
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. 
 03 21 16 00-0060 LF #5, Grade 40, Footings, Epoxy Coated Steel Reinforcement Bar ........................................................................................... 1.93  

    For Up To 100, Add  1.44 
    For >100 To 200, Add  0.76 
    For >200 To 500, Add  0.30 

. 
 03 21 16 00-0061 LF #6, Grade 40, Footings, Epoxy Coated Steel Reinforcement Bar ........................................................................................... 2.69  

    For Up To 100, Add  2.04 
    For >100 To 200, Add  1.07 
    For >200 To 500, Add  0.43 

. 
 03 21 16 00-0062 LF #3, Grade 50, Footings, Epoxy Coated Steel Reinforcement Bar ........................................................................................... 0.76  

    For Up To 100, Add  0.55 
    For >100 To 200, Add  0.29 
    For >200 To 500, Add  0.12 

. 
 03 21 16 00-0063 LF #4, Grade 50, Footings, Epoxy Coated Steel Reinforcement Bar ........................................................................................... 1.31  

. 
 03 21 16 00-0064 LF #5, Grade 50, Footings, Epoxy Coated Steel Reinforcement Bar ........................................................................................... 1.97  

    For Up To 100, Add  1.48 
    For >100 To 200, Add  0.78 
    For >200 To 500, Add  0.31 

. 
 03 21 16 00-0065 LF #6, Grade 50, Footings, Epoxy Coated Steel Reinforcement Bar ........................................................................................... 2.74  

    For Up To 100, Add  2.09 
    For >100 To 200, Add  1.10 
    For >200 To 500, Add  0.44 

. 
 03 21 16 00-0066 LF #3, Grade 60, Footings, Epoxy Coated Steel Reinforcement Bar ........................................................................................... 0.78  

    For Up To 100, Add  0.57 
    For >100 To 200, Add  0.30 
    For >200 To 500, Add  0.12 

. 
 03 21 16 00-0067 LF #4, Grade 60, Footings, Epoxy Coated Steel Reinforcement Bar ........................................................................................... 1.34  

    For Up To 100, Add  1.00 
    For >100 To 200, Add  0.53 
    For >200 To 500, Add  0.21 

. 
 03 21 16 00-0068 LF #5, Grade 60, Footings, Epoxy Coated Steel Reinforcement Bar ........................................................................................... 2.03  

    For Up To 100, Add  1.54 
    For >100 To 200, Add  0.81 
    For >200 To 500, Add  0.32 

. 
 03 21 16 00-0069 LF #6, Grade 60, Footings, Epoxy Coated Steel Reinforcement Bar ........................................................................................... 2.83  

    For Up To 100, Add  2.18 
    For >100 To 200, Add  1.14 
    For >200 To 500, Add  0.46 

. 
 03 21 16 00-0070 LF #7, Grade 60, Footings, Epoxy Coated Steel Reinforcement Bar ........................................................................................... 3.70  

    For Up To 100, Add  2.24 
    For >100 To 200, Add  1.28 
    For >200 To 400, Add  0.61 

. 
 03 21 16 00-0071 LF #8, Grade 60, Footings, Epoxy Coated Steel Reinforcement Bar ........................................................................................... 4.66  

    For Up To 100, Add  2.87 
    For >100 To 200, Add  1.63 
    For >200 To 400, Add  0.78 

. 
 03 21 16 00-0072 LF #9, Grade 60, Footings, Epoxy Coated Steel Reinforcement Bar ........................................................................................... 5.76  

    For Up To 100, Add  3.59 
    For >100 To 200, Add  2.03 
    For >200 To 400, Add  0.97 

. 
 03 21 16 00-0073 LF #10, Grade 60, Footings, Epoxy Coated Steel Reinforcement Bar ......................................................................................... 7.10  

    For Up To 100, Add  3.62 
    For >100 To 200, Add  1.92 
    For >200 To 300, Add  0.96 

. 
 03 21 16 00-0074 LF #11, Grade 60, Footings, Epoxy Coated Steel Reinforcement Bar ......................................................................................... 8.53  

    For Up To 100, Add  4.40 
    For >100 To 200, Add  2.32 
    For >200 To 300, Add  1.16 

. 
 03 21 16 00-0075 LF #14, Grade 60, Footings, Epoxy Coated Steel Reinforcement Bar ....................................................................................... 11.94  

    For Up To 100, Add  6.23 
    For >100 To 200, Add  3.27 
    For >200 To 300, Add  1.64 

. 
 03 21 16 00-0076 LF #18, Grade 60, Footings, Epoxy Coated Steel Reinforcement Bar ....................................................................................... 20.61  

    For Up To 100, Add  10.90 
    For >100 To 200, Add  5.69 
    For >200 To 300, Add  2.85 

. 
 03 21 16 00-0077 LF #6, Grade 75, Footings, Epoxy Coated Steel Reinforcement Bar ........................................................................................... 2.91  

    For Up To 100, Add  2.26 
    For >100 To 200, Add  1.18 
    For >200 To 500, Add  0.47 

. 
 03 21 16 00-0078 LF #7, Grade 75, Footings, Epoxy Coated Steel Reinforcement Bar ........................................................................................... 3.81  

    For Up To 100, Add  2.32 
    For >100 To 200, Add  1.32 
    For >200 To 400, Add  0.63 

. 
 03 21 16 00-0079 LF #8, Grade 75, Footings, Epoxy Coated Steel Reinforcement Bar ........................................................................................... 4.80  

    For Up To 100, Add  2.97 
    For >100 To 200, Add  1.68 
    For >200 To 400, Add  0.80 

. 
 03 21 16 00-0080 LF #9, Grade 75, Footings, Epoxy Coated Steel Reinforcement Bar ........................................................................................... 5.95  

    For Up To 100, Add  3.73 
    For >100 To 200, Add  2.11 
    For >200 To 400, Add  1.01 

. 
 03 21 16 00-0081 LF #10, Grade 75, Footings, Epoxy Coated Steel Reinforcement Bar ......................................................................................... 7.34  

    For Up To 100, Add  3.77 
    For >100 To 200, Add  1.99 
    For >200 To 300, Add  0.99 



 

 Concrete 03 

03
 

Concrete Reinforcing 03 20 
Reinforcement Bars 03 21 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

November 2022  copyright  2022 The Gordian Group, Inc. 
County of San Mateo, Flooring  Page 03 - 41 

. 
 03 21 16 00-0082 LF #11, Grade 75, Footings, Epoxy Coated Steel Reinforcement Bar ......................................................................................... 8.82  

    For Up To 100, Add  4.58 
    For >100 To 200, Add  2.41 
    For >200 To 300, Add  1.20 

. 
 03 21 16 00-0083 LF #14, Grade 75, Footings, Epoxy Coated Steel Reinforcement Bar ....................................................................................... 12.36  

    For Up To 100, Add  6.49 
    For >100 To 200, Add  3.40 
    For >200 To 300, Add  1.70 

. 
 03 21 16 00-0084 LF #18, Grade 75, Footings, Epoxy Coated Steel Reinforcement Bar ....................................................................................... 21.36  

    For Up To 100, Add  11.35 
    For >100 To 200, Add  5.92 
    For >200 To 300, Add  2.96 

XXXXXXX 
. 
 03 21 16 00-0085  Slab On Grade, Epoxy Coated Steel Reinforcement Bar (03 21 16) 

Note: ASTM A-775 Epoxy Coated Steel. 
. 
. 

 03 21 16 00-0086 LF #3, Grade 40, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ................................................................................. 0.73  
    For Up To 100, Add  0.53 
    For >100 To 200, Add  0.28 
    For >200 To 500, Add  0.11 

. 
 03 21 16 00-0087 LF #4, Grade 40, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ................................................................................. 1.25  

    For Up To 100, Add  0.93 
    For >100 To 200, Add  0.49 
    For >200 To 500, Add  0.20 

. 
 03 21 16 00-0088 LF #5, Grade 40, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ................................................................................. 1.88  

    For Up To 100, Add  1.42 
    For >100 To 200, Add  0.75 
    For >200 To 500, Add  0.30 

. 
 03 21 16 00-0089 LF #6, Grade 40, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ................................................................................. 2.61  

    For Up To 100, Add  2.00 
    For >100 To 200, Add  1.05 
    For >200 To 500, Add  0.42 

. 
 03 21 16 00-0090 LF #3, Grade 50, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ................................................................................. 0.74  

    For Up To 100, Add  0.54 
    For >100 To 200, Add  0.29 
    For >200 To 500, Add  0.12 

. 
 03 21 16 00-0091 LF #4, Grade 50, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ................................................................................. 1.28  

    For Up To 100, Add  0.96 
    For >100 To 200, Add  0.51 
    For >200 To 500, Add  0.20 

. 
 03 21 16 00-0092 LF #5, Grade 50, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ................................................................................. 1.92  

    For Up To 100, Add  1.46 
    For >100 To 200, Add  0.77 
    For >200 To 500, Add  0.31 

. 
 03 21 16 00-0093 LF #6, Grade 50, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ................................................................................. 2.66  

    For Up To 100, Add  2.05 
    For >100 To 200, Add  1.08 
    For >200 To 500, Add  0.43 

. 
 03 21 16 00-0094 LF #3, Grade 60, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ................................................................................. 0.76  

    For Up To 100, Add  0.56 
    For >100 To 200, Add  0.30 
    For >200 To 500, Add  0.12 

. 
 03 21 16 00-0095 LF #4, Grade 60, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ................................................................................. 1.31  

    For Up To 100, Add  0.99 
    For >100 To 200, Add  0.52 
    For >200 To 500, Add  0.21 

. 
 03 21 16 00-0096 LF #5, Grade 60, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ................................................................................. 1.98  

    For Up To 100, Add  1.52 
    For >100 To 200, Add  0.80 
    For >200 To 500, Add  0.32 

. 
 03 21 16 00-0097 LF #6, Grade 60, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ................................................................................. 2.75  

    For Up To 100, Add  2.14 
    For >100 To 200, Add  1.12 
    For >200 To 500, Add  0.45 

. 
 03 21 16 00-0098 LF #7, Grade 60, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ................................................................................. 3.62  

    For Up To 100, Add  2.21 
    For >100 To 200, Add  1.26 
    For >200 To 400, Add  0.60 

. 
 03 21 16 00-0099 LF #8, Grade 60, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ................................................................................. 4.57  

    For Up To 100, Add  2.84 
    For >100 To 200, Add  1.61 
    For >200 To 400, Add  0.77 

. 
 03 21 16 00-0100 LF #9, Grade 60, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ................................................................................. 5.66  

    For Up To 100, Add  3.55 
    For >100 To 200, Add  2.00 
    For >200 To 400, Add  0.96 

. 
 03 21 16 00-0101 LF #10, Grade 60, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ............................................................................... 6.97  

    For Up To 100, Add  3.58 
    For >100 To 200, Add  1.89 
    For >200 To 300, Add  0.95 

. 
 03 21 16 00-0102 LF #11, Grade 60, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ............................................................................... 8.40  

    For Up To 100, Add  4.36 
    For >100 To 200, Add  2.29 
    For >200 To 300, Add  1.15 
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. 
 03 21 16 00-0103 LF #14, Grade 60, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ............................................................................. 11.75  

    For Up To 100, Add  6.18 
    For >100 To 200, Add  3.23 
    For >200 To 300, Add  1.62 

. 
 03 21 16 00-0104 LF #18, Grade 60, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ............................................................................. 20.33  

    For Up To 100, Add  10.82 
    For >100 To 200, Add  5.64 
    For >200 To 300, Add  2.82 

. 
 03 21 16 00-0105 LF #6, Grade 75, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ................................................................................. 2.83  

    For Up To 100, Add  2.22 
    For >100 To 200, Add  1.16 
    For >200 To 500, Add  0.47 

. 
 03 21 16 00-0106 LF #7, Grade 75, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ................................................................................. 3.73  

    For Up To 100, Add  2.29 
    For >100 To 200, Add  1.30 
    For >200 To 400, Add  0.62 

. 
 03 21 16 00-0107 LF #8, Grade 75, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ................................................................................. 4.71  

    For Up To 100, Add  2.94 
    For >100 To 200, Add  1.66 
    For >200 To 400, Add  0.79 

. 
 03 21 16 00-0108 LF #9, Grade 75, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ................................................................................. 5.85  

    For Up To 100, Add  3.70 
    For >100 To 200, Add  2.08 
    For >200 To 400, Add  1.00 

. 
 03 21 16 00-0109 LF #10, Grade 75, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ............................................................................... 7.21  

    For Up To 100, Add  3.73 
    For >100 To 200, Add  1.96 
    For >200 To 300, Add  0.98 

. 
 03 21 16 00-0110 LF #11, Grade 75, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ............................................................................... 8.69  

    For Up To 100, Add  4.54 
    For >100 To 200, Add  2.38 
    For >200 To 300, Add  1.19 

. 
 03 21 16 00-0111 LF #14, Grade 75, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ............................................................................. 12.17  

    For Up To 100, Add  6.43 
    For >100 To 200, Add  3.36 
    For >200 To 300, Add  1.68 

. 
 03 21 16 00-0112 LF #18, Grade 75, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ............................................................................. 21.08  

    For Up To 100, Add  11.27 
    For >100 To 200, Add  5.86 
    For >200 To 300, Add  2.93 

XXXXXXX 
. 
 03 21 16 00-0113  Elevated Slabs, Epoxy Coated Steel Reinforcement Bar (03 21 16) 

Note: ASTM A-775 Epoxy Coated Steel. 
. 
. 

 03 21 16 00-0114 LF #3, Grade 40, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar ................................................................................. 0.68  
    For Up To 100, Add  0.51 
    For >100 To 200, Add  0.27 
    For >200 To 500, Add  0.11 

. 
 03 21 16 00-0115 LF #4, Grade 40, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar ................................................................................. 1.17  

    For Up To 100, Add  0.89 
    For >100 To 200, Add  0.47 
    For >200 To 500, Add  0.19 

. 
 03 21 16 00-0116 LF #5, Grade 40, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar ................................................................................. 1.78  

    For Up To 100, Add  1.38 
    For >100 To 200, Add  0.72 
    For >200 To 500, Add  0.29 

. 
 03 21 16 00-0117 LF #6, Grade 40, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar ................................................................................. 2.49  

    For Up To 100, Add  1.96 
    For >100 To 200, Add  1.02 
    For >200 To 500, Add  0.41 

. 
 03 21 16 00-0118 LF #3, Grade 50, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar ................................................................................. 0.69  

    For Up To 100, Add  0.52 
    For >100 To 200, Add  0.28 
    For >200 To 500, Add  0.11 

. 
 03 21 16 00-0119 LF #4, Grade 50, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar ................................................................................. 1.20  

    For Up To 100, Add  0.92 
    For >100 To 200, Add  0.49 
    For >200 To 500, Add  0.19 

. 
 03 21 16 00-0120 LF #5, Grade 50, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar ................................................................................. 1.82  

    For Up To 100, Add  1.42 
    For >100 To 200, Add  0.74 
    For >200 To 500, Add  0.30 

. 
 03 21 16 00-0121 LF #6, Grade 50, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar ................................................................................. 2.54  

    For Up To 100, Add  2.01 
    For >100 To 200, Add  1.05 
    For >200 To 500, Add  0.42 

. 
 03 21 16 00-0122 LF #3, Grade 60, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar ................................................................................. 0.71  

    For Up To 100, Add  0.54 
    For >100 To 200, Add  0.29 
    For >200 To 500, Add  0.11 

. 
 03 21 16 00-0123 LF #4, Grade 60, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar ................................................................................. 1.23  

    For Up To 100, Add  0.95 
    For >100 To 200, Add  0.50 
    For >200 To 500, Add  0.20 
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. 
 03 21 16 00-0124 LF #5, Grade 60, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar ................................................................................. 1.88  

    For Up To 100, Add  1.48 
    For >100 To 200, Add  0.77 
    For >200 To 500, Add  0.31 

. 
 03 21 16 00-0125 LF #6, Grade 60, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar ................................................................................. 2.63  

    For Up To 100, Add  2.10 
    For >100 To 200, Add  1.09 
    For >200 To 500, Add  0.44 

. 
 03 21 16 00-0126 LF #7, Grade 60, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar ................................................................................. 3.47  

    For Up To 100, Add  2.16 
    For >100 To 200, Add  1.22 
    For >200 To 400, Add  0.58 

. 
 03 21 16 00-0127 LF #8, Grade 60, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar ................................................................................. 4.38  

    For Up To 100, Add  2.77 
    For >100 To 200, Add  1.56 
    For >200 To 400, Add  0.75 

. 
 03 21 16 00-0128 LF #9, Grade 60, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar ................................................................................. 5.45  

    For Up To 100, Add  3.48 
    For >100 To 200, Add  1.95 
    For >200 To 400, Add  0.94 

. 
 03 21 16 00-0129 LF #10, Grade 60, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar ............................................................................... 6.73  

    For Up To 100, Add  3.51 
    For >100 To 200, Add  1.84 
    For >200 To 300, Add  0.92 

. 
 03 21 16 00-0130 LF #11, Grade 60, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar ............................................................................... 8.11  

    For Up To 100, Add  4.28 
    For >100 To 200, Add  2.24 
    For >200 To 300, Add  1.12 

. 
 03 21 16 00-0131 LF #14, Grade 60, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar ............................................................................. 11.39  

    For Up To 100, Add  6.07 
    For >100 To 200, Add  3.16 
    For >200 To 300, Add  1.58 

. 
 03 21 16 00-0132 LF #18, Grade 60, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar ............................................................................. 19.76  

    For Up To 100, Add  10.64 
    For >100 To 200, Add  5.52 
    For >200 To 300, Add  2.76 

. 
 03 21 16 00-0133 LF #6, Grade 75, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar ................................................................................. 2.71  

    For Up To 100, Add  2.18 
    For >100 To 200, Add  1.13 
    For >200 To 500, Add  0.45 

. 
 03 21 16 00-0134 LF #7, Grade 75, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar ................................................................................. 3.58  

    For Up To 100, Add  2.24 
    For >100 To 200, Add  1.27 
    For >200 To 400, Add  0.61 

. 
 03 21 16 00-0135 LF #8, Grade 75, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar ................................................................................. 4.52  

    For Up To 100, Add  2.87 
    For >100 To 200, Add  1.61 
    For >200 To 400, Add  0.78 

. 
 03 21 16 00-0136 LF #9, Grade 75, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar ................................................................................. 5.64  

    For Up To 100, Add  3.62 
    For >100 To 200, Add  2.03 
    For >200 To 400, Add  0.98 

. 
 03 21 16 00-0137 LF #10, Grade 75, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar ............................................................................... 6.97  

    For Up To 100, Add  3.65 
    For >100 To 200, Add  1.92 
    For >200 To 300, Add  0.96 

. 
 03 21 16 00-0138 LF #11, Grade 75, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar ............................................................................... 8.40  

    For Up To 100, Add  4.45 
    For >100 To 200, Add  2.32 
    For >200 To 300, Add  1.16 

. 
 03 21 16 00-0139 LF #14, Grade 75, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar ............................................................................. 11.81  

    For Up To 100, Add  6.32 
    For >100 To 200, Add  3.29 
    For >200 To 300, Add  1.64 

. 
 03 21 16 00-0140 LF #18, Grade 75, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar ............................................................................. 20.51  

    For Up To 100, Add  11.09 
    For >100 To 200, Add  5.75 
    For >200 To 300, Add  2.87 

XXXXXXX 
. 
 03 21 16 00-0141  Walls, Epoxy Coated Steel Reinforcement Bar (03 21 16) 

Note: ASTM A-775 Epoxy Coated Steel. 
. 
. 

 03 21 16 00-0142 LF #3, Grade 40, Walls, Epoxy Coated Steel Reinforcement Bar ................................................................................................ 0.66  
    For Up To 100, Add  0.50 
    For >100 To 200, Add  0.27 
    For >200 To 500, Add  0.11 

. 
 03 21 16 00-0143 LF #4, Grade 40, Walls, Epoxy Coated Steel Reinforcement Bar ................................................................................................ 1.14  

    For Up To 100, Add  0.88 
    For >100 To 200, Add  0.46 
    For >200 To 500, Add  0.19 

. 
 03 21 16 00-0144 LF #5, Grade 40, Walls, Epoxy Coated Steel Reinforcement Bar ................................................................................................ 1.73  

    For Up To 100, Add  1.36 
    For >100 To 200, Add  0.71 
    For >200 To 500, Add  0.28 



03
 03 Concrete 

03 20 Concrete Reinforcing 
03 21 Reinforcement Bars 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2022 The Gordian Group, Inc.  November 2022 
Page 03 - 44  County of San Mateo, Flooring 

. 
 03 21 16 00-0145 LF #6, Grade 40, Walls, Epoxy Coated Steel Reinforcement Bar ................................................................................................ 2.42  

    For Up To 100, Add  1.93 
    For >100 To 200, Add  1.01 
    For >200 To 500, Add  0.40 

. 
 03 21 16 00-0146 LF #3, Grade 50, Walls, Epoxy Coated Steel Reinforcement Bar ................................................................................................ 0.67  

    For Up To 100, Add  0.51 
    For >100 To 200, Add  0.27 
    For >200 To 500, Add  0.11 

. 
 03 21 16 00-0147 LF #4, Grade 50, Walls, Epoxy Coated Steel Reinforcement Bar ................................................................................................ 1.17  

    For Up To 100, Add  0.91 
    For >100 To 200, Add  0.48 
    For >200 To 500, Add  0.19 

. 
 03 21 16 00-0148 LF #5, Grade 50, Walls, Epoxy Coated Steel Reinforcement Bar ................................................................................................ 1.77  

    For Up To 100, Add  1.40 
    For >100 To 200, Add  0.73 
    For >200 To 500, Add  0.29 

. 
 03 21 16 00-0149 LF #6, Grade 50, Walls, Epoxy Coated Steel Reinforcement Bar ................................................................................................ 2.47  

    For Up To 100, Add  1.98 
    For >100 To 200, Add  1.03 
    For >200 To 500, Add  0.41 

. 
 03 21 16 00-0150 LF #3, Grade 60, Walls, Epoxy Coated Steel Reinforcement Bar ................................................................................................ 0.69  

    For Up To 100, Add  0.53 
    For >100 To 200, Add  0.28 
    For >200 To 500, Add  0.11 

. 
 03 21 16 00-0151 LF #4, Grade 60, Walls, Epoxy Coated Steel Reinforcement Bar ................................................................................................ 1.20  

    For Up To 100, Add  0.94 
    For >100 To 200, Add  0.49 
    For >200 To 500, Add  0.20 

. 
 03 21 16 00-0152 LF #5, Grade 60, Walls, Epoxy Coated Steel Reinforcement Bar ................................................................................................ 1.83  

    For Up To 100, Add  1.46 
    For >100 To 200, Add  0.76 
    For >200 To 500, Add  0.30 

. 
 03 21 16 00-0153 LF #6, Grade 60, Walls, Epoxy Coated Steel Reinforcement Bar ................................................................................................ 2.56  

    For Up To 100, Add  2.07 
    For >100 To 200, Add  1.08 
    For >200 To 500, Add  0.43 

. 
 03 21 16 00-0154 LF #7, Grade 60, Walls, Epoxy Coated Steel Reinforcement Bar ................................................................................................ 3.37  

    For Up To 100, Add  2.12 
    For >100 To 200, Add  1.20 
    For >200 To 400, Add  0.57 

. 
 03 21 16 00-0155 LF #8, Grade 60, Walls, Epoxy Coated Steel Reinforcement Bar ................................................................................................ 4.29  

    For Up To 100, Add  2.74 
    For >100 To 200, Add  1.54 
    For >200 To 400, Add  0.74 

. 
 03 21 16 00-0156 LF #9, Grade 60, Walls, Epoxy Coated Steel Reinforcement Bar ................................................................................................ 5.34  

    For Up To 100, Add  3.44 
    For >100 To 200, Add  1.92 
    For >200 To 400, Add  0.93 

. 
 03 21 16 00-0157 LF #10, Grade 60, Walls, Epoxy Coated Steel Reinforcement Bar .............................................................................................. 6.60  

    For Up To 100, Add  3.47 
    For >100 To 200, Add  1.82 
    For >200 To 300, Add  0.91 

. 
 03 21 16 00-0158 LF #11, Grade 60, Walls, Epoxy Coated Steel Reinforcement Bar .............................................................................................. 7.97  

    For Up To 100, Add  4.23 
    For >100 To 200, Add  2.21 
    For >200 To 300, Add  1.10 

. 
 03 21 16 00-0159 LF #14, Grade 60, Walls, Epoxy Coated Steel Reinforcement Bar ............................................................................................ 11.21  

    For Up To 100, Add  6.02 
    For >100 To 200, Add  3.13 
    For >200 To 300, Add  1.56 

. 
 03 21 16 00-0160 LF #18, Grade 60, Walls, Epoxy Coated Steel Reinforcement Bar ............................................................................................ 19.47  

    For Up To 100, Add  10.56 
    For >100 To 200, Add  5.47 
    For >200 To 300, Add  2.73 

. 
 03 21 16 00-0161 LF #6, Grade 75, Walls, Epoxy Coated Steel Reinforcement Bar ................................................................................................ 2.64  

    For Up To 100, Add  2.15 
    For >100 To 200, Add  1.12 
    For >200 To 500, Add  0.45 

. 
 03 21 16 00-0162 LF #7, Grade 75, Walls, Epoxy Coated Steel Reinforcement Bar ................................................................................................ 3.48  

    For Up To 100, Add  2.21 
    For >100 To 200, Add  1.24 
    For >200 To 400, Add  0.60 

. 
 03 21 16 00-0163 LF #8, Grade 75, Walls, Epoxy Coated Steel Reinforcement Bar ................................................................................................ 4.43  

    For Up To 100, Add  2.84 
    For >100 To 200, Add  1.59 
    For >200 To 400, Add  0.77 

. 
 03 21 16 00-0164 LF #9, Grade 75, Walls, Epoxy Coated Steel Reinforcement Bar ................................................................................................ 5.53  

    For Up To 100, Add  3.58 
    For >100 To 200, Add  2.00 
    For >200 To 400, Add  0.97 

. 
 03 21 16 00-0165 LF #10, Grade 75, Walls, Epoxy Coated Steel Reinforcement Bar .............................................................................................. 6.84  

    For Up To 100, Add  3.62 
    For >100 To 200, Add  1.89 
    For >200 To 300, Add  0.94 
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. 
 03 21 16 00-0166 LF #11, Grade 75, Walls, Epoxy Coated Steel Reinforcement Bar .............................................................................................. 8.26  

    For Up To 100, Add  4.41 
    For >100 To 200, Add  2.30 
    For >200 To 300, Add  1.15 

. 
 03 21 16 00-0167 LF #14, Grade 75, Walls, Epoxy Coated Steel Reinforcement Bar ............................................................................................ 11.63  

    For Up To 100, Add  6.27 
    For >100 To 200, Add  3.25 
    For >200 To 300, Add  1.63 

. 
 03 21 16 00-0168 LF #18, Grade 75, Walls, Epoxy Coated Steel Reinforcement Bar ............................................................................................ 20.22  

    For Up To 100, Add  11.01 
    For >100 To 200, Add  5.69 
    For >200 To 300, Add  2.85 

XXXXXXX 
. 
 03 21 16 00-0169  Epoxy Coated Deformed Straight Dowels (03 21 16) 

Note: Excludes drilling. 
. 
. 

 03 21 16 00-0170 EA  3/8" Diameter x 24" Long, Epoxy Coated Deformed Straight Dowel ....................................................................................... 4.96  
    For Up To 12" Length, Deduct  -0.48 
    For >12" To <24" Length, Deduct  -0.24 

. 
 03 21 16 00-0171 EA  1/2" Diameter x 24" Long, Epoxy Coated Deformed Straight Dowel ....................................................................................... 5.83  

    For Up To 12" Length, Deduct  -0.73 
    For >12" To <24" Length, Deduct  -0.36 

. 
 03 21 16 00-0172 EA  5/8" Diameter x 24" Long, Epoxy Coated Deformed Straight Dowel ....................................................................................... 7.21  

    For Up To 12" Length, Deduct  -1.09 
    For >12" To <24" Length, Deduct  -0.54 

. 
 03 21 16 00-0173 EA  3/4" Diameter x 24" Long, Epoxy Coated Deformed Straight Dowel ....................................................................................... 8.95  

    For Up To 12" Length, Deduct  -1.45 
    For >12" To <24" Length, Deduct  -0.72 

. 
 03 21 16 00-0174 EA  7/8" Diameter x 24" Long, Epoxy Coated Deformed Straight Dowel ..................................................................................... 10.74  

    For Up To 12" Length, Deduct  -1.97 
    For >12" To <24" Length, Deduct  -0.98 

. 
 03 21 16 00-0175 EA  1" Diameter x 24" Long, Epoxy Coated Deformed Straight Dowel ........................................................................................ 12.49  

    For Up To 12" Length, Deduct  -2.42 
    For >12" To <24" Length, Deduct  -1.21 

. 
 03 21 16 00-0176 EA 1-1/8" Diameter x 24" Long, Epoxy Coated Deformed Straight Dowel ................................................................................. 14.73  

    For Up To 12" Length, Deduct  -2.93 
    For >12" To <24" Length, Deduct  -1.47 

. 
 03 21 16 00-0177 EA 1-1/4" Diameter x 24" Long, Epoxy Coated Deformed Straight Dowel ................................................................................. 17.73  

    For Up To 12" Length, Deduct  -3.55 
    For >12" To <24" Length, Deduct  -1.78 

XXXXXXX 
. 
 03 22  Fabric and Grid Reinforcing (03 20) 

. 

. 
 03 22 11  Plain Steel Welded Wire Fabric Reinforcing (03 22) 

Note: Includes cutting, tie wire, tying, overlap, bar chairs and all non-mechanical splicing. 
. 
. 
 03 22 11 00-0001  Plain Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (03 22 11) 

Note: Includes bar chairs. Under 5 tons. ASTM A-185 
. 
. 

 03 22 11 00-0002 SF 6" x 6" x #10, 21 LB/CSF, Plain Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W1.4 x W1.4) ......................... 0.99  
    For >5 Ton, Deduct  -0.14 

. 
 03 22 11 00-0003 SF 6" x 6" x #8, 30 LB/CSF, Plain Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W2.1 x W2.1) ........................... 1.15  

    For >5 Ton, Deduct  -0.16 
. 

 03 22 11 00-0004 SF 6" x 6" x #6, 42 LB/CSF, Plain Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W2.9 x W2.9) ........................... 1.34  
    For >5 Ton, Deduct  -0.19 

. 
 03 22 11 00-0005 SF 6" x 6" x #4, 58 LB/CSF, Plain Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W4.0 x W4.0) ........................... 1.64  

    For >5 Ton, Deduct  -0.22 
. 

 03 22 11 00-0006 SF 4" x 4" x #10, 31 LB/CSF, Plain Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W1.4 x W1.4) ......................... 1.22  
    For >5 Ton, Deduct  -0.17 

. 
 03 22 11 00-0007 SF 4" x 4" x #8, 44 LB/CSF, Plain Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W2.1 x W2.1) ........................... 1.41  

    For >5 Ton, Deduct  -0.19 
. 

 03 22 11 00-0008 SF 4" x 4" x #6, 62 LB/CSF, Plain Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W2.9 x W2.9) ........................... 1.87  
    For >5 Ton, Deduct  -0.24 

. 
 03 22 11 00-0009 SF 4" x 4" x #4, 85 LB/CSF, Plain Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W4.0 x W4.0) ........................... 2.21  

    For >5 Ton, Deduct  -0.28 
. 

 03 22 11 00-0010 SF 2" x 2" x #12, 37 LB/CSF, Plain Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W0.9 x W0.9) ......................... 2.14  
    For >5 Ton, Deduct  -0.26 

XXXXXXX 
. 
 03 22 13  Galvanized Welded Wire Fabric Reinforcing (03 22) 

. 

. 
 03 22 13 00-0001  Galvanized Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (03 22 13) 

Note: Includes bar chairs. Under 5 tons. 
. 
. 

 03 22 13 00-0002 SF 6" x 6" x #10, 21 LB/CSF, Galvanized Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W1.4 x W1.4) ............... 1.15  
    For >5 Ton, Deduct  -0.16 

. 
 03 22 13 00-0003 SF 6" x 6" x #8, 29 LB/CSF, Galvanized Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W2.1 x W2.1) ................. 1.33  

    For >5 Ton, Deduct  -0.18 
. 

 03 22 13 00-0004 SF 6" x 6" x #6, 42 LB/CSF, Galvanized Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W2.9 x W2.9) ................. 1.59  
    For >5 Ton, Deduct  -0.21 

. 
 03 22 13 00-0005 SF 6" x 6" x #4, 58 LB/CSF, Galvanized Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W4.0 x W4.0) ................. 1.98  

    For >5 Ton, Deduct  -0.25 
. 

 03 22 13 00-0006 SF 4" x 4" x #10, 31 LB/CSF, Galvanized Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W1.4 x W1.4) ............... 1.44  
    For >5 Ton, Deduct  -0.19 

. 
 03 22 13 00-0007 SF 4" x 4" x #8, 43 LB/CSF, Galvanized Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W2.1 x W2.1) ................. 1.68  

    For >5 Ton, Deduct  -0.22 
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. 
 03 22 13 00-0008 SF 4" x 4" x #6, 62 LB/CSF, Galvanized Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W2.9 x W2.9) ................. 2.31  

    For >5 Ton, Deduct  -0.28 
. 

 03 22 13 00-0009 SF 4" x 4" x #4, 85 LB/CSF, Galvanized Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W4.0 x W4.0) ................. 2.76  
    For >5 Ton, Deduct  -0.33 

XXXXXXX 
. 
 03 22 13 00-0010  Galvanized Welded Wire Reinforcement Wrap Placed In Beams And 

Columns (03 22 13) 
Note: Includes bar chairs. Under 5 tons. 

. 

. 
 03 22 13 00-0011 SF 2" x 2" x #14, 21 LB/CSF, Galvanized Welded Wire Fabric Reinforcing Wrap Placed In Beams And Columns 

(W0.5 x W0.5) ........................................................................................................................................................................ 3.73  
    For >5 Ton, Deduct  -0.56 

XXXXXXX 
. 
 03 22 16  Epoxy-Coated Welded Wire Fabric Reinforcing (03 22) 

. 

. 
 03 22 16 00-0001  Epoxy Coated Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (03 

22 16) 
Note: Includes bar chairs. Under 5 tons. 

. 

. 
 03 22 16 00-0002 SF 6" x 6" x #10, 21 LB/CSF, Epoxy Coated Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W1.4 x 

W1.4) ..................................................................................................................................................................................... 1.13  
    For >5 Ton, Deduct  -0.16 

. 
 03 22 16 00-0003 SF 6" x 6" x #8, 29 LB/CSF, Epoxy Coated Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W2.1 x W2.1) ............. 1.31  

    For >5 Ton, Deduct  -0.18 
. 

 03 22 16 00-0004 SF 6" x 6" x #6, 42 LB/CSF, Epoxy Coated Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W2.9 x W2.9) ............. 1.56  
    For >5 Ton, Deduct  -0.21 

. 
 03 22 16 00-0005 SF 6" x 6" x #4, 58 LB/CSF, Epoxy Coated Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W4.0 x W4.0) ............. 1.94  

    For >5 Ton, Deduct  -0.25 
. 

 03 22 16 00-0006 SF 4" x 4" x #10, 31 LB/CSF, Epoxy Coated Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W1.4 x 
W1.4) ..................................................................................................................................................................................... 1.41  

    For >5 Ton, Deduct  -0.19 
. 

 03 22 16 00-0007 SF 4" x 4" x #8, 43 LB/CSF, Epoxy Coated Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W2.1 x W2.1) ............. 1.65  
    For >5 Ton, Deduct  -0.22 

. 
 03 22 16 00-0008 SF 4" x 4" x #6, 62 LB/CSF, Epoxy Coated Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W2.9 x W2.9) ............. 2.26  

    For >5 Ton, Deduct  -0.28 
. 

 03 22 16 00-0009 SF 4" x 4" x #4, 85 LB/CSF, Epoxy Coated Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W4.0 x W4.0) ............. 2.69  
    For >5 Ton, Deduct  -0.33 

XXXXXXX 
. 
 03 22 23  Stainless Steel Welded Wire Fabric Reinforcing (03 22) 

Note: Includes cutting, tie wire, tying, overlap, bar chairs and all non-mechanical splicing. 
. 
. 
 03 22 23 00-0001  Stainless Steel Welded Wire Fabric Reinforcing Placed In Floors Or Slabs 

(03 22 23) 
. 
. 

 03 22 23 00-0002 SF 6" x 6" x #10, Stainless Steel Welded Wire Fabric Reinforcing Placed In Floors Or Slabs ..................................................... 2.18  
. 

 03 22 23 00-0003 SF 4" x 4" x #10, Stainless Steel Welded Wire Fabric Reinforcing Placed In Floors Or Slabs ..................................................... 2.85  

XXXXXXX 
. 
 03 30  Cast-In-Place Concrete (03) 

See CSI section 01 74 19 00-0039 for hauling over 15 miles. 
. 
. 
 03 30 53  Miscellaneous Cast-in-Place Concrete (03 30) 

. 

. 
 03 30 53 00-0001  Place Concrete Duct Bank (03 30 53) 

. 

. 
 03 30 53 00-0002 CY Direct Chute, Place 3,000 PSI Concrete Duct Bank ........................................................................................................... 258.25  

    For 2,000 PSI Concrete, Deduct  -12.15 
    For 2,500 PSI Concrete, Deduct  -6.08 
    For 3,500 PSI Concrete, Add  11.25 
    For 3,750 PSI Concrete, Add  15.30 
    For 4,000 PSI Concrete, Add  19.35 
    For 4,500 PSI Concrete, Add  22.50 
    For 5,000 PSI Concrete, Add  25.65 
    For 6,000 PSI Concrete, Add  60.75 
    For White Cement Concrete, Add  27.00 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  29.25 
    For High Early Strength, Type 3 ASTM C150, Add  22.50 
    For Lightweight Aggregate, ASTM C330, Add  78.75 
    For Up To 20, Add  13.30 
    For >20 To 50, Add  4.99 
    For >100 To 200, Deduct  -5.17 
    For >200 To 400, Deduct  -10.33 
    For >400, Deduct  -15.50 

XXXXXXX 
. 
 03 30 53 00-0003  Place Concrete Thrust Blocks And Backfill (03 30 53) 

. 
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. 
 03 30 53 00-0004 CY Direct Chute, Place 3,000 PSI Concrete Thrust Blocks ...................................................................................................... 300.07  

    For 2,000 PSI Concrete, Deduct  -12.15 
    For 2,500 PSI Concrete, Deduct  -6.08 
    For 3,500 PSI Concrete, Add  11.25 
    For 3,750 PSI Concrete, Add  15.30 
    For 4,000 PSI Concrete, Add  19.35 
    For 4,500 PSI Concrete, Add  22.50 
    For 5,000 PSI Concrete, Add  25.65 
    For 6,000 PSI Concrete, Add  60.75 
    For White Cement Concrete, Add  27.00 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  29.25 
    For High Early Strength, Type 3 ASTM C150, Add  22.50 
    For Lightweight Aggregate, ASTM C330, Add  78.75 
    For Up To 20, Add  30.03 
    For >20 To 50, Add  11.26 
    For >100 To 200, Deduct  -6.00 
    For >200 To 400, Deduct  -12.00 
    For >400, Deduct  -18.00 

XXXXXXX 
. 
 03 30 53 00-0005  Place Concrete Slurry (03 30 53) 

. 

. 
 03 30 53 00-0006 CY Direct Chute, Place Two Sack Cement, Concrete Slurry .................................................................................................... 236.63  

Note: Two 94# sack cement per CY. 
. 

 03 30 53 00-0007 CY Concrete Pump, Place Two Sack Cement, Concrete Slurry ............................................................................................... 230.00  
Note: Two 94# sack cement per CY. Excludes pumping equipment. 

XXXXXXX 
. 
 03 30 53 00-0008  Hand Mix And Place Concrete (03 30 53) 

. 

. 
 03 30 53 00-0009 CF Hand Mix And Place Concrete .............................................................................................................................................. 34.10  

Note: For use where conventional equipment access is limited or when directed by the owner. 
    For 2,000 PSI Concrete, Deduct  -0.52 
    For 2,500 PSI Concrete, Deduct  -0.26 
    For 3,500 PSI Concrete, Add  0.48 
    For 3,750 PSI Concrete, Add  0.65 
    For 4,000 PSI Concrete, Add  0.83 
    For 4,500 PSI Concrete, Add  0.96 
    For 5,000 PSI Concrete, Add  1.10 
    For 6,000 PSI Concrete, Add  2.60 
    For White Cement Concrete, Add  1.15 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  1.25 
    For High Early Strength, Type 3 ASTM C150, Add  0.96 
    For Lightweight Aggregate, ASTM C330, Add  3.37 

XXXXXXX 
. 
 03 31  Structural Concrete (03 30) 

. 

. 
 03 31 13  Heavyweight Structural Concrete (03 31) 

Note: Includes delivery, fuel charge and placement of material. See CSI section 03 05 13 00-0001 for admixtures, 03 11 00 
00-0000 for forming, 03 20 00 00-0000 for reinforcing, 03 31 13 00-0086 for small concrete purchases (short load), 03 35 00 
00-0000 for finishing, 03 39 00 00-0000 for curing. 

. 

. 
 03 31 13 00-0001  Concrete Slab Assemblies (03 31 13) 

. 

. 
 03 31 13 00-0002  3,000 PSI Slab On Grade Concrete Slabs Assemblies (03 31 13 00-0001) 

Note: Includes forms, welded wire reinforcement (where necessary), #3 to #6 reinforcing rods at 12" on center 
each way with chairs (where necessary), vapor barrier, concrete, curing, latex or hot asphalt expansion joints, 
control joints, screed, float, and finish for pedestrian slabs. Excludes excavation, base, earthwork, and expansion 
joints along existing slab. See CSI section 03 05 13 00-0001 for color additive alternative, 03 37 16 00-0001 for 
concrete pumping equipment. 

. 

. 
 03 31 13 00-0003 SF 4" 3,000 PSI Slab On Grade Concrete Slabs Assembly ......................................................................................................... 9.25  

    For 2,000 PSI Concrete, Deduct  -0.29 
    For 2,500 PSI Concrete, Deduct  -0.15 
    For 3,500 PSI Concrete, Add  0.10 
    For 4,000 PSI Concrete, Add  0.34 
    For Reinforcing Rods Are At 18" On Center, Deduct  -0.41 
    For Reinforcing Rods Are At 24" On Center, Deduct  -0.61 
    For Up To 500, Add  3.37 
    For >500 To 1,000, Add  2.34 
    For >1,000 To 2,000, Add  1.30 
    For >2,000 To 5,000, Add  0.65 
    For >10,000 To 20,000, Deduct  -0.27 
    For >20,000 To 35,000, Deduct  -0.50 
    For >35,000 To 50,000, Deduct  -0.74 
    For >50,000 To 70,000, Deduct  -0.97 
    For >70,000, Deduct  -1.20 
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. 
 03 31 13 00-0004 SF 5" 3,000 PSI Slab On Grade Concrete Slabs Assembly ....................................................................................................... 10.18  

    For 2,000 PSI Concrete, Deduct  -0.34 
    For 2,500 PSI Concrete, Deduct  -0.17 
    For 3,500 PSI Concrete, Add  0.12 
    For 4,000 PSI Concrete, Add  0.39 
    For Reinforcing Rods Are At 18" On Center, Deduct  -0.41 
    For Reinforcing Rods Are At 24" On Center, Deduct  -0.61 
    For Up To 500, Add  3.62 
    For >500 To 1,000, Add  2.52 
    For >1,000 To 2,000, Add  1.42 
    For >2,000 To 5,000, Add  0.71 
    For >10,000 To 20,000, Deduct  -0.31 
    For >20,000 To 35,000, Deduct  -0.57 
    For >35,000 To 50,000, Deduct  -0.82 
    For >50,000 To 70,000, Deduct  -1.07 
    For >70,000, Deduct  -1.33 

. 
 03 31 13 00-0005 SF 6" 3,000 PSI Slab On Grade Concrete Slabs Assembly ....................................................................................................... 11.49  

    For 2,000 PSI Concrete, Deduct  -0.39 
    For 2,500 PSI Concrete, Deduct  -0.20 
    For 3,500 PSI Concrete, Add  0.14 
    For 4,000 PSI Concrete, Add  0.46 
    For Reinforcing Rods Are At 18" On Center, Deduct  -0.41 
    For Reinforcing Rods Are At 24" On Center, Deduct  -0.61 
    For Up To 500, Add  3.99 
    For >500 To 1,000, Add  2.78 
    For >1,000 To 2,000, Add  1.57 
    For >2,000 To 5,000, Add  0.79 
    For >10,000 To 20,000, Deduct  -0.36 
    For >20,000 To 35,000, Deduct  -0.65 
    For >35,000 To 50,000, Deduct  -0.94 
    For >50,000 To 70,000, Deduct  -1.22 
    For >70,000, Deduct  -1.51 

. 
 03 31 13 00-0006 SF 7" 3,000 PSI Slab On Grade Concrete Slabs Assembly ....................................................................................................... 12.75  

    For 2,000 PSI Concrete, Deduct  -0.45 
    For 2,500 PSI Concrete, Deduct  -0.23 
    For 3,500 PSI Concrete, Add  0.16 
    For 4,000 PSI Concrete, Add  0.53 
    For Reinforcing Rods Are At 18" On Center, Deduct  -0.41 
    For Reinforcing Rods Are At 24" On Center, Deduct  -0.61 
    For Up To 500, Add  4.31 
    For >500 To 1,000, Add  3.02 
    For >1,000 To 2,000, Add  1.72 
    For >2,000 To 5,000, Add  0.86 
    For >10,000 To 20,000, Deduct  -0.42 
    For >20,000 To 35,000, Deduct  -0.74 
    For >35,000 To 50,000, Deduct  -1.05 
    For >50,000 To 70,000, Deduct  -1.37 
    For >70,000, Deduct  -1.69 

. 
 03 31 13 00-0007 SF 8" 3,000 PSI Slab On Grade Concrete Slabs Assembly ....................................................................................................... 13.84  

    For 2,000 PSI Concrete, Deduct  -0.50 
    For 2,500 PSI Concrete, Deduct  -0.25 
    For 3,500 PSI Concrete, Add  0.18 
    For 4,000 PSI Concrete, Add  0.58 
    For Reinforcing Rods Are At 18" On Center, Deduct  -0.41 
    For Reinforcing Rods Are At 24" On Center, Deduct  -0.61 
    For Up To 500, Add  4.61 
    For >500 To 1,000, Add  3.23 
    For >1,000 To 2,000, Add  1.84 
    For >2,000 To 5,000, Add  0.92 
    For >10,000 To 20,000, Deduct  -0.46 
    For >20,000 To 35,000, Deduct  -0.81 
    For >35,000 To 50,000, Deduct  -1.15 
    For >50,000 To 70,000, Deduct  -1.50 
    For >70,000, Deduct  -1.85 

. 
 03 31 13 00-0008 SF 10" 3,000 PSI Slab On Grade Concrete Slabs Assembly ..................................................................................................... 16.62  

    For 2,000 PSI Concrete, Deduct  -0.63 
    For 2,500 PSI Concrete, Deduct  -0.32 
    For 3,500 PSI Concrete, Add  0.22 
    For 4,000 PSI Concrete, Add  0.74 
    For Reinforcing Rods Are At 18" On Center, Deduct  -0.41 
    For Reinforcing Rods Are At 24" On Center, Deduct  -0.61 
    For Up To 500, Add  5.30 
    For >500 To 1,000, Add  3.73 
    For >1,000 To 2,000, Add  2.16 
    For >2,000 To 5,000, Add  1.08 
    For >10,000 To 20,000, Deduct  -0.58 
    For >20,000 To 35,000, Deduct  -1.00 
    For >35,000 To 50,000, Deduct  -1.41 
    For >50,000 To 70,000, Deduct  -1.83 
    For >70,000, Deduct  -2.25 
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. 
 03 31 13 00-0009 SF 12" 3,000 PSI Slab On Grade Concrete Slabs Assembly ..................................................................................................... 18.74  

    For 2,000 PSI Concrete, Deduct  -0.73 
    For 2,500 PSI Concrete, Deduct  -0.36 
    For 3,500 PSI Concrete, Add  0.26 
    For 4,000 PSI Concrete, Add  0.85 
    For Reinforcing Rods Are At 18" On Center, Deduct  -0.41 
    For Reinforcing Rods Are At 24" On Center, Deduct  -0.61 
    For Up To 500, Add  5.87 
    For >500 To 1,000, Add  4.14 
    For >1,000 To 2,000, Add  2.40 
    For >2,000 To 5,000, Add  1.20 
    For >10,000 To 20,000, Deduct  -0.67 
    For >20,000 To 35,000, Deduct  -1.14 
    For >35,000 To 50,000, Deduct  -1.61 
    For >50,000 To 70,000, Deduct  -2.08 
    For >70,000, Deduct  -2.55 

XXXXXXX 
. 
 03 31 13 00-0010  Concrete Delivery And Placement (03 31 13) 

Note: Includes cleaning out equipment and standard concrete placement tests. See CSI section 03 05 13 00-
0001 for admixtures. 

. 

. 
 03 31 13 00-0011  Place Concrete By Method Indicated (03 31 13 00-0010) 

Note: Tasks for concrete placement  "By Concrete Pump" exclude the pumping equipment. See CSI section 03 
37 16 00-0001 for concrete pumping equipment. 

. 

. 
 03 31 13 00-0012  Place Concrete Pile Caps (03 31 13 00-0011) 

. 

. 
 03 31 13 00-0013 CY Crane And Bucket, Place 3,000 PSI Concrete Pile Caps ................................................................................................... 349.87  

    For 2,000 PSI Concrete, Deduct  -12.15 
    For 2,500 PSI Concrete, Deduct  -6.08 
    For 3,500 PSI Concrete, Add  11.25 
    For 3,750 PSI Concrete, Add  15.30 
    For 4,000 PSI Concrete, Add  19.35 
    For 4,500 PSI Concrete, Add  22.50 
    For 5,000 PSI Concrete, Add  25.65 
    For 6,000 PSI Concrete, Add  60.75 
    For White Cement Concrete, Add  27.00 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  29.25 
    For High Early Strength, Type 3 ASTM C150, Add  22.50 
    For Lightweight Aggregate, ASTM C330, Add  78.75 
    For Up To 20, Add  49.95 
    For >20 To 50, Add  18.73 
    For >100 To 200, Deduct  -7.00 
    For >200 To 400, Deduct  -13.99 
    For >400, Deduct  -20.99 

. 
 03 31 13 00-0014 CY Direct Chute, Place 3,000 PSI Concrete Pile Caps ............................................................................................................ 280.20  

    For 2,000 PSI Concrete, Deduct  -12.15 
    For 2,500 PSI Concrete, Deduct  -6.08 
    For 3,500 PSI Concrete, Add  11.25 
    For 3,750 PSI Concrete, Add  15.30 
    For 4,000 PSI Concrete, Add  19.35 
    For 4,500 PSI Concrete, Add  22.50 
    For 5,000 PSI Concrete, Add  25.65 
    For 6,000 PSI Concrete, Add  60.75 
    For White Cement Concrete, Add  27.00 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  29.25 
    For High Early Strength, Type 3 ASTM C150, Add  22.50 
    For Lightweight Aggregate, ASTM C330, Add  78.75 
    For Up To 20, Add  22.08 
    For >20 To 50, Add  8.28 
    For >100 To 200, Deduct  -5.60 
    For >200 To 400, Deduct  -11.21 
    For >400, Deduct  -16.81 

. 
 03 31 13 00-0015 CY Concrete Pump, Place 3,000 PSI Concrete Pile Caps ....................................................................................................... 296.32  

Note: Excludes pumping equipment. 
    For 2,000 PSI Concrete, Deduct  -13.16 
    For 2,500 PSI Concrete, Deduct  -6.58 
    For 3,500 PSI Concrete, Add  12.19 
    For 3,750 PSI Concrete, Add  16.58 
    For 4,000 PSI Concrete, Add  20.96 
    For 4,500 PSI Concrete, Add  24.38 
    For 5,000 PSI Concrete, Add  27.79 
    For 6,000 PSI Concrete, Add  65.81 
    For White Cement Concrete, Add  29.25 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  31.69 
    For High Early Strength, Type 3 ASTM C150, Add  24.38 
    For Lightweight Aggregate, ASTM C330, Add  85.31 
    For Up To 20, Add  21.03 
    For >20 To 50, Add  7.89 
    For >100 To 200, Deduct  -5.93 
    For >200 To 400, Deduct  -11.85 
    For >400, Deduct  -17.78 

XXXXXXX 
. 
 03 31 13 00-0016  Place Concrete Continuous Footings (03 31 13 00-0011) 
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. 
 03 31 13 00-0017 CY Crane And Bucket, Place 3,000 PSI Concrete Continuous Footings .................................................................................. 336.00  

    For 2,000 PSI Concrete, Deduct  -12.15 
    For 2,500 PSI Concrete, Deduct  -6.08 
    For 3,500 PSI Concrete, Add  11.25 
    For 3,750 PSI Concrete, Add  15.30 
    For 4,000 PSI Concrete, Add  19.35 
    For 4,500 PSI Concrete, Add  22.50 
    For 5,000 PSI Concrete, Add  25.65 
    For 6,000 PSI Concrete, Add  60.75 
    For White Cement Concrete, Add  27.00 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  29.25 
    For High Early Strength, Type 3 ASTM C150, Add  22.50 
    For Lightweight Aggregate, ASTM C330, Add  78.75 
    For Up To 20, Add  44.40 
    For >20 To 50, Add  16.65 
    For >100 To 200, Deduct  -6.72 
    For >200 To 400, Deduct  -13.44 
    For >400, Deduct  -20.16 

. 
 03 31 13 00-0018 CY Direct Chute, Place 3,000 PSI Concrete Continuous Footings ........................................................................................... 274.08  

    For 2,000 PSI Concrete, Deduct  -12.15 
    For 2,500 PSI Concrete, Deduct  -6.08 
    For 3,500 PSI Concrete, Add  11.25 
    For 3,750 PSI Concrete, Add  15.30 
    For 4,000 PSI Concrete, Add  19.35 
    For 4,500 PSI Concrete, Add  22.50 
    For 5,000 PSI Concrete, Add  25.65 
    For 6,000 PSI Concrete, Add  60.75 
    For White Cement Concrete, Add  27.00 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  29.25 
    For High Early Strength, Type 3 ASTM C150, Add  22.50 
    For Lightweight Aggregate, ASTM C330, Add  78.75 
    For Up To 20, Add  19.63 
    For >20 To 50, Add  7.36 
    For >100 To 200, Deduct  -5.48 
    For >200 To 400, Deduct  -10.96 
    For >400, Deduct  -16.44 

. 
 03 31 13 00-0019 CY Concrete Pump, Place 3,000 PSI Concrete Continuous Footings ...................................................................................... 290.48  

Note: Excludes pumping equipment. 
    For 2,000 PSI Concrete, Deduct  -13.16 
    For 2,500 PSI Concrete, Deduct  -6.58 
    For 3,500 PSI Concrete, Add  12.19 
    For 3,750 PSI Concrete, Add  16.58 
    For 4,000 PSI Concrete, Add  20.96 
    For 4,500 PSI Concrete, Add  24.38 
    For 5,000 PSI Concrete, Add  27.79 
    For 6,000 PSI Concrete, Add  65.81 
    For White Cement Concrete, Add  29.25 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  31.69 
    For High Early Strength, Type 3 ASTM C150, Add  24.38 
    For Lightweight Aggregate, ASTM C330, Add  85.31 
    For Up To 20, Add  18.69 
    For >20 To 50, Add  7.01 
    For >100 To 200, Deduct  -5.81 
    For >200 To 400, Deduct  -11.62 
    For >400, Deduct  -17.43 

XXXXXXX 
. 
 03 31 13 00-0020  Place Concrete Spread Footings (03 31 13 00-0011) 

. 

. 
 03 31 13 00-0021 CY Crane And Bucket, Place 3,000 PSI Concrete Spread Footings ........................................................................................ 412.31  

    For 2,000 PSI Concrete, Deduct  -12.15 
    For 2,500 PSI Concrete, Deduct  -6.08 
    For 3,500 PSI Concrete, Add  11.25 
    For 3,750 PSI Concrete, Add  15.30 
    For 4,000 PSI Concrete, Add  19.35 
    For 4,500 PSI Concrete, Add  22.50 
    For 5,000 PSI Concrete, Add  25.65 
    For 6,000 PSI Concrete, Add  60.75 
    For White Cement Concrete, Add  27.00 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  29.25 
    For High Early Strength, Type 3 ASTM C150, Add  22.50 
    For Lightweight Aggregate, ASTM C330, Add  78.75 
    For Up To 20, Add  74.92 
    For >20 To 50, Add  28.10 
    For >100 To 200, Deduct  -8.25 
    For >200 To 400, Deduct  -16.49 
    For >400, Deduct  -24.74 
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 03 31 13 00-0022 CY Direct Chute, Place 3,000 PSI Concrete Spread Footings ................................................................................................. 307.81  

    For 2,000 PSI Concrete, Deduct  -12.15 
    For 2,500 PSI Concrete, Deduct  -6.08 
    For 3,500 PSI Concrete, Add  11.25 
    For 3,750 PSI Concrete, Add  15.30 
    For 4,000 PSI Concrete, Add  19.35 
    For 4,500 PSI Concrete, Add  22.50 
    For 5,000 PSI Concrete, Add  25.65 
    For 6,000 PSI Concrete, Add  60.75 
    For White Cement Concrete, Add  27.00 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  29.25 
    For High Early Strength, Type 3 ASTM C150, Add  22.50 
    For Lightweight Aggregate, ASTM C330, Add  78.75 
    For Up To 20, Add  33.12 
    For >20 To 50, Add  12.42 
    For >100 To 200, Deduct  -6.16 
    For >200 To 400, Deduct  -12.31 
    For >400, Deduct  -18.47 

. 
 03 31 13 00-0023 CY Concrete Pump, Place 3,000 PSI Concrete Spread Footings ............................................................................................ 322.62  

Note: Excludes pumping equipment. 
    For 2,000 PSI Concrete, Deduct  -13.16 
    For 2,500 PSI Concrete, Deduct  -6.58 
    For 3,500 PSI Concrete, Add  12.19 
    For 3,750 PSI Concrete, Add  16.58 
    For 4,000 PSI Concrete, Add  20.96 
    For 4,500 PSI Concrete, Add  24.38 
    For 5,000 PSI Concrete, Add  27.79 
    For 6,000 PSI Concrete, Add  65.81 
    For White Cement Concrete, Add  29.25 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  31.69 
    For High Early Strength, Type 3 ASTM C150, Add  24.38 
    For Lightweight Aggregate, ASTM C330, Add  85.31 
    For Up To 20, Add  31.55 
    For >20 To 50, Add  11.83 
    For >100 To 200, Deduct  -6.45 
    For >200 To 400, Deduct  -12.90 
    For >400, Deduct  -19.36 

XXXXXXX 
. 
 03 31 13 00-0024  Place Concrete Mat Foundation (03 31 13 00-0011) 

. 

. 
 03 31 13 00-0025 CY Crane And Bucket, Place 3,000 PSI Concrete Mat Foundation .......................................................................................... 258.30  

    For 2,000 PSI Concrete, Deduct  -12.15 
    For 2,500 PSI Concrete, Deduct  -6.08 
    For 3,500 PSI Concrete, Add  11.25 
    For 3,750 PSI Concrete, Add  15.30 
    For 4,000 PSI Concrete, Add  19.35 
    For 4,500 PSI Concrete, Add  22.50 
    For 5,000 PSI Concrete, Add  25.65 
    For 6,000 PSI Concrete, Add  60.75 
    For White Cement Concrete, Add  27.00 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  29.25 
    For High Early Strength, Type 3 ASTM C150, Add  22.50 
    For Lightweight Aggregate, ASTM C330, Add  78.75 
    For Up To 20, Add  13.32 
    For >20 To 50, Add  5.00 
    For >100 To 200, Deduct  -5.17 
    For >200 To 400, Deduct  -10.33 
    For >400, Deduct  -15.50 

. 
 03 31 13 00-0026 CY Direct Chute, Place 3,000 PSI Concrete Mat Foundation ................................................................................................... 239.73  

    For 2,000 PSI Concrete, Deduct  -12.15 
    For 2,500 PSI Concrete, Deduct  -6.08 
    For 3,500 PSI Concrete, Add  11.25 
    For 3,750 PSI Concrete, Add  15.30 
    For 4,000 PSI Concrete, Add  19.35 
    For 4,500 PSI Concrete, Add  22.50 
    For 5,000 PSI Concrete, Add  25.65 
    For 6,000 PSI Concrete, Add  60.75 
    For White Cement Concrete, Add  27.00 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  29.25 
    For High Early Strength, Type 3 ASTM C150, Add  22.50 
    For Lightweight Aggregate, ASTM C330, Add  78.75 
    For Up To 20, Add  5.89 
    For >20 To 50, Add  2.21 
    For >100 To 200, Deduct  -4.79 
    For >200 To 400, Deduct  -9.59 
    For >400, Deduct  -14.38 



03
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 03 31 13 00-0027 CY Concrete Pump, Place 3,000 PSI Concrete Mat Foundation .............................................................................................. 256.02  

Note: Excludes pumping equipment. 
    For 2,000 PSI Concrete, Deduct  -13.16 
    For 2,500 PSI Concrete, Deduct  -6.58 
    For 3,500 PSI Concrete, Add  12.19 
    For 3,750 PSI Concrete, Add  16.58 
    For 4,000 PSI Concrete, Add  20.96 
    For 4,500 PSI Concrete, Add  24.38 
    For 5,000 PSI Concrete, Add  27.79 
    For 6,000 PSI Concrete, Add  65.81 
    For White Cement Concrete, Add  29.25 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  31.69 
    For High Early Strength, Type 3 ASTM C150, Add  24.38 
    For Lightweight Aggregate, ASTM C330, Add  85.31 
    For Up To 20, Add  4.91 
    For >20 To 50, Add  1.84 
    For >100 To 200, Deduct  -5.12 
    For >200 To 400, Deduct  -10.24 
    For >400, Deduct  -15.36 

XXXXXXX 
. 
 03 31 13 00-0028  Place Concrete Grade Beams (03 31 13 00-0011) 

. 

. 
 03 31 13 00-0029 CY Crane And Bucket, Place 3,000 PSI Concrete Grade Beams ............................................................................................. 313.80  

    For 2,000 PSI Concrete, Deduct  -12.15 
    For 2,500 PSI Concrete, Deduct  -6.08 
    For 3,500 PSI Concrete, Add  11.25 
    For 3,750 PSI Concrete, Add  15.30 
    For 4,000 PSI Concrete, Add  19.35 
    For 4,500 PSI Concrete, Add  22.50 
    For 5,000 PSI Concrete, Add  25.65 
    For 6,000 PSI Concrete, Add  60.75 
    For White Cement Concrete, Add  27.00 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  29.25 
    For High Early Strength, Type 3 ASTM C150, Add  22.50 
    For Lightweight Aggregate, ASTM C330, Add  78.75 
    For Up To 20, Add  35.52 
    For >20 To 50, Add  13.32 
    For >100 To 200, Deduct  -6.28 
    For >200 To 400, Deduct  -12.55 
    For >400, Deduct  -18.83 

. 
 03 31 13 00-0030 CY Direct Chute, Place 3,000 PSI Concrete Grade Beams ...................................................................................................... 264.25  

    For 2,000 PSI Concrete, Deduct  -12.15 
    For 2,500 PSI Concrete, Deduct  -6.08 
    For 3,500 PSI Concrete, Add  11.25 
    For 3,750 PSI Concrete, Add  15.30 
    For 4,000 PSI Concrete, Add  19.35 
    For 4,500 PSI Concrete, Add  22.50 
    For 5,000 PSI Concrete, Add  25.65 
    For 6,000 PSI Concrete, Add  60.75 
    For White Cement Concrete, Add  27.00 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  29.25 
    For High Early Strength, Type 3 ASTM C150, Add  22.50 
    For Lightweight Aggregate, ASTM C330, Add  78.75 
    For Up To 20, Add  15.70 
    For >20 To 50, Add  5.89 
    For >100 To 200, Deduct  -5.29 
    For >200 To 400, Deduct  -10.57 
    For >400, Deduct  -15.86 

. 
 03 31 13 00-0031 CY Concrete Pump, Place 3,000 PSI Concrete Grade Beams ................................................................................................. 281.14  

Note: Excludes pumping equipment. 
    For 2,000 PSI Concrete, Deduct  -13.16 
    For 2,500 PSI Concrete, Deduct  -6.58 
    For 3,500 PSI Concrete, Add  12.19 
    For 3,750 PSI Concrete, Add  16.58 
    For 4,000 PSI Concrete, Add  20.96 
    For 4,500 PSI Concrete, Add  24.38 
    For 5,000 PSI Concrete, Add  27.79 
    For 6,000 PSI Concrete, Add  65.81 
    For White Cement Concrete, Add  29.25 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  31.69 
    For High Early Strength, Type 3 ASTM C150, Add  24.38 
    For Lightweight Aggregate, ASTM C330, Add  85.31 
    For Up To 20, Add  14.96 
    For >20 To 50, Add  5.61 
    For >100 To 200, Deduct  -5.62 
    For >200 To 400, Deduct  -11.25 
    For >400, Deduct  -16.87 

XXXXXXX 
. 
 03 31 13 00-0032  Place Concrete Slab On Grade (03 31 13 00-0011) 
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. 
 03 31 13 00-0033 CY Up To 6", By Crane And Bucket, Place 3,000 PSI Concrete Slab On Grade...................................................................... 315.89  

    For 2,000 PSI Concrete, Deduct  -12.15 
    For 2,500 PSI Concrete, Deduct  -6.08 
    For 3,500 PSI Concrete, Add  11.25 
    For 3,750 PSI Concrete, Add  15.30 
    For 4,000 PSI Concrete, Add  19.35 
    For 4,500 PSI Concrete, Add  22.50 
    For 5,000 PSI Concrete, Add  25.65 
    For 6,000 PSI Concrete, Add  60.75 
    For White Cement Concrete, Add  27.00 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  29.25 
    For High Early Strength, Type 3 ASTM C150, Add  22.50 
    For Lightweight Aggregate, ASTM C330, Add  78.75 
    For Up To 20, Add  36.36 
    For >20 To 50, Add  13.63 
    For >100 To 200, Deduct  -6.32 
    For >200 To 400, Deduct  -12.64 
    For >400, Deduct  -18.95 

. 
 03 31 13 00-0034 CY >6", By Crane And Bucket, Place 3,000 PSI Concrete Slab On Grade .............................................................................. 293.96  

    For 2,000 PSI Concrete, Deduct  -12.15 
    For 2,500 PSI Concrete, Deduct  -6.08 
    For 3,500 PSI Concrete, Add  11.25 
    For 3,750 PSI Concrete, Add  15.30 
    For 4,000 PSI Concrete, Add  19.35 
    For 4,500 PSI Concrete, Add  22.50 
    For 5,000 PSI Concrete, Add  25.65 
    For 6,000 PSI Concrete, Add  60.75 
    For White Cement Concrete, Add  27.00 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  29.25 
    For High Early Strength, Type 3 ASTM C150, Add  22.50 
    For Lightweight Aggregate, ASTM C330, Add  78.75 
    For Up To 20, Add  27.58 
    For >20 To 50, Add  10.34 
    For >100 To 200, Deduct  -5.88 
    For >200 To 400, Deduct  -11.76 
    For >400, Deduct  -17.64 

. 
 03 31 13 00-0035 CY Up To 6", By Direct Chute, Place 3,000 PSI Concrete Slab On Grade ............................................................................... 265.18  

    For 2,000 PSI Concrete, Deduct  -12.15 
    For 2,500 PSI Concrete, Deduct  -6.08 
    For 3,500 PSI Concrete, Add  11.25 
    For 3,750 PSI Concrete, Add  15.30 
    For 4,000 PSI Concrete, Add  19.35 
    For 4,500 PSI Concrete, Add  22.50 
    For 5,000 PSI Concrete, Add  25.65 
    For 6,000 PSI Concrete, Add  60.75 
    For White Cement Concrete, Add  27.00 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  29.25 
    For High Early Strength, Type 3 ASTM C150, Add  22.50 
    For Lightweight Aggregate, ASTM C330, Add  78.75 
    For Up To 20, Add  16.07 
    For >20 To 50, Add  6.03 
    For >100 To 200, Deduct  -5.30 
    For >200 To 400, Deduct  -10.61 
    For >400, Deduct  -15.91 

. 
 03 31 13 00-0036 CY >6", By Direct Chute, Place 3,000 PSI Concrete Slab On Grade ....................................................................................... 255.48  

    For 2,000 PSI Concrete, Deduct  -12.15 
    For 2,500 PSI Concrete, Deduct  -6.08 
    For 3,500 PSI Concrete, Add  11.25 
    For 3,750 PSI Concrete, Add  15.30 
    For 4,000 PSI Concrete, Add  19.35 
    For 4,500 PSI Concrete, Add  22.50 
    For 5,000 PSI Concrete, Add  25.65 
    For 6,000 PSI Concrete, Add  60.75 
    For White Cement Concrete, Add  27.00 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  29.25 
    For High Early Strength, Type 3 ASTM C150, Add  22.50 
    For Lightweight Aggregate, ASTM C330, Add  78.75 
    For Up To 20, Add  12.19 
    For >20 To 50, Add  4.57 
    For >100 To 200, Deduct  -5.11 
    For >200 To 400, Deduct  -10.22 
    For >400, Deduct  -15.33 
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 03 31 13 00-0037 CY Up To 6", By Concrete Pump, Place 3,000 PSI Concrete Slab On Grade .......................................................................... 277.23  

Note: Excludes pumping equipment. 
    For 2,000 PSI Concrete, Deduct  -13.16 
    For 2,500 PSI Concrete, Deduct  -6.58 
    For 3,500 PSI Concrete, Add  12.19 
    For 3,750 PSI Concrete, Add  16.58 
    For 4,000 PSI Concrete, Add  20.96 
    For 4,500 PSI Concrete, Add  24.38 
    For 5,000 PSI Concrete, Add  27.79 
    For 6,000 PSI Concrete, Add  65.81 
    For White Cement Concrete, Add  29.25 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  31.69 
    For High Early Strength, Type 3 ASTM C150, Add  24.38 
    For Lightweight Aggregate, ASTM C330, Add  85.31 
    For Up To 20, Add  13.39 
    For >20 To 50, Add  5.02 
    For >100 To 200, Deduct  -5.54 
    For >200 To 400, Deduct  -11.09 
    For >400, Deduct  -16.63 

. 
 03 31 13 00-0038 CY >6", By Concrete Pump, Place 3,000 PSI Concrete Slab On Grade .................................................................................. 269.15  

Note: Excludes pumping equipment. 
    For 2,000 PSI Concrete, Deduct  -13.16 
    For 2,500 PSI Concrete, Deduct  -6.58 
    For 3,500 PSI Concrete, Add  12.19 
    For 3,750 PSI Concrete, Add  16.58 
    For 4,000 PSI Concrete, Add  20.96 
    For 4,500 PSI Concrete, Add  24.38 
    For 5,000 PSI Concrete, Add  27.79 
    For 6,000 PSI Concrete, Add  65.81 
    For White Cement Concrete, Add  29.25 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  31.69 
    For High Early Strength, Type 3 ASTM C150, Add  24.38 
    For Lightweight Aggregate, ASTM C330, Add  85.31 
    For Up To 20, Add  10.16 
    For >20 To 50, Add  3.81 
    For >100 To 200, Deduct  -5.38 
    For >200 To 400, Deduct  -10.77 
    For >400, Deduct  -16.15 

XXXXXXX 
. 
 03 31 13 00-0039  Place Concrete Stairs (03 31 13 00-0011) 

. 

. 
 03 31 13 00-0040 CY Crane And Bucket, Place 3,000 PSI On Grade Concrete Stairs ......................................................................................... 633.91  

    For 2,000 PSI Concrete, Deduct  -12.15 
    For 2,500 PSI Concrete, Deduct  -6.08 
    For 3,500 PSI Concrete, Add  11.25 
    For 3,750 PSI Concrete, Add  15.30 
    For 4,000 PSI Concrete, Add  19.35 
    For 4,500 PSI Concrete, Add  22.50 
    For 5,000 PSI Concrete, Add  25.65 
    For 6,000 PSI Concrete, Add  60.75 
    For White Cement Concrete, Add  27.00 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  29.25 
    For High Early Strength, Type 3 ASTM C150, Add  22.50 
    For Lightweight Aggregate, ASTM C330, Add  78.75 
    For Up To 20, Add  163.56 
    For >20 To 50, Add  61.34 
    For >100 To 200, Deduct  -12.68 
    For >200 To 400, Deduct  -25.36 
    For >400, Deduct  -38.03 

. 
 03 31 13 00-0041 CY Direct Chute, Place 3,000 PSI On Grade Concrete Stairs .................................................................................................. 405.80  

    For 2,000 PSI Concrete, Deduct  -12.15 
    For 2,500 PSI Concrete, Deduct  -6.08 
    For 3,500 PSI Concrete, Add  11.25 
    For 3,750 PSI Concrete, Add  15.30 
    For 4,000 PSI Concrete, Add  19.35 
    For 4,500 PSI Concrete, Add  22.50 
    For 5,000 PSI Concrete, Add  25.65 
    For 6,000 PSI Concrete, Add  60.75 
    For White Cement Concrete, Add  27.00 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  29.25 
    For High Early Strength, Type 3 ASTM C150, Add  22.50 
    For Lightweight Aggregate, ASTM C330, Add  78.75 
    For Up To 20, Add  72.32 
    For >20 To 50, Add  27.12 
    For >100 To 200, Deduct  -8.12 
    For >200 To 400, Deduct  -16.23 
    For >400, Deduct  -24.35 
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 03 31 13 00-0042 CY Concrete Pump, Place 3,000 PSI On Grade Concrete Stairs ............................................................................................. 394.43  

Note: Excludes pumping equipment. 
    For 2,000 PSI Concrete, Deduct  -13.16 
    For 2,500 PSI Concrete, Deduct  -6.58 
    For 3,500 PSI Concrete, Add  12.19 
    For 3,750 PSI Concrete, Add  16.58 
    For 4,000 PSI Concrete, Add  20.96 
    For 4,500 PSI Concrete, Add  24.38 
    For 5,000 PSI Concrete, Add  27.79 
    For 6,000 PSI Concrete, Add  65.81 
    For White Cement Concrete, Add  29.25 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  31.69 
    For High Early Strength, Type 3 ASTM C150, Add  24.38 
    For Lightweight Aggregate, ASTM C330, Add  85.31 
    For Up To 20, Add  60.27 
    For >20 To 50, Add  22.60 
    For >100 To 200, Deduct  -7.89 
    For >200 To 400, Deduct  -15.78 
    For >400, Deduct  -23.67 

XXXXXXX 
. 
 03 31 13 00-0043  Place Concrete Superstructure By Method Indicated (03 31 13 00-0010) 

See CSI section 03 37 16 00-0001 for concrete pump truck. 
. 
. 
 03 31 13 00-0044  Place Elevated Concrete Beams (03 31 13 00-0043) 

. 

. 
 03 31 13 00-0045 CY Crane And Bucket, Place 3,000 PSI Elevated Concrete Beams ........................................................................................ 446.99  

    For 2,000 PSI Concrete, Deduct  -12.15 
    For 2,500 PSI Concrete, Deduct  -6.08 
    For 3,500 PSI Concrete, Add  11.25 
    For 3,750 PSI Concrete, Add  15.30 
    For 4,000 PSI Concrete, Add  19.35 
    For 4,500 PSI Concrete, Add  22.50 
    For 5,000 PSI Concrete, Add  25.65 
    For 6,000 PSI Concrete, Add  60.75 
    For White Cement Concrete, Add  27.00 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  29.25 
    For High Early Strength, Type 3 ASTM C150, Add  22.50 
    For Lightweight Aggregate, ASTM C330, Add  78.75 
    For Up To 20, Add  88.80 
    For >20 To 50, Add  33.30 
    For >100 To 200, Deduct  -8.94 
    For >200 To 400, Deduct  -17.88 
    For >400, Deduct  -26.82 

. 
 03 31 13 00-0046 CY  Concrete Pump, Place 3,000 PSI Elevated Concrete Beams ............................................................................................. 337.22  

Note: Excludes pumping equipment. 
    For 2,000 PSI Concrete, Deduct  -13.16 
    For 2,500 PSI Concrete, Deduct  -6.58 
    For 3,500 PSI Concrete, Add  12.19 
    For 3,750 PSI Concrete, Add  16.58 
    For 4,000 PSI Concrete, Add  20.96 
    For 4,500 PSI Concrete, Add  24.38 
    For 5,000 PSI Concrete, Add  27.79 
    For 6,000 PSI Concrete, Add  65.81 
    For White Cement Concrete, Add  29.25 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  31.69 
    For High Early Strength, Type 3 ASTM C150, Add  24.38 
    For Lightweight Aggregate, ASTM C330, Add  85.31 
    For Up To 20, Add  37.39 
    For >20 To 50, Add  14.02 
    For >100 To 200, Deduct  -6.74 
    For >200 To 400, Deduct  -13.49 
    For >400, Deduct  -20.23 

XXXXXXX 
. 
 03 31 13 00-0047  Place Elevated Concrete Slab (03 31 13 00-0043) 

. 

. 
 03 31 13 00-0048 CY Up To 6", By Crane And Bucket, Place 3,000 PSI Elevated Concrete Slab ....................................................................... 329.51  

    For 2,000 PSI Concrete, Deduct  -12.15 
    For 2,500 PSI Concrete, Deduct  -6.08 
    For 3,500 PSI Concrete, Add  11.25 
    For 3,750 PSI Concrete, Add  15.30 
    For 4,000 PSI Concrete, Add  19.35 
    For 4,500 PSI Concrete, Add  22.50 
    For 5,000 PSI Concrete, Add  25.65 
    For 6,000 PSI Concrete, Add  60.75 
    For White Cement Concrete, Add  27.00 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  29.25 
    For High Early Strength, Type 3 ASTM C150, Add  22.50 
    For Lightweight Aggregate, ASTM C330, Add  78.75 
    For Up To 20, Add  41.80 
    For >20 To 50, Add  15.68 
    For >100 To 200, Deduct  -6.59 
    For >200 To 400, Deduct  -13.18 
    For >400, Deduct  -19.77 



03
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03 30 Cast-In-Place Concrete 
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. 
 03 31 13 00-0049 CY >6", By Crane And Bucket, Place 3,000 PSI Elevated Concrete Slab ................................................................................ 304.29  

    For 2,000 PSI Concrete, Deduct  -12.15 
    For 2,500 PSI Concrete, Deduct  -6.08 
    For 3,500 PSI Concrete, Add  11.25 
    For 3,750 PSI Concrete, Add  15.30 
    For 4,000 PSI Concrete, Add  19.35 
    For 4,500 PSI Concrete, Add  22.50 
    For 5,000 PSI Concrete, Add  25.65 
    For 6,000 PSI Concrete, Add  60.75 
    For White Cement Concrete, Add  27.00 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  29.25 
    For High Early Strength, Type 3 ASTM C150, Add  22.50 
    For Lightweight Aggregate, ASTM C330, Add  78.75 
    For Up To 20, Add  31.72 
    For >20 To 50, Add  11.89 
    For >100 To 200, Deduct  -6.09 
    For >200 To 400, Deduct  -12.17 
    For >400, Deduct  -18.26 

. 
 03 31 13 00-0050 CY Up To 6", By Concrete Pump, Place 3,000 PSI Elevated Concrete Slab ............................................................................ 287.76  

Note: Excludes pumping equipment. 
    For 2,000 PSI Concrete, Deduct  -13.16 
    For 2,500 PSI Concrete, Deduct  -6.58 
    For 3,500 PSI Concrete, Add  12.19 
    For 3,750 PSI Concrete, Add  16.58 
    For 4,000 PSI Concrete, Add  20.96 
    For 4,500 PSI Concrete, Add  24.38 
    For 5,000 PSI Concrete, Add  27.79 
    For 6,000 PSI Concrete, Add  65.81 
    For White Cement Concrete, Add  29.25 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  31.69 
    For High Early Strength, Type 3 ASTM C150, Add  24.38 
    For Lightweight Aggregate, ASTM C330, Add  85.31 
    For Up To 20, Add  17.60 
    For >20 To 50, Add  6.60 
    For >100 To 200, Deduct  -5.76 
    For >200 To 400, Deduct  -11.51 
    For >400, Deduct  -17.27 

. 
 03 31 13 00-0051 CY >6", By Concrete Pump, Place 3,000 PSI Elevated Concrete Slab .................................................................................... 277.14  

Note: Excludes pumping equipment. 
    For 2,000 PSI Concrete, Deduct  -13.16 
    For 2,500 PSI Concrete, Deduct  -6.58 
    For 3,500 PSI Concrete, Add  12.19 
    For 3,750 PSI Concrete, Add  16.58 
    For 4,000 PSI Concrete, Add  20.96 
    For 4,500 PSI Concrete, Add  24.38 
    For 5,000 PSI Concrete, Add  27.79 
    For 6,000 PSI Concrete, Add  65.81 
    For White Cement Concrete, Add  29.25 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  31.69 
    For High Early Strength, Type 3 ASTM C150, Add  24.38 
    For Lightweight Aggregate, ASTM C330, Add  85.31 
    For Up To 20, Add  13.36 
    For >20 To 50, Add  5.01 
    For >100 To 200, Deduct  -5.54 
    For >200 To 400, Deduct  -11.09 
    For >400, Deduct  -16.63 

XXXXXXX 
. 
 03 31 13 00-0052  Place Concrete Columns (03 31 13 00-0043) 

. 

. 
 03 31 13 00-0053 CY 12" Square Or Round, By Crane And Bucket, Place 3,000 PSI Concrete Columns ........................................................... 464.76  

    For 2,000 PSI Concrete, Deduct  -12.15 
    For 2,500 PSI Concrete, Deduct  -6.08 
    For 3,500 PSI Concrete, Add  11.25 
    For 3,750 PSI Concrete, Add  15.30 
    For 4,000 PSI Concrete, Add  19.35 
    For 4,500 PSI Concrete, Add  22.50 
    For 5,000 PSI Concrete, Add  25.65 
    For 6,000 PSI Concrete, Add  60.75 
    For White Cement Concrete, Add  27.00 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  29.25 
    For High Early Strength, Type 3 ASTM C150, Add  22.50 
    For Lightweight Aggregate, ASTM C330, Add  78.75 
    For Up To 20, Add  95.90 
    For >20 To 50, Add  35.96 
    For >100 To 200, Deduct  -9.30 
    For >200 To 400, Deduct  -18.59 
    For >400, Deduct  -27.89 
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. 
 03 31 13 00-0054 CY 18" Square Or Round, By Crane And Bucket, Place 3,000 PSI Concrete Columns ........................................................... 399.26  

    For 2,000 PSI Concrete, Deduct  -12.15 
    For 2,500 PSI Concrete, Deduct  -6.08 
    For 3,500 PSI Concrete, Add  11.25 
    For 3,750 PSI Concrete, Add  15.30 
    For 4,000 PSI Concrete, Add  19.35 
    For 4,500 PSI Concrete, Add  22.50 
    For 5,000 PSI Concrete, Add  25.65 
    For 6,000 PSI Concrete, Add  60.75 
    For White Cement Concrete, Add  27.00 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  29.25 
    For High Early Strength, Type 3 ASTM C150, Add  22.50 
    For Lightweight Aggregate, ASTM C330, Add  78.75 
    For Up To 20, Add  69.70 
    For >20 To 50, Add  26.14 
    For >100 To 200, Deduct  -7.99 
    For >200 To 400, Deduct  -15.97 
    For >400, Deduct  -23.96 

. 
 03 31 13 00-0055 CY 24" Square Or Round, By Crane And Bucket, Place 3,000 PSI Concrete Columns ........................................................... 352.42  

    For 2,000 PSI Concrete, Deduct  -12.15 
    For 2,500 PSI Concrete, Deduct  -6.08 
    For 3,500 PSI Concrete, Add  11.25 
    For 3,750 PSI Concrete, Add  15.30 
    For 4,000 PSI Concrete, Add  19.35 
    For 4,500 PSI Concrete, Add  22.50 
    For 5,000 PSI Concrete, Add  25.65 
    For 6,000 PSI Concrete, Add  60.75 
    For White Cement Concrete, Add  27.00 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  29.25 
    For High Early Strength, Type 3 ASTM C150, Add  22.50 
    For Lightweight Aggregate, ASTM C330, Add  78.75 
    For Up To 20, Add  50.97 
    For >20 To 50, Add  19.11 
    For >100 To 200, Deduct  -7.05 
    For >200 To 400, Deduct  -14.10 
    For >400, Deduct  -21.15 

. 
 03 31 13 00-0056 CY 36" Square Or Round, By Crane And Bucket, Place 3,000 PSI Concrete Columns ........................................................... 331.55  

    For 2,000 PSI Concrete, Deduct  -12.15 
    For 2,500 PSI Concrete, Deduct  -6.08 
    For 3,500 PSI Concrete, Add  11.25 
    For 3,750 PSI Concrete, Add  15.30 
    For 4,000 PSI Concrete, Add  19.35 
    For 4,500 PSI Concrete, Add  22.50 
    For 5,000 PSI Concrete, Add  25.65 
    For 6,000 PSI Concrete, Add  60.75 
    For White Cement Concrete, Add  27.00 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  29.25 
    For High Early Strength, Type 3 ASTM C150, Add  22.50 
    For Lightweight Aggregate, ASTM C330, Add  78.75 
    For Up To 20, Add  42.62 
    For >20 To 50, Add  15.98 
    For >100 To 200, Deduct  -6.63 
    For >200 To 400, Deduct  -13.26 
    For >400, Deduct  -19.89 

. 
 03 31 13 00-0057 CY 12" Square Or Round, By Concrete Pump, Place 3,000 PSI Concrete Columns ............................................................... 344.70  

Note: Excludes pumping equipment. 
    For 2,000 PSI Concrete, Deduct  -13.16 
    For 2,500 PSI Concrete, Deduct  -6.58 
    For 3,500 PSI Concrete, Add  12.19 
    For 3,750 PSI Concrete, Add  16.58 
    For 4,000 PSI Concrete, Add  20.96 
    For 4,500 PSI Concrete, Add  24.38 
    For 5,000 PSI Concrete, Add  27.79 
    For 6,000 PSI Concrete, Add  65.81 
    For White Cement Concrete, Add  29.25 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  31.69 
    For High Early Strength, Type 3 ASTM C150, Add  24.38 
    For Lightweight Aggregate, ASTM C330, Add  85.31 
    For Up To 20, Add  40.38 
    For >20 To 50, Add  15.14 
    For >100 To 200, Deduct  -6.89 
    For >200 To 400, Deduct  -13.79 
    For >400, Deduct  -20.68 



03
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. 
 03 31 13 00-0058 CY 18" Square Or Round, By Concrete Pump, Place 3,000 PSI Concrete Columns ............................................................... 317.13  

Note: Excludes pumping equipment. 
    For 2,000 PSI Concrete, Deduct  -13.16 
    For 2,500 PSI Concrete, Deduct  -6.58 
    For 3,500 PSI Concrete, Add  12.19 
    For 3,750 PSI Concrete, Add  16.58 
    For 4,000 PSI Concrete, Add  20.96 
    For 4,500 PSI Concrete, Add  24.38 
    For 5,000 PSI Concrete, Add  27.79 
    For 6,000 PSI Concrete, Add  65.81 
    For White Cement Concrete, Add  29.25 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  31.69 
    For High Early Strength, Type 3 ASTM C150, Add  24.38 
    For Lightweight Aggregate, ASTM C330, Add  85.31 
    For Up To 20, Add  29.35 
    For >20 To 50, Add  11.01 
    For >100 To 200, Deduct  -6.34 
    For >200 To 400, Deduct  -12.69 
    For >400, Deduct  -19.03 

. 
 03 31 13 00-0059 CY 24" Square Or Round, By Concrete Pump, Place 3,000 PSI Concrete Columns ............................................................... 297.40  

Note: Excludes pumping equipment. 
    For 2,000 PSI Concrete, Deduct  -13.16 
    For 2,500 PSI Concrete, Deduct  -6.58 
    For 3,500 PSI Concrete, Add  12.19 
    For 3,750 PSI Concrete, Add  16.58 
    For 4,000 PSI Concrete, Add  20.96 
    For 4,500 PSI Concrete, Add  24.38 
    For 5,000 PSI Concrete, Add  27.79 
    For 6,000 PSI Concrete, Add  65.81 
    For White Cement Concrete, Add  29.25 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  31.69 
    For High Early Strength, Type 3 ASTM C150, Add  24.38 
    For Lightweight Aggregate, ASTM C330, Add  85.31 
    For Up To 20, Add  21.46 
    For >20 To 50, Add  8.05 
    For >100 To 200, Deduct  -5.95 
    For >200 To 400, Deduct  -11.90 
    For >400, Deduct  -17.84 

. 
 03 31 13 00-0060 CY  36" Square Or Round, By Concrete Pump, Place 3,000 PSI Concrete Columns ............................................................... 288.61  

Note: Excludes pumping equipment. 
    For 2,000 PSI Concrete, Deduct  -13.16 
    For 2,500 PSI Concrete, Deduct  -6.58 
    For 3,500 PSI Concrete, Add  12.19 
    For 3,750 PSI Concrete, Add  16.58 
    For 4,000 PSI Concrete, Add  20.96 
    For 4,500 PSI Concrete, Add  24.38 
    For 5,000 PSI Concrete, Add  27.79 
    For 6,000 PSI Concrete, Add  65.81 
    For White Cement Concrete, Add  29.25 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  31.69 
    For High Early Strength, Type 3 ASTM C150, Add  24.38 
    For Lightweight Aggregate, ASTM C330, Add  85.31 
    For Up To 20, Add  17.94 
    For >20 To 50, Add  6.73 
    For >100 To 200, Deduct  -5.77 
    For >200 To 400, Deduct  -11.54 
    For >400, Deduct  -17.32 

XXXXXXX 
. 
 03 31 13 00-0061  Place Concrete Walls (03 31 13 00-0043) 

. 

. 
 03 31 13 00-0062 CY Up To 8" Thick, By Crane And Bucket, Place 3,000 PSI Concrete Walls ........................................................................... 449.77  

    For 2,000 PSI Concrete, Deduct  -12.15 
    For 2,500 PSI Concrete, Deduct  -6.08 
    For 3,500 PSI Concrete, Add  11.25 
    For 3,750 PSI Concrete, Add  15.30 
    For 4,000 PSI Concrete, Add  19.35 
    For 4,500 PSI Concrete, Add  22.50 
    For 5,000 PSI Concrete, Add  25.65 
    For 6,000 PSI Concrete, Add  60.75 
    For White Cement Concrete, Add  27.00 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  29.25 
    For High Early Strength, Type 3 ASTM C150, Add  22.50 
    For Lightweight Aggregate, ASTM C330, Add  78.75 
    For Up To 20, Add  89.91 
    For >20 To 50, Add  33.72 
    For >100 To 200, Deduct  -9.00 
    For >200 To 400, Deduct  -17.99 
    For >400, Deduct  -26.99 
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. 
 03 31 13 00-0063 CY 12" Thick, By Crane And Bucket, Place 3,000 PSI Concrete Walls .................................................................................... 431.13  

    For 2,000 PSI Concrete, Deduct  -12.15 
    For 2,500 PSI Concrete, Deduct  -6.08 
    For 3,500 PSI Concrete, Add  11.25 
    For 3,750 PSI Concrete, Add  15.30 
    For 4,000 PSI Concrete, Add  19.35 
    For 4,500 PSI Concrete, Add  22.50 
    For 5,000 PSI Concrete, Add  25.65 
    For 6,000 PSI Concrete, Add  60.75 
    For White Cement Concrete, Add  27.00 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  29.25 
    For High Early Strength, Type 3 ASTM C150, Add  22.50 
    For Lightweight Aggregate, ASTM C330, Add  78.75 
    For Up To 20, Add  82.45 
    For >20 To 50, Add  30.92 
    For >100 To 200, Deduct  -8.62 
    For >200 To 400, Deduct  -17.25 
    For >400, Deduct  -25.87 

. 
 03 31 13 00-0064 CY 15" Thick, By Crane And Bucket, Place 3,000 PSI Concrete Walls .................................................................................... 382.34  

    For 2,000 PSI Concrete, Deduct  -12.15 
    For 2,500 PSI Concrete, Deduct  -6.08 
    For 3,500 PSI Concrete, Add  11.25 
    For 3,750 PSI Concrete, Add  15.30 
    For 4,000 PSI Concrete, Add  19.35 
    For 4,500 PSI Concrete, Add  22.50 
    For 5,000 PSI Concrete, Add  25.65 
    For 6,000 PSI Concrete, Add  60.75 
    For White Cement Concrete, Add  27.00 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  29.25 
    For High Early Strength, Type 3 ASTM C150, Add  22.50 
    For Lightweight Aggregate, ASTM C330, Add  78.75 
    For Up To 20, Add  62.94 
    For >20 To 50, Add  23.60 
    For >100 To 200, Deduct  -7.65 
    For >200 To 400, Deduct  -15.29 
    For >400, Deduct  -22.94 

. 
 03 31 13 00-0065 CY Up To 8" Thick, By Direct Chute, Place 3,000 PSI Concrete Walls .................................................................................... 324.36  

    For 2,000 PSI Concrete, Deduct  -12.15 
    For 2,500 PSI Concrete, Deduct  -6.08 
    For 3,500 PSI Concrete, Add  11.25 
    For 3,750 PSI Concrete, Add  15.30 
    For 4,000 PSI Concrete, Add  19.35 
    For 4,500 PSI Concrete, Add  22.50 
    For 5,000 PSI Concrete, Add  25.65 
    For 6,000 PSI Concrete, Add  60.75 
    For White Cement Concrete, Add  27.00 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  29.25 
    For High Early Strength, Type 3 ASTM C150, Add  22.50 
    For Lightweight Aggregate, ASTM C330, Add  78.75 
    For Up To 20, Add  39.74 
    For >20 To 50, Add  14.90 
    For >100 To 200, Deduct  -6.49 
    For >200 To 400, Deduct  -12.97 
    For >400, Deduct  -19.46 

. 
 03 31 13 00-0066 CY 12" Thick, By Direct Chute, Place 3,000 PSI Concrete Walls ............................................................................................. 304.50  

    For 2,000 PSI Concrete, Deduct  -12.15 
    For 2,500 PSI Concrete, Deduct  -6.08 
    For 3,500 PSI Concrete, Add  11.25 
    For 3,750 PSI Concrete, Add  15.30 
    For 4,000 PSI Concrete, Add  19.35 
    For 4,500 PSI Concrete, Add  22.50 
    For 5,000 PSI Concrete, Add  25.65 
    For 6,000 PSI Concrete, Add  60.75 
    For White Cement Concrete, Add  27.00 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  29.25 
    For High Early Strength, Type 3 ASTM C150, Add  22.50 
    For Lightweight Aggregate, ASTM C330, Add  78.75 
    For Up To 20, Add  31.80 
    For >20 To 50, Add  11.93 
    For >100 To 200, Deduct  -6.09 
    For >200 To 400, Deduct  -12.18 
    For >400, Deduct  -18.27 
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. 
 03 31 13 00-0067 CY 15" Thick, By Direct Chute, Place 3,000 PSI Concrete Walls ............................................................................................. 294.56  

    For 2,000 PSI Concrete, Deduct  -12.15 
    For 2,500 PSI Concrete, Deduct  -6.08 
    For 3,500 PSI Concrete, Add  11.25 
    For 3,750 PSI Concrete, Add  15.30 
    For 4,000 PSI Concrete, Add  19.35 
    For 4,500 PSI Concrete, Add  22.50 
    For 5,000 PSI Concrete, Add  25.65 
    For 6,000 PSI Concrete, Add  60.75 
    For White Cement Concrete, Add  27.00 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  29.25 
    For High Early Strength, Type 3 ASTM C150, Add  22.50 
    For Lightweight Aggregate, ASTM C330, Add  78.75 
    For Up To 20, Add  27.82 
    For >20 To 50, Add  10.43 
    For >100 To 200, Deduct  -5.89 
    For >200 To 400, Deduct  -11.78 
    For >400, Deduct  -17.67 

. 
 03 31 13 00-0068 CY Up To 8" Thick, By Concrete Pump, Place 3,000 PSI Concrete Walls ............................................................................... 338.38  

Note: Excludes pumping equipment. 
    For 2,000 PSI Concrete, Deduct  -13.16 
    For 2,500 PSI Concrete, Deduct  -6.58 
    For 3,500 PSI Concrete, Add  12.19 
    For 3,750 PSI Concrete, Add  16.58 
    For 4,000 PSI Concrete, Add  20.96 
    For 4,500 PSI Concrete, Add  24.38 
    For 5,000 PSI Concrete, Add  27.79 
    For 6,000 PSI Concrete, Add  65.81 
    For White Cement Concrete, Add  29.25 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  31.69 
    For High Early Strength, Type 3 ASTM C150, Add  24.38 
    For Lightweight Aggregate, ASTM C330, Add  85.31 
    For Up To 20, Add  37.85 
    For >20 To 50, Add  14.19 
    For >100 To 200, Deduct  -6.77 
    For >200 To 400, Deduct  -13.54 
    For >400, Deduct  -20.30 

. 
 03 31 13 00-0069 CY 12" Thick, By Concrete Pump, Place 3,000 PSI Concrete Walls ........................................................................................ 319.45  

Note: Excludes pumping equipment. 
    For 2,000 PSI Concrete, Deduct  -13.16 
    For 2,500 PSI Concrete, Deduct  -6.58 
    For 3,500 PSI Concrete, Add  12.19 
    For 3,750 PSI Concrete, Add  16.58 
    For 4,000 PSI Concrete, Add  20.96 
    For 4,500 PSI Concrete, Add  24.38 
    For 5,000 PSI Concrete, Add  27.79 
    For 6,000 PSI Concrete, Add  65.81 
    For White Cement Concrete, Add  29.25 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  31.69 
    For High Early Strength, Type 3 ASTM C150, Add  24.38 
    For Lightweight Aggregate, ASTM C330, Add  85.31 
    For Up To 20, Add  30.28 
    For >20 To 50, Add  11.36 
    For >100 To 200, Deduct  -6.39 
    For >200 To 400, Deduct  -12.78 
    For >400, Deduct  -19.17 

. 
 03 31 13 00-0070 CY 15" Thick, By Concrete Pump, Place 3,000 PSI Concrete Walls ........................................................................................ 310.00  

Note: Excludes pumping equipment. 
    For 2,000 PSI Concrete, Deduct  -13.16 
    For 2,500 PSI Concrete, Deduct  -6.58 
    For 3,500 PSI Concrete, Add  12.19 
    For 3,750 PSI Concrete, Add  16.58 
    For 4,000 PSI Concrete, Add  20.96 
    For 4,500 PSI Concrete, Add  24.38 
    For 5,000 PSI Concrete, Add  27.79 
    For 6,000 PSI Concrete, Add  65.81 
    For White Cement Concrete, Add  29.25 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  31.69 
    For High Early Strength, Type 3 ASTM C150, Add  24.38 
    For Lightweight Aggregate, ASTM C330, Add  85.31 
    For Up To 20, Add  26.50 
    For >20 To 50, Add  9.94 
    For >100 To 200, Deduct  -6.20 
    For >200 To 400, Deduct  -12.40 
    For >400, Deduct  -18.60 

XXXXXXX 
. 
 03 31 13 00-0071  Place Elevated Concrete Stairs (03 31 13 00-0043) 



 

 Concrete 03 

03
 

Cast-In-Place Concrete 03 30 
Structural Concrete 03 31 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

November 2022  copyright  2022 The Gordian Group, Inc. 
County of San Mateo, Flooring  Page 03 - 61 

. 

. 
 03 31 13 00-0072 CY Crane And Bucket, Place 3,000 PSI Elevated Concrete Stairs .......................................................................................... 679.40  

    For 2,000 PSI Concrete, Deduct  -12.15 
    For 2,500 PSI Concrete, Deduct  -6.08 
    For 3,500 PSI Concrete, Add  11.25 
    For 3,750 PSI Concrete, Add  15.30 
    For 4,000 PSI Concrete, Add  19.35 
    For 4,500 PSI Concrete, Add  22.50 
    For 5,000 PSI Concrete, Add  25.65 
    For 6,000 PSI Concrete, Add  60.75 
    For White Cement Concrete, Add  27.00 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  29.25 
    For High Early Strength, Type 3 ASTM C150, Add  22.50 
    For Lightweight Aggregate, ASTM C330, Add  78.75 
    For Up To 20, Add  181.76 
    For >20 To 50, Add  68.16 
    For >100 To 200, Deduct  -13.59 
    For >200 To 400, Deduct  -27.18 
    For >400, Deduct  -40.76 

. 
 03 31 13 00-0073 CY Direct Chute, Place 3,000 PSI Elevated Concrete Stairs .................................................................................................... 425.88  

    For 2,000 PSI Concrete, Deduct  -12.15 
    For 2,500 PSI Concrete, Deduct  -6.08 
    For 3,500 PSI Concrete, Add  11.25 
    For 3,750 PSI Concrete, Add  15.30 
    For 4,000 PSI Concrete, Add  19.35 
    For 4,500 PSI Concrete, Add  22.50 
    For 5,000 PSI Concrete, Add  25.65 
    For 6,000 PSI Concrete, Add  60.75 
    For White Cement Concrete, Add  27.00 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  29.25 
    For High Early Strength, Type 3 ASTM C150, Add  22.50 
    For Lightweight Aggregate, ASTM C330, Add  78.75 
    For Up To 20, Add  80.35 
    For >20 To 50, Add  30.13 
    For >100 To 200, Deduct  -8.52 
    For >200 To 400, Deduct  -17.04 
    For >400, Deduct  -25.55 

. 
 03 31 13 00-0074 CY  Concrete Pump, Place 3,000 PSI Elevated Concrete Stairs ............................................................................................... 411.15  

Note: Excludes pumping equipment. 
    For 2,000 PSI Concrete, Deduct  -13.16 
    For 2,500 PSI Concrete, Deduct  -6.58 
    For 3,500 PSI Concrete, Add  12.19 
    For 3,750 PSI Concrete, Add  16.58 
    For 4,000 PSI Concrete, Add  20.96 
    For 4,500 PSI Concrete, Add  24.38 
    For 5,000 PSI Concrete, Add  27.79 
    For 6,000 PSI Concrete, Add  65.81 
    For White Cement Concrete, Add  29.25 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  31.69 
    For High Early Strength, Type 3 ASTM C150, Add  24.38 
    For Lightweight Aggregate, ASTM C330, Add  85.31 
    For Up To 20, Add  66.96 
    For >20 To 50, Add  25.11 
    For >100 To 200, Deduct  -8.22 
    For >200 To 400, Deduct  -16.45 
    For >400, Deduct  -24.67 

XXXXXXX 
. 
 03 31 13 00-0075  Place Concrete Coping (03 31 13 00-0043) 

. 

. 
 03 31 13 00-0076 CY Crane And Bucket, Place 3,000 PSI Concrete Coping ....................................................................................................... 695.10  

    For 2,000 PSI Concrete, Deduct  -12.15 
    For 2,500 PSI Concrete, Deduct  -6.08 
    For 3,500 PSI Concrete, Add  11.25 
    For 3,750 PSI Concrete, Add  15.30 
    For 4,000 PSI Concrete, Add  19.35 
    For 4,500 PSI Concrete, Add  22.50 
    For 5,000 PSI Concrete, Add  25.65 
    For 6,000 PSI Concrete, Add  60.75 
    For White Cement Concrete, Add  27.00 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  29.25 
    For High Early Strength, Type 3 ASTM C150, Add  22.50 
    For Lightweight Aggregate, ASTM C330, Add  78.75 
    For Up To 20, Add  188.04 
    For >20 To 50, Add  70.52 
    For >100 To 200, Deduct  -13.90 
    For >200 To 400, Deduct  -27.80 
    For >400, Deduct  -41.71 
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. 
 03 31 13 00-0077 CY Direct Chute, Place 3,000 PSI Concrete Coping ................................................................................................................ 424.53  

    For 2,000 PSI Concrete, Deduct  -12.15 
    For 2,500 PSI Concrete, Deduct  -6.08 
    For 3,500 PSI Concrete, Add  11.25 
    For 3,750 PSI Concrete, Add  15.30 
    For 4,000 PSI Concrete, Add  19.35 
    For 4,500 PSI Concrete, Add  22.50 
    For 5,000 PSI Concrete, Add  25.65 
    For 6,000 PSI Concrete, Add  60.75 
    For White Cement Concrete, Add  27.00 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  29.25 
    For High Early Strength, Type 3 ASTM C150, Add  22.50 
    For Lightweight Aggregate, ASTM C330, Add  78.75 
    For Up To 20, Add  79.81 
    For >20 To 50, Add  29.93 
    For >100 To 200, Deduct  -8.49 
    For >200 To 400, Deduct  -16.98 
    For >400, Deduct  -25.47 

. 
 03 31 13 00-0078 CY  Concrete Pump, Place 3,000 PSI Concrete Coping ........................................................................................................... 545.98  

Note: Excludes pumping equipment. 
    For 2,000 PSI Concrete, Deduct  -13.16 
    For 2,500 PSI Concrete, Deduct  -6.58 
    For 3,500 PSI Concrete, Add  12.19 
    For 3,750 PSI Concrete, Add  16.58 
    For 4,000 PSI Concrete, Add  20.96 
    For 4,500 PSI Concrete, Add  24.38 
    For 5,000 PSI Concrete, Add  27.79 
    For 6,000 PSI Concrete, Add  65.81 
    For White Cement Concrete, Add  29.25 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  31.69 
    For High Early Strength, Type 3 ASTM C150, Add  24.38 
    For Lightweight Aggregate, ASTM C330, Add  85.31 
    For Up To 20, Add  120.89 
    For >20 To 50, Add  45.33 
    For >100 To 200, Deduct  -10.92 
    For >200 To 400, Deduct  -21.84 
    For >400, Deduct  -32.76 

XXXXXXX 
. 
 03 31 13 00-0079  Concrete Carts (03 31 13 00-0010) 

Note: Used to place concrete were necessary. 
. 
. 

 03 31 13 00-0080 CY 50' Haul, Non Motorized, Concrete Buggy ............................................................................................................................ 24.12  
. 

 03 31 13 00-0081 CY 150' Haul, Non Motorized, Concrete Buggy .......................................................................................................................... 32.29  
. 

 03 31 13 00-0082 CY 250' Haul, Non Motorized, Concrete Buggy .......................................................................................................................... 43.07  
. 

 03 31 13 00-0083 CY 50' Haul, Motorized, Concrete Buggy ................................................................................................................................... 10.88  
. 

 03 31 13 00-0084 CY 150' Haul, Motorized, Concrete Buggy ................................................................................................................................. 14.58  
. 

 03 31 13 00-0085 CY 250' Haul, Motorized, Concrete Buggy ................................................................................................................................. 19.44  

XXXXXXX 
. 
 03 31 13 00-0086  Delivery Fee For Small Concrete Purchases (Short Load) (03 31 13) 

. 

. 
 03 31 13 00-0087 CY  Delivery Fee For Small Concrete Purchases (Short Load) Per CY For Each CY Less Than 9 CY ....................................... 31.99  

Note: The task quantity is 9 minus the number of CY's delivered. For example, the delivery fee for 2CY's is: (9-2) 
= 7. 

XXXXXXX 
. 
 03 31 13 00-0088  Equipment Pads (03 31 13) 

. 

. 
 03 31 13 00-0089  Small Concrete Equipment Housekeeping Pad Assemblies (03 31 13 00-0088) 

Note: Includes forms, hand mix concrete, finish, curing and reinforcing. For up to 50 SF per pad and up to 5 pads 
per project. See CSI section 03 31 13 00-0002 for >50 SF concrete pads. 

. 

. 
 03 31 13 00-0090 SF 4" Equipment Pad With Welded Wire Reinforcement ........................................................................................................... 19.14  

    For >5 To 20 Pads, Deduct  -2.20 
    For >20 To 50 Pads, Deduct  -4.03 
    For >50 Pads, Deduct  -5.87 

. 
 03 31 13 00-0091 SF 4" Equipment Pad With Rebar .............................................................................................................................................. 23.44  

    For >5 To 20 Pads, Deduct  -2.54 
    For >20 To 50 Pads, Deduct  -4.66 
    For >50 Pads, Deduct  -6.77 

. 
 03 31 13 00-0092 SF 6" Equipment Pad With Rebar .............................................................................................................................................. 29.73  

    For >5 To 20 Pads, Deduct  -3.19 
    For >20 To 50 Pads, Deduct  -5.85 
    For >50 Pads, Deduct  -8.51 

. 
 03 31 13 00-0093 SF 8" Equipment Pad With Rebar .............................................................................................................................................. 37.43  

    For >5 To 20 Pads, Deduct  -4.06 
    For >20 To 50 Pads, Deduct  -7.44 
    For >50 Pads, Deduct  -10.82 

XXXXXXX 
. 
 03 31 13 00-0094  Delivery Fee For Concrete, Per Truck Load (03 31 13) 

. 

. 
 03 31 13 00-0095 EA Concrete Delivery Fee, Per Truck ......................................................................................................................................... 40.00  

Note: To be added to all concrete leaving concrete yard 

XXXXXXX 
. 
 03 31 16  Lightweight Structural Concrete (03 31) 

. 
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. 
 03 31 16 00-0001  Low Density Cellular / Foam Concrete Fill (03 31 16) 

. 

. 
 03 31 16 00-0002 CY Lightweight Low Density Pervious Cellular/Foam Concrete, 100 To 120 PCF Density Range ........................................... 279.26  

XXXXXXX 
. 
 03 35  Concrete Finishing (03 30) 

. 

. 
 03 35 13  High-Tolerance Concrete Floor Finishing (03 35) 

. 

. 
 03 35 13 00-0001  Floor Finishes (03 35 13) 

Note: Task is for final finish type and includes all required prior finishes. 
. 
. 

 03 35 13 00-0002 SF Screed, Concrete Floor Finish ................................................................................................................................................ 0.96  
    For Up To 100, Add  1.92 
    For >100 To 250, Add  0.48 
    For >250 To 500, Add  0.24 
    For >5,000 To 10,000, Deduct  -0.05 
    For >10,000, Deduct  -0.10 

. 
 03 35 13 00-0003 SF Darby, Concrete Floor Finish .................................................................................................................................................. 1.16  

    For Up To 100, Add  2.32 
    For >100 To 250, Add  0.58 
    For >250 To 500, Add  0.29 
    For >5,000 To 10,000, Deduct  -0.06 
    For >10,000, Deduct  -0.12 

. 
 03 35 13 00-0004 SF Broom, Concrete Floor Finish ................................................................................................................................................. 1.27  

    For Up To 100, Add  2.54 
    For >100 To 250, Add  0.64 
    For >250 To 500, Add  0.32 
    For >5,000 To 10,000, Deduct  -0.06 
    For >10,000, Deduct  -0.13 

. 
 03 35 13 00-0005 SF Final Float, Concrete Floor Finish ........................................................................................................................................... 1.49  

    For Up To 100, Add  2.98 
    For >100 To 250, Add  0.75 
    For >250 To 500, Add  0.37 
    For >5,000 To 10,000, Deduct  -0.07 
    For >10,000, Deduct  -0.15 

. 
 03 35 13 00-0006 SF Steel Trowel, Concrete Floor Finish ........................................................................................................................................ 1.67  

    For Up To 100, Add  3.34 
    For >100 To 250, Add  0.84 
    For >250 To 500, Add  0.42 
    For >5,000 To 10,000, Deduct  -0.08 
    For >10,000, Deduct  -0.17 

. 
 03 35 13 00-0007 SF Concrete Floor Finishes, Machine .......................................................................................................................................... 1.49  

    For Up To 100, Add  2.98 
    For >100 To 250, Add  0.75 
    For >250 To 500, Add  0.37 
    For >5,000 To 10,000, Deduct  -0.07 
    For >10,000, Deduct  -0.15 

XXXXXXX 
. 
 03 35 16  Heavy-Duty Concrete Floor Finishing (03 35) 

. 

. 
 03 35 16 00-0001  Shake On Floor Hardeners (03 35 16) 

. 

. 
 03 35 16 00-0002 SF 0.3 LB/SF, Metallic, Shake On Floor Hardener ....................................................................................................................... 1.30  

. 
 03 35 16 00-0003 SF 0.65 LB/SF, Metallic, Shake On Floor Hardener ..................................................................................................................... 2.09  

. 
 03 35 16 00-0004 SF 0.3 LB/SF, Non Metallic, Shake On Floor Hardener ............................................................................................................... 1.21  

. 
 03 35 16 00-0005 SF 0.65 LB/SF, Non Metallic, Shake On Floor Hardener ............................................................................................................. 1.54  

XXXXXXX 
. 
 03 35 19  Colored Concrete Finishing (03 35) 

. 

. 
 03 35 19 00-0001  Concrete Surface Treatments (03 35 19) 

. 

. 
 03 35 19 00-0002 SF Acrylic Latex Bonding Agent ................................................................................................................................................... 0.53  

. 
 03 35 19 00-0003 SF Epoxy Resin Bonding Agent ................................................................................................................................................... 3.15  

. 
 03 35 19 00-0004 SF Clear Acrylic Sealer, Hardener And Dustproofer .................................................................................................................... 0.37  

. 
 03 35 19 00-0005 SF Colored Acrylic Sealer, Hardener And Dustproofer ................................................................................................................ 0.39  

XXXXXXX 
. 
 03 35 23  Exposed Aggregate Concrete Finishing (03 35) 

. 

. 
 03 35 23 00-0001  Exposed Aggregate, Concrete Finish (03 35 23) 

. 

. 
 03 35 23 00-0002 SF Exposed Aggregate, Concrete Floor Finish ............................................................................................................................ 3.15  

XXXXXXX 
. 
 03 35 26  Grooved Concrete Surface Finishing (03 35) 

. 

. 
 03 35 26 00-0001  Ramp, Grooved Concrete Surface Finishing (03 35 26) 

. 

. 
 03 35 26 00-0002 SF Ramp, Grooved Concrete Surface Finishing .......................................................................................................................... 4.54  

XXXXXXX 
. 
 03 35 29  Tooled Concrete Finishing (03 35) 

. 

. 
 03 35 29 00-0001  Solid Board Concrete Finish (03 35 29) 

. 

. 
 03 35 29 00-0002 SF Solid Board Concrete, Non Uniform Finish, 1 Use, Add To Formwork ................................................................................. 17.56  

XXXXXXX 
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. 
 03 35 29 00-0003  Marblecrete Finishes (03 35 29) 

. 

. 
 03 35 29 00-0004 SF 2" Thick Marblecrete And Finish ........................................................................................................................................... 52.69  

. 
 03 35 29 00-0005 SF 4" Thick Marblecrete And Finish ........................................................................................................................................... 70.54  

XXXXXXX 
. 
 03 35 33  Stamped Concrete Finishing (03 35) 

. 

. 
 03 35 33 00-0001  Stamped Concrete Finishes (03 35 33) 

. 

. 
 03 35 33 00-0002 SF Up To 2,500 SF Stamped Concrete Finish ............................................................................................................................. 3.88  

. 
 03 35 33 00-0003 SF >2,500 To 10,000 SF Stamped Concrete Finish ..................................................................................................................... 3.52  

. 
 03 35 33 00-0004 SF >10,000 SF Stamped Concrete Finish .................................................................................................................................... 3.36  

XXXXXXX 
. 
 03 35 43  Polished Concrete Finishing (03 35) 

. 

. 
 03 35 43 00-0001  Concrete Floor Polishing System (03 35 43) 

Note: The floor polishing system below may consist of one or multiple applications of each task/step below 
depending on existing conditions and desired results. 

. 

. 
 03 35 43 00-0002 SF Mechanically Grind Concrete Floor With 40 Grit Metal Bonded Diamond Wheels .................................................................. 1.83  

    For Up To 500, Add  3.47 
    For >500 To 1,000, Add  3.22 
    For >1,000 To 2,500, Add  2.13 
    For >2,500 To 4,000, Add  1.11 
    For >8,000 To 15,000, Deduct  -0.43 
    For >15,000 To 25,000, Deduct  -0.55 
    For >25,000, Deduct  -0.77 

. 
 03 35 43 00-0003 SF Mechanically Grind Concrete Floor With 80 Grit Metal Bonded Diamond Wheels .................................................................. 1.46  

    For Up To 500, Add  2.75 
    For >500 To 1,000, Add  2.56 
    For >1,000 To 2,500, Add  1.69 
    For >2,500 To 4,000, Add  0.88 
    For >8,000 To 15,000, Deduct  -0.34 
    For >15,000 To 25,000, Deduct  -0.43 
    For >25,000, Deduct  -0.61 

. 
 03 35 43 00-0004 SF Mechanically Grind Concrete Floor With 100 Grit Resin Bonded Diamond Wheels ............................................................... 1.23  

    For Up To 500, Add  2.31 
    For >500 To 1,000, Add  2.14 
    For >1,000 To 2,500, Add  1.42 
    For >2,500 To 4,000, Add  0.74 
    For >8,000 To 15,000, Deduct  -0.29 
    For >15,000 To 25,000, Deduct  -0.36 
    For >25,000, Deduct  -0.51 

. 
 03 35 43 00-0005 SF Mechanically Grind Concrete Floor With 150 Grit Metal Bonded Diamond Wheels ................................................................ 1.14  

    For Up To 500, Add  2.13 
    For >500 To 1,000, Add  1.98 
    For >1,000 To 2,500, Add  1.31 
    For >2,500 To 4,000, Add  0.68 
    For >8,000 To 15,000, Deduct  -0.26 
    For >15,000 To 25,000, Deduct  -0.34 
    For >25,000, Deduct  -0.47 

. 
 03 35 43 00-0006 SF Mechanically Grind Concrete Floor With 200 Grit Resin Bonded Diamond Wheels ............................................................... 1.06  

    For Up To 500, Add  1.98 
    For >500 To 1,000, Add  1.84 
    For >1,000 To 2,500, Add  1.21 
    For >2,500 To 4,000, Add  0.63 
    For >8,000 To 15,000, Deduct  -0.24 
    For >15,000 To 25,000, Deduct  -0.31 
    For >25,000, Deduct  -0.44 

. 
 03 35 43 00-0007 SF Mechanically Grind Concrete Floor With 400 Grit Resin Bonded Diamond Wheels ............................................................... 1.06  

    For Up To 500, Add  1.98 
    For >500 To 1,000, Add  1.84 
    For >1,000 To 2,500, Add  1.21 
    For >2,500 To 4,000, Add  0.63 
    For >8,000 To 15,000, Deduct  -0.24 
    For >15,000 To 25,000, Deduct  -0.31 
    For >25,000, Deduct  -0.44 

. 
 03 35 43 00-0008 SF Mechanically Grind Concrete Floor With 800 Grit Resin Bonded Diamond Wheels ............................................................... 1.06  

    For Up To 500, Add  1.98 
    For >500 To 1,000, Add  1.84 
    For >1,000 To 2,500, Add  1.21 
    For >2,500 To 4,000, Add  0.63 
    For >8,000 To 15,000, Deduct  -0.24 
    For >15,000 To 25,000, Deduct  -0.31 
    For >25,000, Deduct  -0.44 

. 
 03 35 43 00-0009 SF Mechanically Grind Concrete Floor With 1,500 Grit Resin Bonded Diamond Wheels ............................................................ 1.06  

    For Up To 500, Add  1.98 
    For >500 To 1,000, Add  1.84 
    For >1,000 To 2,500, Add  1.21 
    For >2,500 To 4,000, Add  0.63 
    For >8,000 To 15,000, Deduct  -0.24 
    For >15,000 To 25,000, Deduct  -0.31 
    For >25,000, Deduct  -0.44 
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. 
 03 35 43 00-0010 SF High Speed Burnish Concrete Floor With Diamond Pads ....................................................................................................... 0.26  

    For Up To 500, Add  0.43 
    For >500 To 1,000, Add  0.40 
    For >1,000 To 2,500, Add  0.26 
    For >2,500 To 4,000, Add  0.14 
    For >8,000 To 15,000, Deduct  -0.05 
    For >15,000 To 25,000, Deduct  -0.07 
    For >25,000, Deduct  -0.09 

. 
 03 35 43 00-0011 SF Apply 1 Coat Of Concrete Densifier For Concrete Floor Polishing ......................................................................................... 0.50  

    For Up To 500, Add  0.52 
    For >500 To 1,000, Add  0.49 
    For >1,000 To 2,500, Add  0.32 
    For >2,500 To 4,000, Add  0.17 
    For >8,000 To 15,000, Deduct  -0.06 
    For >15,000 To 25,000, Deduct  -0.08 
    For >25,000, Deduct  -0.12 

. 
 03 35 43 00-0012 SF Apply 2 Coats Of Concrete Densifier With Stain Protector For Concrete Floor Polishing ....................................................... 0.86  

    For Up To 500, Add  0.80 
    For >500 To 1,000, Add  0.74 
    For >1,000 To 2,500, Add  0.49 
    For >2,500 To 4,000, Add  0.25 
    For >8,000 To 15,000, Deduct  -0.10 
    For >15,000 To 25,000, Deduct  -0.13 
    For >25,000, Deduct  -0.18 

. 
 03 35 43 00-0013 SF Concrete Floor Polishing Final Clean Up ................................................................................................................................ 0.14  

    For Up To 500, Add  0.27 
    For >500 To 1,000, Add  0.25 
    For >1,000 To 2,500, Add  0.17 
    For >2,500 To 4,000, Add  0.09 
    For >8,000 To 15,000, Deduct  -0.03 
    For >15,000 To 25,000, Deduct  -0.04 
    For >25,000, Deduct  -0.06 

XXXXXXX 
. 
 03 35 63  Slip-Resistant Floor Finishing (03 35) 

. 

. 
 03 35 63 00-0001  Slip-Resistant Floor Finishing (03 35 63) 

. 

. 
 03 35 63 00-0002 SF Aluminum Oxide Abrasive Floor Finish, 0.25 LB/SF ............................................................................................................... 1.54  

    For Up To 100, Add  1.84 
    For >100 To 250, Add  0.46 
    For >250 To 500, Add  0.23 
    For >5,000 To 10,000, Deduct  -0.05 
    For >10,000, Deduct  -0.09 

. 
 03 35 63 00-0003 SF Silicone Carbide Abrasive Floor Finish 0.25 LB/SF ................................................................................................................ 1.21  

    For Up To 100, Add  1.84 
    For >100 To 250, Add  0.46 
    For >250 To 500, Add  0.23 
    For >5,000 To 10,000, Deduct  -0.05 
    For >10,000, Deduct  -0.09 

XXXXXXX 
. 
 03 35 66  Acid Etch Floor Finishing (03 35) 

. 

. 
 03 35 66 00-0001  Acid Etch Floor (03 35 66) 

. 

. 
 03 35 66 00-0002 SF Concrete Floor Finishes, Etch With Acid And Rinse ............................................................................................................... 1.15  

    For Up To 100, Add  0.88 
    For >100 To 250, Add  0.22 
    For >250 To 500, Add  0.11 
    For >5,000 To 10,000, Deduct  -0.02 
    For >10,000, Deduct  -0.04 

XXXXXXX 
. 
 03 35 83  Concrete Wall Finishing (03 35) 

. 

. 
 03 35 83 00-0001  Wall Finishes (03 35 83) 

. 

. 
 03 35 83 00-0002 SF Burlap Rub With Grout, New Concrete Wall Finishes ............................................................................................................. 1.74  

    For Up To 100, Add  3.22 
    For >100 To 250, Add  0.81 
    For >250 To 500, Add  0.40 
    For >5,000 To 10,000, Deduct  -0.08 
    For >10,000, Deduct  -0.16 

. 
 03 35 83 00-0003 SF 1/16" Float Finish, New Concrete Wall Finishes ..................................................................................................................... 2.61  

    For Up To 100, Add  4.84 
    For >100 To 250, Add  1.21 
    For >250 To 500, Add  0.61 
    For >5,000 To 10,000, Deduct  -0.12 
    For >10,000, Deduct  -0.24 

. 
 03 35 83 00-0004 SF Etch With Acid And Rinse, New Concrete Wall Finishes ........................................................................................................ 1.24  

    For Up To 100, Add  1.06 
    For >100 To 250, Add  0.27 
    For >250 To 500, Add  0.13 
    For >5,000 To 10,000, Deduct  -0.03 
    For >10,000, Deduct  -0.05 
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. 
 03 35 83 00-0005 SF Bush Hammer Green Concrete, New Concrete Wall Finishes ................................................................................................ 5.18  

    For Up To 100, Add  10.24 
    For >100 To 250, Add  2.56 
    For >250 To 500, Add  1.28 
    For >5,000 To 10,000, Deduct  -0.26 
    For >10,000, Deduct  -0.51 

. 
 03 35 83 00-0006 SF Bush Hammer Cured Concrete, New Concrete Wall Finishes ................................................................................................ 8.04  

    For Up To 100, Add  15.82 
    For >100 To 250, Add  3.96 
    For >250 To 500, Add  1.98 
    For >5,000 To 10,000, Deduct  -0.40 
    For >10,000, Deduct  -0.79 

. 
 03 35 83 00-0007 SF Break Ties And Patch, New Concrete Wall Finishes .............................................................................................................. 1.03  

    For Up To 100, Add  1.74 
    For >100 To 250, Add  0.44 
    For >250 To 500, Add  0.22 
    For >5,000 To 10,000, Deduct  -0.04 
    For >10,000, Deduct  -0.09 

. 
 03 35 83 00-0008 SF Carborundum Dry Rub, New Concrete Wall Finishes ............................................................................................................. 3.38  

    For Up To 100, Add  6.44 
    For >100 To 250, Add  1.61 
    For >250 To 500, Add  0.81 
    For >5,000 To 10,000, Deduct  -0.16 
    For >10,000, Deduct  -0.32 

. 
 03 35 83 00-0009 SF Carborundum Wet Rub, New Concrete Wall Finishes ............................................................................................................ 5.13  

    For Up To 100, Add  9.94 
    For >100 To 250, Add  2.49 
    For >250 To 500, Add  1.24 
    For >5,000 To 10,000, Deduct  -0.25 
    For >10,000, Deduct  -0.50 

. 
 03 35 83 00-0010 SF Up To 1/4" Penetration Sand Blasting, New Concrete Wall Finishes ...................................................................................... 5.13  

Note: 4.5 Lbs of sand or abrasive material per SF 
    For Up To 100, Add  8.34 
    For >100 To 250, Add  2.09 
    For >250 To 500, Add  1.04 
    For >5,000 To 10,000, Deduct  -0.21 
    For >10,000, Deduct  -0.42 

. 
 03 35 83 00-0011 SF >1/4" To 1/2" Penetration Sand Blasting, New Concrete Wall Finishes ................................................................................ 10.28  

Note: 9 Lbs of sand abrasive material per SF 
    For Up To 100, Add  16.70 
    For >100 To 250, Add  4.18 
    For >250 To 500, Add  2.09 
    For >5,000 To 10,000, Deduct  -0.42 
    For >10,000, Deduct  -0.84 

XXXXXXX 
. 
 03 37  Specialty Placed Concrete (03 30) 

Note: Includes gun finish. Not to be used for pumping concrete tasks. See CSI section 03 35 00 00-0000 for finishing. 
. 
. 
 03 37 13  Shotcrete (03 37) 

. 

. 
 03 37 13 00-0001  Shotcrete, Fiber Reinforced, Structural Repair (03 37 13) 

. 

. 
 03 37 13 00-0002 SF 1" Thick Shotcrete, Fiber Reinforced ...................................................................................................................................... 3.31  

    For Up To 25, Add  0.63 
    For >25 To 50, Add  0.36 
    For >50 To 150, Add  0.15 

. 
 03 37 13 00-0003 SF 2" Thick Shotcrete, Fiber Reinforced ...................................................................................................................................... 6.21  

    For Up To 25, Add  1.15 
    For >25 To 50, Add  0.66 
    For >50 To 150, Add  0.26 

. 
 03 37 13 00-0004 SF 3" Thick Shotcrete, Fiber Reinforced ...................................................................................................................................... 8.80  

    For Up To 25, Add  1.59 
    For >25 To 50, Add  0.92 
    For >50 To 150, Add  0.36 

. 
 03 37 13 00-0005 SF 4" Thick Shotcrete, Fiber Reinforced .................................................................................................................................... 11.08  

    For Up To 25, Add  1.96 
    For >25 To 50, Add  1.12 
    For >50 To 150, Add  0.43 

. 
 03 37 13 00-0006 SF 6" Thick Shotcrete, Fiber Reinforced .................................................................................................................................... 15.00  

    For Up To 25, Add  2.54 
    For >25 To 50, Add  1.44 
    For >50 To 150, Add  0.52 

XXXXXXX 
. 
 03 37 13 00-0007  Gunite (Dry Mix Shotcrete), Sprayed (03 37 13) 

See CSI section 03 22 11 00-0001 for wire mesh reinforcing. 
. 
. 

 03 37 13 00-0008 SF 1" Thick Gunite (Dry Mix Shotcrete), Sprayed ........................................................................................................................ 3.62  
    For Radius Or Irregular Surface, Add  1.08 
    For Up To 25, Add  0.77 
    For >25 To 50, Add  0.45 
    For >50 To 150, Add  0.20 

. 
 03 37 13 00-0009 SF 2" Thick Gunite (Dry Mix Shotcrete), Sprayed ........................................................................................................................ 6.67  

    For Radius Or Irregular Surface, Add  1.94 
    For Up To 25, Add  1.39 
    For >25 To 50, Add  0.82 
    For >50 To 150, Add  0.36 
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. 
 03 37 13 00-0010 SF 3" Thick Gunite (Dry Mix Shotcrete), Sprayed ........................................................................................................................ 9.29  

    For Radius Or Irregular Surface, Add  2.62 
    For Up To 25, Add  1.91 
    For >25 To 50, Add  1.12 
    For >50 To 150, Add  0.49 

. 
 03 37 13 00-0011 SF 4" Thick Gunite (Dry Mix Shotcrete), Sprayed ...................................................................................................................... 11.50  

    For Radius Or Irregular Surface, Add  3.14 
    For Up To 25, Add  2.33 
    For >25 To 50, Add  1.36 
    For >50 To 150, Add  0.59 

. 
 03 37 13 00-0012 SF 5" Thick Gunite (Dry Mix Shotcrete), Sprayed ...................................................................................................................... 13.40  

    For Radius Or Irregular Surface, Add  3.53 
    For Up To 25, Add  2.66 
    For >25 To 50, Add  1.55 
    For >50 To 150, Add  0.66 

. 
 03 37 13 00-0013 SF 6" Thick Gunite (Dry Mix Shotcrete), Sprayed ...................................................................................................................... 15.02  

    For Radius Or Irregular Surface, Add  3.81 
    For Up To 25, Add  2.93 
    For >25 To 50, Add  1.70 
    For >50 To 150, Add  0.71 

. 
 03 37 13 00-0014 SF 8" Thick Gunite (Dry Mix Shotcrete), Sprayed ...................................................................................................................... 18.75  

    For Radius Or Irregular Surface, Add  4.57 
    For Up To 25, Add  3.59 
    For >25 To 50, Add  2.08 
    For >50 To 150, Add  0.86 

. 
 03 37 13 00-0015 SF 10" Thick Gunite (Dry Mix Shotcrete), Sprayed .................................................................................................................... 22.02  

    For Radius Or Irregular Surface, Add  5.14 
    For Up To 25, Add  4.13 
    For >25 To 50, Add  2.39 
    For >50 To 150, Add  0.96 

. 
 03 37 13 00-0016 SF 12" Thick Gunite (Dry Mix Shotcrete), Sprayed .................................................................................................................... 24.87  

    For Radius Or Irregular Surface, Add  5.55 
    For Up To 25, Add  4.57 
    For >25 To 50, Add  2.63 
    For >50 To 150, Add  1.04 

XXXXXXX 
. 
 03 37 16  Pumped Concrete (03 37) 

. 

. 
 03 37 16 00-0001  Concrete Pumping With Boom Truck (03 37 16) 

Note: Includes truck rental, operator, and local travel delivery. For delivery/set-up of equipment add one hour, for 
clean-up of equipment add one hour. Use four hours as the minimum cost including set-up and clean-up. 
Excludes concrete, use "Concrete Pump" concrete tasks from appropriate section to place into pump hopper and 
place concrete. Sizes are measured at a 30 degree vertical reach. See CSI section 03 31 13 00-0010 for 
concrete placement. 

. 

. 
 03 37 16 00-0002 HR 55' To 60' Boom Truck For Concrete Placement (95 CY Per Hour Rating) ........................................................................ 233.55  

. 
 03 37 16 00-0003 HR 70' To 80' Boom Truck For Concrete Placement (117 CY Per Hour Rating) ...................................................................... 254.51  

. 
 03 37 16 00-0004 HR 90' To 100' Boom Truck For Concrete Placement (117 CY Per Hour Rating) .................................................................... 330.23  

. 
 03 37 16 00-0005 HR 105' To 115' Boom Truck For Concrete Placement (117 CY Per Hour Rating) .................................................................. 377.36  

. 
 03 37 16 00-0006 HR 120' To 130' Boom Truck For Concrete Placement (170 CY Per Hour Rating) .................................................................. 426.00  

. 
 03 37 16 00-0007 HR 135' To 140' Boom Truck For Concrete Placement (170 CY Per Hour Rating) .................................................................. 529.01  

. 
 03 37 16 00-0008 HR 148' To 155' Boom Truck For Concrete Placement (170 CY Per Hour Rating) .................................................................. 590.47  

. 
 03 37 16 00-0009 HR 170' To 175' Boom Truck For Concrete Placement (182 CY Per Hour Rating) .................................................................. 739.33  

. 
 03 37 16 00-0010 HR 35 CY/HR, 66 HP Trailer Mounted Concrete Pump ............................................................................................................ 166.34  

Note: Includes hoses 

XXXXXXX 
. 
 03 39  Concrete Curing (03 30) 

. 

. 
 03 39 13  Water Concrete Curing (03 39) 

. 

. 
 03 39 13 00-0001  Water Concrete Curing (03 39 13) 

. 

. 
 03 39 13 00-0002 SF Water Based Curing, Sealing, Hardening And Dustproofing Compound ................................................................................ 0.34  

Note: Coverage rates: rough finish = 300 SF/GAL, broom finish = 300 to 400 SF/GAL, steel troweled = 500 to 
600 SF/GAL, and vertical surface = 400 - 500 SF/GAL. 

XXXXXXX 
. 
 03 39 23  Membrane Concrete Curing (03 39) 

. 

. 
 03 39 23 23  Sheet Membrane Concrete Curing (03 39 23) 

. 

. 
 03 39 23 23-0001  Warm Weather Concrete Curing Blankets (03 39 23 23) 

. 

. 
 03 39 23 23-0002 CSF Warm Weather Concrete Curing Blankets ............................................................................................................................ 37.20  

XXXXXXX 
. 
 03 39 23 23-0003  Cold Weather Concrete Curing Blankets (03 39 23 23) 

. 

. 
 03 39 23 23-0004 CSF Electric, Cold Weather Concrete Curing Blanket ................................................................................................................ 296.54  

. 
 03 39 23 23-0005 CSF Non-Electric, Cold Weather Concrete Curing Blanket .......................................................................................................... 36.72  

XXXXXXX 
. 
 03 40  Precast Concrete (03) 

Note: Precast concrete material prices are based on a precast operation producing large quantities of precast products. Includes the 
concrete panel, delivery to construction site and overhead/mobilization charges for the precast plant. 

. 
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. 
 03 41  Precast Structural Concrete (03 40) 

. 

. 
 03 41 16  Precast Concrete Slabs (03 41) 

. 

. 
 03 41 16 00-0001  Flat Floor Slab/Floor Plank (03 41 16) 

. 

. 
 03 41 16 00-0002  Erection Costs For Using A 90 Ton Crawler Crane (03 41 16 00-0001) 

Note: Includes handling, hoisting into place, alignment, bracing and permanent connections. Excludes grouting or 
caulking joints. 

. 

. 
 03 41 16 00-0003 EA  Erect Precast Floor Deck, 0-2 Ton/Piece 150' Maximum Radius With 90 Ton Crane ......................................................... 352.89 282.34 

. 
 03 41 16 00-0004 EA  Erect Precast Floor Deck, 2-3 Ton/Piece 121' Maximum Radius With 90 Ton Crane ......................................................... 392.30 313.78 

. 
 03 41 16 00-0005 EA  Erect Precast Floor Deck, 3-4 Ton/Piece 105' Maximum Radius With 90 Ton Crane ......................................................... 416.56 333.23 

. 
 03 41 16 00-0006 EA  Erect Precast Floor Deck, 4-5 Ton/Piece 88' Maximum Radius With 90 Ton Crane ........................................................... 441.60 353.31 

. 
 03 41 16 00-0007 EA  Erect Precast Floor Deck, 5-6 Ton/Piece 82' Maximum Radius With 90 Ton Crane ........................................................... 472.60 378.05 

. 
 03 41 16 00-0008 EA  Erect Precast Floor Deck, 6-7 Ton/Piece 75' Maximum Radius With 90 Ton Crane ........................................................... 505.08 404.06 

. 
 03 41 16 00-0009 EA  Erect Precast Floor Deck, 7-8 Ton/Piece 70' Maximum Radius With 90 Ton Crane ........................................................... 542.37 433.87 

. 
 03 41 16 00-0010 EA  Erect Precast Floor Deck, 8-9 Ton/Piece 65' Maximum Radius With 90 Ton Crane ........................................................... 589.88 471.87 

. 
 03 41 16 00-0011 EA  Erect Precast Floor Deck, 9-10 Ton/Piece 60' Maximum Radius With 90 Ton Crane ......................................................... 641.37 513.16 

XXXXXXX 
. 
 03 41 16 00-0012  Material Cost (03 41 16 00-0001) 

Note: Includes cost for 3000 PSI concrete, reinforcing steel, imbedded items, formwork and precast plant 
operations cost. 

. 

. 
 03 41 16 00-0013 SF  4" Thick 3,000 PSI Concrete, Precast Floor Slab Or Plank, Ready To Erect ........................................................................ 29.12  

    For 3,500 PSI Concrete, Add  0.58 
    For 4,000 PSI Concrete, Add  0.87 
    For 4,500 PSI Concrete, Add  1.16 
    For 5,000 PSI Concrete, Add  1.75 

. 
 03 41 16 00-0014 SF  5" Thick 3,000 PSI Concrete, Precast Floor Slab Or Plank, Ready To Erect ........................................................................ 34.95  

    For 3,500 PSI Concrete, Add  0.70 
    For 4,000 PSI Concrete, Add  1.05 
    For 4,500 PSI Concrete, Add  1.40 
    For 5,000 PSI Concrete, Add  2.10 

. 
 03 41 16 00-0015 SF  6" Thick 3,000 PSI Concrete, Precast Floor Slab Or Plank, Ready To Erect ........................................................................ 42.71  

    For 3,500 PSI Concrete, Add  0.85 
    For 4,000 PSI Concrete, Add  1.28 
    For 4,500 PSI Concrete, Add  1.71 
    For 5,000 PSI Concrete, Add  2.56 

. 
 03 41 16 00-0016 SF  8" Thick 3,000 PSI Concrete, Precast Floor Slab Or Plank, Ready To Erect ........................................................................ 56.69  

    For 3,500 PSI Concrete, Add  1.13 
    For 4,000 PSI Concrete, Add  1.70 
    For 4,500 PSI Concrete, Add  2.27 
    For 5,000 PSI Concrete, Add  3.40 

XXXXXXX 
. 
 03 41 16 00-0017  Floor Units, Combination Beam And Slab (03 41 16) 

. 

. 
 03 41 16 00-0018  Erection Costs For Using 90 Ton Crawler Crane (03 41 16 00-0017) 

Note: Includes handling, hoisting into place, alignment, bracing and permanent connections. Excludes grouting or 
caulking joints. 

. 

. 
 03 41 16 00-0019 EA Erect Precast Comb Deck, 0-5 Ton/Piece Beam And Slab, 88' Maximum Radius With 90 Ton Crane .............................. 434.39 347.50 

. 
 03 41 16 00-0020 EA Erect Precast Comb Deck, 5-10 Ton/Piece Beam And Slab, 60' Maximum Radius With 90 Ton Crane ............................ 473.46 378.81 

. 
 03 41 16 00-0021 EA Erect Precast Comb Deck, 10-15 Ton/Piece Beam And Slab, 43' Maximum Radius With 90 Ton Crane .......................... 523.30 418.58 

. 
 03 41 16 00-0022 EA Erect Precast Comb Deck, 15-20 Ton/Piece Beam And Slab, 36' Maximum Radius With 90 Ton Crane .......................... 581.06 464.82 

. 
 03 41 16 00-0023 EA Erect Precast Comb Deck, 20-25 Ton/Piece Beam And Slab, 31' Maximum Radius With 90 Ton Crane .......................... 653.16 522.49 

XXXXXXX 
. 
 03 41 16 00-0024  Erection Costs Using A 125 Ton Crawler Crane (03 41 16 00-0017) 

Note: Includes handling, hoisting into place, alignment, bracing and permanent connections. Excludes grouting or 
caulking joints. 

. 

. 
 03 41 16 00-0025 EA Erect Precast Comb Deck, 0-5 Ton/Piece Beam And Slab, 110' Maximum Radius, 125 Ton Crane.................................. 553.28 442.65 

. 
 03 41 16 00-0026 EA Erect Precast Comb Deck, 5-10 Ton/Piece Beam And Slab, 75' Maximum Radius, 125 Ton Crane.................................. 603.04 482.40 

. 
 03 41 16 00-0027 EA Erect Precast Comb Deck, 10-15 Ton/Piece Beam And Slab, 55' Maximum Radius, 125 Ton Crane ................................ 666.51 533.26 

. 
 03 41 16 00-0028 EA Erect Precast Comb Deck, 15-20 Ton/Piece Beam And Slab, 50' Maximum Radius, 125 Ton Crane ................................ 740.10 592.10 

. 
 03 41 16 00-0029 EA Erect Precast Comb Deck, 20-25 Ton/Piece Beam And Slab, 40' Maximum Radius, 125 Ton Crane ................................ 831.93 665.60 

. 
 03 41 16 00-0030 EA Erect Precast Comb Deck, 20-25 Ton/Piece Beam And Slab, 33' Maximum Radius, 125 Ton Crane ................................ 904.56 723.59 

. 
 03 41 16 00-0031 EA Erect Precast Comb Deck, 20-25 Ton/Piece Beam And Slab, 30' Maximum Radius, 125 Ton Crane ................................ 999.78 799.82 

. 
 03 41 16 00-0032 EA Erect Precast Comb Deck, 20-25 Ton/Piece Beam And Slab, 28' Maximum Radius, 125 Ton Crane ............................. 1,106.55 885.29 

. 
 03 41 16 00-0033 EA Erect Precast Comb Deck, 20-25 Ton/Piece Beam And Slab, 26' Maximum Radius, 125 Ton Crane ............................. 1,252.46 1,001.97 

XXXXXXX 
. 
 03 41 16 00-0034  Material Cost (03 41 16 00-0017) 

Note: Includes cost of 3000 PSI concrete, reinforcing steel, imbedded items, formwork and precast plant 
operation. 

. 

. 
 03 41 16 00-0035  4" Slab (03 41 16 00-0034) 

. 

. 
 03 41 16 00-0036 CY  Precast Combination Deck, 4" Slab With Beams Edge Beam Only, 3,000 PSI Concrete ................................................ 3,067.63  

    For 3,500 PSI Concrete, Add  61.35 
    For 4,000 PSI Concrete, Add  92.03 
    For 4,500 PSI Concrete, Add  122.71 
    For 5,000 PSI Concrete, Add  184.06 
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. 
 03 41 16 00-0037 CY  Precast Combination Deck, 4" Slab With Beams Edge Beam + 1 Interim Beam, 3,000 PSI Concrete ............................ 3,106.46  

    For 3,500 PSI Concrete, Add  62.13 
    For 4,000 PSI Concrete, Add  93.19 
    For 4,500 PSI Concrete, Add  124.26 
    For 5,000 PSI Concrete, Add  186.39 

. 
 03 41 16 00-0038 CY  Precast Combination Deck, 4" Slab With Beams Edge Beam + 2 Interim Beam, 3,000 PSI Concrete ............................ 3,494.77  

    For 3,500 PSI Concrete, Add  69.90 
    For 4,000 PSI Concrete, Add  104.84 
    For 4,500 PSI Concrete, Add  139.79 
    For 5,000 PSI Concrete, Add  209.69 

XXXXXXX 
. 
 03 41 16 00-0039  5" Slab (03 41 16 00-0034) 

. 

. 
 03 41 16 00-0040 CY  Precast Combination Deck, 5" Slab With Beams Edge Beam Only, 3,000 PSI Concrete................................................ 3,145.29  

    For 3,500 PSI Concrete, Add  62.91 
    For 4,000 PSI Concrete, Add  94.36 
    For 4,500 PSI Concrete, Add  125.81 
    For 5,000 PSI Concrete, Add  188.72 

. 
 03 41 16 00-0041 CY  Precast Combination Deck, 5" Slab With Beams Edge Beam + 1 Interim Beam, 3,000 PSI Concrete ............................ 3,261.78  

    For 3,500 PSI Concrete, Add  65.24 
    For 4,000 PSI Concrete, Add  97.85 
    For 4,500 PSI Concrete, Add  130.47 
    For 5,000 PSI Concrete, Add  195.71 

. 
 03 41 16 00-0042 CY  Precast Combination Deck, 5" Slab With Beams Edge Beam + 2 Interim Beam, 3,000 PSI Concrete ............................ 4,154.89  

    For 3,500 PSI Concrete, Add  83.10 
    For 4,000 PSI Concrete, Add  124.65 
    For 4,500 PSI Concrete, Add  166.20 
    For 5,000 PSI Concrete, Add  249.29 

XXXXXXX 
. 
 03 41 16 00-0043  6" Slab (03 41 16 00-0034) 

. 

. 
 03 41 16 00-0044 CY  Precast Combination Deck, 6" Slab With Beams Edge Beam Only, 3,000 PSI Concrete................................................ 3,261.78  

    For 3,500 PSI Concrete, Add  65.24 
    For 4,000 PSI Concrete, Add  97.85 
    For 4,500 PSI Concrete, Add  130.47 
    For 5,000 PSI Concrete, Add  195.71 

. 
 03 41 16 00-0045 CY  Precast Combination Deck, 6" Slab With Beams Edge Beam + 1 Interim Beam, 3,000 PSI Concrete ............................ 3,883.07  

    For 3,500 PSI Concrete, Add  77.66 
    For 4,000 PSI Concrete, Add  116.49 
    For 4,500 PSI Concrete, Add  155.32 
    For 5,000 PSI Concrete, Add  232.98 

. 
 03 41 16 00-0046 CY  Precast Combination Deck, 6" Slab With Beams Edge Beam + 2 Interim Beam, 3,000 PSI Concrete ............................ 4,737.35  

    For 3,500 PSI Concrete, Add  94.75 
    For 4,000 PSI Concrete, Add  142.12 
    For 4,500 PSI Concrete, Add  189.49 
    For 5,000 PSI Concrete, Add  284.24 

XXXXXXX 
. 
 03 41 19  Precast Concrete Wall Panels (03 41) 

. 

. 
 03 41 19 00-0001  Structural Wall Panels (03 41 19) 

Note: Gray, smooth form or board finish one side. 
. 
. 
 03 41 19 00-0002  Erection Cost Using 50 Ton Hydraulic Crane (03 41 19 00-0001) 

Note: Includes handling, hoisting into place, alignment, bracing and permanent connections. Excludes grouting or 
caulking of joints. 

. 

. 
 03 41 19 00-0003 EA  Erect Precast Wall Panel 0-1 Ton/Piece 100' Maximum Radius With 50 Ton Crane .......................................................... 350.75 280.63 

. 
 03 41 19 00-0004 EA  Erect Precast Wall Panel 1-3 Ton/Piece 65' Maximum Radius With 50 Ton Crane ............................................................ 389.92 311.88 

. 
 03 41 19 00-0005 EA  Erect Precast Wall Panel 3-5 Ton/Piece 50' Maximum Radius With 50 Ton Crane ............................................................ 438.93 351.16 

. 
 03 41 19 00-0006 EA  Erect Precast Wall Panel 5-7 Ton/Piece 40' Maximum Radius With 50 Ton Crane ............................................................ 469.73 375.76 

. 
 03 41 19 00-0007 EA  Erect Precast Wall Panel 7-9 Ton/Piece 33' Maximum Radius With 50 Ton Crane ............................................................ 502.02 401.62 

. 
 03 41 19 00-0008 EA  Erect Precast Wall Panel 9-11 Ton/Piece 30' Maximum Radius With 50 Ton Crane .......................................................... 539.08 431.23 

. 
 03 41 19 00-0009 EA  Erect Precast Wall Panel 11-13 Ton/Piece 25' Maximum Radius With 50 Ton Crane ........................................................ 586.30 469.01 

. 
 03 41 19 00-0010 EA  Erect Precast Wall Panel 13-15 Ton/Piece 23' Maximum Radius With 50 Ton Crane ........................................................ 637.48 510.05 

XXXXXXX 
. 
 03 41 19 00-0011  Erection Cost Using 90 Ton Crawler Crane (03 41 19 00-0001) 

Note: Includes handling, hoisting into place, alignment, bracing and permanent connections. Excludes grouting or 
caulking of joints. 

. 

. 
 03 41 19 00-0012 EA Erect Precast Wall Panel 0-1 Ton/Piece 180' Maximum Radius With 90 Ton Crane .......................................................... 390.76 312.57 

. 
 03 41 19 00-0013 EA Erect Precast Wall Panel 1-3 Ton/Piece 121' Maximum Radius With 90 Ton Crane .......................................................... 434.39 347.50 

. 
 03 41 19 00-0014 EA Erect Precast Wall Panel 3-5 Ton/Piece 89' Maximum Radius With 90 Ton Crane ............................................................ 488.98 391.24 

. 
 03 41 19 00-0015 EA Erect Precast Wall Panel 5-7 Ton/Piece 75' Maximum Radius With 90 Ton Crane ............................................................ 523.30 418.58 

. 
 03 41 19 00-0016 EA Erect Precast Wall Panel 7-9 Ton/Piece 65' Maximum Radius With 90 Ton Crane ............................................................ 559.27 447.42 

. 
 03 41 19 00-0017 EA Erect Precast Wall Panel 9-11 Ton/Piece 55' Maximum Radius With 90 Ton Crane .......................................................... 600.56 480.47 

. 
 03 41 19 00-0018 EA Erect Precast Wall Panel 11-13 Ton/Piece 50' Maximum Radius With 90 Ton Crane ........................................................ 653.16 522.49 

. 
 03 41 19 00-0019 EA Erect Precast Wall Panel 13-15 Ton/Piece 43' Maximum Radius With 90 Ton Crane ........................................................ 710.19 568.09 

. 
 03 41 19 00-0020 EA Erect Precast Wall Panel 15-20 Ton/Piece 36' Maximum Radius With 90 Ton Crane ........................................................ 784.94 628.00 

. 
 03 41 19 00-0021 EA Erect Precast Wall Panel 20-25 Ton/Piece 31' Maximum Radius With 90 Ton Crane ........................................................ 868.77 694.99 

. 
 03 41 19 00-0022 EA Erect Precast Wall Panel 25-30 Ton/Piece 26' Maximum Radius With 90 Ton Crane ........................................................ 983.34 786.72 

. 
 03 41 19 00-0023 EA Erect Precast Wall Panel 30-35 Ton/Piece 25' Maximum Radius With 90 Ton Crane ..................................................... 1,118.55 894.84 

. 
 03 41 19 00-0024 EA Erect Precast Wall Panel 35-40 Ton/Piece 23' Maximum Radius With 90 Ton Crane ..................................................... 1,296.86 1,037.51 

XXXXXXX 
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. 
 03 41 19 00-0025  Material Cost (03 41 19 00-0001) 

Note: Includes cost of 3000 PSI concrete, reinforcing steel, imbedded items, formwork and precast plant 
operations. 

. 

. 
 03 41 19 00-0026 SF 4" Thick 3,000 PSI Concrete, Precast Wall Panel, Ready To Erect ...................................................................................... 38.83  

    For 3,500 PSI Concrete, Add  0.78 
    For 4,000 PSI Concrete, Add  1.16 
    For 4,500 PSI Concrete, Add  1.55 
    For 5,000 PSI Concrete, Add  2.33 
    For White Facing, Add  7.77 
    For Solid White Through Thickness, Add  7.77 
    For Broken Rib Finish, Add  3.88 
    For Fluted Surface, Add  3.88 
    For Exposed Aggregate, Add  7.77 
    For Sandblasting Of Surface, Add  3.88 
    For 2" Polystyrene Insulation, Add  1.27 

. 
 03 41 19 00-0027 SF 5" Thick 3,000 PSI Concrete, Precast Wall Panel, Ready To Erect ...................................................................................... 47.76  

    For 3,500 PSI Concrete, Add  0.96 
    For 4,000 PSI Concrete, Add  1.43 
    For 4,500 PSI Concrete, Add  1.91 
    For 5,000 PSI Concrete, Add  2.87 
    For White Facing, Add  9.55 
    For Solid White Through Thickness, Add  9.55 
    For Broken Rib Finish, Add  4.78 
    For Fluted Surface, Add  4.78 
    For Exposed Aggregate, Add  9.55 
    For Sandblasting Of Surface, Add  4.78 
    For 2" Polystyrene Insulation, Add  1.27 

. 
 03 41 19 00-0028 SF 6" Thick 3,000 PSI Concrete, Precast Wall Panel, Ready To Erect ...................................................................................... 57.47  

    For 3,500 PSI Concrete, Add  1.15 
    For 4,000 PSI Concrete, Add  1.72 
    For 4,500 PSI Concrete, Add  2.30 
    For 5,000 PSI Concrete, Add  3.45 
    For White Facing, Add  11.49 
    For Solid White Through Thickness, Add  11.49 
    For Broken Rib Finish, Add  5.75 
    For Fluted Surface, Add  5.75 
    For Exposed Aggregate, Add  11.49 
    For Sandblasting Of Surface, Add  5.75 
    For 2" Polystyrene Insulation, Add  1.27 

. 
 03 41 19 00-0029 SF  8" Thick 3,000 PSI Concrete, Precast Wall Panel, Ready To Erect ...................................................................................... 75.72  

    For 3,500 PSI Concrete, Add  1.51 
    For 4,000 PSI Concrete, Add  2.27 
    For 4,500 PSI Concrete, Add  3.03 
    For 5,000 PSI Concrete, Add  4.54 
    For White Facing, Add  15.14 
    For Solid White Through Thickness, Add  15.14 
    For Broken Rib Finish, Add  7.57 
    For Fluted Surface, Add  7.57 
    For Exposed Aggregate, Add  15.14 
    For Sandblasting Of Surface, Add  7.57 
    For 2" Polystyrene Insulation, Add  1.27 

XXXXXXX 
. 
 03 41 19 00-0030  Partition Panels (03 41 19) 

. 

. 
 03 41 19 00-0031  Erection Costs Using 20 Ton Hydraulic Crane (03 41 19 00-0030) 

Note: Includes handling, hoisting into place, alignment, bracing and permanent connections. Excludes grouting or 
caulking joints. 

. 

. 
 03 41 19 00-0032 EA Erect Precast Partition Wall 0-1 Ton/Piece 69' Maximum Radius With 20 Ton Crane ........................................................ 280.78 224.58 

. 
 03 41 19 00-0033 EA Erect Precast Partition Wall 1-2 Ton/Piece 50' Maximum Radius With 20 Ton Crane ........................................................ 312.12 249.72 

. 
 03 41 19 00-0034 EA Erect Precast Partition Wall 2-3 Ton/Piece 41' Maximum Radius With 20 Ton Crane ........................................................ 351.35 281.07 

. 
 03 41 19 00-0035 EA Erect Precast Partition Wall 3-4 Ton/Piece 33' Maximum Radius With 20 Ton Crane ........................................................ 401.86 321.49 

. 
 03 41 19 00-0036 EA Erect Precast Partition Wall 4-5 Ton/Piece 30' Maximum Radius With 20 Ton Crane ........................................................ 431.53 345.25 

. 
 03 41 19 00-0037 EA Erect Precast Partition Wall 5-6 Ton/Piece 26' Maximum Radius With 20 Ton Crane ........................................................ 469.32 375.45 

. 
 03 41 19 00-0038 EA Erect Precast Partition Wall 6-7 Ton/Piece 23' Maximum Radius With 20 Ton Crane ........................................................ 510.29 408.28 

. 
 03 41 19 00-0039 EA Erect Precast Partition Wall 7-8 Ton/Piece 20' Maximum Radius With 20 Ton Crane ........................................................ 564.01 451.22 

XXXXXXX 
. 
 03 41 19 00-0040  Erection Costs Using 50 Ton Hydraulic Crane (03 41 19 00-0030) 

Note: Includes handling, hoisting in place, alignment, bracing and permanent connections. Excludes grouting or 
caulking of joints. 

. 

. 
 03 41 19 00-0041 EA Erect Precast Partition Wall 0-1 Ton/Piece 100' Maximum Radius With 50 Ton Crane ...................................................... 350.75 280.63 

. 
 03 41 19 00-0042 EA Erect Precast Partition Wall 1-2 Ton/Piece 82' Maximum Radius With 50 Ton Crane ........................................................ 389.92 311.88 

. 
 03 41 19 00-0043 EA Erect Precast Partition Wall 2-3 Ton/Piece 65' Maximum Radius With 50 Ton Crane ........................................................ 438.93 351.16 

. 
 03 41 19 00-0044 EA Erect Precast Partition Wall 3-4 Ton/Piece 57' Maximum Radius With 50 Ton Crane ........................................................ 502.02 401.62 

. 
 03 41 19 00-0045 EA Erect Precast Partition Wall 4-5 Ton/Piece 50' Maximum Radius With 50 Ton Crane ........................................................ 539.08 431.23 

. 
 03 41 19 00-0046 EA Erect Precast Partition Wall 5-6 Ton/Piece 44' Maximum Radius With 50 Ton Crane ........................................................ 586.30 469.01 

. 
 03 41 19 00-0047 EA Erect Precast Partition Wall 6-7 Ton/Piece 40' Maximum Radius With 50 Ton Crane ........................................................ 637.48 510.05 

. 
 03 41 19 00-0048 EA Erect Precast Partition Wall 7-8 Ton/Piece 36' Maximum Radius With 50 Ton Crane ........................................................ 704.58 563.64 

. 
 03 41 19 00-0049 EA Erect Precast Partition Wall 8-10 Ton/Piece 31' Maximum Radius With 50 Ton Crane ...................................................... 779.83 623.89 

. 
 03 41 19 00-0050 EA Erect Precast Partition Wall 10-12 Ton/Piece 26' Maximum Radius With 50 Ton Crane .................................................... 882.67 706.09 

. 
 03 41 19 00-0051 EA Erect Precast Partition Wall 12-14 Ton/Piece 25' Maximum Radius With 50 Ton Crane ................................................. 1,004.04 803.23 

. 
 03 41 19 00-0052 EA Erect Precast Partition Wall 14-16 Ton/Piece 21' Maximum Radius With 50 Ton Crane ................................................. 1,164.10 931.25 

XXXXXXX 
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. 
 03 41 19 00-0053  Material Cost (03 41 19 00-0030) 

Note: Includes cost of 3000 PSI concrete, reinforcing steel, imbedded items, formwork and precast plant 
operations. 

. 

. 
 03 41 19 00-0054 SF 4" Thick 3,000 PSI Concrete, Precast Partition Wall, Ready To Erect .................................................................................. 36.89  

    For 4,000 PSI Concrete, Add  1.11 
    For 4,500 PSI Concrete, Add  1.48 
    For 5,000 PSI Concrete, Add  2.21 
    For White Facing, Add  7.38 
    For Solid White Through Thickness, Add  7.38 
    For Broken Rib Finish, Add  3.69 
    For Fluted Surface, Add  3.69 
    For Exposed Aggregate, Add  7.38 
    For Sandblasting Of Surface, Add  3.69 

. 
 03 41 19 00-0055 SF 5" Thick 3,000 PSI Concrete, Precast Partition Wall, Ready To Erect .................................................................................. 45.43  

    For 4,000 PSI Concrete, Add  1.36 
    For 4,500 PSI Concrete, Add  1.82 
    For 5,000 PSI Concrete, Add  2.73 
    For White Facing, Add  9.09 
    For Solid White Through Thickness, Add  9.09 
    For Broken Rib Finish, Add  4.54 
    For Fluted Surface, Add  4.54 
    For Exposed Aggregate, Add  9.09 
    For Sandblasting Of Surface, Add  4.54 

. 
 03 41 19 00-0056 SF 6" Thick 3,000 PSI Concrete, Precast Partition Wall, Ready To Erect .................................................................................. 54.36  

    For 4,000 PSI Concrete, Add  1.63 
    For 4,500 PSI Concrete, Add  2.17 
    For 5,000 PSI Concrete, Add  3.26 
    For White Facing, Add  10.87 
    For Solid White Through Thickness, Add  10.87 
    For Broken Rib Finish, Add  5.44 
    For Fluted Surface, Add  5.44 
    For Exposed Aggregate, Add  10.87 
    For Sandblasting Of Surface, Add  5.44 

. 
 03 41 19 00-0057 SF 8" Thick 3,000 PSI Concrete, Precast Partition Wall, Ready To Erect .................................................................................. 71.84  

    For 4,000 PSI Concrete, Add  2.16 
    For 4,500 PSI Concrete, Add  2.87 
    For 5,000 PSI Concrete, Add  4.31 
    For White Facing, Add  14.37 
    For Solid White Through Thickness, Add  14.37 
    For Broken Rib Finish, Add  7.18 
    For Fluted Surface, Add  7.18 
    For Exposed Aggregate, Add  14.37 
    For Sandblasting Of Surface, Add  7.18 

XXXXXXX 
. 
 03 41 19 00-0058  Cladding Panels (03 41 19) 

. 

. 
 03 41 19 00-0059  Erection Costs Using 50 Ton Hydraulic Crane (03 41 19 00-0058) 

Note: Includes handling, hoisting into place, alignment, bracing and permanent connections. Excludes grouting or 
caulking joints. 

. 

. 
 03 41 19 00-0060 EA Erect Precast Cladding 0-1 Ton/Piece 100' Maximum Radius With 50 Ton Crane ............................................................. 370.15 296.06 

. 
 03 41 19 00-0061 EA Erect Precast Cladding 1-3 Ton/Piece 65' Maximum Radius With 50 Ton Crane ............................................................... 414.03 331.21 

. 
 03 41 19 00-0062 EA Erect Precast Cladding 3-5 Ton/Piece 50' Maximum Radius With 50 Ton Crane ............................................................... 469.73 375.76 

. 
 03 41 19 00-0063 EA Erect Precast Cladding 5-7 Ton/Piece 40' Maximum Radius With 50 Ton Crane ............................................................... 502.02 401.62 

. 
 03 41 19 00-0064 EA Erect Precast Cladding 7-9 Ton/Piece 33' Maximum Radius With 50 Ton Crane ............................................................... 539.08 431.23 

. 
 03 41 19 00-0065 EA Erect Precast Cladding 9-11 Ton/Piece 30' Maximum Radius With 50 Ton Crane ............................................................. 586.30 469.01 

. 
 03 41 19 00-0066 EA Erect Precast Cladding 11-13 Ton/Piece 25' Maximum Radius With 50 Ton Crane ........................................................... 637.48 510.05 

. 
 03 41 19 00-0067 EA Erect Precast Cladding 13-15 Ton/Piece 23' Maximum Radius With 50 Ton Crane ........................................................... 704.58 563.64 

XXXXXXX 
. 
 03 41 19 00-0068  Erection Costs Using 90 Ton Crawler Crane (03 41 19 00-0058) 

Note: Includes handling, hoisting into place, alignment, bracing and permanent connections. Excludes grouting or 
caulking joints. 

. 

. 
 03 41 19 00-0069 EA Erect Precast Cladding 0-1 Ton/Piece 180' Maximum Radius With 90 Ton Crane ............................................................. 412.37 329.85 

. 
 03 41 19 00-0070 EA Erect Precast Cladding 1-3 Ton/Piece 121' Maximum Radius With 90 Ton Crane ............................................................. 461.26 368.99 

. 
 03 41 19 00-0071 EA Erect Precast Cladding 3-5 Ton/Piece 89' Maximum Radius With 90 Ton Crane ............................................................... 523.30 418.58 

. 
 03 41 19 00-0072 EA Erect Precast Cladding 5-7 Ton/Piece 75' Maximum Radius With 90 Ton Crane ............................................................... 559.27 447.42 

. 
 03 41 19 00-0073 EA Erect Precast Cladding 7-9 Ton/Piece 65' Maximum Radius With 90 Ton Crane ............................................................... 600.56 480.47 

. 
 03 41 19 00-0074 EA Erect Precast Cladding 9-11 Ton/Piece 55' Maximum Radius With 90 Ton Crane ............................................................. 653.16 522.49 

. 
 03 41 19 00-0075 EA Erect Precast Cladding 11-13 Ton/Piece 90' Maximum Radius With 90 Ton Crane ........................................................... 710.19 568.09 

. 
 03 41 19 00-0076 EA Erect Precast Cladding 13-15 Ton/Piece 43' Maximum Radius With 90 Ton Crane ........................................................... 784.94 628.00 

. 
 03 41 19 00-0077 EA Erect Precast Cladding 15-20 Ton/Piece 36' Maximum Radius With 90 Ton Crane ........................................................... 868.77 694.99 

. 
 03 41 19 00-0078 EA Erect Precast Cladding 20-25 Ton/Piece 31' Maximum Radius With 90 Ton Crane ........................................................... 983.34 786.72 

. 
 03 41 19 00-0079 EA Erect Precast Cladding 25-30 Ton/Piece 26' Maximum Radius With 90 Ton Crane ........................................................ 1,118.55 894.84 

. 
 03 41 19 00-0080 EA Erect Precast Cladding 30-35 Ton/Piece 25' Maximum Radius With 90 Ton Crane ........................................................ 1,296.86 1,037.51 

XXXXXXX 
. 
 03 41 19 00-0081  Material Cost (03 41 19 00-0058) 

Note: Includes cost of 3000 PSI concrete, reinforcing steel, imbedded items, formwork, and precast plant 
operations. 
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. 

. 
 03 41 19 00-0082 SF 4" Thick 3,000 PSI Concrete, Precast Cladding Panel, Ready To Erect ............................................................................... 36.89  

    For 3,500 PSI Concrete, Add  0.74 
    For 4,000 PSI Concrete, Add  1.11 
    For 4,500 PSI Concrete, Add  1.48 
    For 5,000 PSI Concrete, Add  2.21 
    For White Facing, Add  7.38 
    For Solid White Through Thickness, Add  7.38 
    For Broken Rib Finish, Add  3.69 
    For Fluted Surface, Add  3.69 
    For Exposed Aggregate, Add  7.38 
    For Sandblasting Of Surface, Add  3.69 

. 
 03 41 19 00-0083 SF 5" Thick 3,000 PSI Concrete, Precast Cladding Panel, Ready To Erect ............................................................................... 45.43  

    For 3,500 PSI Concrete, Add  0.91 
    For 4,000 PSI Concrete, Add  1.36 
    For 4,500 PSI Concrete, Add  1.82 
    For 5,000 PSI Concrete, Add  2.73 
    For White Facing, Add  9.09 
    For Solid White Through Thickness, Add  9.09 
    For Broken Rib Finish, Add  4.54 
    For Fluted Surface, Add  4.54 
    For Exposed Aggregate, Add  9.09 
    For Sandblasting Of Surface, Add  4.54 

. 
 03 41 19 00-0084 SF 6" Thick 3,000 PSI Concrete, Precast Cladding Panel, Ready To Erect ............................................................................... 54.36  

    For 3,500 PSI Concrete, Add  1.09 
    For 4,000 PSI Concrete, Add  1.63 
    For 4,500 PSI Concrete, Add  2.17 
    For 5,000 PSI Concrete, Add  3.26 
    For White Facing, Add  10.87 
    For Solid White Through Thickness, Add  10.87 
    For Broken Rib Finish, Add  5.44 
    For Fluted Surface, Add  5.44 
    For Exposed Aggregate, Add  10.87 
    For Sandblasting Of Surface, Add  5.44 

. 
 03 41 19 00-0085 SF 8" Thick 3,000 PSI Concrete, Precast Cladding Panel, Ready To Erect ............................................................................... 71.84  

    For 3,500 PSI Concrete, Add  1.44 
    For 4,000 PSI Concrete, Add  2.16 
    For 4,500 PSI Concrete, Add  2.87 
    For 5,000 PSI Concrete, Add  4.31 
    For White Facing, Add  14.37 
    For Solid White Through Thickness, Add  14.37 
    For Broken Rib Finish, Add  7.18 
    For Fluted Surface, Add  7.18 
    For Exposed Aggregate, Add  14.37 
    For Sandblasting Of Surface, Add  7.18 

XXXXXXX 
. 
 03 41 19 00-0086  Sandwich Panel (03 41 19) 

. 

. 
 03 41 19 00-0087  Erection Costs Using 50 Ton Hydraulic Crane (03 41 19 00-0086) 

Note: Includes handling, hoisting into place, alignment, bracing and permanent connections. Excludes grouting or 
caulking joints. 

. 

. 
 03 41 19 00-0088 EA Erect Precast Sandwich Panel 0-1 Ton/Piece 100' Maximum Radius With 50 Ton Crane ................................................. 370.15 296.06 

. 
 03 41 19 00-0089 EA Erect Precast Sandwich Panel 1-3 Ton/Piece 65' Maximum Radius With 50 Ton Crane ................................................... 414.03 331.21 

. 
 03 41 19 00-0090 EA Erect Precast Sandwich Panel 3-5 Ton/Piece 50' Maximum Radius With 50 Ton Crane ................................................... 469.73 375.76 

. 
 03 41 19 00-0091 EA Erect Precast Sandwich Panel 5-7 Ton/Piece 40' Maximum Radius With 50 Ton Crane ................................................... 502.02 401.62 

. 
 03 41 19 00-0092 EA Erect Precast Sandwich Panel 7-9 Ton/Piece 33' Maximum Radius With 50 Ton Crane ................................................... 539.08 431.23 

. 
 03 41 19 00-0093 EA Erect Precast Sandwich Panel 9-11 Ton/Piece 30' Maximum Radius With 50 Ton Crane ................................................. 586.30 469.01 

. 
 03 41 19 00-0094 EA Erect Precast Sandwich Panel 11-13 Ton/Piece 25' Maximum Radius With 50 Ton Crane ............................................... 637.48 510.05 

. 
 03 41 19 00-0095 EA Erect Precast Sandwich Panel 13-15 Ton/Piece 23' Maximum Radius With 50 Ton Crane ............................................... 704.58 563.64 

XXXXXXX 
. 
 03 41 19 00-0096  Erection Costs Using 90 Ton Crawler Crane (03 41 19 00-0086) 

Note: Includes handling, hoisting into place, alignment, bracing and permanent connections. Excludes grouting or 
caulking joints. 

. 

. 
 03 41 19 00-0097 EA Erect Precast Sandwich Panel 0-1 Ton/Piece 180' Maximum Radius With 90 Ton Crane ................................................. 372.41 297.87 

. 
 03 41 19 00-0098 EA Erect Precast Sandwich Panel 1-3 Ton/Piece 121' Maximum Radius With 90 Ton Crane ................................................. 416.56 333.23 

. 
 03 41 19 00-0099 EA Erect Precast Sandwich Panel 3-5 Ton/Piece 89' Maximum Radius With 90 Ton Crane ................................................... 472.60 378.05 

. 
 03 41 19 00-0100 EA Erect Precast Sandwich Panel 5-7 Ton/Piece 75' Maximum Radius With 90 Ton Crane ................................................... 505.08 404.06 

. 
 03 41 19 00-0101 EA Erect Precast Sandwich Panel 7-9 Ton/Piece 65' Maximum Radius With 90 Ton Crane ................................................... 542.37 433.87 

. 
 03 41 19 00-0102 EA Erect Precast Sandwich Panel 9-11 Ton/Piece 55' Maximum Radius With 90 Ton Crane ................................................. 589.88 471.87 

. 
 03 41 19 00-0103 EA Erect Precast Sandwich Panel 11-13 Ton/Piece 50' Maximum Radius With 90 Ton Crane ............................................... 641.37 513.16 

. 
 03 41 19 00-0104 EA Erect Precast Sandwich Panel 13-15 Ton/Piece 43' Maximum Radius With 90 Ton Crane ............................................... 708.88 567.08 

. 
 03 41 19 00-0105 EA Erect Precast Sandwich Panel 15-20 Ton/Piece 36' Maximum Radius With 90 Ton Crane ............................................... 784.59 627.69 

. 
 03 41 19 00-0106 EA Erect Precast Sandwich Panel 20-25 Ton/Piece 31' Maximum Radius With 90 Ton Crane ............................................... 888.05 710.40 

. 
 03 41 19 00-0107 EA Erect Precast Sandwich Panel 25-30 Ton/Piece 26' Maximum Radius With 90 Ton Crane ............................................ 1,010.16 808.13 

. 
 03 41 19 00-0108 EA Erect Precast Sandwich Panel 30-35 Ton/Piece 25' Maximum Radius With 90 Ton Crane ............................................ 1,171.21 936.93 

XXXXXXX 
. 
 03 41 19 00-0109  Material Cost (03 41 19 00-0086) 

Note: Includes cost of 3000 PSI concrete, reinforcing steel, imbedded items, formwork, and precast plant 
operations. Sandwich panel consists of 2.5" cladding panel, 2" fiber board insulation and the structural panel as 
defined. 
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. 

. 
 03 41 19 00-0110 SF 4" Thick 3,000 PSI Concrete, Precast Sandwich Panel, Ready To Erect ............................................................................. 50.48  

    For 3,500 PSI Concrete, Add  1.01 
    For 4,000 PSI Concrete, Add  1.51 
    For 4,500 PSI Concrete, Add  2.02 
    For 5,000 PSI Concrete, Add  3.03 
    For White Facing, Add  10.10 
    For Solid White Through Thickness, Add  10.10 
    For Broken Rib Finish, Add  5.05 
    For Fluted Surface, Add  5.05 
    For Exposed Aggregate, Add  10.10 
    For Sandblasting Of Surface, Add  5.05 

. 
 03 41 19 00-0111 SF 5" Thick 3,000 PSI Concrete, Precast Sandwich Panel, Ready To Erect ............................................................................. 59.41  

    For 3,500 PSI Concrete, Add  1.19 
    For 4,000 PSI Concrete, Add  1.78 
    For 4,500 PSI Concrete, Add  2.38 
    For 5,000 PSI Concrete, Add  3.56 
    For White Facing, Add  11.88 
    For Solid White Through Thickness, Add  11.88 
    For Broken Rib Finish, Add  5.94 
    For Fluted Surface, Add  5.94 
    For Exposed Aggregate, Add  11.88 
    For Sandblasting Of Surface, Add  5.94 

. 
 03 41 19 00-0112 SF 6" Thick 3,000 PSI Concrete, Precast Sandwich Panel, Ready To Erect ............................................................................. 69.12  

    For 3,500 PSI Concrete, Add  1.38 
    For 4,000 PSI Concrete, Add  2.07 
    For 4,500 PSI Concrete, Add  2.76 
    For 5,000 PSI Concrete, Add  4.15 
    For White Facing, Add  13.82 
    For Solid White Through Thickness, Add  13.82 
    For Broken Rib Finish, Add  6.91 
    For Fluted Surface, Add  6.91 
    For Exposed Aggregate, Add  13.82 
    For Sandblasting Of Surface, Add  6.91 

. 
 03 41 19 00-0113 SF 8" Thick 3,000 PSI Concrete, Precast Sandwich Panel, Ready To Erect ............................................................................. 87.37  

    For 3,500 PSI Concrete, Add  1.75 
    For 4,000 PSI Concrete, Add  2.62 
    For 4,500 PSI Concrete, Add  3.49 
    For 5,000 PSI Concrete, Add  5.24 
    For White Facing, Add  17.47 
    For Solid White Through Thickness, Add  17.47 
    For Broken Rib Finish, Add  8.74 
    For Fluted Surface, Add  8.74 
    For Exposed Aggregate, Add  17.47 
    For Sandblasting Of Surface, Add  8.74 

XXXXXXX 
. 
 03 41 23  Precast Concrete Stairs (03 41) 

. 

. 
 03 41 23 00-0001  Erection Costs Using A 50 Ton Hydraulic Crane (03 41 23) 

Note: Includes handling, hoisting into place, alignment, bracing and permanent connections. Excludes grouting or 
caulking joints. 

. 

. 
 03 41 23 00-0002 EA  Erect Precast Stairs, 0-2 Ton/Piece 82' Maximum Radius With 50 Ton Crane ................................................................... 389.92 311.88 

. 
 03 41 23 00-0003 EA  Erect Precast Stairs, 2-3 Ton/Piece 65' Maximum Radius With 50 Ton Crane ................................................................... 414.03 331.21 

. 
 03 41 23 00-0004 EA  Erect Precast Stairs, 3-4 Ton/Piece 57' Maximum Radius With 50 Ton Crane ................................................................... 438.93 351.16 

. 
 03 41 23 00-0005 EA  Erect Precast Stairs, 4-5 Ton/Piece 50' Maximum Radius With 50 Ton Crane ................................................................... 469.73 375.76 

. 
 03 41 23 00-0006 EA  Erect Precast Stairs, 5-6 Ton/Piece 44' Maximum Radius With 50 Ton Crane ................................................................... 502.02 401.62 

. 
 03 41 23 00-0007 EA  Erect Precast Stairs, 6-7 Ton/Piece 40' Maximum Radius With 50 Ton Crane ................................................................... 539.08 431.23 

. 
 03 41 23 00-0008 EA  Erect Precast Stairs, 7-8 Ton/Piece 36' Maximum Radius With 50 Ton Crane ................................................................... 586.30 469.01 

. 
 03 41 23 00-0009 EA  Erect Precast Stairs, 8-9 Ton/Piece 33' Maximum Radius With 50 Ton Crane ................................................................... 637.48 510.05 

XXXXXXX 
. 
 03 41 23 00-0010  Erection Costs Using A 90 Ton Crawler Crane (03 41 23) 

Note: Includes handling, hoisting into place, alignment, bracing and permanent connections. Excludes grouting or 
caulking joints. 

. 

. 
 03 41 23 00-0011 EA  Erect Precast Stairs, 0-2 Ton/Piece 151' Maximum Radius With 90 Ton Crane ................................................................. 389.92 311.88 

. 
 03 41 23 00-0012 EA  Erect Precast Stairs, 2-3 Ton/Piece 121' Maximum Radius With 90 Ton Crane ................................................................. 414.03 331.21 

. 
 03 41 23 00-0013 EA  Erect Precast Stairs, 3-4 Ton/Piece 105' Maximum Radius With 90 Ton Crane ................................................................. 438.93 351.16 

. 
 03 41 23 00-0014 EA  Erect Precast Stairs, 4-5 Ton/Piece 89' Maximum Radius With 90 Ton Crane ................................................................... 469.73 375.76 

. 
 03 41 23 00-0015 EA  Erect Precast Stairs, 5-6 Ton/Piece 82' Maximum Radius With 90 Ton Crane ................................................................... 502.02 401.62 

. 
 03 41 23 00-0016 EA  Erect Precast Stairs, 6-7 Ton/Piece 75' Maximum Radius With 90 Ton Crane ................................................................... 539.08 431.23 

. 
 03 41 23 00-0017 EA  Erect Precast Stairs, 7-8 Ton/Piece 70' Maximum Radius With 90 Ton Crane ................................................................... 586.30 469.01 

. 
 03 41 23 00-0018 EA  Erect Precast Stairs, 8-9 Ton/Piece 65' Maximum Radius With 90 Ton Crane ................................................................... 637.48 510.05 

XXXXXXX 
. 
 03 41 23 00-0019  Material Cost (03 41 23) 

Note: Includes cost of 3000 PSI concrete, reinforcing steel, imbedded items, formwork and precast operations. 
. 
. 

 03 41 23 00-0020 EA 3' Wide With 10-1/2" Depth Treads Precast Concrete Stair Unit, Per Riser........................................................................ 778.21  
    For 3,500 PSI Concrete, Add  101.56 
    For 4,000 PSI Concrete, Add  190.82 
    For 4,500 PSI Concrete, Add  280.47 
    For 5,000 PSI Concrete, Add  381.56 

XXXXXXX 
. 
 03 41 26  Precast Concrete Structural Sections (03 41) 

. 
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. 
 03 41 26 00-0001  Precast Beams, Girder And Joists (03 41 26) 

. 

. 
 03 41 26 00-0002  Erection Costs Using A 90 Ton Crawler Crane (03 41 26 00-0001) 

Note: Includes handling, hoisting into place, alignment, bracing and permanent connections. Excludes grouting or 
caulking joints. 

. 

. 
 03 41 26 00-0003 EA Erect Precast Structural Sections, 0-5 Ton/Piece Beam, Girder, Joist; 89' Maximum Radius, 90 Ton Crane .................... 488.98 391.24 

. 
 03 41 26 00-0004 EA Erect Precast Structural Sections, 5-10 Ton/Piece Beam, Girder, Joist; 60' Maximum Radius, 90 Ton Crane .................. 523.30 418.58 

. 
 03 41 26 00-0005 EA Erect Precast Structural Sections, 10-15 Ton/Piece Beam, Girder, Joist; 43' Maximum Radius, 90 Ton Crane ................ 559.27 447.42 

. 
 03 41 26 00-0006 EA  Erect Precast Structural Sections, 15-20 Ton/Piece Beam, Girder, Joist; 36' Maximum Radius, 90 Ton Crane ................ 600.56 480.47 

XXXXXXX 
. 
 03 41 26 00-0007  Erection Costs Using A 125 Ton Crawler Crane (03 41 26 00-0001) 

Note: Includes handling, hoisting into place, alignment, bracing and permanent connections. Excludes grouting or 
caulking joints. 

. 

. 
 03 41 26 00-0008 EA Erect Precast Structural Sections, 0-5 Ton/Piece Beam, Girder, Joist; 110' Maximum Radius, 125 Ton Crane ................ 622.81 498.21 

. 
 03 41 26 00-0009 EA Erect Precast Structural Sections, 5-10 Ton/Piece Beam, Girder, Joist; 75' Maximum Radius, 125 Ton Crane ................ 666.51 533.26 

. 
 03 41 26 00-0010 EA Erect Precast Structural Sections, 10-15 Ton/Piece Beam, Girder, Joist; 55' Maximum Radius, 125 Ton Crane .............. 712.34 569.87 

. 
 03 41 26 00-0011 EA Erect Precast Structural Sections, 15-20 Ton/Piece Beam, Girder, Joist; 50' Maximum Radius, 125 Ton Crane .............. 764.92 611.89 

. 
 03 41 26 00-0012 EA Erect Precast Structural Sections, 20-25 Ton/Piece Beam, Girder, Joist; 40' Maximum Radius, 125 Ton Crane .............. 831.93 665.60 

. 
 03 41 26 00-0013 EA Erect Precast Structural Sections, 25-30 Ton/Piece Beam, Girder, Joist; 33' Maximum Radius, 125 Ton Crane .............. 904.56 723.59 

. 
 03 41 26 00-0014 EA Erect Precast Structural Sections, 30-35 Ton/Piece Beam, Girder, Joist; 30' Maximum Radius, 125 Ton Crane .............. 999.78 799.82 

. 
 03 41 26 00-0015 EA  Erect Precast Structural Sections, 35-40 Ton/Piece Beam, Girder, Joist; 28' Maximum Radius, 125 Ton Crane ........... 1,106.55 885.29 

XXXXXXX 
. 
 03 41 26 00-0016  Material Cost (03 41 26 00-0001) 

Note: Includes cost of 3000 PSI concrete, reinforcing steel, imbedded items, formwork, and precast plant 
operations. 

. 

. 
 03 41 26 00-0017  1,000 LB/LF Live Load (03 41 26 00-0016) 

. 

. 
 03 41 26 00-0018 LF Precast Structural Sections, 1,000 LB/LF, 15' Span Live Load, Span, 3,000 PSI ............................................................... 155.62  

    For 3,500 PSI Concrete, Add  4.25 
    For 4,000 PSI Concrete, Add  6.38 
    For 4,500 PSI Concrete, Add  8.50 
    For 5,000 PSI Concrete, Add  12.76 

. 
 03 41 26 00-0019 LF Precast Structural Sections, 1,000 LB/LF, 20' Span Live Load, Span, 3,000 PSI ............................................................... 194.52  

    For 3,500 PSI Concrete, Add  5.31 
    For 4,000 PSI Concrete, Add  7.98 
    For 4,500 PSI Concrete, Add  10.62 
    For 5,000 PSI Concrete, Add  15.95 

. 
 03 41 26 00-0020 LF  Precast Structural Sections, 1,000 LB/LF, 30' Span Live Load, Span, 3,000 PSI ............................................................... 233.43  

    For 3,500 PSI Concrete, Add  6.37 
    For 4,000 PSI Concrete, Add  9.57 
    For 4,500 PSI Concrete, Add  12.75 
    For 5,000 PSI Concrete, Add  19.14 

XXXXXXX 
. 
 03 41 26 00-0021  3,000 LB/LF Live Load (03 41 26 00-0016) 

. 

. 
 03 41 26 00-0022 LF Precast Structural Sections, 3,000 LB/LF, 15' Span Live Load, Span, 3,000 PSI ............................................................... 194.52  

    For 3,500 PSI Concrete, Add  5.31 
    For 4,000 PSI Concrete, Add  7.98 
    For 4,500 PSI Concrete, Add  10.62 
    For 5,000 PSI Concrete, Add  15.95 

. 
 03 41 26 00-0023 LF Precast Structural Sections, 3,000 LB/LF, 20' Span Live Load, Span, 3,000 PSI ............................................................... 233.43  

    For 3,500 PSI Concrete, Add  6.37 
    For 4,000 PSI Concrete, Add  9.57 
    For 4,500 PSI Concrete, Add  12.75 
    For 5,000 PSI Concrete, Add  19.14 

. 
 03 41 26 00-0024 LF  Precast Structural Sections, 3,000 LB/LF, 30' Span Live Load, Span, 3,000 PSI ............................................................... 311.24  

    For 3,500 PSI Concrete, Add  8.50 
    For 4,000 PSI Concrete, Add  12.76 
    For 4,500 PSI Concrete, Add  16.99 
    For 5,000 PSI Concrete, Add  25.52 

XXXXXXX 
. 
 03 41 26 00-0025  5,000 LB/LF Live Load (03 41 26 00-0016) 

. 

. 
 03 41 26 00-0026 LF Precast Structural Sections, 5,000 LB/LF, 15' Span Live Load, Span, 3,000 PSI ............................................................... 272.33  

    For 3,500 PSI Concrete, Add  7.43 
    For 4,000 PSI Concrete, Add  11.17 
    For 4,500 PSI Concrete, Add  14.87 
    For 5,000 PSI Concrete, Add  22.33 

. 
 03 41 26 00-0027 LF Precast Structural Sections, 5,000 LB/LF, 20' Span Live Load, Span, 3,000 PSI ............................................................... 311.24  

    For 3,500 PSI Concrete, Add  8.50 
    For 4,000 PSI Concrete, Add  12.76 
    For 4,500 PSI Concrete, Add  16.99 
    For 5,000 PSI Concrete, Add  25.52 

. 
 03 41 26 00-0028 LF  Precast Structural Sections, 5,000 LB/LF, 30' Span Live Load, Span, 3,000 PSI ............................................................... 389.05  

    For 3,500 PSI Concrete, Add  10.62 
    For 4,000 PSI Concrete, Add  15.95 
    For 4,500 PSI Concrete, Add  21.24 
    For 5,000 PSI Concrete, Add  31.90 

XXXXXXX 
. 
 03 41 26 00-0029  Precast Concrete Columns (03 41 26) 
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. 

. 
 03 41 26 00-0030  Erection Costs Using A 90 Ton Crawler Crane (03 41 26 00-0029) 

Note: Includes handling, hoisting into place, alignment, bracing and permanent connections. Excludes grouting or 
caulking joints. 

. 

. 
 03 41 26 00-0031 EA Erect Precast Concrete Columns, 0-3 Ton/Piece 121' Maximum Radius With 90 Ton Crane ............................................ 282.57 226.03 

. 
 03 41 26 00-0032 EA Erect Precast Concrete Columns, 3-5 Ton/Piece 89' Maximum Radius With 90 Ton Crane .............................................. 300.42 240.29 

. 
 03 41 26 00-0033 EA Erect Precast Concrete Columns, 5-7 Ton/Piece 75' Maximum Radius With 90 Ton Crane .............................................. 321.96 257.59 

. 
 03 41 26 00-0034 EA Erect Precast Concrete Columns, 7-9 Ton/Piece 65' Maximum Radius With 90 Ton Crane .............................................. 345.35 276.28 

. 
 03 41 26 00-0035 EA Erect Precast Concrete Columns, 9-11 Ton/Piece 55' Maximum Radius With 90 Ton Crane ............................................ 372.41 297.87 

. 
 03 41 26 00-0036 EA Erect Precast Concrete Columns, 11-13 Ton/Piece 50' Maximum Radius With 90 Ton Crane .......................................... 404.06 323.25 

. 
 03 41 26 00-0037 EA  Erect Precast Concrete Columns, 13-15 Ton/Piece 43' Maximum Radius With 90 Ton Crane .......................................... 441.60 353.31 

XXXXXXX 
. 
 03 41 26 00-0038  Material Cost (03 41 26 00-0029) 

Note: Includes cost of 3000 PSI concrete, reinforcing steel, imbedded items, formwork, and precast operations. 
. 
. 
 03 41 26 00-0039  12" x 12" Column, Square, Tied (03 41 26 00-0038) 

. 

. 
 03 41 26 00-0040 CY 12" x 12" Precast Column, Tied, Average Reinforced 351 LB/CY ...................................................................................... 805.45  

    For 3,500 PSI Concrete, Add  60.41 
    For 4,000 PSI Concrete, Add  113.57 
    For 4,500 PSI Concrete, Add  167.53 
    For 5,000 PSI Concrete, Add  227.94 

XXXXXXX 
. 
 03 41 26 00-0041  16" x 16" Column, Square, Tied (03 41 26 00-0038) 

. 

. 
 03 41 26 00-0042 CY 16" x 16" Precast Column, Tied, Average Reinforced 368 LB/CY ...................................................................................... 825.34  

    For 3,500 PSI Concrete, Add  61.90 
    For 4,000 PSI Concrete, Add  116.37 
    For 4,500 PSI Concrete, Add  171.67 
    For 5,000 PSI Concrete, Add  233.57 

XXXXXXX 
. 
 03 41 26 00-0043  20" x 20" Column, Square, Tied (03 41 26 00-0038) 

. 

. 
 03 41 26 00-0044 CY 20" x 20" Precast Column, Tied, Average Reinforced 357 LB/CY ...................................................................................... 826.93  

    For 3,500 PSI Concrete, Add  62.02 
    For 4,000 PSI Concrete, Add  116.60 
    For 4,500 PSI Concrete, Add  172.00 
    For 5,000 PSI Concrete, Add  234.02 

XXXXXXX 
. 
 03 41 26 00-0045  24" x 24" Column, Square, Tied (03 41 26 00-0038) 

. 

. 
 03 41 26 00-0046 CY 24" x 24" Precast Column, Tied, Average Reinforced 365 LB/CY ...................................................................................... 826.93  

    For 3,500 PSI Concrete, Add  62.02 
    For 4,000 PSI Concrete, Add  116.60 
    For 4,500 PSI Concrete, Add  172.00 
    For 5,000 PSI Concrete, Add  234.02 

XXXXXXX 
. 
 03 41 26 00-0047  28" x 28" Column, Square, Tied (03 41 26 00-0038) 

. 

. 
 03 41 26 00-0048 CY 28" x 28" Precast Column, Tied, Average Reinforced 347 LB/CY ...................................................................................... 826.93  

    For 3,500 PSI Concrete, Add  62.02 
    For 4,000 PSI Concrete, Add  116.60 
    For 4,500 PSI Concrete, Add  172.00 
    For 5,000 PSI Concrete, Add  234.02 

XXXXXXX 
. 
 03 41 26 00-0049  32" x 32" Column, Square, Tied (03 41 26 00-0038) 

. 

. 
 03 41 26 00-0050 CY 32" x 32" Precast Column, Tied, Average Reinforced 351 LB/CY ...................................................................................... 825.34  

    For 3,500 PSI Concrete, Add  61.90 
    For 4,000 PSI Concrete, Add  116.37 
    For 4,500 PSI Concrete, Add  171.67 
    For 5,000 PSI Concrete, Add  233.57 

XXXXXXX 
. 
 03 41 26 00-0051  36" x 36" Column, Square, Tied (03 41 26 00-0038) 

. 

. 
 03 41 26 00-0052 CY 36" x 36" Precast Column, Tied, Average Reinforced 278 LB/CY ...................................................................................... 826.93  

    For 3,500 PSI Concrete, Add  62.02 
    For 4,000 PSI Concrete, Add  116.60 
    For 4,500 PSI Concrete, Add  172.00 
    For 5,000 PSI Concrete, Add  234.02 

XXXXXXX 
. 
 03 41 33  Precast Structural Pretensioned Concrete (03 41) 

. 

. 
 03 41 33 00-0001  Slabs, Roof And Floor Members (03 41 33) 

. 

. 
 03 41 33 00-0002 SF  4" Thick Precast Prestressed Slab, 12-16' Span Roof/Floor ................................................................................................. 16.61 2.27 

. 
 03 41 33 00-0003 SF  6" Thick Precast Prestressed Slab, 16-25' Span Roof/Floor ................................................................................................. 20.66 2.27 

. 
 03 41 33 00-0004 SF  8" Thick Precast Prestressed Slab, 25-32' Span Roof/Floor ................................................................................................. 24.73 2.38 

. 
 03 41 33 00-0005 SF  10" Thick Precast Prestressed Slab, 32-40' Span Roof/Floor ............................................................................................... 28.82 2.50 

XXXXXXX 
. 
 03 41 33 00-0006  Tee Members (03 41 33) 
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. 

. 
 03 41 33 00-0007  Multiple Tee, Roof And Floor (03 41 33 00-0006) 

. 

. 
 03 41 33 00-0008 SF Prestressed Multiple Tee, Roof And Floor Members ............................................................................................................ 37.16 2.95 

XXXXXXX 
. 
 03 41 33 00-0009  Double Tee Wall Member (03 41 33 00-0006) 

. 

. 
 03 41 33 00-0010 SF  Prestressed Double Tee Wall Members Precast Concrete, <40' Span ................................................................................. 52.89 8.05 

XXXXXXX 
. 
 03 41 33 00-0011  Single Tee, Short Span, Roof Members (03 41 33 00-0006) 

. 

. 
 03 41 33 00-0012 SF  Prestressed Single Tee, Short Span Roof Precast Concrete Members, <40' Span .............................................................. 43.79 4.88 

XXXXXXX 
. 
 03 41 33 00-0013  Single Tee, Long Span, Roof Members (03 41 33 00-0006) 

. 

. 
 03 41 33 00-0014 SF  Prestressed Single Tee, Long Span Roof Precast Concrete Members, <40' Span .............................................................. 52.44 4.20 

XXXXXXX 
. 
 03 41 33 00-0015  Prestressed Concrete Items (03 41 33) 

. 

. 
 03 41 33 00-0016  Prestressed Quad Tee (03 41 33 00-0015) 

. 

. 
 03 41 33 00-0017 SF  Tees, Prestressed Quad Tee, Short Spans, Roof ................................................................................................................. 26.83 0.90 

. 
 03 41 33 00-0018 SF  Tees, Prestressed Quad Tee, Short Spans, Floor ................................................................................................................ 28.00 0.90 

XXXXXXX 
. 
 03 41 33 00-0019  Prestressed Double Tee (03 41 33 00-0015) 

. 

. 
 03 41 33 00-0020 SF  Tees, Double Tee, Floor Members , 60' Span ...................................................................................................................... 44.55 0.80 

. 
 03 41 33 00-0021 SF  Tees, Double Tee, Floor Members , 80' Span ...................................................................................................................... 61.33 0.80 

. 
 03 41 33 00-0022 SF  Tees, Double Tee, Roof Members, 30' Span ........................................................................................................................ 30.46 1.36 

. 
 03 41 33 00-0023 SF  Tees, Double Tee, Roof Members, 50' Span ........................................................................................................................ 47.11 0.90 

. 
 03 41 33 00-0024 SF  Tees, Double Tee, Wall Members, Up To 55' High ............................................................................................................... 33.03 1.82 

XXXXXXX 
. 
 03 41 33 00-0025  Prestressed Single Tee (03 41 33 00-0015) 

. 

. 
 03 41 33 00-0026 SF  Tees, Single Tee Roof Members, 40' Span .......................................................................................................................... 52.80 2.04 

. 
 03 41 33 00-0027 SF  Tees, Single Tee Roof Members, 80' Span .......................................................................................................................... 61.08 1.25 

. 
 03 41 33 00-0028 SF  Tees, Single Tee Roof Members, 100' Span ........................................................................................................................ 80.78 1.13 

. 
 03 41 33 00-0029 SF  Tees, Single Tee Roof Members, 120' Span ........................................................................................................................ 85.06 1.13 

XXXXXXX 
. 
 03 41 33 00-0030  Prestressed Double Tee Floor Members (03 41 33 00-0015) 

. 

. 
 03 41 33 00-0031 EA  Tees, Double Tees, Floor Members, Lightweight, 20" X 8' Wide, 45' ............................................................................ 13,637.95 326.79 

. 
 03 41 33 00-0032 EA  Tees, Double Tees, Floor Members, Lightweight, 24" X 8' Wide, 50' ............................................................................ 14,850.59 363.10 

. 
 03 41 33 00-0033 EA  Tees, Double Tees, Floor Members, Lightweight, 32" X 10' Wide, 60' .......................................................................... 24,829.33 408.48 

. 
 03 41 33 00-0034 EA  Tees, Double Tees, Floor Members, Standard Weight, 12" X 8' Wide, 25' ...................................................................... 5,351.91 297.18 

. 
 03 41 33 00-0035 EA  Tees, Double Tees, Floor Members, Standard Weight, 16" X 8' Wide, 25' ...................................................................... 7,023.24 326.79 

. 
 03 41 33 00-0036 EA  Tees, Double Tees, Floor Members, Standard Weight, 18" X 8' Wide, 35' ...................................................................... 8,968.74 326.79 

. 
 03 41 33 00-0037 EA  Tees, Double Tees, Floor Members, Standard Weight, 20" X 8' Wide, 45' ...................................................................... 9,986.84 363.10 

. 
 03 41 33 00-0038 EA  Tees, Double Tees, Floor Members, Standard Weight, 24" X 8' Wide, 50' .................................................................... 12,767.21 408.48 

. 
 03 41 33 00-0039 EA  Tees, Double Tees, Floor Members, Standard Weight, 32" X 10' Wide, 60' .................................................................. 22,957.05 467.04 

XXXXXXX 
. 
 03 41 33 00-0040  Prestressed Double Tee Roof Members (03 41 33 00-0015) 

. 

. 
 03 41 33 00-0041 EA  Tees, Double Tees, Roof Members, Lightweight, 20" X 8' Wide, 45' ............................................................................. 10,719.70 326.79 

. 
 03 41 33 00-0042 EA  Tees, Double Tees, Roof Members, Lightweight, 24" X 8' Wide, 50' ............................................................................. 14,072.39 363.10 

. 
 03 41 33 00-0043 EA  Tees, Double Tees, Roof Members, Lightweight, 32" X 10' Wide, 60' ........................................................................... 23,078.38 408.48 

. 
 03 41 33 00-0044 EA  Tees, Double Tees, Roof Members, Standard Weight, 12" X 8' Wide, 30' ...................................................................... 7,180.68 297.18 

. 
 03 41 33 00-0045 EA  Tees, Double Tees, Roof Members, Standard Weight, 16" X 8' Wide, 30' ...................................................................... 7,567.98 326.79 

. 
 03 41 33 00-0046 EA  Tees, Double Tees, Roof Members, Standard Weight, 18" X 8' Wide, 30' ...................................................................... 8,385.09 326.79 

. 
 03 41 33 00-0047 EA  Tees, Double Tees, Roof Members, Standard Weight, 20" X 8' Wide, 40' ...................................................................... 8,624.98 363.10 

. 
 03 41 33 00-0048 EA  Tees, Double Tees, Roof Members, Standard Weight, 24" X 8' Wide, 50' .................................................................... 11,405.36 408.48 

. 
 03 41 33 00-0049 EA  Tees, Double Tees, Roof Members, Standard Weight, 32" X 10' Wide, 60' .................................................................. 19,649.69 467.04 

XXXXXXX 
. 
 03 41 33 00-0050  Plant Produced Pretensioned Prestressed Concrete Hollow Core Slab (03 41 33) 

. 

. 
 03 41 33 00-0051 SF Hollow Core Slab, 4" Slab, 12' - 16' Spans, Plant Produced Pretensioned Prestressed Concrete ....................................... 28.33  

. 
 03 41 33 00-0052 SF Hollow Core Slab, 6" Slab, 16' - 25' Spans, Plant Produced Pretensioned Prestressed Concrete ....................................... 29.50  

. 
 03 41 33 00-0053 SF Hollow Core Slab, 8" Slab, 25' - 30' Spans, Plant Produced Pretensioned Prestressed Concrete ....................................... 30.89  

. 
 03 41 33 00-0054 SF Hollow Core Slab, 10" Slab, 30' - 35' Spans, Plant Produced Pretensioned Prestressed Concrete ..................................... 31.94  

. 
 03 41 33 00-0055 SF Hollow Core Slab, 12" Slab, 35' - 40' Spans, Plant Produced Pretensioned Prestressed Concrete ..................................... 34.14  

XXXXXXX 
. 
 03 41 33 00-0056  Double And Single Tees (03 41 33) 

. 

. 
 03 41 33 00-0057  Double And Single Tees With 16" Roof And Floor Loading (03 41 33 00-0056) 

. 

. 
 03 41 33 00-0058 SF Double Tee With 16" Roof Loading, 30' Span, Pretensioned Prestressed Concrete ............................................................ 34.27  

. 
 03 41 33 00-0059 SF Double Tee With 16" Roof Loading, 40' Span, Pretensioned Prestressed Concrete ............................................................ 33.46  

. 
 03 41 33 00-0060 SF Double Tee With 16" Roof Loading, 45' Span, Pretensioned Prestressed Concrete ............................................................ 31.59  

. 
 03 41 33 00-0061 SF Double Tee With 16" Floor Loading, 30' Span, Pretensioned Prestressed Concrete ........................................................... 34.27  

. 
 03 41 33 00-0062 SF Double Tee With 16" Floor Loading, 40' Span, Pretensioned Prestressed Concrete ........................................................... 34.16  

. 
 03 41 33 00-0063 SF Single Tee With 16" Roof Loading, 30' Span, Pretensioned Prestressed Concrete ............................................................. 52.48  
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. 
 03 41 33 00-0064 SF Single Tee With 16" Roof Loading, 40' Span, Pretensioned Prestressed Concrete ............................................................. 51.32  

. 
 03 41 33 00-0065 SF Single Tee With 16" Roof Loading, 45' Span, Pretensioned Prestressed Concrete ............................................................. 48.05  

. 
 03 41 33 00-0066 SF Single Tee With 16" Floor Loading, 30' Span, Pretensioned Prestressed Concrete ............................................................. 52.48  

. 
 03 41 33 00-0067 SF Single Tee With 16" Floor Loading, 40' Span, Pretensioned Prestressed Concrete ............................................................. 49.22  

XXXXXXX 
. 
 03 41 33 00-0068  Double And Single Tees With 24" Roof And Floor Loading (03 41 33 00-0056) 

. 

. 
 03 41 33 00-0069 SF Double Tee With 24" Roof Loading, 30' Span, Pretensioned Prestressed Concrete ............................................................ 35.32  

. 
 03 41 33 00-0070 SF Double Tee With 24" Roof Loading, 40' Span, Pretensioned Prestressed Concrete ............................................................ 34.51  

. 
 03 41 33 00-0071 SF Double Tee With 24" Roof Loading, 45' Span, Pretensioned Prestressed Concrete ............................................................ 33.34  

. 
 03 41 33 00-0072 SF Double Tee With 24" Floor Loading, 30' Span, Pretensioned Prestressed Concrete ........................................................... 35.32  

. 
 03 41 33 00-0073 SF Double Tee With 24" Floor Loading, 40' Span, Pretensioned Prestressed Concrete ........................................................... 34.16  

. 
 03 41 33 00-0074 SF Single Tee With 24" Roof Loading, 30' Span, Pretensioned Prestressed Concrete ............................................................. 53.88  

. 
 03 41 33 00-0075 SF Single Tee With 24" Roof Loading, 40' Span, Pretensioned Prestressed Concrete ............................................................. 52.72  

. 
 03 41 33 00-0076 SF Single Tee With 24" Roof Loading, 45' Span, Pretensioned Prestressed Concrete ............................................................. 50.85  

. 
 03 41 33 00-0077 SF Single Tee With 24" Floor Loading, 30' Span, Pretensioned Prestressed Concrete ............................................................. 53.88  

. 
 03 41 33 00-0078 SF Single Tee With 24" Floor Loading, 40' Span, Pretensioned Prestressed Concrete ............................................................. 52.37  

XXXXXXX 
. 
 03 41 33 00-0079  Double And Single Tees With 32" Roof And Floor Loading (03 41 33 00-0056) 

. 

. 
 03 41 33 00-0080 SF Double Tee With 32" Roof Load, 50' Span, Pretensioned Prestressed Concrete ................................................................. 37.26  

. 
 03 41 33 00-0081 SF Double Tee With 32" Roof Load, 60' Span, Pretensioned Prestressed Concrete ................................................................. 36.09  

. 
 03 41 33 00-0082 SF Double Tee With 32" Roof Load, 70' Span, Pretensioned Prestressed Concrete ................................................................. 34.91  

. 
 03 41 33 00-0083 SF Single Tee With 32" Roof Load, 50' Span, Pretensioned Prestressed Concrete .................................................................. 57.22  

. 
 03 41 33 00-0084 SF Single Tee With 32" Roof Load, 60' Span, Pretensioned Prestressed Concrete .................................................................. 55.35  

. 
 03 41 33 00-0085 SF Single Tee With 32" Roof Load, 70' Span, Pretensioned Prestressed Concrete .................................................................. 53.12  

XXXXXXX 
. 
 03 48  Precast Concrete Specialties (03 40) 

. 

. 
 03 48 16  Precast Concrete Splash Blocks (03 48) 

. 

. 
 03 48 16 00-0001  Precast Concrete Splash Blocks (03 48 16) 

. 

. 
 03 48 16 00-0002 EA  Precast Concrete Splash Blocks, 20" x 12" x 3" ................................................................................................................... 36.84 3.87 

XXXXXXX 
. 
 03 48 21  Precast Concrete Handrails (03 48) 

. 

. 
 03 48 21 00-0001  Installation Cost (03 48 21) 

Note: Includes handling, hoisting into place, alignment, and permanent connections. Excludes grouting. 
. 
. 

 03 48 21 00-0002 EA Install Precast Handrails, 0-2 Ton/Handrail ........................................................................................................................ 159.30 71.72 
. 

 03 48 21 00-0003 EA Install Precast Handrails, Over 2 Ton/Handrail ................................................................................................................... 191.05 85.95 

XXXXXXX 
. 
 03 48 21 00-0004  Material Cost (03 48 21) 

Note: Includes 3000 PSI concrete, imbedded items, formwork and precast operations. 
. 
. 

 03 48 21 00-0005 CY 4" Thick 3,000 PSI Concrete Precast Concrete Handrail ................................................................................................. 3,074.00  
    For 3,500 PSI Concrete, Add  200.58 
    For 4,000 PSI Concrete, Add  376.87 
    For 4,500 PSI Concrete, Add  553.93 
    For 5,000 PSI Concrete, Add  753.59 

. 
 03 48 21 00-0006 CY 5" Thick 3,000 PSI Concrete Precast Concrete Handrail ................................................................................................. 3,190.73  

    For 3,500 PSI Concrete, Add  208.20 
    For 4,000 PSI Concrete, Add  391.18 
    For 4,500 PSI Concrete, Add  574.97 
    For 5,000 PSI Concrete, Add  782.21 

. 
 03 48 21 00-0007 CY 6" Thick 3,000 PSI Concrete Precast Concrete Handrail ................................................................................................. 3,307.46  

    For 3,500 PSI Concrete, Add  215.81 
    For 4,000 PSI Concrete, Add  405.49 
    For 4,500 PSI Concrete, Add  596.00 
    For 5,000 PSI Concrete, Add  810.82 

. 
 03 48 21 00-0008 CY 8" Thick 3,000 PSI Concrete Precast Concrete Handrail ................................................................................................. 3,463.11  

    For 3,500 PSI Concrete, Add  225.97 
    For 4,000 PSI Concrete, Add  424.58 
    For 4,500 PSI Concrete, Add  624.05 
    For 5,000 PSI Concrete, Add  848.98 

XXXXXXX 
. 
 03 48 22  Precast Concrete Sun Screen and Trellis (03 48) 

. 

. 
 03 48 22 00-0001  Sun Screen Blades (03 48 22) 

. 

. 
 03 48 22 00-0002  Installation Cost (03 48 22 00-0001) 

Note: Includes handling, hoisting into place, alignment, bracing, and permanent connections. 
. 
. 

 03 48 22 00-0003 EA Install Precast Sun Screen Blade, 0-1 Ton/Each .................................................................................................................. 79.65 35.86 
. 

 03 48 22 00-0004 EA Install Precast Sun Screen Blade, 1-2 Ton/Each .................................................................................................................. 95.69 43.03 
. 

 03 48 22 00-0005 EA Install Precast Sun Screen Blade, 2-3 Ton/Each ................................................................................................................ 119.56 53.84 

XXXXXXX 
. 
 03 48 22 00-0006  Material Cost (03 48 22 00-0001) 

Note: Includes 3000 PSI concrete, imbedded items, formwork and precast concrete operations. 
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. 

. 
 03 48 22 00-0007 CY 4" Thick 3,000 PSI Concrete Precast Sun Screen Blades ............................................................................................... 3,268.55  

    For 3,500 PSI Concrete, Add  213.27 
    For 4,000 PSI Concrete, Add  400.72 
    For 4,500 PSI Concrete, Add  588.99 
    For 5,000 PSI Concrete, Add  801.29 

. 
 03 48 22 00-0008 CY 5" Thick 3,000 PSI Concrete Precast Sun Screen Blades ............................................................................................... 3,385.29  

    For 3,500 PSI Concrete, Add  220.89 
    For 4,000 PSI Concrete, Add  415.04 
    For 4,500 PSI Concrete, Add  610.03 
    For 5,000 PSI Concrete, Add  829.90 

. 
 03 48 22 00-0009 CY 6" Thick 3,000 PSI Concrete Precast Sun Screen Blades ............................................................................................... 3,540.93  

    For 3,500 PSI Concrete, Add  231.05 
    For 4,000 PSI Concrete, Add  434.12 
    For 4,500 PSI Concrete, Add  638.08 
    For 5,000 PSI Concrete, Add  868.06 

. 
 03 48 22 00-0010 CY 8" Thick 3,000 PSI Concrete Precast Sun Screen Blades ............................................................................................... 3,696.58  

    For 3,500 PSI Concrete, Add  241.20 
    For 4,000 PSI Concrete, Add  453.20 
    For 4,500 PSI Concrete, Add  666.12 
    For 5,000 PSI Concrete, Add  906.22 

XXXXXXX 
. 
 03 48 22 00-0011  Sun Screen/Trellis Units (03 48 22) 

. 

. 
 03 48 22 00-0012  Installation Cost Using A 50 Ton Hydraulic Crane (03 48 22 00-0011) 

Note: Includes handling, hoisting into place, alignment, bracing and permanent to connections. 
. 
. 

 03 48 22 00-0013 EA Install Precast Trellis, 0-1 Tons/Unit 100' Maximum Radius With 50 Ton Crane ................................................................ 370.15 166.55 
. 

 03 48 22 00-0014 EA Install Precast Trellis, 1-3 Tons/Unit 65' Maximum Radius With 50 Ton Crane .................................................................. 414.03 186.37 
. 

 03 48 22 00-0015 EA Install Precast Trellis, 3-5 Tons/Unit 50' Maximum Radius With 50 Ton Crane .................................................................. 469.73 211.35 
. 

 03 48 22 00-0016 EA Install Precast Trellis, 5-7 Tons/Unit 40' Maximum Radius With 50 Ton Crane .................................................................. 502.02 225.90 

XXXXXXX 
. 
 03 48 22 00-0017  Material Cost (03 48 22 00-0011) 

Note: Includes 3000 PSI concrete, imbedded items, formwork and precast concrete operations. 
. 
. 

 03 48 22 00-0018 CY 4" Thick 3,000 PSI Concrete Precast Trellises Blades .................................................................................................... 3,774.40  
    For 3,500 PSI Concrete, Add  246.28 
    For 4,000 PSI Concrete, Add  462.74 
    For 4,500 PSI Concrete, Add  680.15 
    For 5,000 PSI Concrete, Add  925.29 

. 
 03 48 22 00-0019 CY 5" Thick 3,000 PSI Concrete Precast Trellises Blades .................................................................................................... 3,891.13  

    For 3,500 PSI Concrete, Add  253.90 
    For 4,000 PSI Concrete, Add  477.05 
    For 4,500 PSI Concrete, Add  701.18 
    For 5,000 PSI Concrete, Add  953.91 

. 
 03 48 22 00-0020 CY 6" Thick 3,000 PSI Concrete Precast Trellises Blades .................................................................................................... 4,046.78  

    For 3,500 PSI Concrete, Add  264.05 
    For 4,000 PSI Concrete, Add  496.14 
    For 4,500 PSI Concrete, Add  729.23 
    For 5,000 PSI Concrete, Add  992.07 

. 
 03 48 22 00-0021 CY 8" Thick 3,000 PSI Concrete Precast Trellises Blades .................................................................................................... 4,241.34  

    For 3,500 PSI Concrete, Add  276.75 
    For 4,000 PSI Concrete, Add  519.99 
    For 4,500 PSI Concrete, Add  764.29 
    For 5,000 PSI Concrete, Add  1,039.76 

XXXXXXX 
. 
 03 48 24  Precast Minaret Segments (03 48) 

. 

. 
 03 48 24 00-0001  Installation Costs Using A 50 Ton Hydraulic Crane (03 48 24) 

Note: Includes handling, hoisting into place, alignment, bracing and permanent connections. 
. 
. 
 03 48 24 00-0002  L - Shaped Segments (03 48 24 00-0001) 

. 

. 
 03 48 24 00-0003 EA Install Minaret, L-Shape Segment, 0-1 Ton/Each 100' Maximum Radius With 50 Ton Crane ............................................ 360.19 288.16 

. 
 03 48 24 00-0004 EA Install Minaret, L-Shape Segment, 1-3 Ton/Each 65' Maximum Radius With 50 Ton Crane .............................................. 403.63 322.93 

. 
 03 48 24 00-0005 EA Install Minaret, L-Shape Segment, 3-5 Ton/Each 50' Maximum Radius With 50 Ton Crane .............................................. 456.38 365.09 

. 
 03 48 24 00-0006 EA  Install Minaret, L-Shape Segment, 5-7 Ton/Each 40' Maximum Radius With 50 Ton Crane .............................................. 486.81 389.44 

XXXXXXX 
. 
 03 48 24 00-0007  O - Shaped Segments (03 48 24 00-0001) 

. 

. 
 03 48 24 00-0008 EA Install Minaret, O-Shape Segment, 0-1 Ton/Each 100' Maximum Radius With 50 Ton Crane ........................................... 380.67 304.60 

. 
 03 48 24 00-0009 EA Install Minaret, O-Shape Segment, 1-3 Ton/Each 65' Maximum Radius With 50 Ton Crane ............................................. 427.25 341.75 

. 
 03 48 24 00-0010 EA Install Minaret, O-Shape Segment, 3-5 Ton/Each 50' Maximum Radius With 50 Ton Crane ............................................. 483.87 387.05 

. 
 03 48 24 00-0011 EA  Install Minaret, O-Shape Segment, 5-7 Ton/Each 40' Maximum Radius With 50 Ton Crane ............................................. 518.21 414.54 

XXXXXXX 
. 
 03 48 24 00-0012  Platform Segment (03 48 24 00-0001) 

. 

. 
 03 48 24 00-0013 EA Install Minaret, Platform Segments, 0-1 Ton/Each 100' Maximum Radius With 50 Ton Crane .......................................... 730.21 584.22 

. 
 03 48 24 00-0014 EA Install Minaret, Platform Segments, 1-3 Ton/Each 65' Maximum Radius With 50 Ton Crane ............................................ 882.67 706.09 

. 
 03 48 24 00-0015 EA Install Minaret, Platform Segments, 3-5 Ton/Each 50' Maximum Radius With 50 Ton Crane ............................................ 979.55 783.65 

. 
 03 48 24 00-0016 EA  Install Minaret, Platform Segments, 5-7 Ton/Each 40' Maximum Radius With 50 Ton Crane ......................................... 1,100.31 880.29 

XXXXXXX 
. 
 03 48 24 00-0017  Cap Segment (03 48 24 00-0001) 

. 

. 
 03 48 24 00-0018 EA Install Minaret, Cap Segments, 0-1 Ton/Each 100' Maximum Radius With 50 Ton Crane ................................................. 399.62 319.66 



 

 Concrete 03 

03
 

Precast Concrete 03 40 
Precast Concrete Specialties 03 48 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

November 2022  copyright  2022 The Gordian Group, Inc. 
County of San Mateo, Flooring  Page 03 - 79 

. 
 03 48 24 00-0019 EA Install Minaret, Cap Segments, 1-3 Ton/Each 65' Maximum Radius With 50 Ton Crane ................................................... 446.24 356.94 

. 
 03 48 24 00-0020 EA Install Minaret, Cap Segments, 3-5 Ton/Each 50' Maximum Radius With 50 Ton Crane ................................................... 508.38 406.64 

. 
 03 48 24 00-0021 EA  Install Minaret, Cap Segments, 5-7 Ton/Each 40' Maximum Radius With 50 Ton Crane ................................................... 542.72 434.12 

XXXXXXX 
. 
 03 48 24 00-0022  Installation Costs Using A 90 Ton Crawler Crane (03 48 24) 

Note: Includes handling, hoisting into place, alignment, bracing and permanent connections. Excludes grouting 
and caulking of joints. 

. 

. 
 03 48 24 00-0023  L - Shaped Segments (03 48 24 00-0022) 

. 

. 
 03 48 24 00-0024 EA Install Minaret, L-Shaped Segments, 0-1 Ton/Each 180' Maximum Radius With 90 Ton Crane ........................................ 362.39 289.92 

. 
 03 48 24 00-0025 EA Install Minaret, L-Shaped Segments, 1-3 Ton/Each 135' Maximum Radius With 90 Ton Crane ........................................ 406.10 324.90 

. 
 03 48 24 00-0026 EA Install Minaret, L-Shaped Segments, 3-5 Ton/Each 100' Maximum Radius With 90 Ton Crane ........................................ 459.16 367.32 

. 
 03 48 24 00-0027 EA  Install Minaret, L-Shaped Segments, 5-7 Ton/Each 79' Maximum Radius With 90 Ton Crane .......................................... 489.78 391.81 

XXXXXXX 
. 
 03 48 24 00-0028  O - Shaped Segment (03 48 24 00-0022) 

. 

. 
 03 48 24 00-0029 EA Install Minaret, O-Shaped Segments, 0-1 Ton/Each 180' Maximum Radius With 90 Ton Crane ....................................... 383.00 306.46 

. 
 03 48 24 00-0030 EA Install Minaret, O-Shaped Segments, 1-3 Ton/Each 135' Maximum Radius With 90 Ton Crane ....................................... 429.85 343.84 

. 
 03 48 24 00-0031 EA Install Minaret, O-Shaped Segments, 3-5 Ton/Each 100' Maximum Radius With 90 Ton Crane ....................................... 486.82 389.42 

. 
 03 48 24 00-0032 EA  Install Minaret, O-Shaped Segments, 5-7 Ton/Each 795' Maximum Radius With 90 Ton Crane ....................................... 521.37 417.07 

XXXXXXX 
. 
 03 48 24 00-0033  Platform Segment (03 48 24 00-0022) 

. 

. 
 03 48 24 00-0034 EA Install Minaret, Platform Segment, 0-1 Ton/Each 180' Maximum Radius With 90 Ton Crane ............................................ 585.60 468.46 

. 
 03 48 24 00-0035 EA Install Minaret, Platform Segment, 1-3 Ton/Each 135' Maximum Radius With 90 Ton Crane ............................................ 708.88 567.08 

. 
 03 48 24 00-0036 EA Install Minaret, Platform Segment, 3-5 Ton/Each 100' Maximum Radius With 90 Ton Crane ............................................ 784.59 627.69 

. 
 03 48 24 00-0037 EA  Install Minaret, Platform Segment, 5-7 Ton/Each 79' Maximum Radius With 90 Ton Crane .............................................. 888.05 710.40 

XXXXXXX 
. 
 03 48 24 00-0038  Cap Segment (03 48 24 00-0022) 

. 

. 
 03 48 24 00-0039 EA Install Minaret, Cap Segment, 0-1 Ton/Each 180' Maximum Radius With 90 Ton Crane ................................................... 402.06 321.61 

. 
 03 48 24 00-0040 EA Install Minaret, Cap Segment, 1-3 Ton/Each 135' Maximum Radius With 90 Ton Crane ................................................... 448.97 359.11 

. 
 03 48 24 00-0041 EA Install Minaret, Cap Segment, 3-5 Ton/Each 100' Maximum Radius With 90 Ton Crane ................................................... 511.48 409.12 

. 
 03 48 24 00-0042 EA  Install Minaret, Cap Segment, 5-7 Ton/Each 79' Maximum Radius With 90 Ton Crane ..................................................... 546.03 436.76 

XXXXXXX 
. 
 03 48 24 00-0043  Material Costs (03 48 24) 

Note: Includes 3000 PSI concrete, imbedded items, formwork and precast concrete operations. 
. 
. 

 03 48 24 00-0044 CY Precast Concrete Minaret, L-Shaped Segments, 3,000 PSI Concrete ............................................................................ 9,338.20  
Note: Including Post Tension Cost 

. 
 03 48 24 00-0045 CY Precast Concrete Minaret, O-Shaped Segments, 3,000 PSI Concrete ............................................................................ 9,338.20  

Note: Including Post Tension Cost 
. 

 03 48 24 00-0046 CY Precast Concrete Minaret, Platform Segments, 3,000 PSI Concrete ............................................................................... 9,338.20  
Note: Including Post Tension Cost 

. 
 03 48 24 00-0047 CY  Precast Concrete Minaret, Cap Segments, 3,000 PSI Concrete ..................................................................................... 9,338.20  

Note: Including Post Tension Cost 

XXXXXXX 
. 
 03 48 29  Precast Accessories (03 48) 

Note: Includes installation labor, material and equipment. 
. 
. 
 03 48 29 00-0001  Bearing Pads For Precast Members (03 48 29) 

. 

. 
 03 48 29 00-0002  Continuous 2" Wide Strips (03 48 29 00-0001) 

. 

. 
 03 48 29 00-0003 LF Bearing Pads, Continuous 2" Wide x 1/8" Thick Strips ........................................................................................................... 1.45  

Note: For precast members 
. 

 03 48 29 00-0004 LF Bearing Pads, Continuous 2" Wide x 1/4" Thick Strips ........................................................................................................... 2.09  
Note: For precast members. 

. 
 03 48 29 00-0005 LF Bearing Pads, Continuous 2" Wide x 1/2" Thick Strips ........................................................................................................... 3.50  

Note: For precast members 
. 

 03 48 29 00-0006 LF Bearing Pads, Continuous 2" Wide x 3/4" Thick Strips ........................................................................................................... 4.94  
Note: For precast members 

. 
 03 48 29 00-0007 LF Bearing Pads, Continuous 2" Wide x 1" Thick Strips .............................................................................................................. 6.43  

Note: For precast members 
. 

 03 48 29 00-0008 LF Bearing Pads, Continuous 2" Wide x 1-1/2" Thick Strips ........................................................................................................ 9.26  
Note: For precast members 

XXXXXXX 
. 
 03 48 29 00-0009  Bearing Pad Pipe Supports (03 48 29) 

. 

. 
 03 48 29 00-0010 LF 8" Diameter Precast Balustrade, Decorative Shapes ......................................................................................................... 113.85  

. 
 03 48 29 00-0011 LF Precast Rail Cap, <1 SF Cross Section ................................................................................................................................ 72.71  

. 
 03 48 29 00-0012 LF  4" x 4" Precast Pipe Support................................................................................................................................................... 8.66  

XXXXXXX 
. 
 03 48 46  Precast Skylight Shells (03 48) 

. 

. 
 03 48 46 00-0001  Installation Cost Using A 90 Ton Crawler Crane (03 48 46) 

Note: Includes handling, hoisting into place, alignment, bracing and permanent connections. 
. 
. 

 03 48 46 00-0002 EA  Install Precast Skylight Shell, 0-4 Tons/Each Based On 90 Ton Crawler Crane ................................................................ 523.30 235.51 
. 

 03 48 46 00-0003 EA  Install Precast Skylight Shell, 4-6 Tons/Each Based On 90 Ton Crawler Crane ................................................................ 581.06 261.49 
. 

 03 48 46 00-0004 EA  Install Precast Skylight Shell, 6-8 Tons/Each Based On 90 Ton Crawler Crane ................................................................ 653.16 293.93 
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XXXXXXX 
. 
 03 48 46 00-0005  Material Cost (03 48 46) 

Note: Includes 3000 PSI concrete, imbedded items, formwork and precast concrete operations. 
. 
. 

 03 48 46 00-0006 CY 3.5" Thick 3,000 PSI Concrete Precast Skylight With 4.4' Radius ................................................................................... 3,906.81  

XXXXXXX 
. 
 03 48 49  Precast Landings (03 48) 

. 

. 
 03 48 49 00-0001 SF  3" Thick Precast Landing ...................................................................................................................................................... 97.53  

. 
 03 48 49 00-0002 SF  4" Thick Precast Landing .................................................................................................................................................... 113.72  

. 
 03 48 49 00-0003 SF  5" Thick Precast Landing .................................................................................................................................................... 129.20  

. 
 03 48 49 00-0004 SF  6" Thick Precast Landing .................................................................................................................................................... 148.94  

XXXXXXX 
. 
 03 48 54  Precast Concrete Blocks (03 48) 

. 

. 
 03 48 54 00-0001  Precast Interlocking Concrete Blocks (03 48 54) 

Note: Includes lifting loop 
. 
. 

 03 48 54 00-0002 EA 2' x 2' x 2' Precast Interlocking Concrete (Ecology) Block .................................................................................................. 183.94 41.28 
. 

 03 48 54 00-0003 EA 2' x 2' x 3' Precast Interlocking Concrete (Ecology) Block .................................................................................................. 216.61 46.44 
. 

 03 48 54 00-0004 EA 2' x 2' x 4' Precast Interlocking Concrete (Ecology) Block .................................................................................................. 249.28 51.60 
. 

 03 48 54 00-0005 EA 2' x 2' x 6' Precast Interlocking Concrete (Ecology) Block .................................................................................................. 334.38 56.76 
. 

 03 48 54 00-0006 EA 2' x 2' x 8' Precast Interlocking Concrete (Ecology) Block .................................................................................................. 404.00 61.92 

XXXXXXX 
. 
 03 50  Cast Decks and Underlayment (03) 

. 

. 
 03 51  Cast Roof Decks (03 50) 

. 

. 
 03 51 13  Cementitious Wood Fiber Decks (03 51) 

. 

. 
 03 51 13 00-0001  Cement Fiber Tongue And Groove Planks (03 51 13) 

. 

. 
 03 51 13 00-0002 SF 1" Thick Cementitious Fiber Tongue And Groove Planks, Cement Wood Fiber System ........................................................ 4.54  

. 
 03 51 13 00-0003 SF 1-1/2" Thick Cementitious Fiber Tongue And Groove Planks, Cement Wood Fiber System .................................................. 4.74  

. 
 03 51 13 00-0004 SF 2" Thick Cementitious Fiber Tongue And Groove Planks, Cement Wood Fiber System ........................................................ 4.96  

. 
 03 51 13 00-0005 SF 2-1/2" Thick Cementitious Fiber Tongue And Groove Planks, Cement Wood Fiber System .................................................. 5.68  

. 
 03 51 13 00-0006 SF 3" Thick Cementitious Fiber Tongue And Groove Planks, Cement Wood Fiber System ........................................................ 6.46  

. 
 03 51 13 00-0007 SF 3-1/2" Thick Cementitious Fiber Tongue And Groove Planks, Cement Wood Fiber System .................................................. 7.35  

. 
 03 51 13 00-0008 SF 4" Thick Cementitious Fiber Tongue And Groove Planks, Cement Wood Fiber System ........................................................ 8.45  

XXXXXXX 
. 
 03 51 16  Gypsum Concrete Roof Decks (03 51) 

. 

. 
 03 51 16 00-0001  Class A Gypsum Fill Concrete Deck (03 51 16) 

. 

. 
 03 51 16 00-0002 SF  2" Thick Precast Gypsum Fill Concrete Deck, Class A ......................................................................................................... 10.78 0.55 

. 
 03 51 16 00-0003 SF  2-1/2" Thick Precast Gypsum Fill Concrete Deck, Class A ................................................................................................... 13.36 0.64 

. 
 03 51 16 00-0004 SF  3" Thick Precast Gypsum Fill Concrete Deck, Class A ......................................................................................................... 15.96 0.73 

. 
 03 51 16 00-0005 SF  3-1/2" Thick Precast Gypsum Fill Concrete Deck, Class A ................................................................................................... 18.57 0.82 

. 
 03 51 16 00-0006 SF  4" Thick Precast Gypsum Fill Concrete Deck, Class A ......................................................................................................... 21.21 0.92 

XXXXXXX 
. 
 03 51 16 00-0007  Form Board For Lightweight Deck (03 51 16) 

. 

. 
 03 51 16 00-0008 SF Gypsum Deck Form Board, 1/2" Drywall For Lightweight Deck .............................................................................................. 2.16  

. 
 03 51 16 00-0009 SF  Gypsum Deck Form Board, 1" Mineral Fiber Board For Lightweight Deck ............................................................................. 2.82  

. 
 03 51 16 00-0010 SF  Gypsum Deck Form Board, 1-1/2" Mineral Fiber Board For Lightweight Deck ....................................................................... 5.59  

. 
 03 51 16 00-0011 SF  Gypsum Deck Form Board, 1" Cementitious Fiber Board For Lightweight Deck .................................................................... 2.38 0.62 

. 
 03 51 16 00-0012 SF  Gypsum Deck Form Board, 1-1/2" Cementitious Fiber Board For Lightweight Deck .............................................................. 2.86 0.62 

. 
 03 51 16 00-0013 SF  Gypsum Deck Form Board, 1" Glass Fiber Board For Lightweight Deck ................................................................................ 3.13 0.62 

. 
 03 51 16 00-0014 SF  Gypsum Deck Form Board, 1-1/2" Glass Fiber Board For Lightweight Deck .......................................................................... 3.83 0.62 

XXXXXXX 
. 
 03 51 16 00-0015  Gypsum Plank (03 51 16) 

. 

. 
 03 51 16 00-0016 SF  2" Thick, Insulating Concrete Gypsum Plank, Roof Deck ....................................................................................................... 4.71  

. 
 03 51 16 00-0017 SF  3" Thick, Insulating Concrete Gypsum Plank, Roof Deck ....................................................................................................... 6.36  

XXXXXXX 
. 
 03 53  Concrete Topping (03 50) 

Note: Installed over new or existing concrete. 
. 
. 
 03 53 14  Granolithic Concrete Topping (03 53) 

. 

. 
 03 53 14 00-0001  Granolithic Topping Laid After (03 53 14) 

Note: Using 1:1:1-1/2 mix. 
. 
. 

 03 53 14 00-0002 SF 1/2" Thick Concrete Topping, Granolithic Laid After Finish, 1:1:1-1/2 Mix .............................................................................. 4.28  
. 

 03 53 14 00-0003 SF 1" Thick Concrete Topping, Granolithic Laid After Finish, 1:1:1-1/2 Mix ................................................................................. 4.70  
. 

 03 53 14 00-0004 SF 2" Thick Concrete Topping, Granolithic Laid After Finish, 1:1:1-1/2 Mix ................................................................................. 6.07  

XXXXXXX 
. 
 03 53 19  Concrete Overlayment (03 53) 

. 
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. 
 03 53 19 00-0001  Integral Topping Including Hard Trowel Finish (03 53 19) 

Note: Using 1:1:2 mix. 
. 
. 

 03 53 19 00-0002 SF 3/16" Thick Hard Trowel Integral Concrete Topping, 1:1:2 Mix ............................................................................................... 2.54  
. 

 03 53 19 00-0003 SF 1/2" Thick Hard Trowel Integral Concrete Topping, 1:1:2 Mix ................................................................................................. 2.92  
. 

 03 53 19 00-0004 SF 3/4" Thick Hard Trowel Integral Concrete Topping, 1:1:2 Mix ................................................................................................. 3.47  
. 

 03 53 19 00-0005 SF 1" Thick Hard Trowel Integral Concrete Topping, 1:1:2 Mix .................................................................................................... 4.16  
. 

 03 53 19 00-0006 SF 2" Thick Hard Trowel Integral Concrete Topping, 1:1:2 Mix .................................................................................................... 6.08  
. 

 03 53 19 00-0007 SF 2-1/2" Thick Hard Trowel Integral Concrete Topping, 1:1:2 Mix ............................................................................................. 5.43  
. 

 03 53 19 00-0008 SF 3" Thick Hard Trowel Integral Concrete Topping, 1:1:2 Mix .................................................................................................... 6.14  

XXXXXXX 
. 
 03 54  Cast Underlayment (03 50) 

Note: Includes primer. Excludes sandblasting existing smooth finished concrete surface (where necessary). 
. 
. 
 03 54 16  Hydraulic Cement Underlayment (03 54) 

. 

. 
 03 54 16 00-0001  Self Leveling Cementitious Underlayment For Floors (03 54 16) 

Note: Includes primer. 
. 
. 

 03 54 16 00-0002 SF 1/8" Thick Self Leveling Cementitious Underlayment For Floors ............................................................................................ 2.08  
Note: Including Surface Preparation 

    For Up To 100 SF, Add  0.14 
    For >100 To 250 SF, Add  0.07 

. 
 03 54 16 00-0003 SF 1/4" Thick Self Leveling Cementitious Underlayment For Floors ............................................................................................ 3.67  

Note: Including Surface Preparation 
    For Up To 100 SF, Add  0.14 
    For >100 To 250 SF, Add  0.07 

. 
 03 54 16 00-0004 SF 3/8" Thick Self Leveling Cementitious Underlayment For Floors ............................................................................................ 4.74  

Note: Including Surface Preparation 
    For Up To 100 SF, Add  0.14 
    For >100 To 250 SF, Add  0.07 

. 
 03 54 16 00-0005 SF 1/2" Thick Self Leveling Cementitious Underlayment For Floors ............................................................................................ 6.86  

Note: Including Surface Preparation 
    For Up To 100 SF, Add  0.14 
    For >100 To 250 SF, Add  0.07 

. 
 03 54 16 00-0006 SF 5/8" Thick Self Leveling Cementitious Underlayment For Floors ............................................................................................ 8.14  

Note: Including Surface Preparation 
    For Up To 100 SF, Add  0.14 
    For >100 To 250 SF, Add  0.07 

. 
 03 54 16 00-0007 SF 3/4" Thick Self Leveling Cementitious Underlayment For Floors .......................................................................................... 10.10  

Note: Including Surface Preparation 
    For Up To 100 SF, Add  0.16 
    For >100 To 250 SF, Add  0.08 

. 
 03 54 16 00-0008 SF 1" Thick Self Leveling Cementitious Underlayment For Floors ............................................................................................. 13.28  

Note: Including Surface Preparation 
    For Up To 100 SF, Add  0.16 
    For >100 To 250 SF, Add  0.08 

. 
 03 54 16 00-0009 SF 1-1/4" Thick Self Leveling Cementitious Underlayment For Floors ....................................................................................... 17.58  

Note: Including Surface Preparation 
    For Up To 100 SF, Add  0.18 
    For >100 To 250 SF, Add  0.09 

. 
 03 54 16 00-0010 SF 1-1/2" Thick Self Leveling Cementitious Underlayment For Floors ....................................................................................... 19.72  

Note: Including Surface Preparation 
    For Up To 100 SF, Add  0.18 
    For >100 To 250 SF, Add  0.09 

. 
 03 54 16 00-0011 SF 1-3/4" Thick Self Leveling Cementitious Underlayment For Floors ....................................................................................... 26.19  

Note: Including Surface Preparation 
    For Up To 100 SF, Add  0.22 
    For >100 To 250 SF, Add  0.11 

XXXXXXX 
. 
 03 60  Grouting (03) 

. 

. 
 03 61  Cementitious Grouting (03 60) 

Note: 1 part cement to 3 parts sand by volume. 
. 
. 
 03 61 16  Cementitious Flowable Grout (03 61) 

. 

. 
 03 61 16 00-0001  Cementitious Flowable Grout (03 61 16) 

. 

. 
 03 61 16 00-0002 CY Cementitious Flowable Grout ............................................................................................................................................. 520.78  

XXXXXXX 
. 
 03 62  Non-Shrink Grouting (03 60) 

. 

. 
 03 62 13  Non-Metallic Non-Shrink Grouting (03 62) 

. 

. 
 03 62 13 00-0001  Fluid Type, Non-Metallic Non-Shrink Grouting For Bases (03 62 13) 

. 

. 
 03 62 13 00-0002 SF  1" Deep, Fluid Type, Non-Metallic Non-Shrink Grout For Bases .......................................................................................... 28.01  

. 
 03 62 13 00-0003 SF  2" Deep, Fluid Type, Non-Metallic Non-Shrink Grout For Bases .......................................................................................... 42.98  

XXXXXXX 
. 
 03 62 13 00-0004  Non-Metallic Non-Shrink Grouting For Bases (03 62 13) 

. 

. 
 03 62 13 00-0005 SF  1" Deep, Non-Metallic Non-Shrink Grout For Bases ............................................................................................................. 43.58  

. 
 03 62 13 00-0006 SF  2" Deep, Non-Metallic Non-Shrink Grout For Bases ............................................................................................................. 71.76  



03
 03 Concrete 

03 60 Grouting 
03 62 Non-Shrink Grouting 
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XXXXXXX 
. 
 03 62 13 00-0007  Non-Metallic Non-Shrink Grouting For Joints (03 62 13) 

. 

. 
 03 62 13 00-0008  1/2" Joint Thickness, Non-Metallic Non-Shrink Grout For Joints (03 62 13 00-0007) 

. 

. 
 03 62 13 00-0009 LF  4" Deep x 1/2" Thick, Non-Metallic Non-Shrink Grout For Joints ............................................................................................ 2.20  

. 
 03 62 13 00-0010 LF  6" Deep x 1/2" Thick, Non-Metallic Non-Shrink Grout For Joints ............................................................................................ 2.92  

. 
 03 62 13 00-0011 LF  8" Deep x 1/2" Thick, Non-Metallic Non-Shrink Grout For Joints ............................................................................................ 3.85  

XXXXXXX 
. 
 03 62 13 00-0012  1" Joint Thickness, Non-Metallic Non-Shrink Grout For Joints (03 62 13 00-0007) 

. 

. 
 03 62 13 00-0013 LF  4" Deep x 1" Thick, Non-Metallic Non-Shrink Grout For Joints ............................................................................................... 3.34  

. 
 03 62 13 00-0014 LF  6" Deep x 1" Thick, Non-Metallic Non-Shrink Grout For Joints ............................................................................................... 4.49  

. 
 03 62 13 00-0015 LF  8" Deep x 1" Thick, Non-Metallic Non-Shrink Grout For Joints ............................................................................................... 5.98  

XXXXXXX 
. 
 03 62 16  Metallic Non-Shrink Grouting (03 62) 

. 

. 
 03 62 16 00-0001  Metallic Non-Shrink Grouting For Bases (03 62 16) 

. 

. 
 03 62 16 00-0002 SF  1" Deep, Metallic Non-Shrink Grout For Bases ..................................................................................................................... 35.45  

. 
 03 62 16 00-0003 SF  2" Deep, Metallic Non-Shrink Grout For Bases ..................................................................................................................... 56.01  

XXXXXXX 
. 
 03 62 16 00-0004  Metallic Non-Shrink Grouting For Joints (03 62 16) 

. 

. 
 03 62 16 00-0005  1/2" Joint Thickness, Metallic Non-Shrink Grout For Joints (03 62 16 00-0004) 

. 

. 
 03 62 16 00-0006 LF 4" Deep x 1/2" Thick, Metallic Non-Shrink Grout For Joints .................................................................................................... 1.69  

. 
 03 62 16 00-0007 LF 6" Deep x 1/2" Thick, Metallic Non-Shrink Grout For Joints .................................................................................................... 2.15  

. 
 03 62 16 00-0008 LF 8" Deep x 1/2" Thick, Metallic Non-Shrink Grout For Joints .................................................................................................... 2.86  

XXXXXXX 
. 
 03 62 16 00-0009  1" Joint Thickness, Metallic Non-Shrink Grout For Joints (03 62 16 00-0004) 

. 

. 
 03 62 16 00-0010 LF 4" Deep x 1" Thick, Metallic Non-Shrink Grout For Joints ....................................................................................................... 2.35  

. 
 03 62 16 00-0011 LF 6" Deep x 1" Thick, Metallic Non-Shrink Grout For Joints ....................................................................................................... 2.96  

. 
 03 62 16 00-0012 LF 8" Deep x 1" Thick, Metallic Non-Shrink Grout For Joints ....................................................................................................... 3.97  

XXXXXXX 
. 
 03 64  Injection Grouting (03 60) 

Note: By volume of void filled. Includes injection ports. 
. 
. 
 03 64 23  Epoxy Injection Grouting (03 64) 

. 

. 
 03 64 23 00-0001  Pressure Injected Epoxy Grout (03 64 23) 

. 

. 
 03 64 23 00-0002 CF Pressure Injected Epoxy Grout ........................................................................................................................................ 1,285.62  

    For >4, Deduct  -136.09 

XXXXXXX 
. 
 03 64 26  Cementitious Injection Grouting (03 64) 

. 

. 
 03 64 26 00-0001  Pressure Injected Cementitious Grout (03 64 26) 

. 

. 
 03 64 26 00-0002 CF Pressure Injected Cementitious Grout ................................................................................................................................ 224.34  

    For >4, Deduct  -58.38 

 
 
 
 

END OF SECTION 03 
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. 
08  Openings 

. 

. 
 08 05  Common Work Results for Openings (08) 

. 

. 
 08 05 13  Door Options and Modifications (08 05) 

Note: Excludes removal and reinstallation of door. 
. 
. 
 08 05 13 00-0001  Door Modifications (08 05 13) 

. 

. 
 08 05 13 00-0002 EA Trim Bottom Of Existing Steel Door For Installation Of Carpet Or Tile ............................................................................... 109.12  

Note: Excludes removal and reinstallation of door. 
. 

 08 05 13 00-0003 EA Trim Bottom Of Existing Wood Door For Installation Of Carpet Or Tile ................................................................................ 54.92  
Note: Excludes removal and reinstallation of door. 

. 
 08 05 13 00-0004 EA Removal And Reinstallation Of Door .................................................................................................................................. 103.05  

. 
 08 05 13 00-0005 EA Removal And Reinstallation Of Metal Door Frame ............................................................................................................. 202.07  

. 
 08 05 13 00-0006 EA Removal And Reinstallation Of Wood Door Frame............................................................................................................. 122.06  

 
 
 
 

END OF SECTION 08 
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. 
09  Finishes 

. 

. 
 09 01  Maintenance of Finishes (09) 

. 

. 
 09 01 20  Maintenance of Plaster and Gypsum Board (09 01) 

. 

. 
 09 01 20 91  Plaster Restoration (09 01 20) 

. 

. 
 09 01 20 91-0001  Cut And Patch Hole In Gypsum Board To Match Existing (09 01 20 91) 

Note: Includes cutting of existing gypsum board, cutting new board to fit opening, taping, gypsum board finishing, 
and disposal of debris into dumpster. Per location. See CSI section 09 29 00 00-0000 for "Gypsum Board" 
repairs > 32 SF. 

. 

. 
 09 01 20 91-0002 SF Up To 2 SF, Cut And Patch Hole In Gypsum Board To Match Existing ................................................................................ 20.93  

Note: Per location. 
. 

 09 01 20 91-0003 SF >2 To 4 SF, Cut And Patch Hole In Gypsum Board To Match Existing ................................................................................ 16.88  
Note: Per location. 

. 
 09 01 20 91-0004 SF >4 To 8 SF, Cut And Patch Hole In Gypsum Board To Match Existing ................................................................................ 15.14  

Note: Per location. 
. 

 09 01 20 91-0005 SF >8 To 16 SF, Cut And Patch Hole In Gypsum Board To Match Existing .............................................................................. 13.33  
Note: Per location. 

. 
 09 01 20 91-0006 SF >16 To 32 SF, Cut And Patch Hole In Gypsum Board To Match Existing ............................................................................ 11.92  

Note: Per location. See CSI section 09 29 10 00-0001 for "Gypsum Board" repairs > 32 SF. 

XXXXXXX 
. 
 09 01 20 91-0007  Patch/Finish Gypsum Board To Match Existing (09 01 20 91) 

Note: Includes taping, gypsum board finishing. Per location. See CSI section 09 01 20 91-0001 for patching walls 
requiring gypsum board to be cut and inistalled. 

. 

. 
 09 01 20 91-0008 EA Tape, Spackle And Finish Gypsum Board To Patch/Finish Small Diameter Holes Or Screw Head Pops .............................. 2.05  

    For ASTM C840 Level 1 Finish, Deduct  -1.00 
    For ASTM C840 Level 2 Finish, Deduct  -0.50 
    For ASTM C840 Level 3 Finish, Deduct  -0.20 
    For ASTM C840 Level 5 High Quality Finish, Add  1.52 

XXXXXXX 
. 
 09 01 20 91-0009  Plaster/Stucco Repair (09 01 20 91) 

Note: Per location. 
. 
. 
 09 01 20 91-0010  Clean And Repair Crack In Plaster/Stucco (09 01 20 91-0009) 

Note: Includes plaster weld. 
. 
. 

 09 01 20 91-0011 LF Up To 10', Chip, Clean And Repair Crack In Plaster/Stucco ................................................................................................ 20.55  
. 

 09 01 20 91-0012 LF >10' To 50', Chip, Clean And Repair Crack In Plaster/Stucco .............................................................................................. 16.50  
. 

 09 01 20 91-0013 LF >50' To 100', Chip, Clean And Repair Crack In Plaster/Stucco ............................................................................................ 13.44  
. 

 09 01 20 91-0014 LF >100' To 250', Chip, Clean And Repair Crack In Plaster/Stucco .......................................................................................... 10.40  
. 

 09 01 20 91-0015 LF >250' To 500', Chip, Clean And Repair Crack In Plaster/Stucco ............................................................................................ 8.37  
. 

 09 01 20 91-0016 LF  >500', Chip, Clean And Repair Crack In Plaster/Stucco ......................................................................................................... 6.34  

XXXXXXX 
. 
 09 01 20 91-0017  Cut And Patch Hole In Plaster/Stucco To Match Existing (09 01 20 91-0009) 

Note: Includes plaster weld. 
. 
. 

 09 01 20 91-0018 SF Up To 10 SF, Cut And Patch Hole In Plaster To Match Existing .......................................................................................... 19.63  
. 

 09 01 20 91-0019 SF >10 To 50 SF, Cut And Patch Hole In Plaster To Match Existing ......................................................................................... 17.38  
. 

 09 01 20 91-0020 SF >50 To 100 SF, Cut And Patch Hole In Plaster To Match Existing ....................................................................................... 16.01  
. 

 09 01 20 91-0021 SF >100 To 250 SF, Cut And Patch Hole In Plaster To Match Existing ..................................................................................... 14.88  
. 

 09 01 20 91-0022 SF >250 To 500 SF, Cut And Patch Hole In Plaster To Match Existing ..................................................................................... 13.89  
. 

 09 01 20 91-0023 SF  >500 SF, Cut And Patch Hole In Plaster To Match Existing ................................................................................................. 12.79  

XXXXXXX 
. 
 09 01 20 91-0024  Chip, Clean And Repair Plaster/Stucco (09 01 20 91-0009) 

Note: Includes plaster weld. 
. 
. 

 09 01 20 91-0025 SF Up To 10 SF, Chip, Clean And Repair Plaster/Stucco .......................................................................................................... 37.03  
. 

 09 01 20 91-0026 SF >10 To 50 SF, Chip, Clean And Repair Plaster/Stucco ........................................................................................................ 26.88  
. 

 09 01 20 91-0027 SF >50 To 250 SF, Chip, Clean And Repair Plaster/Stucco ...................................................................................................... 19.78  
. 

 09 01 20 91-0028 SF >250 SF, Chip, Clean And Repair Plaster/Stucco ................................................................................................................ 15.72  

XXXXXXX 
. 
 09 01 30  Maintenance of Tiling (09 01) 

. 

. 
 09 01 30 91  Tile Restoration (09 01 30) 

. 

. 
 09 01 30 91-0001 SF Regrout Floor Tile Including Removal Of Loose Grout ........................................................................................................... 7.87  

. 
 09 01 30 91-0002 SF Regrout Wall Tile Including Removal Of Loose Grout ............................................................................................................ 9.81  

. 
 09 01 30 91-0003 SF Up To 1 SF, Cut And Patch Hole In Wall Tile To Match Existing .......................................................................................... 51.79  

Note: Per location. 

XXXXXXX 
. 
 09 01 60  Maintenance of Flooring (09 01) 

. 

. 
 09 01 60 91  Flooring Restoration (09 01 60) 

. 

. 
 09 01 60 91-0001  Grinding, Polishing And Sealing Terrazzo (09 01 60 91) 

. 

. 
 09 01 60 91-0002 CSF Grinding, Polishing And Sealing Existing Terrazzo ............................................................................................................. 342.87  



09
 09 Finishes 

09 01 Maintenance of Finishes 
09 01 60 Maintenance of Flooring 
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. 
 09 01 60 91-0003 SF Removal Of Setting Bed And Clean Area For Terrazzo Repair .............................................................................................. 5.09  

. 
 09 01 60 91-0004 SF Repair Existing Terrazzo ....................................................................................................................................................... 26.13  

. 
 09 01 60 91-0005 LF Repair Cracks In Existing Terrazzo ........................................................................................................................................ 5.47  

XXXXXXX 
. 
 09 01 60 91-0006  Standard Flooring Maintenance (09 01 60 91) 

. 

. 
 09 01 60 91-0007 CSF Steam Clean Carpet ............................................................................................................................................................. 44.43  

. 
 09 01 60 91-0008 CSF Wax And Polish Tile And VCT Flooring ................................................................................................................................ 49.18  

    For Additional Coat, Add  41.25 
    For Stripping Existing Wax From Floor, Add  47.03 

. 
 09 01 60 91-0009 CSF Wax And Polish Wood Flooring ............................................................................................................................................ 30.39  

    For Additional Coat, Add  26.86 
    For Stripping Existing Wax From Floor, Add  47.03 

. 
 09 01 60 91-0010 MSF Vacuum Floors ...................................................................................................................................................................... 24.56  

XXXXXXX 
. 
 09 01 60 91-0011  Prepare Existing Concrete Floor Prior To Installation Of Flooring (09 01 60 91) 

. 

. 
 09 01 60 91-0012 SY Grinding Of Existing Concrete Floor Prior To Installation Of Flooring ..................................................................................... 9.02  

Note: Up to 1/8" of material per pass 
. 

 09 01 60 91-0013 LF Up To 6" Wide, Hand Detail Work/Grinding At Wall Of Existing Concrete Floor Prior To Installation Of Flooring ................. 17.19  
Note: Up to 1/4" of material per pass 

. 
 09 01 60 91-0014 SY  Chemical Prepare Existing Concrete Floor Prior To Installation Of Flooring ........................................................................... 8.21  

XXXXXXX 
. 
 09 01 60 91-0015  Floor Sealants (09 01 60 91) 

. 

. 
 09 01 60 91-0016 SF Water-Based Emulsion, Masonry/Tile/Stone/Terrazzo Floor Sealant/Finish, Per Coat .......................................................... 1.42  

Note: For terrazzo, concrete, quarry tile, brick and unglazed ceramic tile. 
. 

 09 01 60 91-0017 SF Water-Based, Clear Acrylic, Concrete Floor Sealant/Finish, Per Coat ................................................................................... 1.58  
Note: For interior/exterior concrete surfaces. 

. 
 09 01 60 91-0018 SF Fluorochemical Acrylate Copolymer Masonry/Tile/Stone/Terrazzo Floor Sealant .................................................................. 1.53  

. 
 09 01 60 91-0019 GAL Masonry/Tile/Stone/Terrazzo Floor Sealant (Extra To Be Provided To Owner) .................................................................... 44.11  

XXXXXXX 
. 
 09 01 80  Maintenance of Acoustic Treatment (09 01) 

. 

. 
 09 01 80 00-0001  Removal Of Acoustical Ceiling Treatment (09 01 80) 

. 

. 
 09 01 80 00-0002 SF Removal Of Acoustical And Popcorn Ceilings Treatment ....................................................................................................... 2.56  

XXXXXXX 
. 
 09 01 90  Maintenance of Painting and Coating (09 01) 

. 

. 
 09 01 90 52  Maintenance Repainting (09 01 90) 

. 

. 
 09 01 90 52-0001  Cleaning And Preparation Of Painted And Unpainted Surfaces (09 01 90 52) 

Note: In excess of surface preparation required. Water blast and pressure washing includes mild detergent and 
rinsing of surface until detergent free. Sand blast and water blast includes canvas/plastic for protection of existing 
surfaces as well as for containment. 

. 

. 
 09 01 90 52-0002  Concrete And Masonry Surfaces, Surface Preparation (09 01 90 52-0001) 

. 

. 
 09 01 90 52-0003 SF Trisodium Phosphate (TSP), Clean Concrete Or Masonry Surfaces, Surface Preparation .................................................... 0.53  

    For Up To 100, Add  0.38 
    For >100 To 250, Add  0.18 
    For >250 To 500, Add  0.08 
    For >5,000 To 10,000, Deduct  -0.03 
    For >10,000 To 15,000, Deduct  -0.05 
    For >15,000 To 30,000, Deduct  -0.08 
    For >30,000, Deduct  -0.11 

. 
 09 01 90 52-0004 SF Calcimine Removal/Washing, Concrete And Masonry Surfaces, Surface Preparation ........................................................... 0.55  

    For Up To 100, Add  0.90 
    For >100 To 250, Add  0.23 
    For >250 To 500, Add  0.11 
    For >5,000 To 10,000, Deduct  -0.03 
    For >10,000 To 15,000, Deduct  -0.05 
    For >15,000 To 30,000, Deduct  -0.08 
    For >30,000, Deduct  -0.11 

. 
 09 01 90 52-0005 SF Chemical Clean, Brush And Wash, Concrete And Masonry Surfaces, Surface Preparation .................................................. 0.85  

    For Up To 100, Add  1.36 
    For >100 To 250, Add  0.34 
    For >250 To 500, Add  0.17 
    For >5,000 To 10,000, Deduct  -0.04 
    For >10,000 To 15,000, Deduct  -0.08 
    For >15,000 To 30,000, Deduct  -0.12 
    For >30,000, Deduct  -0.16 

. 
 09 01 90 52-0006 SF Hand Scrape, Concrete And Masonry Surfaces, Surface Preparation ................................................................................... 0.72  

    For Up To 100, Add  1.44 
    For >100 To 250, Add  0.36 
    For >250 To 500, Add  0.18 
    For >5,000 To 10,000, Deduct  -0.04 
    For >10,000 To 15,000, Deduct  -0.07 
    For >15,000 To 30,000, Deduct  -0.11 
    For >30,000, Deduct  -0.14 
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. 
 09 01 90 52-0007 SF Steam Clean, Concrete And Masonry Surfaces, Surface Preparation .................................................................................... 0.81  

    For Up To 100, Add  1.32 
    For >100 To 250, Add  0.33 
    For >250 To 500, Add  0.17 
    For >5,000 To 10,000, Deduct  -0.04 
    For >10,000 To 15,000, Deduct  -0.08 
    For >15,000 To 30,000, Deduct  -0.12 
    For >30,000, Deduct  -0.15 

. 
 09 01 90 52-0008 SF Up To 5,000 PSI Pressure Wash, Concrete And Masonry Surfaces, Surface Preparation .................................................... 0.53  

    For Up To 100, Add  0.80 
    For >100 To 250, Add  0.20 
    For >250 To 500, Add  0.10 
    For >5,000 To 10,000, Deduct  -0.02 
    For >10,000 To 15,000, Deduct  -0.05 
    For >15,000 To 30,000, Deduct  -0.08 
    For >30,000, Deduct  -0.10 

. 
 09 01 90 52-0009 SF 10,000 To 12,000 PSI Water Blast, Concrete And Masonry Surfaces, Surface Preparation .................................................. 1.46  

    For Up To 100, Add  2.52 
    For >100 To 250, Add  0.63 
    For >250 To 500, Add  0.32 
    For >5,000 To 10,000, Deduct  -0.07 
    For >10,000 To 15,000, Deduct  -0.14 
    For >15,000 To 30,000, Deduct  -0.21 
    For >30,000, Deduct  -0.28 

. 
 09 01 90 52-0010 SF 30,000 To 40,000 PSI Water Blast, Concrete And Masonry Surfaces, Surface Preparation .................................................. 2.41  

    For Up To 100, Add  4.42 
    For >100 To 250, Add  1.11 
    For >250 To 500, Add  0.55 
    For >5,000 To 10,000, Deduct  -0.12 
    For >10,000 To 15,000, Deduct  -0.23 
    For >15,000 To 30,000, Deduct  -0.36 
    For >30,000, Deduct  -0.47 

. 
 09 01 90 52-0011 SF Sand Blasting, Concrete And Masonry Surfaces, Surface Preparation .................................................................................. 3.49  

Note: 3 lbs of sand per SF 
    For 4.5 lbs Of Sand per SF, Where Multiple Pass Is Required, Add  2.03 
    For 6 lbs Of Sand per SF, Where Multiple Pass Is Required, Add  4.20 
    For 9 lbs Of Sand per SF, Where Multiple Pass Is Required, Add  6.98 
    For Up To 100, Add  5.70 
    For >100 To 250, Add  1.43 
    For >250 To 500, Add  0.71 
    For >5,000 To 10,000, Deduct  -0.16 
    For >10,000 To 15,000, Deduct  -0.32 
    For >15,000 To 30,000, Deduct  -0.50 
    For >30,000, Deduct  -0.67 

XXXXXXX 
. 
 09 01 90 52-0012  Drywall Surfaces, Surface Preparation (09 01 90 52-0001) 

See CSI section 09 01 20 91-0007 for Patch holes other than nail/screw holes and greater than 1/2" diameter. 
. 
. 

 09 01 90 52-0013 SF Hand Wash Drywall Surfaces With Mild Detergent Or Degreaser (No Sanding, Repairing Or Scraping), Surface 
Preparation ............................................................................................................................................................................ 0.41  

    For Up To 100, Add  0.82 
    For >100 To 250, Add  0.21 
    For >250 To 500, Add  0.10 

. 
 09 01 90 52-0014 SF Hand Wash, Minor Repair And Light Sanding Drywall Surfaces, Surface Preparation ........................................................... 0.70  

    For Up To 100, Add  1.40 
    For >100 To 250, Add  0.35 
    For >250 To 500, Add  0.18 

. 
 09 01 90 52-0015 SF Hand Scrape, Repair And Sand Severely Damaged Drywall Surfaces, Surface Preparation ................................................. 1.29  

    For Up To 100, Add  2.44 
    For >100 To 250, Add  0.61 
    For >250 To 500, Add  0.31 

XXXXXXX 
. 
 09 01 90 52-0016  Metal Surfaces, Surface Preparation (09 01 90 52-0001) 

. 

. 
 09 01 90 52-0017 SF Trisodium Phosphate (TSP), Clean Metal Surfaces, Surface Preparation .............................................................................. 0.51  

    For Up To 100, Add  0.37 
    For >100 To 250, Add  0.17 
    For >250 To 500, Add  0.07 
    For >5,000 To 10,000, Deduct  -0.03 
    For >10,000 To 15,000, Deduct  -0.05 
    For >15,000 To 30,000, Deduct  -0.08 
    For >30,000, Deduct  -0.10 

. 
 09 01 90 52-0018 SF Chemical Clean, Brush And Wash, Metal Surfaces, Surface Preparation .............................................................................. 0.85  

    For Up To 100, Add  0.51 
    For >100 To 250, Add  0.24 
    For >250 To 500, Add  0.10 
    For >5,000 To 10,000, Deduct  -0.04 
    For >10,000 To 15,000, Deduct  -0.08 
    For >15,000 To 30,000, Deduct  -0.12 
    For >30,000, Deduct  -0.16 
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 09 Finishes 

09 01 Maintenance of Finishes 
09 01 90 Maintenance of Painting and Coating 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2022 The Gordian Group, Inc.  November 2022 
Page 09 - 4  County of San Mateo, Flooring 

. 
 09 01 90 52-0019 SF Hand Scraping And Sanding, Metal Surfaces, Surface Preparation ....................................................................................... 0.72  

    For Up To 100, Add  0.54 
    For >100 To 250, Add  0.25 
    For >250 To 500, Add  0.11 
    For >5,000 To 10,000, Deduct  -0.04 
    For >10,000 To 15,000, Deduct  -0.07 
    For >15,000 To 30,000, Deduct  -0.11 
    For >30,000, Deduct  -0.14 

. 
 09 01 90 52-0020 SF Up To 5,000 PSI Pressure Wash, Metal Surfaces, Surface Preparation ................................................................................ 0.50  

    For Up To 100, Add  0.30 
    For >100 To 250, Add  0.14 
    For >250 To 500, Add  0.06 
    For >5,000 To 10,000, Deduct  -0.02 
    For >10,000 To 15,000, Deduct  -0.05 
    For >15,000 To 30,000, Deduct  -0.07 
    For >30,000, Deduct  -0.10 

. 
 09 01 90 52-0021 SF Power Tool Cleaning, Metal Surfaces, Surface Preparation ................................................................................................... 1.31  

    For Up To 100, Add  0.98 
    For >100 To 250, Add  0.46 
    For >250 To 500, Add  0.20 
    For >5,000 To 10,000, Deduct  -0.07 
    For >10,000 To 15,000, Deduct  -0.13 
    For >15,000 To 30,000, Deduct  -0.20 
    For >30,000, Deduct  -0.26 

. 
 09 01 90 52-0022 SF Steam Cleaning, Metal Surfaces, Surface Preparation ........................................................................................................... 0.51  

    For Up To 100, Add  0.27 
    For >100 To 250, Add  0.13 
    For >250 To 500, Add  0.05 
    For >5,000 To 10,000, Deduct  -0.02 
    For >10,000 To 15,000, Deduct  -0.05 
    For >15,000 To 30,000, Deduct  -0.07 
    For >30,000, Deduct  -0.09 

. 
 09 01 90 52-0023 SF Loose Mill Scale With Fine Powder, Commercial Blast, Metal Surfaces, Surface Preparation ............................................... 1.10  

    For Up To 100, Add  0.68 
    For >100 To 250, Add  0.32 
    For >250 To 500, Add  0.14 
    For >5,000 To 10,000, Deduct  -0.05 
    For >10,000 To 15,000, Deduct  -0.10 
    For >15,000 To 30,000, Deduct  -0.16 
    For >30,000, Deduct  -0.21 

. 
 09 01 90 52-0024 SF Tight Mill Scale With Fine Powder Rust, Commercial Blast, Metal Surfaces, Surface Preparation ........................................ 1.50  

    For Up To 100, Add  0.90 
    For >100 To 250, Add  0.42 
    For >250 To 500, Add  0.18 
    For >5,000 To 10,000, Deduct  -0.07 
    For >10,000 To 15,000, Deduct  -0.14 
    For >15,000 To 30,000, Deduct  -0.22 
    For >30,000, Deduct  -0.29 

. 
 09 01 90 52-0025 SF Exterior Coating Blistered Pitted, Rust, Commercial Blast, Metal Surfaces, Surface Preparation .......................................... 2.19  

    For Up To 100, Add  1.34 
    For >100 To 250, Add  0.63 
    For >250 To 500, Add  0.27 
    For >5,000 To 10,000, Deduct  -0.10 
    For >10,000 To 15,000, Deduct  -0.20 
    For >15,000 To 30,000, Deduct  -0.32 
    For >30,000, Deduct  -0.42 

. 
 09 01 90 52-0026 SF Badly Pitted With Rust Nodules, Commercial Blast, Metal Surfaces, Surface Preparation..................................................... 3.66  

    For Up To 100, Add  2.24 
    For >100 To 250, Add  1.05 
    For >250 To 500, Add  0.45 
    For >5,000 To 10,000, Deduct  -0.17 
    For >10,000 To 15,000, Deduct  -0.34 
    For >15,000 To 30,000, Deduct  -0.53 
    For >30,000, Deduct  -0.70 

. 
 09 01 90 52-0027 SF Loose Mill Scale With Fine Powder Rust, Near White Blast, Metal Surfaces, Surface Preparation ........................................ 2.79  

    For Up To 100, Add  1.68 
    For >100 To 250, Add  0.78 
    For >250 To 500, Add  0.34 
    For >5,000 To 10,000, Deduct  -0.13 
    For >10,000 To 15,000, Deduct  -0.26 
    For >15,000 To 30,000, Deduct  -0.40 
    For >30,000, Deduct  -0.53 

. 
 09 01 90 52-0028 SF Tight Mill Scale Little Rust, Near White Blast, Metal Surfaces, Surface Preparation .............................................................. 3.46  

    For Up To 100, Add  2.07 
    For >100 To 250, Add  0.97 
    For >250 To 500, Add  0.41 
    For >5,000 To 10,000, Deduct  -0.16 
    For >10,000 To 15,000, Deduct  -0.32 
    For >15,000 To 30,000, Deduct  -0.50 
    For >30,000, Deduct  -0.66 
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. 
 09 01 90 52-0029 SF Exterior Coat Blistered Pitted Rust, Near White Blast, Metal Surfaces, Surface Preparation ................................................. 4.48  

    For Up To 100, Add  2.69 
    For >100 To 250, Add  1.26 
    For >250 To 500, Add  0.54 
    For >5,000 To 10,000, Deduct  -0.21 
    For >10,000 To 15,000, Deduct  -0.41 
    For >15,000 To 30,000, Deduct  -0.65 
    For >30,000, Deduct  -0.85 

. 
 09 01 90 52-0030 SF Badly Pitted Rust Nodules, Near White Blast, Metal Surfaces, Surface Preparation .............................................................. 5.60  

    For Up To 100, Add  3.36 
    For >100 To 250, Add  1.57 
    For >250 To 500, Add  0.67 
    For >5,000 To 10,000, Deduct  -0.26 
    For >10,000 To 15,000, Deduct  -0.52 
    For >15,000 To 30,000, Deduct  -0.81 
    For >30,000, Deduct  -1.06 

XXXXXXX 
. 
 09 01 90 52-0031  Tile Surfaces, Surface Preparation (09 01 90 52-0001) 

. 

. 
 09 01 90 52-0032 SF Trisodium Phosphate (TSP), Clean Tile Surfaces, Surface Preparation ................................................................................. 0.47  

    For Up To 100, Add  0.34 
    For >100 To 250, Add  0.16 
    For >250 To 500, Add  0.07 
    For >5,000 To 10,000, Deduct  -0.02 
    For >10,000 To 15,000, Deduct  -0.05 
    For >15,000 To 30,000, Deduct  -0.07 
    For >30,000, Deduct  -0.09 

. 
 09 01 90 52-0033 CSF Chemical Alkaline Cleaner, Brush And Wash Tile Surfaces, Surface Preparation ............................................................... 46.08  

    For Up To 100, Add  34.30 
    For >100 To 250, Add  16.01 
    For >250 To 500, Add  6.86 
    For >5,000 To 10,000, Deduct  -2.30 
    For >10,000 To 15,000, Deduct  -4.59 
    For >15,000 To 30,000, Deduct  -6.90 
    For >30,000, Deduct  -9.20 

. 
 09 01 90 52-0034 SF Up To 5,000 PSI, Pressure Wash Tile Surfaces, Surface Preparation ................................................................................... 0.37  

    For Up To 100, Add  0.23 
    For >100 To 250, Add  0.11 
    For >250 To 500, Add  0.05 
    For >5,000 To 10,000, Deduct  -0.02 
    For >10,000 To 15,000, Deduct  -0.03 
    For >15,000 To 30,000, Deduct  -0.05 
    For >30,000, Deduct  -0.07 

XXXXXXX 
. 
 09 01 90 52-0035  Wood Surfaces, Surface Preparation (09 01 90 52-0001) 

. 

. 
 09 01 90 52-0036 SF Prepare New Wood Floor For Finish, Multi Grit Sanding/Screening ....................................................................................... 1.60  

    For Up To 100, Add  1.14 
    For >100 To 250, Add  0.53 
    For >250 To 500, Add  0.23 
    For >5,000 To 10,000, Deduct  -0.08 
    For >10,000 To 15,000, Deduct  -0.16 
    For >15,000 To 30,000, Deduct  -0.24 
    For >30,000, Deduct  -0.32 

. 
 09 01 90 52-0037 SF Trisodium Phosphate (TSP), Clean Wood Surfaces, Surface Preparation ............................................................................. 0.49  

    For Up To 100, Add  0.35 
    For >100 To 250, Add  0.16 
    For >250 To 500, Add  0.07 
    For >5,000 To 10,000, Deduct  -0.02 
    For >10,000 To 15,000, Deduct  -0.05 
    For >15,000 To 30,000, Deduct  -0.07 
    For >30,000, Deduct  -0.10 

. 
 09 01 90 52-0038 SF Chemical Clean, Brush And Wash Wood Surfaces, Surface Preparation .............................................................................. 0.71  

    For Up To 100, Add  0.41 
    For >100 To 250, Add  0.19 
    For >250 To 500, Add  0.08 
    For >5,000 To 10,000, Deduct  -0.03 
    For >10,000 To 15,000, Deduct  -0.06 
    For >15,000 To 30,000, Deduct  -0.10 
    For >30,000, Deduct  -0.13 

. 
 09 01 90 52-0039 SF Hand Scrape Wood Surfaces, Surface Preparation ................................................................................................................ 0.83  

    For Up To 100, Add  0.62 
    For >100 To 250, Add  0.29 
    For >250 To 500, Add  0.12 
    For >5,000 To 10,000, Deduct  -0.04 
    For >10,000 To 15,000, Deduct  -0.08 
    For >15,000 To 30,000, Deduct  -0.12 
    For >30,000, Deduct  -0.17 

. 
 09 01 90 52-0040 SF Steam Clean Wood Surfaces, Surface Preparation ................................................................................................................ 0.79  

    For Up To 100, Add  0.48 
    For >100 To 250, Add  0.22 
    For >250 To 500, Add  0.10 
    For >5,000 To 10,000, Deduct  -0.04 
    For >10,000 To 15,000, Deduct  -0.07 
    For >15,000 To 30,000, Deduct  -0.11 
    For >30,000, Deduct  -0.15 



09
 09 Finishes 

09 01 Maintenance of Finishes 
09 01 90 Maintenance of Painting and Coating 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2022 The Gordian Group, Inc.  November 2022 
Page 09 - 6  County of San Mateo, Flooring 

. 
 09 01 90 52-0041 SF Up To 5,000 PSI, Pressure Wash Wood Surfaces, Surface Preparation ................................................................................ 0.54  

    For Up To 100, Add  0.33 
    For >100 To 250, Add  0.15 
    For >250 To 500, Add  0.07 
    For >5,000 To 10,000, Deduct  -0.03 
    For >10,000 To 15,000, Deduct  -0.05 
    For >15,000 To 30,000, Deduct  -0.08 
    For >30,000, Deduct  -0.10 

. 
 09 01 90 52-0042 SF Sanding Wood Paneling, Boards, Doors Or Other Wood Surfaces, Surface Preparation ...................................................... 0.96  

    For Up To 100, Add  0.66 
    For >100 To 250, Add  0.31 
    For >250 To 500, Add  0.13 
    For >5,000 To 10,000, Deduct  -0.05 
    For >10,000 To 15,000, Deduct  -0.09 
    For >15,000 To 30,000, Deduct  -0.14 
    For >30,000, Deduct  -0.19 

. 
 09 01 90 52-0043 SF Sanding Wood Trim Surfaces, Surface Preparation ............................................................................................................... 1.30  

    For Up To 100, Add  0.92 
    For >100 To 250, Add  0.43 
    For >250 To 500, Add  0.18 
    For >5,000 To 10,000, Deduct  -0.06 
    For >10,000 To 15,000, Deduct  -0.13 
    For >15,000 To 30,000, Deduct  -0.19 
    For >30,000, Deduct  -0.26 

. 
 09 01 90 52-0044 SF Prime Wood Surfaces With Linseed Oil, 1 Coat, Surface Preparation .................................................................................... 0.85  

    For Up To 100, Add  0.54 
    For >100 To 250, Add  0.25 
    For >250 To 500, Add  0.11 
    For >5,000 To 10,000, Deduct  -0.04 
    For >10,000 To 15,000, Deduct  -0.08 
    For >15,000 To 30,000, Deduct  -0.12 
    For >30,000, Deduct  -0.16 

. 
 09 01 90 52-0045 SF  Paint Wood Surfaces With Linseed Oil, 1 Coat, Surface Preparation ..................................................................................... 0.99  

    For Up To 100, Add  0.65 
    For >100 To 250, Add  0.30 
    For >250 To 500, Add  0.13 
    For >5,000 To 10,000, Deduct  -0.05 
    For >10,000 To 15,000, Deduct  -0.09 
    For >15,000 To 30,000, Deduct  -0.14 
    For >30,000, Deduct  -0.19 

XXXXXXX 
. 
 09 01 90 52-0046  Vinyl Siding Surfaces, Surface Preparation (09 01 90 52-0001) 

. 

. 
 09 01 90 52-0047 SF Trisodium Phosphate (TSP), Clean, Vinyl Siding Surfaces, Surface Preparation ................................................................... 0.47  

    For Up To 100, Add  0.34 
    For >100 To 250, Add  0.16 
    For >250 To 500, Add  0.07 
    For >5,000 To 10,000, Deduct  -0.02 
    For >10,000 To 15,000, Deduct  -0.05 
    For >15,000 To 30,000, Deduct  -0.07 
    For >30,000, Deduct  -0.09 

. 
 09 01 90 52-0048 SF Hand Wash,Vinyl Siding Surfaces, Surface Preparation......................................................................................................... 0.74  

    For Up To 100, Add  0.53 
    For >100 To 250, Add  0.25 
    For >250 To 500, Add  0.11 
    For >5,000 To 10,000, Deduct  -0.04 
    For >10,000 To 15,000, Deduct  -0.07 
    For >15,000 To 30,000, Deduct  -0.11 
    For >30,000, Deduct  -0.15 

. 
 09 01 90 52-0049 SF Up To 5,000 PSI Pressure Wash, Vinyl Siding Surfaces, Surface Preparation ...................................................................... 0.45  

    For Up To 100, Add  0.26 
    For >100 To 250, Add  0.12 
    For >250 To 500, Add  0.05 
    For >5,000 To 10,000, Deduct  -0.02 
    For >10,000 To 15,000, Deduct  -0.04 
    For >15,000 To 30,000, Deduct  -0.06 
    For >30,000, Deduct  -0.08 

. 
 09 01 90 52-0050 SF  Steam Clean, Vinyl Siding Surfaces, Surface Preparation...................................................................................................... 0.84  

    For Up To 100, Add  0.48 
    For >100 To 250, Add  0.22 
    For >250 To 500, Add  0.10 
    For >5,000 To 10,000, Deduct  -0.04 
    For >10,000 To 15,000, Deduct  -0.08 
    For >15,000 To 30,000, Deduct  -0.12 
    For >30,000, Deduct  -0.16 

XXXXXXX 
. 
 09 01 90 52-0051  Plaster/Stucco Surfaces, Surface Preparation (09 01 90 52-0001) 

Note: Based on total project quantity. 
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. 

. 
 09 01 90 52-0052 SF Trisodium Phosphate (TSP), Clean Plaster/Stucco Surfaces, Surface Preparation ............................................................... 0.53  

    For Up To 100, Add  0.38 
    For >100 To 250, Add  0.18 
    For >250 To 500, Add  0.08 
    For >5,000 To 10,000, Deduct  -0.03 
    For >10,000 To 15,000, Deduct  -0.05 
    For >15,000 To 30,000, Deduct  -0.08 
    For >30,000, Deduct  -0.11 

. 
 09 01 90 52-0053 SF Up To 5,000 PSI Pressure Wash Plaster/Stucco Surfaces, Surface Preparation ................................................................... 0.59  

    For Up To 100, Add  0.35 
    For >100 To 250, Add  0.16 
    For >250 To 500, Add  0.07 
    For >5,000 To 10,000, Deduct  -0.03 
    For >10,000 To 15,000, Deduct  -0.05 
    For >15,000 To 30,000, Deduct  -0.08 
    For >30,000, Deduct  -0.11 

XXXXXXX 
. 
 09 01 90 52-0054  Prep Work (09 01 90 52-0001) 

. 

. 
 09 01 90 52-0055 SF  Citrus Strip, Single Applications .............................................................................................................................................. 1.26  

Note: For removal of up to 40 mils each application (average 5 layers at 8 mils per layer) dried latex and oil-
based paint, varnish, lacquer, polyurethane and shellac from wood, metal, and masonry surfaces.  Multiple 
applications may be necessary, refer to manufacturer recommendations 

XXXXXXX 
. 
 09 01 90 52-0056  Corrosive Inhibitor Sealant For Concrete (09 01 90 52-0001) 

. 

. 
 09 01 90 52-0057 SF Corrosive Inhibitor Sealant For Concrete ................................................................................................................................ 0.84  

    For Up To 100, Add  0.42 
    For >100 To 250, Add  0.21 
    For >250 To 500, Add  0.09 

XXXXXXX 
. 
 09 01 90 61  Repainting (09 01 90) 

. 

. 
 09 01 90 61-0001  Touchup and "Spot" Painting Of Surfaces (09 01 90 61) 

Note: For use on individual areas less than 10 SF. 
. 
. 

 09 01 90 61-0002 SF "Spot" Paint Drywall, Plaster, Wood And Concrete Surfaces, Per Coat ................................................................................. 1.61  

XXXXXXX 
. 
 09 01 90 91  Paint Restoration (09 01 90) 

. 

. 
 09 01 90 91-0001  Paint Removal, Strip To Bare Wood (09 01 90 91) 

. 

. 
 09 01 90 91-0002 SF Flat Surfaces, Paint Removal, Strip To Bare Wood ................................................................................................................ 8.40  

. 
 09 01 90 91-0003 SF  Cornices And Decorative Trim To 12" Wide, Paint Removal, Strip To Bare Wood ................................................................. 8.95  

XXXXXXX 
. 
 09 05  Common Work Results for Finishes (09) 

. 

. 
 09 05 61  Common Work Results for Flooring Preparation (09 05) 

. 

. 
 09 05 61 13  Moisture Vapor Emission Control (09 05 61) 

. 

. 
 09 05 61 13-0001  Moisture Vapor Reduction System (Koester VAP) (09 05 61 13) 

. 

. 
 09 05 61 13-0002 EA Up To 200 SF, Water Vapor Emission Control System (Koester VAP 1-2000) ............................................................... 2,982.45  

Note: Clear 
. 

 09 05 61 13-0003 SF >200 To 500 SF, Water Vapor Emission Control System (Koester VAP 1-2001) ................................................................. 15.79  
Note: Clear 

. 
 09 05 61 13-0004 SF >500 To 1,000 SF, Water Vapor Emission Control System (Koester VAP 1-2002) .............................................................. 10.52  

Note: Clear 
. 

 09 05 61 13-0005 SF >1,000 To 3,000 SF, Water Vapor Emission Control System (Koester VAP 1-2003) ............................................................. 8.77  
Note: Clear 

. 
 09 05 61 13-0006 SF >3,000 SF, Water Vapor Emission Control System (Koester VAP 1-2004) ............................................................................ 7.02  

Note: Clear 

XXXXXXX 
. 
 09 05 61 13-0007  Moisture Vapor Transmission Control (Dependable Cutdown® II) (09 05 61 13) 

. 

. 
 09 05 61 13-0008 SF 8# Two Coats, Moisture Vapor Transmission Control (Dependable Cutdown® II) ................................................................. 4.85  

. 
 09 05 61 13-0009 SF 15# Two Coats, Moisture Vapor Transmission Control (Dependable Cutdown® II) ............................................................... 6.60  

XXXXXXX 
. 
 09 05 71  Acoustic Underlayment (09 05) 

. 

. 
 09 05 71 00-0001  Tile And Stone Acoustical Underlayment (09 05 71) 

. 

. 
 09 05 71 00-0002 SF 5 Mil Tile And Stone Acoustical Underlayment (EasyMat) ...................................................................................................... 4.38  

    For High-Modulus, Low-Viscosity, High-Strength Chemical Resistant Epoxy Grout, Add  0.50 

XXXXXXX 
. 
 09 05 71 00-0003  Resilient Floor Acoustical Underlayment (09 05 71) 

. 

. 
 09 05 71 00-0004 SF Vinyl, Linoleum, LVT And Vinyl Strip Flooring Acoustical Underlayment (Impacta, Soundseal VC300) ................................. 3.39  

. 
 09 05 71 00-0005 SF 2 MM Thick Resilient Plank Floor Acoustical Underlayment (Floormuffler) ............................................................................ 1.99  

. 
 09 05 71 00-0006 SF 0.055" Thick High Density Polyurethane Foam Floor Acoustical Underlayment (Silencer LVT) ............................................. 2.45  

XXXXXXX 



09
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. 
 09 20  Plaster and Gypsum Board (09) 

. 

. 
 09 22  Supports for Plaster and Gypsum Board (09 20) 

Note: Per SF of wall area measures one side. Do not deduct for opens of less than 25 SF when calculating total wall square footage. 
. 
. 
 09 22 13  Metal Furring (09 22) 

. 

. 
 09 22 13 13  Metal Channel Furring (09 22 13) 

. 

. 
 09 22 13 13-0001  Hat Furring Channel (09 22 13 13) 

Note: Includes clips where required. 
. 
. 
 09 22 13 13-0002  Installed On Walls, Hat Furring Channel (09 22 13 13-0001) 

. 

. 
 09 22 13 13-0003 SF 7/8", 25 Gauge, 16" On Center, Installed On Walls, Hat Furring Channel .............................................................................. 4.55 1.84 

    For Walls >10' High, Add  0.55 
    For 24" On Center, Deduct  -0.54 
    For 12" On Center, Add  0.73 
    For 22 Gauge, Add  0.71 
    For 20 Gauge, Add  1.13 

. 
 09 22 13 13-0004 SF 1-1/2", 25 Gauge, 16" On Center, Installed On Walls, Hat Furring Channel ........................................................................... 4.90 1.84 

    For Walls >10' High, Add  0.55 
    For 24" On Center, Deduct  -0.61 
    For 12" On Center, Add  0.80 
    For 22 Gauge, Add  0.89 
    For 20 Gauge, Add  1.36 

XXXXXXX 
. 
 09 22 13 13-0005  Installed On Columns And Beams, Hat Furring Channel (09 22 13 13-0001) 

. 

. 
 09 22 13 13-0006 SF 7/8", 25 Gauge, 16" On Center, Installed On Columns And Beams, Hat Furring Channel ..................................................... 6.54 2.83 

    For Columns And Beams >10' High, Add  1.13 
    For 24" On Center, Deduct  -0.74 
    For 12" On Center, Add  1.03 
    For 22 Gauge, Add  0.86 
    For 20 Gauge, Add  1.43 

. 
 09 22 13 13-0007 SF 1-1/2", 25 Gauge, 16" On Center, Installed On Columns And Beams, Hat Furring Channel .................................................. 6.88 2.83 

    For Columns And Beams >10' High, Add  1.13 
    For 24" On Center, Deduct  -0.81 
    For 12" On Center, Add  1.09 
    For 22 Gauge, Add  1.03 
    For 20 Gauge, Add  1.65 

XXXXXXX 
. 
 09 22 13 13-0008  Installed On Ceilings, Hat Furring Channel (09 22 13 13-0001) 

. 

. 
 09 22 13 13-0009 SF 7/8", 25 Gauge, 16" On Center, Installed On Ceilings, Hat Furring Channel .......................................................................... 5.98 2.26 

    For Ceilings >10' High, Add  0.68 
    For 24" On Center, Deduct  -0.74 
    For 12" On Center, Add  0.97 
    For 22 Gauge, Add  1.06 
    For 20 Gauge, Add  1.64 

. 
 09 22 13 13-0010 SF 1-1/2", 25 Gauge, 16" On Center, Installed On Ceilings, Hat Furring Channel ....................................................................... 6.32 2.26 

    For Ceilings >10' High, Add  0.68 
    For 24" On Center, Deduct  -0.81 
    For 12" On Center, Add  1.04 
    For 22 Gauge, Add  1.23 
    For 20 Gauge, Add  1.86 

XXXXXXX 
. 
 09 22 13 13-0011  Z Furring Channel (09 22 13 13) 

. 

. 
 09 22 13 13-0012  Installed On Walls, Z Furring Channel (09 22 13 13-0011) 

. 

. 
 09 22 13 13-0013 SF 1", 25 Gauge, 16" On Center, Installed On Walls, Z Furring Channel ..................................................................................... 3.98 1.84 

    For Walls >10' High, Add  0.55 
    For 24" On Center, Deduct  -0.43 
    For 12" On Center, Add  0.61 
    For 22 Gauge, Add  0.43 
    For 20 Gauge, Add  0.75 

. 
 09 22 13 13-0014 SF 1-1/2", 25 Gauge, 16" On Center, Installed On Walls, Z Furring Channel .............................................................................. 4.04 1.84 

    For Walls >10' High, Add  0.55 
    For 24" On Center, Deduct  -0.44 
    For 12" On Center, Add  0.62 
    For 22 Gauge, Add  0.46 
    For 20 Gauge, Add  0.79 

. 
 09 22 13 13-0015 SF 2", 25 Gauge, 16" On Center, Installed On Walls, Z Furring Channel ..................................................................................... 4.10 1.84 

    For Walls >10' High, Add  0.55 
    For 24" On Center, Deduct  -0.45 
    For 12" On Center, Add  0.64 
    For 22 Gauge, Add  0.49 
    For 20 Gauge, Add  0.83 

. 
 09 22 13 13-0016 SF 2-1/2", 25 Gauge, 16" On Center, Installed On Walls, Z Furring Channel .............................................................................. 4.14 1.84 

    For Walls >10' High, Add  0.55 
    For 24" On Center, Deduct  -0.46 
    For 12" On Center, Add  0.64 
    For 22 Gauge, Add  0.51 
    For 20 Gauge, Add  0.86 
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. 
 09 22 13 13-0017 SF 3", 25 Gauge, 16" On Center, Installed On Walls, Z Furring Channel .................................................................................... 4.18 1.84 

    For Walls >10' High, Add  0.55 
    For 24" On Center, Deduct  -0.47 
    For 12" On Center, Add  0.65 
    For 22 Gauge, Add  0.53 
    For 20 Gauge, Add  0.88 

XXXXXXX 
. 
 09 22 13 23  Resilient Channel Furring (09 22 13) 

. 

. 
 09 22 13 23-0001  Single-Leg Resilient Channel, RC1 Furring Channel (09 22 13 23) 

Note: Includes clips where required. 
. 
. 
 09 22 13 23-0002  Installed On Walls, Single-Leg Resilient Channel, RC1 Furring Channel (09 22 

13 23-0001) 
. 
. 

 09 22 13 23-0003 SF 25 Gauge, 16" On Center, Installed On Walls, Single-Leg Resilient Channel, RC1 Furring Channel ..................................... 4.33 1.84 
    For Walls >10' High, Add  0.55 
    For 24" On Center, Deduct  -0.50 
    For 12" On Center, Add  0.68 
    For 20 Gauge, Add  0.98 

XXXXXXX 
. 
 09 22 13 23-0004  Installed On Ceilings, Single-Leg Resilient Channel, RC1 Furring Channel 

(09 22 13 23-0001) 
. 
. 

 09 22 13 23-0005 SF 25 Gauge, 16" On Center, Installed On Ceilings, Single-Leg Resilient Channel, RC1 Furring Channel ................................. 5.18 2.26 
    For Ceilings >10' High, Add  0.68 
    For 24" On Center, Deduct  -0.58 
    For 12" On Center, Add  0.81 
    For 20 Gauge, Add  1.11 

XXXXXXX 
. 
 09 22 13 23-0006  Double-Leg Resilient Channel, RC2 Furring Channel (09 22 13 23) 

Note: Includes clips where required. 
. 
. 
 09 22 13 23-0007  Installed On Walls, Double-Leg Resilient Channel, RC2 Furring Channel (09 22 

13 23-0006) 
. 
. 

 09 22 13 23-0008 SF 25 Gauge, 16" On Center, Installed On Walls, Double-Leg Resilient Channel, RC2 Furring Channel ................................... 4.57 1.84 
    For Walls >10' High, Add  0.55 
    For 24" On Center, Deduct  -0.55 
    For 12" On Center, Add  0.73 
    For 20 Gauge, Add  1.14 

XXXXXXX 
. 
 09 22 13 23-0009  Installed On Ceilings, Double-Leg Resilient Channel, RC2 Furring Channel 

(09 22 13 23-0006) 
. 
. 

 09 22 13 23-0010 SF 25 Gauge, 16" On Center, Installed On Ceilings, Double-Leg Resilient Channel, RC2 Furring Channel ............................... 5.42 2.26 
    For Ceilings >10' High, Add  0.68 
    For 24" On Center, Deduct  -0.63 
    For 12" On Center, Add  0.86 
    For 20 Gauge, Add  1.27 

XXXXXXX 
. 
 09 22 16  Non-Structural Metal Framing (09 22) 

Note: Includes studs, bridging, fasteners, and metal stiffener at half height. Do not deduct for openings of less than 25 SF. 
. 
. 
 09 22 16 13  Non-Structural Metal Stud Framing (09 22 16) 

. 

. 
 09 22 16 13-0001  25 Gauge, Non Load Bearing, Non Structural, Galvanized Steel Stud 

Framing With Tracks And Runners (09 22 16 13) 
. 
. 

 09 22 16 13-0002 SF 1-5/8" Width, 16" On Center, 25 Gauge, Non Load Bearing, Non Structural, Galvanized Steel Stud Framing With 
Tracks And Runners .............................................................................................................................................................. 2.88 0.77 

    For Powder-Actuated Fasteners Every 2', Add  0.05 
    For Walls >10' High, Add  0.58 
    For Soffit, Columns Or Beams Up To 10' High, Add  1.82 
    For Soffit, Columns Or Beams >10' High, Add  2.39 
    For Horizontal Installation Up To 10' High, Add  0.57 
    For Horizontal Installation >10' High, Add  0.77 
    For Curved Wall, Add  0.57 
    For 12" On Center, Add  0.48 
    For 24" On Center, Deduct  -0.48 
    For Up To 100, Add  0.96 
    For >100 To 300, Add  0.48 
    For >1,000, Deduct  -0.24 

. 
 09 22 16 13-0003 SF 2-1/2" Width, 16" On Center, 25 Gauge, Non Load Bearing, Non Structural, Galvanized Steel Stud Framing With 

Tracks And Runners .............................................................................................................................................................. 3.09 0.80 
    For Powder-Actuated Fasteners Every 2', Add  0.05 
    For Walls >10' High, Add  0.62 
    For Soffit, Columns Or Beams Up To 10' High, Add  1.91 
    For Soffit, Columns Or Beams >10' High, Add  2.51 
    For Horizontal Installation Up To 10' High, Add  0.61 
    For Horizontal Installation >10' High, Add  0.81 
    For Curved Wall, Add  0.60 
    For 12" On Center, Add  0.52 
    For 24" On Center, Deduct  -0.52 
    For Up To 100, Add  1.02 
    For >100 To 300, Add  0.51 
    For >1,000, Deduct  -0.26 
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. 
 09 22 16 13-0004 SF 3-5/8" Width, 16" On Center, 25 Gauge, Non Load Bearing, Non Structural, Galvanized Steel Stud Framing With 

Tracks And Runners .............................................................................................................................................................. 3.36 0.83 
    For Powder-Actuated Fasteners Every 2', Add  0.05 
    For Walls >10' High, Add  0.67 
    For Soffit, Columns Or Beams Up To 10' High, Add  2.02 
    For Soffit, Columns Or Beams >10' High, Add  2.66 
    For Horizontal Installation Up To 10' High, Add  0.65 
    For Horizontal Installation >10' High, Add  0.86 
    For Curved Wall, Add  0.63 
    For 12" On Center, Add  0.57 
    For 24" On Center, Deduct  -0.57 
    For Up To 100, Add  1.09 
    For >100 To 300, Add  0.55 
    For >1,000, Deduct  -0.29 

. 
 09 22 16 13-0005 SF 4" Width, 16" On Center, 25 Gauge, Non Load Bearing, Non Structural, Galvanized Steel Stud Framing With 

Tracks And Runners .............................................................................................................................................................. 3.58 0.88 
    For Powder-Actuated Fasteners Every 2', Add  0.05 
    For Walls >10' High, Add  0.72 
    For Soffit, Columns Or Beams Up To 10' High, Add  2.13 
    For Soffit, Columns Or Beams >10' High, Add  2.79 
    For Horizontal Installation Up To 10' High, Add  0.69 
    For Horizontal Installation >10' High, Add  0.91 
    For Curved Wall, Add  0.66 
    For 12" On Center, Add  0.61 
    For 24" On Center, Deduct  -0.61 
    For Up To 100, Add  1.16 
    For >100 To 300, Add  0.58 
    For >1,000, Deduct  -0.32 

. 
 09 22 16 13-0006 SF 6" Width, 16" On Center, 25 Gauge, Non Load Bearing, Non Structural, Galvanized Steel Stud Framing With 

Tracks And Runners .............................................................................................................................................................. 4.00 0.92 
    For Powder-Actuated Fasteners Every 2', Add  0.05 
    For Walls >10' High, Add  0.80 
    For Soffit, Columns Or Beams Up To 10' High, Add  2.26 
    For Soffit, Columns Or Beams >10' High, Add  2.95 
    For Horizontal Installation Up To 10' High, Add  0.75 
    For Horizontal Installation >10' High, Add  0.98 
    For Curved Wall, Add  0.70 
    For 12" On Center, Add  0.68 
    For 24" On Center, Deduct  -0.68 
    For Up To 100, Add  1.26 
    For >100 To 300, Add  0.63 
    For >1,000, Deduct  -0.37 

XXXXXXX 
. 
 09 22 16 13-0007  20 Gauge, Non Load Bearing, Non Structural, Galvanized Steel Stud 

Framing With Tracks And Runners (09 22 16 13) 
. 
. 

 09 22 16 13-0008 SF 1-5/8" Width, 16" On Center, 20 Gauge, Non Load Bearing, Non Structural, Galvanized Steel Stud Framing With 
Tracks And Runners .............................................................................................................................................................. 3.25 0.78 

    For Powder-Actuated Fasteners Every 2', Add  0.05 
    For Walls >10' High, Add  0.65 
    For Soffit, Columns Or Beams Up To 10' High, Add  1.89 
    For Soffit, Columns Or Beams >10' High, Add  2.48 
    For Horizontal Installation Up To 10' High, Add  0.62 
    For Horizontal Installation >10' High, Add  0.82 
    For Curved Wall, Add  0.59 
    For 12" On Center, Add  0.55 
    For 24" On Center, Deduct  -0.55 
    For Up To 100, Add  1.04 
    For >100 To 300, Add  0.52 
    For >1,000, Deduct  -0.29 

. 
 09 22 16 13-0009 SF 2-1/2" Width, 16" On Center, 20 Gauge, Non Load Bearing, Non Structural, Galvanized Steel Stud Framing With 

Tracks And Runners .............................................................................................................................................................. 3.58 0.82 
    For Powder-Actuated Fasteners Every 2', Add  0.05 
    For Walls >10' High, Add  0.72 
    For Soffit, Columns Or Beams Up To 10' High, Add  2.01 
    For Soffit, Columns Or Beams >10' High, Add  2.62 
    For Horizontal Installation Up To 10' High, Add  0.67 
    For Horizontal Installation >10' High, Add  0.87 
    For Curved Wall, Add  0.62 
    For 12" On Center, Add  0.61 
    For 24" On Center, Deduct  -0.61 
    For Up To 100, Add  1.13 
    For >100 To 300, Add  0.56 
    For >1,000, Deduct  -0.33 
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. 
 09 22 16 13-0010 SF 3-5/8" Width, 16" On Center, 20 Gauge, Non Load Bearing, Non Structural, Galvanized Steel Stud Framing With 

Tracks And Runners .............................................................................................................................................................. 3.95 0.86 
    For Powder-Actuated Fasteners Every 2', Add  0.05 
    For Walls >10' High, Add  0.79 
    For Soffit, Columns Or Beams Up To 10' High, Add  2.12 
    For Soffit, Columns Or Beams >10' High, Add  2.77 
    For Horizontal Installation Up To 10' High, Add  0.72 
    For Horizontal Installation >10' High, Add  0.94 
    For Curved Wall, Add  0.65 
    For 12" On Center, Add  0.68 
    For 24" On Center, Deduct  -0.68 
    For Up To 100, Add  1.22 
    For >100 To 300, Add  0.61 
    For >1,000, Deduct  -0.38 

. 
 09 22 16 13-0011 SF 4" Width, 16" On Center, 20 Gauge, Non Load Bearing, Non Structural Structural, Galvanized Steel Framing With 

Tracks And Runners .............................................................................................................................................................. 4.20 0.90 
    For Powder-Actuated Fasteners Every 2', Add  0.05 
    For Walls >10' High, Add  0.84 
    For Soffit, Columns Or Beams Up To 10' High, Add  2.23 
    For Soffit, Columns Or Beams >10' High, Add  2.91 
    For Horizontal Installation Up To 10' High, Add  0.76 
    For Horizontal Installation >10' High, Add  0.99 
    For Curved Wall, Add  0.68 
    For 12" On Center, Add  0.73 
    For 24" On Center, Deduct  -0.73 
    For Up To 100, Add  1.29 
    For >100 To 300, Add  0.65 
    For >1,000, Deduct  -0.40 

. 
 09 22 16 13-0012 SF 6" Width, 16" On Center, 20 Gauge, Non Load Bearing, Non Structural, Galvanized Steel Stud Framing With 

Tracks And Runners .............................................................................................................................................................. 5.84 0.95 
    For Powder-Actuated Fasteners Every 2', Add  0.05 
    For Walls >10' High, Add  1.17 
    For Soffit, Columns Or Beams Up To 10' High, Add  2.49 
    For Soffit, Columns Or Beams >10' High, Add  3.20 
    For Horizontal Installation Up To 10' High, Add  0.94 
    For Horizontal Installation >10' High, Add  1.18 
    For Curved Wall, Add  0.71 
    For 12" On Center, Add  1.05 
    For 24" On Center, Deduct  -1.05 
    For Up To 100, Add  1.64 
    For >100 To 300, Add  0.82 
    For >1,000, Deduct  -0.64 

XXXXXXX 
. 
 09 22 16 13-0013  18 Gauge, Non Load Bearing, Non Structural, Galvanized Steel Stud 

Framing With Tracks And Runners (09 22 16 13) 
. 
. 

 09 22 16 13-0014 SF 2-1/2" Width, 16" On Center, 18 Gauge, Non Load Bearing, Non Structural, Galvanized Steel Stud Framing With 
Tracks And Runners .............................................................................................................................................................. 4.93 0.83 

    For Powder-Actuated Fasteners Every 2', Add  0.05 
    For Walls >10' High, Add  0.99 
    For Soffit, Columns Or Beams Up To 10' High, Add  2.18 
    For Soffit, Columns Or Beams >10' High, Add  2.81 
    For Horizontal Installation Up To 10' High, Add  0.81 
    For Horizontal Installation >10' High, Add  1.02 
    For Curved Wall, Add  0.63 
    For 12" On Center, Add  0.88 
    For 24" On Center, Deduct  -0.88 
    For Up To 100, Add  1.41 
    For >100 To 300, Add  0.70 
    For >1,000, Deduct  -0.53 

. 
 09 22 16 13-0015 SF 3-5/8" Width, 16" On Center, 18 Gauge, Non Load Bearing, Non Structural, Galvanized Steel Stud Framing With 

Tracks And Runners .............................................................................................................................................................. 5.45 0.88 
    For Powder-Actuated Fasteners Every 2', Add  0.05 
    For Walls >10' High, Add  1.09 
    For Soffit, Columns Or Beams Up To 10' High, Add  2.32 
    For Soffit, Columns Or Beams >10' High, Add  2.99 
    For Horizontal Installation Up To 10' High, Add  0.88 
    For Horizontal Installation >10' High, Add  1.10 
    For Curved Wall, Add  0.67 
    For 12" On Center, Add  0.98 
    For 24" On Center, Deduct  -0.98 
    For Up To 100, Add  1.53 
    For >100 To 300, Add  0.77 
    For >1,000, Deduct  -0.60 
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. 
 09 22 16 13-0016 SF 4" Width, 16" On Center, 18 Gauge, Non Load Bearing, Non Structural, Galvanized Steel Stud Framing With 

Tracks And Runners .............................................................................................................................................................. 5.85 0.92 
    For Powder-Actuated Fasteners Every 2', Add  0.05 
    For Walls >10' High, Add  1.17 
    For Soffit, Columns Or Beams Up To 10' High, Add  2.44 
    For Soffit, Columns Or Beams >10' High, Add  3.14 
    For Horizontal Installation Up To 10' High, Add  0.93 
    For Horizontal Installation >10' High, Add  1.17 
    For Curved Wall, Add  0.70 
    For 12" On Center, Add  1.05 
    For 24" On Center, Deduct  -1.05 
    For Up To 100, Add  1.63 
    For >100 To 300, Add  0.82 
    For >1,000, Deduct  -0.65 

. 
 09 22 16 13-0017 SF 6" Width, 16" On Center, 18 Gauge, Non Load Bearing, Non Structural, Galvanized Steel Stud Framing With 

Tracks And Runners .............................................................................................................................................................. 7.62 0.97 
    For Powder-Actuated Fasteners Every 2', Add  0.05 
    For Walls >10' High, Add  1.52 
    For Soffit, Columns Or Beams Up To 10' High, Add  2.71 
    For Soffit, Columns Or Beams >10' High, Add  3.45 
    For Horizontal Installation Up To 10' High, Add  1.13 
    For Horizontal Installation >10' High, Add  1.37 
    For Curved Wall, Add  0.73 
    For 12" On Center, Add  1.40 
    For 24" On Center, Deduct  -1.40 
    For Up To 100, Add  2.01 
    For >100 To 300, Add  1.01 
    For >1,000, Deduct  -0.90 

. 
 09 22 16 13-0018 SF 8" Width, 16" On Center, 18 Gauge, Non Load Bearing, Non Structural, Galvanized Steel Stud Framing With 

Tracks And Runners .............................................................................................................................................................. 8.30 1.04 
    For Powder-Actuated Fasteners Every 2', Add  0.05 
    For Walls >10' High, Add  1.66 
    For Soffit, Columns Or Beams Up To 10' High, Add  2.88 
    For Soffit, Columns Or Beams >10' High, Add  3.65 
    For Horizontal Installation Up To 10' High, Add  1.21 
    For Horizontal Installation >10' High, Add  1.47 
    For Curved Wall, Add  0.77 
    For 12" On Center, Add  1.53 
    For 24" On Center, Deduct  -1.53 
    For Up To 100, Add  2.17 
    For >100 To 300, Add  1.09 
    For >1,000, Deduct  -0.99 

XXXXXXX 
. 
 09 22 16 13-0019  16 Gauge, Non Load Bearing, Non Structural, Galvanized Steel Stud 

Framing With Tracks And Runners (09 22 16 13) 
. 
. 

 09 22 16 13-0020 SF 2-1/2" Width, 16" On Center, 16 Gauge, Non Load Bearing, Non Structural, Galvanized Steel Stud Framing With 
Tracks And Runners .............................................................................................................................................................. 5.23 0.86 

    For Powder-Actuated Fasteners Every 2', Add  0.05 
    For Walls >10' High, Add  1.05 
    For Soffit, Columns Or Beams Up To 10' High, Add  2.25 
    For Soffit, Columns Or Beams >10' High, Add  2.90 
    For Horizontal Installation Up To 10' High, Add  0.85 
    For Horizontal Installation >10' High, Add  1.06 
    For Curved Wall, Add  0.65 
    For 12" On Center, Add  0.94 
    For 24" On Center, Deduct  -0.94 
    For Up To 100, Add  1.48 
    For >100 To 300, Add  0.74 
    For >1,000, Deduct  -0.57 

. 
 09 22 16 13-0021 SF 3-5/8" Width, 16" On Center, 16 Gauge, Non Load Bearing, Non Structural, Galvanized Steel Stud Framing With 

Tracks And Runners .............................................................................................................................................................. 6.15 0.90 
    For Powder-Actuated Fasteners Every 2', Add  0.05 
    For Walls >10' High, Add  1.23 
    For Soffit, Columns Or Beams Up To 10' High, Add  2.42 
    For Soffit, Columns Or Beams >10' High, Add  3.10 
    For Horizontal Installation Up To 10' High, Add  0.95 
    For Horizontal Installation >10' High, Add  1.18 
    For Curved Wall, Add  0.68 
    For 12" On Center, Add  1.12 
    For 24" On Center, Deduct  -1.12 
    For Up To 100, Add  1.68 
    For >100 To 300, Add  0.84 
    For >1,000, Deduct  -0.70 
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. 
 09 22 16 13-0022 SF 4" Width, 16" On Center, 16 Gauge, Non Load Bearing, Non Structural, Galvanized Steel Stud Framing With 

Tracks And Runners .............................................................................................................................................................. 6.51 0.95 
    For Powder-Actuated Fasteners Every 2', Add  0.05 
    For Walls >10' High, Add  1.30 
    For Soffit, Columns Or Beams Up To 10' High, Add  2.56 
    For Soffit, Columns Or Beams >10' High, Add  3.27 
    For Horizontal Installation Up To 10' High, Add  1.01 
    For Horizontal Installation >10' High, Add  1.25 
    For Curved Wall, Add  0.71 
    For 12" On Center, Add  1.18 
    For 24" On Center, Deduct  -1.18 
    For Up To 100, Add  1.78 
    For >100 To 300, Add  0.89 
    For >1,000, Deduct  -0.74 

. 
 09 22 16 13-0023 SF 6" Width, 16" On Center, 16 Gauge, Non Load Bearing, Non Structural, Galvanized Steel Stud Framing With 

Tracks And Runners .............................................................................................................................................................. 8.23 1.00 
    For Powder-Actuated Fasteners Every 2', Add  0.05 
    For Walls >10' High, Add  1.65 
    For Soffit, Columns Or Beams Up To 10' High, Add  2.82 
    For Soffit, Columns Or Beams >10' High, Add  3.57 
    For Horizontal Installation Up To 10' High, Add  1.20 
    For Horizontal Installation >10' High, Add  1.45 
    For Curved Wall, Add  0.75 
    For 12" On Center, Add  1.52 
    For 24" On Center, Deduct  -1.52 
    For Up To 100, Add  2.15 
    For >100 To 300, Add  1.07 
    For >1,000, Deduct  -0.98 

. 
 09 22 16 13-0024 SF 8" Width, 16" On Center, 16 Gauge, Non Load Bearing, Non Structural, Galvanized Steel Stud Framing With 

Tracks And Runners .............................................................................................................................................................. 9.05 1.06 
    For Powder-Actuated Fasteners Every 2', Add  0.05 
    For Walls >10' High, Add  1.81 
    For Soffit, Columns Or Beams Up To 10' High, Add  3.00 
    For Soffit, Columns Or Beams >10' High, Add  3.79 
    For Horizontal Installation Up To 10' High, Add  1.30 
    For Horizontal Installation >10' High, Add  1.56 
    For Curved Wall, Add  0.79 
    For 12" On Center, Add  1.68 
    For 24" On Center, Deduct  -1.68 
    For Up To 100, Add  2.33 
    For >100 To 300, Add  1.17 
    For >1,000, Deduct  -1.10 

XXXXXXX 
. 
 09 22 16 13-0025  Galvanized Steel Backing Plates (09 22 16 13) 

Note: Used to attach fixtures, cabinets, shelves or handrails to metal stud walls. 
. 
. 

 09 22 16 13-0026 LF 3" Wide, 25 Gauge Galvanized Steel Backing Plate ............................................................................................................... 1.52  
. 

 09 22 16 13-0027 LF 4" Wide, 25 Gauge Galvanized Steel Backing Plate ............................................................................................................... 1.85  
. 

 09 22 16 13-0028 LF 6" Wide, 25 Gauge Galvanized Steel Backing Plate ............................................................................................................... 2.38  
. 

 09 22 16 13-0029 LF 8" Wide, 25 Gauge Galvanized Steel Backing Plate ............................................................................................................... 2.91  
. 

 09 22 16 13-0030 LF 10" Wide, 25 Gauge Galvanized Steel Backing Plate ............................................................................................................. 3.43  
. 

 09 22 16 13-0031 LF 12" Wide, 25 Gauge Galvanized Steel Backing Plate ............................................................................................................. 4.09  
. 

 09 22 16 13-0032 LF 3" Wide, 20 Gauge Galvanized Steel Backing Plate ............................................................................................................... 1.94  
. 

 09 22 16 13-0033 LF 4" Wide, 20 Gauge Galvanized Steel Backing Plate ............................................................................................................... 2.41  
. 

 09 22 16 13-0034 LF 6" Wide, 20 Gauge Galvanized Steel Backing Plate ............................................................................................................... 3.21  
. 

 09 22 16 13-0035 LF 8" Wide, 20 Gauge Galvanized Steel Backing Plate ............................................................................................................... 4.00  
. 

 09 22 16 13-0036 LF 10" Wide, 20 Gauge Galvanized Steel Backing Plate ............................................................................................................. 4.82  
. 

 09 22 16 13-0037 LF 12" Wide, 20 Gauge Galvanized Steel Backing Plate ............................................................................................................. 5.73  
. 

 09 22 16 13-0038 LF 3" Wide, 16 Gauge Galvanized Steel Backing Plate ............................................................................................................... 2.64  
. 

 09 22 16 13-0039 LF 4" Wide, 16 Gauge Galvanized Steel Backing Plate ............................................................................................................... 3.29  
. 

 09 22 16 13-0040 LF 6" Wide, 16 Gauge Galvanized Steel Backing Plate ............................................................................................................... 4.46  
. 

 09 22 16 13-0041 LF 8" Wide, 16 Gauge Galvanized Steel Backing Plate ............................................................................................................... 5.62  
. 

 09 22 16 13-0042 LF 10" Wide, 16 Gauge Galvanized Steel Backing Plate ............................................................................................................. 6.89  
. 

 09 22 16 13-0043 LF 12" Wide, 16 Gauge Galvanized Steel Backing Plate ............................................................................................................. 8.11  
. 

 09 22 16 13-0044 LF 3" Wide, 14 Gauge Galvanized Steel Backing Plate ............................................................................................................... 3.11  
. 

 09 22 16 13-0045 LF 4" Wide, 14 Gauge Galvanized Steel Backing Plate ............................................................................................................... 3.91  
. 

 09 22 16 13-0046 LF 6" Wide, 14 Gauge Galvanized Steel Backing Plate ............................................................................................................... 5.39  
. 

 09 22 16 13-0047 LF 8" Wide, 14 Gauge Galvanized Steel Backing Plate ............................................................................................................... 6.86  
. 

 09 22 16 13-0048 LF 10" Wide, 14 Gauge Galvanized Steel Backing Plate ............................................................................................................. 8.44  
. 

 09 22 16 13-0049 LF 12" Wide, 14 Gauge Galvanized Steel Backing Plate ............................................................................................................. 9.97  

XXXXXXX 
. 
 09 22 36  Lath (09 22) 

. 

. 
 09 22 36 13  Gypsum Lath (09 22 36) 

. 

. 
 09 22 36 13-0001  Plaster Base Gypsum Panels (09 22 36 13) 

. 

. 
 09 22 36 13-0002 SF 3/8" Thick, Installed On Studs Or Furred Walls, Plaster Base Gypsum Panel ........................................................................ 1.54 0.51 

    For Walls >10' High, Add  0.13 
    For Up To 100, Add  0.51 
    For >100 To 500, Add  0.26 
    For >5,000, Deduct  -0.10 
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. 
 09 22 36 13-0003 SF 1/2" Thick, Installed On Studs Or Furred Walls, Plaster Base Gypsum Panel ........................................................................ 2.14 0.59 

    For Walls >10' High, Add  0.15 
    For Up To 100, Add  0.59 
    For >100 To 500, Add  0.30 
    For >5,000, Deduct  -0.12 

. 
 09 22 36 13-0004 SF 5/8" Thick, Installed On Studs Or Furred Walls, Plaster Base Gypsum Panel ........................................................................ 2.74 0.68 

    For Walls >10' High, Add  0.17 
    For Up To 100, Add  0.68 
    For >100 To 500, Add  0.34 
    For >5,000, Deduct  -0.14 

. 
 09 22 36 13-0005 SF 3/8" Thick, Installed On Ceiling, Plaster Base Gypsum Panel ................................................................................................ 1.95 0.71 

    For Ceilings >10' High, Add  0.21 
    For Up To 100, Add  0.72 
    For >100 To 500, Add  0.36 
    For >5,000, Deduct  -0.14 

. 
 09 22 36 13-0006 SF 1/2" Thick, Installed On Ceiling, Plaster Base Gypsum Panel ................................................................................................ 2.61 0.82 

    For Ceilings >10' High, Add  0.25 
    For Up To 100, Add  0.83 
    For >100 To 500, Add  0.41 
    For >5,000, Deduct  -0.17 

. 
 09 22 36 13-0007 SF 5/8" Thick, Installed On Ceiling, Plaster Base Gypsum Panel ................................................................................................ 3.28 0.95 

    For Ceilings >10' High, Add  0.28 
    For Up To 100, Add  0.95 
    For >100 To 500, Add  0.47 
    For >5,000, Deduct  -0.19 

. 
 09 22 36 13-0008 SF 3/8" Thick, Installed On Columns And Beams, Plaster Base Gypsum Panel .......................................................................... 2.36 0.91 

    For Columns And Beams >10' High, Add  0.28 
    For Up To 100, Add  0.92 
    For >100 To 500, Add  0.46 
    For >5,000, Deduct  -0.18 

. 
 09 22 36 13-0009 SF 1/2" Thick, Installed On Columns And Beams, Plaster Base Gypsum Panel .......................................................................... 3.08 1.06 

    For Columns And Beams >10' High, Add  0.32 
    For Up To 100, Add  1.06 
    For >100 To 500, Add  0.53 
    For >5,000, Deduct  -0.21 

. 
 09 22 36 13-0010 SF 5/8" Thick, Installed On Columns And Beams, Plaster Base Gypsum Panel .......................................................................... 3.81 1.23 

    For Columns And Beams >10' High, Add  0.36 
    For Up To 100, Add  1.21 
    For >100 To 500, Add  0.61 
    For >5,000, Deduct  -0.24 

XXXXXXX 
. 
 09 22 36 13-0011  Firestop Plaster Base Gypsum Panels (09 22 36 13) 

. 

. 
 09 22 36 13-0012 SF 3/8" Thick, Installed On Studs Or Furred Walls, Firestop Plaster Base Gypsum Panel .......................................................... 2.17 0.51 

    For Walls >10' High, Add  0.13 
    For Up To 100, Add  0.51 
    For >100 To 500, Add  0.26 
    For >5,000, Deduct  -0.10 

. 
 09 22 36 13-0013 SF 1/2" Thick, Installed On Studs Or Furred Walls, Firestop Plaster Base Gypsum Panel .......................................................... 2.53 0.59 

    For Walls >10' High, Add  0.15 
    For Up To 100, Add  0.59 
    For >100 To 500, Add  0.30 
    For >5,000, Deduct  -0.12 

. 
 09 22 36 13-0014 SF 3/8" Thick, Installed On Ceilings, Firestop Plaster Base Gypsum Panel ................................................................................. 2.58 0.71 

    For Ceilings >10' High, Add  0.21 
    For Up To 100, Add  0.72 
    For >100 To 500, Add  0.36 
    For >5,000, Deduct  -0.14 

. 
 09 22 36 13-0015 SF 1/2" Thick, Installed On Ceilings, Firestop Plaster Base Gypsum Panel ................................................................................. 3.00 0.82 

    For Ceilings >10' High, Add  0.25 
    For Up To 100, Add  0.83 
    For >100 To 500, Add  0.41 
    For >5,000, Deduct  -0.17 

. 
 09 22 36 13-0016 SF 3/8" Thick, Installed On Columns And Beams, Firestop Plaster Base Gypsum Panel ............................................................ 2.99 0.91 

    For Columns And Beams >10' High, Add  0.28 
    For Up To 100, Add  0.92 
    For >100 To 500, Add  0.46 
    For >5,000, Deduct  -0.18 

. 
 09 22 36 13-0017 SF 1/2" Thick, Installed On Columns And Beams, Firestop Plaster Base Gypsum Panel ............................................................ 3.47 1.06 

    For Columns And Beams >10' High, Add  0.32 
    For Up To 100, Add  1.06 
    For >100 To 500, Add  0.53 
    For >5,000, Deduct  -0.21 

XXXXXXX 
. 
 09 22 36 13-0018  Foil Back Plaster Base Gypsum Panels (09 22 36 13) 

. 

. 
 09 22 36 13-0019 SF 3/8" Thick, Installed On Studs Or Furred Walls, Foil Back Plaster Base Gypsum Panel ........................................................ 2.17 0.51 

    For Walls >10' High, Add  0.13 
    For Up To 100, Add  0.51 
    For >100 To 500, Add  0.26 
    For >5,000, Deduct  -0.10 

. 
 09 22 36 13-0020 SF 1/2" Thick, Installed On Studs Or Furred Walls, Foil Back Plaster Base Gypsum Panel ........................................................ 2.53 0.59 

    For Walls >10' High, Add  0.15 
    For Up To 100, Add  0.59 
    For >100 To 500, Add  0.30 
    For >5,000, Deduct  -0.12 
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Plaster and Gypsum Board 09 20 
Supports for Plaster and Gypsum Board 09 22 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

November 2022  copyright  2022 The Gordian Group, Inc. 
County of San Mateo, Flooring  Page 09 - 15 

. 
 09 22 36 13-0021 SF 3/8" Thick, Installed On Ceiling, Foil Back Plaster Base Gypsum Panel ................................................................................ 2.58 0.71 

    For Ceilings >10' High, Add  0.21 
    For Up To 100, Add  0.72 
    For >100 To 500, Add  0.36 
    For >5,000, Deduct  -0.14 

. 
 09 22 36 13-0022 SF 1/2" Thick, Installed On Ceiling, Foil Back Plaster Base Gypsum Panel ................................................................................ 3.00 0.82 

    For Ceilings >10' High, Add  0.25 
    For Up To 100, Add  0.83 
    For >100 To 500, Add  0.41 
    For >5,000, Deduct  -0.17 

. 
 09 22 36 13-0023 SF 3/8" Thick, Installed On Columns And Beams, Foil Back Plaster Base Gypsum Panel .......................................................... 2.99 0.91 

    For Columns And Beams >10' High, Add  0.28 
    For Up To 100, Add  0.92 
    For >100 To 500, Add  0.46 
    For >5,000, Deduct  -0.18 

. 
 09 22 36 13-0024 SF 1/2" Thick, Installed On Columns And Beams, Foil Back Plaster Base Gypsum Panel .......................................................... 3.47 1.06 

    For Columns And Beams >10' High, Add  0.32 
    For Up To 100, Add  1.06 
    For >100 To 500, Add  0.53 
    For >5,000, Deduct  -0.21 

XXXXXXX 
. 
 09 22 36 23  Metal Lath (09 22 36) 

. 

. 
 09 22 36 23-0001  Flat Diamond, Expanded Metal Lath (09 22 36 23) 

. 

. 
 09 22 36 23-0002 SF 1.75 LB/SY, Installed On Studs Or Furred Walls, Flat Diamond, Expanded Metal Lath ......................................................... 2.48 0.70 

    For Walls >10' High, Add  0.20 
    For Paper Backed Lath, Add  0.06 
    For Up To 100, Add  0.79 
    For >100 To 500, Add  0.39 
    For >5,000, Deduct  -0.16 

. 
 09 22 36 23-0003 SF 2 LB/SY, Installed On Studs Or Furred Walls, Flat Diamond, Expanded Metal Lath .............................................................. 2.61 0.70 

    For Walls >10' High, Add  0.20 
    For Paper Backed Lath, Add  0.06 
    For Up To 100, Add  0.79 
    For >100 To 500, Add  0.39 
    For >5,000, Deduct  -0.16 

. 
 09 22 36 23-0004 SF 2.5 LB/SY, Installed On Studs Or Furred Walls, Flat Diamond, Expanded Metal Lath ........................................................... 2.73 0.70 

    For Walls >10' High, Add  0.20 
    For Paper Backed Lath, Add  0.06 
    For Up To 100, Add  0.79 
    For >100 To 500, Add  0.39 
    For >5,000, Deduct  -0.16 

. 
 09 22 36 23-0005 SF 3.4 LB/SY, Installed On Studs Or Furred Walls, Flat Diamond, Expanded Metal Lath ........................................................... 3.16 0.75 

    For Walls >10' High, Add  0.21 
    For Paper Backed Lath, Add  0.06 
    For Up To 100, Add  0.84 
    For >100 To 500, Add  0.42 
    For >5,000, Deduct  -0.17 

. 
 09 22 36 23-0006 SF 1.75 LB/SY, Installed On Ceiling, Flat Diamond, Expanded Metal Lath .................................................................................. 2.71 0.80 

    For Ceilings >10' High, Add  0.27 
    For Paper Backed Lath, Add  0.06 
    For Up To 100, Add  0.90 
    For >100 To 500, Add  0.45 
    For >5,000, Deduct  -0.18 

. 
 09 22 36 23-0007 SF 2 LB/SY, Installed On Ceiling, Flat Diamond, Expanded Metal Lath ....................................................................................... 2.84 0.80 

    For Ceilings >10' High, Add  0.27 
    For Paper Backed Lath, Add  0.06 
    For Up To 100, Add  0.90 
    For >100 To 500, Add  0.45 
    For >5,000, Deduct  -0.18 

. 
 09 22 36 23-0008 SF 2.5 LB/SY, Installed On Ceiling, Flat Diamond, Expanded Metal Lath.................................................................................... 2.96 0.80 

    For Ceilings >10' High, Add  0.27 
    For Paper Backed Lath, Add  0.06 
    For Up To 100, Add  0.90 
    For >100 To 500, Add  0.45 
    For >5,000, Deduct  -0.18 

. 
 09 22 36 23-0009 SF 3.4 LB/SY, Installed On Ceiling, Flat Diamond, Expanded Metal Lath.................................................................................... 3.28 0.80 

    For Ceilings >10' High, Add  0.27 
    For Paper Backed Lath, Add  0.06 
    For Up To 100, Add  0.90 
    For >100 To 500, Add  0.45 
    For >5,000, Deduct  -0.18 

. 
 09 22 36 23-0010 SF 1.75 LB/SY, Installed On Columns And Beams, Flat Diamond, Expanded Metal Lath ........................................................... 3.55 1.14 

    For Columns And Beams >10' High, Add  0.38 
    For Paper Backed Lath, Add  0.06 
    For Up To 100, Add  1.26 
    For >100 To 500, Add  0.63 
    For >5,000, Deduct  -0.25 

. 
 09 22 36 23-0011 SF 2 LB/SY, Installed On Columns And Beams, Flat Diamond, Expanded Metal Lath ................................................................ 3.67 1.14 

    For Columns And Beams >10' High, Add  0.38 
    For Paper Backed Lath, Add  0.06 
    For Up To 100, Add  1.26 
    For >100 To 500, Add  0.63 
    For >5,000, Deduct  -0.25 



09
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. 
 09 22 36 23-0012 SF 2.5 LB/SY, Installed On Columns And Beams, Flat Diamond, Expanded Metal Lath ............................................................. 3.80 1.14 

    For Columns And Beams >10' High, Add  0.38 
    For Paper Backed Lath, Add  0.06 
    For Up To 100, Add  1.26 
    For >100 To 500, Add  0.63 
    For >5,000, Deduct  -0.25 

. 
 09 22 36 23-0013 SF 3.4 LB/SY, Installed On Columns And Beams, Flat Diamond, Expanded Metal Lath ............................................................. 4.75 1.42 

    For Columns And Beams >10' High, Add  0.47 
    For Paper Backed Lath, Add  0.06 
    For Up To 100, Add  1.58 
    For >100 To 500, Add  0.79 
    For >5,000, Deduct  -0.32 

XXXXXXX 
. 
 09 22 36 23-0014  Self Furring, Flat Diamond, Expanded Metal Lath (09 22 36 23) 

. 

. 
 09 22 36 23-0015 SF 1.75 LB/SY, Installed On Solid Wall Surface, Self Furring, Flat Diamond, Expanded Metal Lath ........................................... 2.59 0.75 

    For Walls >10' High, Add  0.21 
    For Paper Backed Lath, Add  0.06 
    For Up To 100, Add  0.84 
    For >100 To 500, Add  0.42 
    For >5,000, Deduct  -0.17 

. 
 09 22 36 23-0016 SF 2.0 LB/SY, Installed On Solid Wall Surface, Self Furring, Flat Diamond, Expanded Metal Lath ............................................. 2.72 0.75 

    For Walls >10' High, Add  0.21 
    For Paper Backed Lath, Add  0.06 
    For Up To 100, Add  0.84 
    For >100 To 500, Add  0.42 
    For >5,000, Deduct  -0.17 

. 
 09 22 36 23-0017 SF 2.5 LB/SY, Installed On Solid Wall Surface, Self Furring, Flat Diamond, Expanded Metal Lath ............................................. 2.84 0.75 

    For Walls >10' High, Add  0.21 
    For Paper Backed Lath, Add  0.06 
    For Up To 100, Add  0.84 
    For >100 To 500, Add  0.42 
    For >5,000, Deduct  -0.17 

. 
 09 22 36 23-0018 SF 3.4 LB/SY, Installed On Solid Wall Surface, Self Furring, Flat Diamond, Expanded Metal Lath ............................................. 3.16 0.75 

    For Walls >10' High, Add  0.21 
    For Paper Backed Lath, Add  0.06 
    For Up To 100, Add  0.84 
    For >100 To 500, Add  0.42 
    For >5,000, Deduct  -0.17 

. 
 09 22 36 23-0019 SF 1.75 LB/SY, Installed On Columns And Beams, Self Furring, Flat Diamond, Expanded Metal Lath ....................................... 4.19 1.42 

    For Columns And Beams >10' High, Add  0.47 
    For Paper Backed Lath, Add  0.06 
    For Up To 100, Add  1.58 
    For >100 To 500, Add  0.79 
    For >5,000, Deduct  -0.32 

. 
 09 22 36 23-0020 SF 2.0 LB/SY, Installed On Columns And Beams, Self Furring, Flat Diamond, Expanded Metal Lath ......................................... 4.31 1.42 

    For Columns And Beams >10' High, Add  0.47 
    For Paper Backed Lath, Add  0.06 
    For Up To 100, Add  1.58 
    For >100 To 500, Add  0.79 
    For >5,000, Deduct  -0.32 

. 
 09 22 36 23-0021 SF 2.5 LB/SY, Installed On Columns And Beams, Self Furring, Flat Diamond, Expanded Metal Lath ......................................... 4.44 1.42 

    For Columns And Beams >10' High, Add  0.47 
    For Paper Backed Lath, Add  0.06 
    For Up To 100, Add  1.58 
    For >100 To 500, Add  0.79 
    For >5,000, Deduct  -0.32 

. 
 09 22 36 23-0022 SF 3.4 LB/SY, Installed On Columns And Beams, Self Furring, Flat Diamond, Expanded Metal Lath ......................................... 5.20 1.62 

    For Columns And Beams >10' High, Add  0.54 
    For Paper Backed Lath, Add  0.06 
    For Up To 100, Add  1.80 
    For >100 To 500, Add  0.90 
    For >5,000, Deduct  -0.36 

XXXXXXX 
. 
 09 22 36 23-0023  High Rib Metal Lath (09 22 36 23) 

. 

. 
 09 22 36 23-0024 SF 2.75 LB/SY, Installed On Ceiling, 1/8" High Rib Metal Lath .................................................................................................... 3.06 0.80 

    For Ceilings >10' High, Add  0.27 
    For Up To 100, Add  0.90 
    For >100 To 500, Add  0.45 
    For >5,000, Deduct  -0.18 

. 
 09 22 36 23-0025 SF 3.4 LB/SY, Installed On Ceiling, 1/8" High Rib Metal Lath ...................................................................................................... 3.24 0.80 

    For Ceilings >10' High, Add  0.27 
    For Up To 100, Add  0.90 
    For >100 To 500, Add  0.45 
    For >5,000, Deduct  -0.18 

. 
 09 22 36 23-0026 SF 3.4 LB/SY, Installed On Ceiling, 3/8" High Rib Metal Lath ...................................................................................................... 3.35 0.80 

    For Ceilings >10' High, Add  0.27 
    For Up To 100, Add  0.90 
    For >100 To 500, Add  0.45 
    For >5,000, Deduct  -0.18 

. 
 09 22 36 23-0027 SF 4.0 LB/SY, Installed On Ceiling, 3/8" High Rib Metal Lath ...................................................................................................... 3.56 0.80 

    For Ceilings >10' High, Add  0.27 
    For Up To 100, Add  0.90 
    For >100 To 500, Add  0.45 
    For >5,000, Deduct  -0.18 
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XXXXXXX 
. 
 09 22 36 33  Fiberglass Lath (09 22 36) 

. 

. 
 09 22 36 33-0001  Non-Metallic, Fiberglass Lath (09 22 36 33) 

. 

. 
 09 22 36 33-0002 SF 1/8" Thick, Installed On Ceiling, Non-Metallic, Fiberglass Lath ............................................................................................... 3.35 0.80 

    For Ceilings >10' High, Add  0.27 
    For Up To 100, Add  0.90 
    For >100 To 500, Add  0.45 
    For >5,000, Deduct  -0.18 

. 
 09 22 36 33-0003 SF 1/4" Thick, Installed On Ceiling, Non-Metallic, Fiberglass Lath ............................................................................................... 3.58 0.80 

    For Ceilings >10' High, Add  0.27 
    For Up To 100, Add  0.90 
    For >100 To 500, Add  0.45 
    For >5,000, Deduct  -0.18 

. 
 09 22 36 33-0004 SF 1/8" Thick, Installed On Solid Wall Surface, Non-Metallic, Fiberglass Lath ............................................................................ 3.23 0.75 

    For Walls >10' High, Add  0.21 
    For Up To 100, Add  0.84 
    For >100 To 500, Add  0.42 
    For >5,000, Deduct  -0.17 

. 
 09 22 36 33-0005 SF 1/4" Thick, Installed On Solid Wall Surface, Non-Metallic, Fiberglass Lath ............................................................................ 3.46 0.75 

    For Walls >10' High, Add  0.21 
    For Up To 100, Add  0.84 
    For >100 To 500, Add  0.42 
    For >5,000, Deduct  -0.17 

XXXXXXX 
. 
 09 23  Gypsum Plastering (09 20) 

. 

. 
 09 23 13  Acoustical Gypsum Plastering (09 23) 

Note: Excludes lath, furring and studs. See CSI section 09 22 00 00-0000 for metal studs and furring, 09 22 36 00-0000 for 
lath. 

. 

. 
 09 23 13 00-0001  Casing And Corner Beads (09 23 13) 

. 

. 
 09 23 13 00-0002 LF Galvanized Expanded Flange Casing Bead For Plaster Applications ..................................................................................... 4.69 1.14 

. 
 09 23 13 00-0003 LF Zinc Expanded Flange Casing Bead For Plaster Applications ................................................................................................ 4.70 1.14 

. 
 09 23 13 00-0004 LF Vinyl Expanded Flange Casing Bead For Plaster Applications ............................................................................................... 4.64 1.14 

. 
 09 23 13 00-0005 LF Galvanized Corner Bead For Plaster Applications .................................................................................................................. 4.50 1.14 

. 
 09 23 13 00-0006 LF Vinyl Corner Bead For Plaster Applications ............................................................................................................................ 4.39 1.14 

XXXXXXX 
. 
 09 23 13 00-0007  Trim (09 23 13) 

. 

. 
 09 23 13 00-0008 LF Galvanized "J" Trim For Plaster Applications .......................................................................................................................... 4.83 1.14 

    For Vinyl Instead Of Galvanized, Add  0.23 
    For Zinc Instead Of Galvanized, Add  1.54 

. 
 09 23 13 00-0009 LF Galvanized "L" Trim For Plaster Applications ......................................................................................................................... 4.83 1.14 

    For Vinyl Instead Of Galvanized, Add  0.23 
    For Zinc Instead Of Galvanized, Add  1.54 

. 
 09 23 13 00-0010 LF Galvanized "U" Trim For Plaster Applications ......................................................................................................................... 4.83 1.14 

    For Vinyl Instead Of Galvanized, Add  0.23 
    For Zinc Instead Of Galvanized, Add  1.54 

XXXXXXX 
. 
 09 23 13 00-0011  Plaster Forms And Expansion Joints (09 23 13) 

. 

. 
 09 23 13 00-0012 SF 1" Architectural Foam Forms To Cover With Plaster .............................................................................................................. 5.46  

. 
 09 23 13 00-0013 LF 3/4" Galvanized Expansion Joint For Plaster Applications ...................................................................................................... 5.56 1.14 

XXXXXXX 
. 
 09 23 13 00-0014  One Skim Coat Gypsum Plaster On Walls (09 23 13) 

. 

. 
 09 23 13 00-0015 SF Skim Coat One Coat Gypsum Plaster On Walls ..................................................................................................................... 1.29  

    For Walls >10' High, Add  0.11 
    For Horizontal Installation Up To 10' High, Add  0.17 
    For Horizontal Installation >10' High, Add  0.34 
    For Columns Or Beams Up To 10' High, Add  0.35 
    For Columns Or Beams >10' High, Add  0.52 
    For Up To 100, Add  0.57 
    For >100 To 500, Add  0.28 
    For >5,000, Deduct  -0.23 

. 
 09 23 13 00-0016 SF For Each Additional Coat Over One, Skim Coat Gypsum Plaster On Walls ........................................................................... 0.93  

    For Walls >10' High, Add  0.08 
    For Horizontal Installation Up To 10' High, Add  0.12 
    For Horizontal Installation >10' High, Add  0.24 
    For Columns Or Beams Up To 10' High, Add  0.25 
    For Columns Or Beams >10' High, Add  0.37 
    For Up To 100, Add  0.41 
    For >100 To 500, Add  0.20 
    For >5,000, Deduct  -0.16 

XXXXXXX 
. 
 09 23 13 00-0017  Two Coats Gypsum Plaster On Walls (09 23 13) 



09
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. 

. 
 09 23 13 00-0018 SF Smooth Finish Two Coats Gypsum Plaster On Walls ............................................................................................................. 6.49 3.75 

    For Walls >10' High, Add  0.62 
    For Horizontal Installation Up To 10' High, Add  0.93 
    For Horizontal Installation >10' High, Add  1.86 
    For Columns Or Beams Up To 10' High, Add  1.92 
    For Columns Or Beams >10' High, Add  2.85 
    For Up To 100, Add  3.10 
    For >100 To 500, Add  1.55 
    For >5,000, Deduct  -1.24 

. 
 09 23 13 00-0019 SF Sand Aggregate Two Coats Gypsum Plaster On Walls .......................................................................................................... 6.78 3.55 

    For Walls >10' High, Add  0.58 
    For Horizontal Installation Up To 10' High, Add  0.87 
    For Horizontal Installation >10' High, Add  1.74 
    For Columns Or Beams Up To 10' High, Add  1.80 
    For Columns Or Beams >10' High, Add  2.67 
    For Up To 100, Add  2.90 
    For >100 To 500, Add  1.45 
    For >5,000, Deduct  -1.16 

. 
 09 23 13 00-0020 SF Perlite Or Vermiculite Two Coats Gypsum Plaster On Walls .................................................................................................. 6.58 3.55 

    For Walls >10' High, Add  0.58 
    For Horizontal Installation Up To 10' High, Add  0.87 
    For Horizontal Installation >10' High, Add  1.74 
    For Columns Or Beams Up To 10' High, Add  1.80 
    For Columns Or Beams >10' High, Add  2.67 
    For Up To 100, Add  2.90 
    For >100 To 500, Add  1.45 
    For >5,000, Deduct  -1.16 

XXXXXXX 
. 
 09 23 13 00-0021  Three Coats Gypsum Plaster On Walls (09 23 13) 

. 

. 
 09 23 13 00-0022 SF Smooth Finish Three Coats Gypsum Plaster On Walls .......................................................................................................... 7.82 4.56 

    For Walls >10' High, Add  0.74 
    For Horizontal Installation Up To 10' High, Add  1.11 
    For Horizontal Installation >10' High, Add  2.22 
    For Columns Or Beams Up To 10' High, Add  2.29 
    For Columns Or Beams >10' High, Add  3.40 
    For Up To 100, Add  3.70 
    For >100 To 500, Add  1.85 
    For >5,000, Deduct  -1.48 

. 
 09 23 13 00-0023 SF Sand Aggregate Three Coats Gypsum Plaster On Walls ....................................................................................................... 7.97 4.16 

    For Walls >10' High, Add  0.69 
    For Horizontal Installation Up To 10' High, Add  1.03 
    For Horizontal Installation >10' High, Add  2.06 
    For Columns Or Beams Up To 10' High, Add  2.13 
    For Columns Or Beams >10' High, Add  3.16 
    For Up To 100, Add  3.43 
    For >100 To 500, Add  1.72 
    For >5,000, Deduct  -1.37 

. 
 09 23 13 00-0024 SF Perlite Or Vermiculite Three Coats Gypsum Plaster On Walls ............................................................................................... 7.36 4.16 

    For Walls >10' High, Add  0.68 
    For Horizontal Installation Up To 10' High, Add  1.02 
    For Horizontal Installation >10' High, Add  2.05 
    For Columns Or Beams Up To 10' High, Add  2.11 
    For Columns Or Beams >10' High, Add  3.14 
    For Up To 100, Add  3.41 
    For >100 To 500, Add  1.71 
    For >5,000, Deduct  -1.36 

XXXXXXX 
. 
 09 23 13 00-0025  Plaster Bonding Agent (09 23 13) 

. 

. 
 09 23 13 00-0026 SF 1 Coat, Brush/Roller Applied Plaster Bonding Agent .............................................................................................................. 0.75  

    For Walls >10' High, Add  0.06 
    For Columns Or Beams Up To 10' High, Add  0.18 
    For Columns Or Beams >10' High, Add  0.27 
    For Ceiling Application Up To 10' High, Add  0.08 
    For Ceiling Application >10' High, Add  0.14 

XXXXXXX 
. 
 09 24  Cement Plastering (09 20) 

. 

. 
 09 24 13  Acoustical Cement Plastering (09 24) 

. 

. 
 09 24 13 00-0001  Keene's Cement Plaster, Quick Setting, White Hard Plaster (09 24 13) 

Note: Used for areas with higher than normal moisture. 
. 
. 

 09 24 13 00-0002 SF 1 Coat Keene's Cement Plaster On Walls .............................................................................................................................. 5.47 2.54 
    For Walls >10' High, Add  0.41 
    For Horizontal Installation Up To 10' High, Add  0.61 
    For Horizontal Installation >10' High, Add  1.22 
    For Columns Or Beams Up To 10' High, Add  1.26 
    For Columns Or Beams >10' High, Add  1.87 
    For Up To 100, Add  2.03 
    For >100 To 500, Add  1.02 
    For >5,000, Deduct  -0.81 
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. 
 09 24 13 00-0003 SF 2 Coat Keene's Cement Plaster On Walls .............................................................................................................................. 8.20 3.96 

    For Walls >10' High, Add  0.64 
    For Horizontal Installation Up To 10' High, Add  0.96 
    For Horizontal Installation >10' High, Add  1.93 
    For Columns Or Beams Up To 10' High, Add  1.99 
    For Columns Or Beams >10' High, Add  2.96 
    For Up To 100, Add  3.22 
    For >100 To 500, Add  1.61 
    For >5,000, Deduct  -1.29 

. 
 09 24 13 00-0004 SF 3 Coat Keene's Cement Plaster On Walls .............................................................................................................................. 9.28 4.46 

    For Walls >10' High, Add  0.73 
    For Horizontal Installation Up To 10' High, Add  1.09 
    For Horizontal Installation >10' High, Add  2.18 
    For Columns Or Beams Up To 10' High, Add  2.25 
    For Columns Or Beams >10' High, Add  3.34 
    For Up To 100, Add  3.64 
    For >100 To 500, Add  1.82 
    For >5,000, Deduct  -1.45 

XXXXXXX 
. 
 09 24 23  Cement Stucco (09 24) 

Note: Packaged product reinforced with fibers. All plastering excludes lath, furring or studs except as noted. See CSI section 
09 22 00 00-0000 for metal studs and furring. 

. 

. 
 09 24 23 00-0001  Stucco (09 24 23) 

Note: Excludes wall scaffolding or lifting equipment. See CSI section 09 22 36 00-0000 for lath. 
. 
. 

 09 24 23 00-0002 SF Scratch/Brown/Finish, Three Coat Troweled Stucco ............................................................................................................ 10.11 3.14 
Note: Excludes lath and felt. Interior or exterior, one side. 

    For Walls >10' High, Add  0.86 
    For Horizontal Installation Up To 10' High, Add  1.29 
    For Horizontal Installation >10' High, Add  2.58 
    For Columns Or Beams Up To 10' High, Add  2.66 
    For Columns Or Beams >10' High, Add  3.95 
    For Color Added To Finish Coat, Add  0.15 
    For Smooth Float Finish, Add  1.80 
    For Up To 100, Add  4.30 
    For >100 To 500, Add  2.15 
    For >5,000, Deduct  -1.72 

. 
 09 24 23 00-0003 SF Scratch/Brown, Two Coat Troweled Stucco ........................................................................................................................... 4.47 1.52 

Note: Excludes lath and felt. Interior or exterior, one side. 
    For Walls >10' High, Add  0.31 
    For Horizontal Installation Up To 10' High, Add  0.47 
    For Horizontal Installation >10' High, Add  0.94 
    For Columns Or Beams Up To 10' High, Add  0.97 
    For Columns Or Beams >10' High, Add  1.44 
    For Up To 100, Add  1.57 
    For >100 To 500, Add  0.79 
    For >5,000, Deduct  -0.63 

. 
 09 24 23 00-0004 SF Scratch/Finish, Two Coat Troweled Stucco ............................................................................................................................ 6.69 1.52 

Note: Excludes lath and felt. Interior or exterior, one side. 
    For Walls >10' High, Add  0.56 
    For Horizontal Installation Up To 10' High, Add  0.84 
    For Horizontal Installation >10' High, Add  1.67 
    For Columns Or Beams Up To 10' High, Add  1.73 
    For Columns Or Beams >10' High, Add  2.57 
    For Color Added To Finish Coat, Add  0.15 
    For Smooth Float Finish, Add  1.53 
    For Up To 100, Add  2.79 
    For >100 To 500, Add  1.40 
    For >5,000, Deduct  -1.12 

. 
 09 24 23 00-0005 SF Finish Coat Troweled Stucco .................................................................................................................................................. 4.25 1.01 

Note: Excludes lath and felt. Interior or exterior, one side. 
    For Walls >10' High, Add  0.41 
    For Horizontal Installation Up To 10' High, Add  0.61 
    For Horizontal Installation >10' High, Add  1.22 
    For Columns Or Beams Up To 10' High, Add  1.26 
    For Columns Or Beams >10' High, Add  1.87 
    For Color Added To Finish Coat, Add  0.15 
    For Smooth Float Finish, Add  1.53 
    For Up To 100, Add  2.03 
    For >100 To 500, Add  1.02 
    For >5,000, Deduct  -0.81 

XXXXXXX 
. 
 09 24 33  Cement Parging (09 24) 

. 

. 
 09 24 33 00-0001  Cement Parging (09 24 33) 

. 

. 
 09 24 33 00-0002 SF 1/8" Thick Sand And Cement Parging .................................................................................................................................... 3.67  

. 
 09 24 33 00-0003 SF 1/4" Thick Sand And Cement Parging .................................................................................................................................... 4.72  

. 
 09 24 33 00-0004 SF 1/2" Thick Sand And Cement Parging .................................................................................................................................... 5.97  

XXXXXXX 
. 
 09 28  Backing Boards and Underlayments (09 20) 

. 

. 
 09 28 13  Cementitious Backing Boards (09 28) 

. 



09
 09 Finishes 

09 20 Plaster and Gypsum Board 
09 28 Backing Boards and Underlayments 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2022 The Gordian Group, Inc.  November 2022 
Page 09 - 20  County of San Mateo, Flooring 

. 
 09 28 13 00-0001  Cementitious Backer Units (09 28 13) 

Note: Installed with mechanical fasteners to floor, wall and ceiling surfaces. Use thin-set from setting methods 
section for floor installations as applicable. 

. 

. 
 09 28 13 00-0002 SF 1/4" Cementitious Backer Units For Installation On Floors ..................................................................................................... 4.34 0.76 

    For Up To 50, Add  3.36 
    For >50 To 250, Add  0.61 
    For >1,000, Deduct  -0.30 
    For Installation On Wall, Add  0.61 
    For Installation On Ceiling, Add  1.52 

. 
 09 28 13 00-0003 SF 1/2" Cementitious Backer Units For Installation On Floors ..................................................................................................... 4.98 0.91 

    For Up To 50, Add  3.97 
    For >50 To 250, Add  0.73 
    For >1,000, Deduct  -0.36 
    For Installation On Wall, Add  0.73 
    For Installation On Ceiling, Add  1.82 

. 
 09 28 13 00-0004 SF 5/8" Cementitious Backer Units For Installation On Floors ..................................................................................................... 6.15 1.06 

    For Up To 50, Add  4.73 
    For >50 To 250, Add  0.85 
    For >1,000, Deduct  -0.43 
    For Installation On Wall, Add  0.85 
    For Installation On Ceiling, Add  2.13 

XXXXXXX 
. 
 09 28 16  Glass-Mat Faced Gypsum Backing Boards (09 28) 

. 

. 
 09 28 16 00-0001  Glass Mat Faced Backer Units, DensShield (09 28 16) 

Note: Installed with mechanical fasteners to floor, wall and ceiling surfaces. Use thin-set from setting methods 
section for floor installations as applicable. 

. 

. 
 09 28 16 00-0002 SF 1/2" DensShield Tile Backer For Installation On Floors .......................................................................................................... 3.55 0.85 

    For Up To 50, Add  2.52 
    For >50 To 250, Add  0.44 
    For >1,000, Deduct  -0.22 
    For Installation On Wall, Add  0.44 
    For Installation On Ceiling, Add  1.09 

. 
 09 28 16 00-0003 SF 5/8" DensShield Tile Backer For Installation On Floors .......................................................................................................... 3.95 0.97 

    For Up To 50, Add  2.81 
    For >50 To 250, Add  0.49 
    For >1,000, Deduct  -0.24 
    For Installation On Wall, Add  0.49 
    For Installation On Ceiling, Add  1.22 

XXXXXXX 
. 
 09 29  Gypsum Board (09 20) 

Note: Do not deduct for opens of less than 25 SF when calculating total wall square footage. 
. 
. 
 09 29 10  Gypsum Board (09 29) 

. 

. 
 09 29 10 00-0001  Standard Gypsum Board Application (09 29 10) 

Note: Includes gypsum board screwed in place on walls, ceilings, beams, columns, soffits, etc.. Excludes 
finishing. See CSI section 09 01 20 91-0001 for small repairs, 09 29 10 00-0036 for finishing gypsum board, 09 
29 10 00-0049 for casing and corner bead. 

. 

. 
 09 29 10 00-0002  Standard Gypsum Board Application (09 29 10 00-0001) 

. 

. 
 09 29 10 00-0003 SF 1/4" Gypsum Board ................................................................................................................................................................. 1.35 0.48 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  0.23 
    For Adhesive Applied Sheets, Add  0.11 

Note: Includes bracing until adhesive is bonded 
    For Horizontal Installation Up To 10' High, Add  0.33 
    For Horizontal Installation >10' High, Add  0.49 
    For Walls >10' High, Add  0.08 
    For Up To 128, Add  0.46 
    For >128 To 320, Add  0.28 
    For >1,536, Deduct  -0.11 

. 
 09 29 10 00-0004 SF 3/8" Gypsum Board ................................................................................................................................................................. 1.47 0.54 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  0.25 
    For Adhesive Applied Sheets, Add  0.11 

Note: Includes bracing until adhesive is bonded 
    For Foil Back Board, Add  0.10 
    For Horizontal Installation Up To 10' High, Add  0.37 
    For Horizontal Installation >10' High, Add  0.55 
    For Walls >10' High, Add  0.09 
    For Up To 128, Add  0.51 
    For >128 To 320, Add  0.31 
    For >1,536, Deduct  -0.11 

. 
 09 29 10 00-0005 SF 1/2" Gypsum Board ................................................................................................................................................................. 1.64 0.62 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  0.29 
    For Adhesive Applied Sheets, Add  0.12 

Note: Includes bracing until adhesive is bonded 
    For Foil Back Board, Add  0.10 
    For Horizontal Installation Up To 10' High, Add  0.43 
    For Horizontal Installation >10' High, Add  0.63 
    For Walls >10' High, Add  0.10 
    For Up To 128, Add  0.58 
    For >128 To 320, Add  0.35 
    For >1,536, Deduct  -0.12 



 

 Finishes 09 

09
 

Plaster and Gypsum Board 09 20 
Gypsum Board 09 29 
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. 
 09 29 10 00-0006 SF 5/8" Gypsum Board................................................................................................................................................................. 1.91 0.72 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  0.34 
    For Adhesive Applied Sheets, Add  0.13 

Note: Includes bracing until adhesive is bonded 
    For Foil Back Board, Add  0.10 
    For Horizontal Installation Up To 10' High, Add  0.49 
    For Horizontal Installation >10' High, Add  0.72 
    For Walls >10' High, Add  0.12 
    For Up To 128, Add  0.67 
    For >128 To 320, Add  0.41 
    For >1,536, Deduct  -0.14 

XXXXXXX 
. 
 09 29 10 00-0007  Fire Rated Gypsum Board Application (09 29 10 00-0001) 

. 

. 
 09 29 10 00-0008  Type X, Fire Rated Gypsum Board (09 29 10 00-0007) 

. 

. 
 09 29 10 00-0009 SF 5/8" Type X Fire Rated Gypsum Board................................................................................................................................... 2.05 0.72 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  0.37 
    For Adhesive Applied Sheets, Add  0.14 

Note: Includes bracing until adhesive is bonded 
    For Foil Back Board, Add  0.10 
    For Horizontal Installation Up To 10' High, Add  0.54 
    For Horizontal Installation >10' High, Add  0.80 
    For Walls >10' High, Add  0.13 
    For Up To 128, Add  0.73 
    For >128 To 320, Add  0.44 
    For >1,536, Deduct  -0.15 

XXXXXXX 
. 
 09 29 10 00-0010  Type C, Fire Rated Gypsum Board (09 29 10 00-0007) 

. 

. 
 09 29 10 00-0011 SF 1/2" Type C Fire Rated Gypsum Board .................................................................................................................................. 1.87 0.62 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  0.32 
    For Adhesive Applied Sheets, Add  0.13 

Note: Includes bracing until adhesive is bonded 
    For Foil Back Board, Add  0.10 
    For Horizontal Installation Up To 10' High, Add  0.47 
    For Horizontal Installation >10' High, Add  0.69 
    For Walls >10' High, Add  0.11 
    For Up To 128, Add  0.65 
    For >128 To 320, Add  0.39 
    For >1,536, Deduct  -0.14 

. 
 09 29 10 00-0012 SF 5/8" Type C Fire Rated Gypsum Board .................................................................................................................................. 2.11 0.72 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  0.37 
    For Adhesive Applied Sheets, Add  0.14 

Note: Includes bracing until adhesive is bonded 
    For Foil Back Board, Add  0.10 
    For Horizontal Installation Up To 10' High, Add  0.54 
    For Horizontal Installation >10' High, Add  0.80 
    For Walls >10' High, Add  0.13 
    For Up To 128, Add  0.74 
    For >128 To 320, Add  0.45 
    For >1,536, Deduct  -0.16 

XXXXXXX 
. 
 09 29 10 00-0013  Fire Rated Gypsum Board (Sheetrock® Ultracode®) (09 29 10 00-0007) 

. 

. 
 09 29 10 00-0014 SF 3/4" Fire Rated Gypsum Board (Sheetrock® Ultracode®) ...................................................................................................... 2.76 0.72 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  0.38 
    For Adhesive Applied Sheets, Add  0.14 

Note: Includes bracing until adhesive is bonded 
    For Horizontal Installation Up To 10' High, Add  0.54 
    For Horizontal Installation >10' High, Add  0.80 
    For Walls >10' High, Add  0.13 
    For Up To 128, Add  0.87 
    For >128 To 320, Add  0.51 
    For >1,536, Deduct  -0.26 

XXXXXXX 
. 
 09 29 10 00-0015  Moisture Resistant Gypsum Board Application (09 29 10 00-0001) 

Note: Water-resistant gypsum core. 
. 
. 

 09 29 10 00-0016 SF 1/2" Moisture Resistant Gypsum Board .................................................................................................................................. 1.76 0.62 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  0.29 
    For Adhesive Applied Sheets, Add  0.12 

Note: Includes bracing until adhesive is bonded 
    For Horizontal Installation Up To 10' High, Add  0.43 
    For Horizontal Installation >10' High, Add  0.63 
    For Walls >10' High, Add  0.10 
    For Up To 128, Add  0.60 
    For >128 To 320, Add  0.37 
    For >1,536, Deduct  -0.14 



09
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09 20 Plaster and Gypsum Board 
09 29 Gypsum Board 
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. 
 09 29 10 00-0017 SF 5/8" Moisture Resistant Gypsum Board .................................................................................................................................. 2.24 0.62 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  0.34 
    For Adhesive Applied Sheets, Add  0.13 

Note: Includes bracing until adhesive is bonded 
    For Horizontal Installation Up To 10' High, Add  0.49 
    For Horizontal Installation >10' High, Add  0.72 
    For Walls >10' High, Add  0.12 
    For Up To 128, Add  0.74 
    For >128 To 320, Add  0.44 
    For >1,536, Deduct  -0.19 

XXXXXXX 
. 
 09 29 10 00-0018  Vinyl Faced Gypsum Board Application (09 29 10 00-0001) 

Note: Includes clips and adhesive. 
. 
. 

 09 29 10 00-0019 SF 3/8" Prefinished, Vinyl Faced Gypsum Board ......................................................................................................................... 3.13 0.48 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  0.27 
    For Adhesive Applied Sheets, Add  0.11 

Note: Includes bracing until adhesive is bonded 
    For Horizontal Installation Up To 10' High, Add  0.37 
    For Horizontal Installation >10' High, Add  0.55 
    For Walls >10' High, Add  0.09 
    For Up To 128, Add  0.84 
    For >128 To 320, Add  0.48 
    For >1,536, Deduct  -0.36 

. 
 09 29 10 00-0020 SF 1/2" Prefinished, Vinyl Faced Gypsum Board ......................................................................................................................... 3.30 0.62 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  0.31 
    For Adhesive Applied Sheets, Add  0.12 

Note: Includes bracing until adhesive is bonded 
    For Horizontal Installation Up To 10' High, Add  0.43 
    For Horizontal Installation >10' High, Add  0.63 
    For Walls >10' High, Add  0.10 
    For Up To 128, Add  0.91 
    For >128 To 320, Add  0.52 
    For >1,536, Deduct  -0.37 

. 
 09 29 10 00-0021 SF 5/8" Prefinished, Vinyl Faced Gypsum Board ......................................................................................................................... 3.48 0.72 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  0.35 
    For Adhesive Applied Sheets, Add  0.13 

Note: Includes bracing until adhesive is bonded 
    For Horizontal Installation Up To 10' High, Add  0.49 
    For Horizontal Installation >10' High, Add  0.72 
    For Walls >10' High, Add  0.12 
    For Up To 128, Add  0.98 
    For >128 To 320, Add  0.56 
    For >1,536, Deduct  -0.38 

. 
 09 29 10 00-0022 SF 1/2" Fire Rated, Prefinished Vinyl Faced Gypsum Board ....................................................................................................... 3.78 0.62 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  0.34 
    For Adhesive Applied Sheets, Add  0.13 

Note: Includes bracing until adhesive is bonded 
    For Horizontal Installation Up To 10' High, Add  0.47 
    For Horizontal Installation >10' High, Add  0.69 
    For Walls >10' High, Add  0.11 
    For Up To 128, Add  1.03 
    For >128 To 320, Add  0.59 
    For >1,536, Deduct  -0.43 

. 
 09 29 10 00-0023 SF 5/8" Fire Rated, Prefinished Vinyl Faced Gypsum Board ....................................................................................................... 5.61 0.72 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  0.41 
    For Adhesive Applied Sheets, Add  0.14 

Note: Includes bracing until adhesive is bonded 
    For Horizontal Installation Up To 10' High, Add  0.54 
    For Horizontal Installation >10' High, Add  0.80 
    For Walls >10' High, Add  0.13 
    For Up To 128, Add  1.44 
    For >128 To 320, Add  0.80 
    For >1,536, Deduct  -0.68 

XXXXXXX 
. 
 09 29 10 00-0024  Moisture And Mold Resistant Gypsum Board Application (09 29 10 00-0001) 

. 

. 
 09 29 10 00-0025 SF 1/2", Mesh Reinforced, Moisture And Mold Resistant Gypsum Board (Georgia-Pacific ToughRock® Mold-

Guard™) ................................................................................................................................................................................ 2.01 0.60 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  0.30 
    For Adhesive Applied Sheets, Add  0.12 

Note: Includes bracing until adhesive is bonded 
    For Non-reinforced Board, Deduct  -0.08 
    For Horizontal Installation Up To 10' High, Add  0.43 
    For Horizontal Installation >10' High, Add  0.63 
    For Walls >10' High, Add  0.10 
    For Up To 128, Add  0.65 
    For >128 To 320, Add  0.39 
    For >1,536, Deduct  -0.18 



 

 Finishes 09 

09
 

Plaster and Gypsum Board 09 20 
Gypsum Board 09 29 
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. 
 09 29 10 00-0026 SF 5/8", Mesh Reinforced, Moisture And Mold Resistant Gypsum Board (Georgia-Pacific ToughRock® Mold-

Guard™) ................................................................................................................................................................................ 2.36 0.69 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  0.34 
    For Adhesive Applied Sheets, Add  0.13 

Note: Includes bracing until adhesive is bonded 
    For Non-reinforced Board, Deduct  -0.08 
    For Horizontal Installation Up To 10' High, Add  0.49 
    For Horizontal Installation >10' High, Add  0.72 
    For Walls >10' High, Add  0.12 
    For Up To 128, Add  0.76 
    For >128 To 320, Add  0.45 
    For >1,536, Deduct  -0.21 

. 
 09 29 10 00-0027 SF 1/2" Fire Rated, Mesh Reinforced, Moisture And Mold Resistant Gypsum Board (Georgia-Pacific ToughRock® 

Fireguard X® Mold-Guard™) ................................................................................................................................................ 2.35 0.60 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  0.33 
    For Adhesive Applied Sheets, Add  0.13 

Note: Includes bracing until adhesive is bonded 
    For Horizontal Installation Up To 10' High, Add  0.47 
    For Horizontal Installation >10' High, Add  0.69 
    For Walls >10' High, Add  0.11 
    For Up To 128, Add  0.75 
    For >128 To 320, Add  0.44 
    For >1,536, Deduct  -0.21 

. 
 09 29 10 00-0028 SF 5/8" Fire Rated, Mesh Reinforced, Moisture And Mold Resistant Gypsum Board (Georgia-Pacific ToughRock® 

Fireguard X® Mold-Guard™) ................................................................................................................................................ 2.65 0.69 
    For Curved Surfaces With A 2'-0" Maximum Radius, Add  0.38 
    For Adhesive Applied Sheets, Add  0.14 

Note: Includes bracing until adhesive is bonded 
    For Horizontal Installation Up To 10' High, Add  0.54 
    For Horizontal Installation >10' High, Add  0.80 
    For Walls >10' High, Add  0.13 
    For Up To 128, Add  0.85 
    For >128 To 320, Add  0.50 
    For >1,536, Deduct  -0.24 

XXXXXXX 
. 
 09 29 10 00-0029  Impact Resistant Gypsum Board (09 29 10 00-0001) 

Note: Includes tapered edge, mold and moisture resistant, fire-resistant, Type X gypsum core encased in a 
heavy, abrasion and mold/mildew/moisture resistant 

. 

. 
 09 29 10 00-0030 SF 5/8" Fire Rated, Impact Resistant Gypsum Board (National Gypsum Hi-Impact®)................................................................. 4.01 0.69 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  0.35 
    For Adhesive Applied Sheets, Add  0.13 

Note: Includes bracing until adhesive is bonded 
    For Horizontal Installation Up To 10' High, Add  0.49 
    For Horizontal Installation >10' High, Add  0.72 
    For Walls >10' High, Add  0.11 
    For Up To 128, Add  1.09 
    For >128 To 320, Add  0.62 
    For >1,536, Deduct  -0.46 

XXXXXXX 
. 
 09 29 10 00-0031  Abuse Resistant Gypsum Board (09 29 10 00-0001) 

Note: Includes tapered edge, mold and moisture resistant, fire-resistant Type X gypsum core encased in a heavy, 
abrasion and mold/mildew/moisture resistant 

. 

. 
 09 29 10 00-0032 SF 5/8" Fire Rated, Abuse Resistant Gypsum Board (National Gypsum Hi-Abuse®) .................................................................. 2.41 0.69 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  0.34 
    For Adhesive Applied Sheets, Add  0.13 

Note: Includes bracing until adhesive is bonded 
    For Horizontal Installation Up To 10' High, Add  0.49 
    For Horizontal Installation >10' High, Add  0.72 
    For Walls >10' High, Add  0.11 
    For Up To 128, Add  0.77 
    For >128 To 320, Add  0.46 
    For >1,536, Deduct  -0.22 

XXXXXXX 
. 
 09 29 10 00-0033  Noise Reducing Gypsum Board (09 29 10 00-0001) 

. 

. 
 09 29 10 00-0034 SF 1/2" Noise Reducing Gypsum Board (National Gypsum SoundBreak) ................................................................................... 4.53 0.72 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  0.37 
    For Adhesive Applied Sheets, Add  0.13 

Note: Includes bracing until adhesive is bonded 
    For Horizontal Installation Up To 10' High, Add  0.50 
    For Horizontal Installation >10' High, Add  0.73 
    For Walls >10' High, Add  0.12 
    For Up To 128, Add  1.20 
    For >128 To 320, Add  0.67 
    For >1,536, Deduct  -0.53 



09
 09 Finishes 

09 20 Plaster and Gypsum Board 
09 29 Gypsum Board 
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. 
 09 29 10 00-0035 SF 5/8" Noise Reducing Gypsum Board (National Gypsum SoundBreak) ................................................................................... 5.40 0.72 

    For Curved Surfaces With A 2'-0" Maximum Radius, Add  0.38 
    For Adhesive Applied Sheets, Add  0.13 

Note: Includes bracing until adhesive is bonded 
    For Horizontal Installation Up To 10' High, Add  0.50 
    For Horizontal Installation >10' High, Add  0.73 
    For Walls >10' High, Add  0.12 
    For Up To 128, Add  1.37 
    For >128 To 320, Add  0.76 
    For >1,536, Deduct  -0.66 

XXXXXXX 
. 
 09 29 10 00-0036  Finishing Gypsum Board Applications (09 29 10) 

Note: Includes flat or curved walls, columns, soffits, recesses, and chases. Tape, spackle, sand and finish 
gypsum board to the appropriate level as defined by ASTM C 840. No taping or finishing is required for Level 0. 
For Level 1, tape is set in compound at joints and interior angles. Ridges and tool marks are acceptable. For 
Level 2, tape is set in compound and wiped with a joint knife leaving a thin coating of compound over joints, 
interior angles, fastener heads, and beads. Ridges and tool marks are acceptable. Compound applied over the 
body of the tape at the time of the tape is set satisfies the conditions for this level. For Level 3, tape is set in 
compound and one additional coat of compound is applied over all joints and interior angles. Fastener heads and 
accessories receive two separate coats of joint compound. Ridges and tool marks are not acceptable. For Level 
4, tape is set in compound and two separate coats of compound are applied over all flat joints with one separate 
coat of compound applied over interior angles. Fastener heads and accessories receive three separate coats of 
compound. Ridges and tool marks are not acceptable. A Level 5 finish is a Level 4 finish plus a thin skim coat of 
compound applied to the entire drywall surface. All levels of finish require that the surface be free of excess 
compound. A single modifier may be used to change the level of finish to the appropriate level. 

. 

. 
 09 29 10 00-0037  Finish Gypsum Board Walls, ASTM C840 Level 4 (09 29 10 00-0036) 

. 

. 
 09 29 10 00-0038 SF Up To 10' High, Walls, Tape, Spackle And Finish Gypsum Board .......................................................................................... 0.83  

    For Up To 128, Add  0.32 
    For >128 To 320, Add  0.20 
    For >5,400, Deduct  -0.08 
    For ASTM C840 Level 1 Finish, Deduct  -0.39 
    For ASTM C840 Level 2 Finish, Deduct  -0.20 
    For ASTM C840 Level 3 Finish, Deduct  -0.08 
    For ASTM C840 Level 5 High Quality Finish, Add  0.61 
    For Spray Applied Textured Or Orange Peel Finish, Add  0.61 

. 
 09 29 10 00-0039 SF >10' High, Walls, Tape, Spackle And Finish Gypsum Board .................................................................................................. 1.11  

Note: Use this task for the entire wall area when the wall is >10' high. 
    For Up To 128, Add  0.43 
    For >128 To 320, Add  0.27 
    For >5,400, Deduct  -0.11 
    For ASTM C840 Level 1 Finish, Deduct  -0.53 
    For ASTM C840 Level 2 Finish, Deduct  -0.27 
    For ASTM C840 Level 3 Finish, Deduct  -0.11 
    For ASTM C840 Level 5 High Quality Finish, Add  0.82 
    For Spray Applied Textured Or Orange Peel Finish, Add  0.82 

XXXXXXX 
. 
 09 29 10 00-0040  Finish Gypsum Board Ceilings, ASTM C840 Level 4 (09 29 10 00-0036) 

. 

. 
 09 29 10 00-0041 SF Up To 10' High, Ceilings, Tape, Spackle And Finish Gypsum Board ...................................................................................... 1.08  

    For Up To 128, Add  0.42 
    For >128 To 320, Add  0.26 
    For >5,400, Deduct  -0.11 
    For ASTM C840 Level 1 Finish, Deduct  -0.52 
    For ASTM C840 Level 2 Finish, Deduct  -0.26 
    For ASTM C840 Level 3 Finish, Deduct  -0.10 
    For ASTM C840 Level 5 High Quality Finish, Add  0.80 
    For Spray Applied Textured Or Orange Peel Finish, Add  0.80 

. 
 09 29 10 00-0042 SF >10' High, Ceilings, Tape, Spackle And Finish Gypsum Board .............................................................................................. 1.45  

Note: Use this task for the entire wall area when the wall is >10' high. 
    For Up To 128, Add  0.57 
    For >128 To 320, Add  0.35 
    For >5,400, Deduct  -0.15 
    For ASTM C840 Level 1 Finish, Deduct  -0.70 
    For ASTM C840 Level 2 Finish, Deduct  -0.35 
    For ASTM C840 Level 3 Finish, Deduct  -0.14 
    For ASTM C840 Level 5 High Quality Finish, Add  1.08 
    For Spray Applied Textured Or Orange Peel Finish, Add  1.08 

XXXXXXX 
. 
 09 29 10 00-0043  Finish Gypsum Board Vertical Corners, ASTM C840 Level 4 (09 29 10 00-0036) 

Note: Inside or outside gypsum board corners. 
. 
. 

 09 29 10 00-0044 LF Up To 10' High, Vertical Corners, Tape, Spackle And Finish Gypsum Board ......................................................................... 1.66  
    For ASTM C840 Level 1 Finish, Deduct  -0.77 
    For ASTM C840 Level 2 Finish, Deduct  -0.39 
    For ASTM C840 Level 3 Finish, Deduct  -0.16 
    For ASTM C840 Level 5 High Quality Finish, Add  1.22 

. 
 09 29 10 00-0045 LF >10' High, Vertical Corners, Tape, Spackle And Finish Gypsum Board ................................................................................. 1.98  

Note: Use this task for the entire wall area when the wall is >10' high. 
    For ASTM C840 Level 1 Finish, Deduct  -0.93 
    For ASTM C840 Level 2 Finish, Deduct  -0.47 
    For ASTM C840 Level 3 Finish, Deduct  -0.19 
    For ASTM C840 Level 5 High Quality Finish, Add  1.46 

XXXXXXX 
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. 
 09 29 10 00-0046  Finish Gypsum Board Horizontal Corners, ASTM C840 Level 4 (09 29 10 00-0036) 

Note: Inside or outside gypsum board corners. 
. 
. 

 09 29 10 00-0047 LF Up To 10' High, Horizontal Corners, Tape, Spackle And Finish Gypsum Board ..................................................................... 1.93  
    For ASTM C840 Level 1 Finish, Deduct  -0.91 
    For ASTM C840 Level 2 Finish, Deduct  -0.45 
    For ASTM C840 Level 3 Finish, Deduct  -0.18 
    For ASTM C840 Level 5 High Quality Finish, Add  1.42 

. 
 09 29 10 00-0048 LF >10' High, Horizontal Corners, Tape, Spackle And Finish Gypsum Board ............................................................................. 2.31  

Note: Use this task for the entire wall area when the wall is >10' high. 
    For ASTM C840 Level 1 Finish, Deduct  -1.10 
    For ASTM C840 Level 2 Finish, Deduct  -0.55 
    For ASTM C840 Level 3 Finish, Deduct  -0.22 
    For ASTM C840 Level 5 High Quality Finish, Add  1.70 

XXXXXXX 
. 
 09 29 10 00-0049  Casing And Corner Beads (09 29 10) 

. 

. 
 09 29 10 00-0050 LF Casing, Galvanized Steel J-Bead For Gypsum Board ............................................................................................................ 4.39 1.21 

    For Up To 100, Add  0.32 
    For >500, Deduct  -0.22 

. 
 09 29 10 00-0051 LF Corner Bead, Galvanized Steel For Gypsum Board ............................................................................................................... 4.26 1.21 

    For Up To 100, Add  0.29 
    For >500, Deduct  -0.21 

XXXXXXX 
. 
 09 29 10 00-0052  Preformed Architectural Profiles (09 29 10) 

. 

. 
 09 29 10 00-0053  Trim Reveals For Gypsum Board (09 29 10 00-0052) 

. 

. 
 09 29 10 00-0054 LF 1/8" x 1/2" Aluminum Extrusions, Single Fin Trim Reveal For Gypsum Board........................................................................ 5.99 1.46 

. 
 09 29 10 00-0055 LF 1/4" x 1/2" Aluminum Extrusions, Single Fin Trim Reveal For Gypsum Board........................................................................ 6.04 1.46 

. 
 09 29 10 00-0056 LF 3/8" x 1/2" Aluminum Extrusions, Single Fin Trim Reveal For Gypsum Board........................................................................ 6.23 1.46 

. 
 09 29 10 00-0057 LF 1/2" x 1/2" Aluminum Extrusions, Single Fin Trim Reveal For Gypsum Board........................................................................ 6.32 1.46 

. 
 09 29 10 00-0058 LF 5/8" x 1/2" Aluminum Extrusions, Single Fin Trim Reveal For Gypsum Board........................................................................ 6.56 1.46 

. 
 09 29 10 00-0059 LF 3/4" x 1/2" Aluminum Extrusions, Single Fin Trim Reveal For Gypsum Board........................................................................ 6.79 1.46 

. 
 09 29 10 00-0060 LF 1" x 1/2" Aluminum Extrusions, Single Fin Trim Reveal For Gypsum Board .......................................................................... 7.03 1.46 

. 
 09 29 10 00-0061 LF 1-1/2" x 1/2" Aluminum Extrusions, Single Fin Trim Reveal For Gypsum Board .................................................................... 7.78 1.46 

. 
 09 29 10 00-0062 LF 2" x 1/2" Aluminum Extrusions, Single Fin Trim Reveal For Gypsum Board .......................................................................... 8.54 1.46 

. 
 09 29 10 00-0063 LF 1/8" x 5/8" Aluminum Extrusions, Single Fin Trim Reveal For Gypsum Board........................................................................ 6.13 1.58 

. 
 09 29 10 00-0064 LF 1/4" x 5/8" Aluminum Extrusions, Single Fin Trim Reveal For Gypsum Board........................................................................ 6.13 1.58 

. 
 09 29 10 00-0065 LF 3/8" x 5/8" Aluminum Extrusions, Single Fin Trim Reveal For Gypsum Board........................................................................ 6.65 1.58 

. 
 09 29 10 00-0066 LF 1/2" x 5/8" Aluminum Extrusions, Single Fin Trim Reveal For Gypsum Board........................................................................ 6.75 1.58 

. 
 09 29 10 00-0067 LF 5/8" x 5/8" Aluminum Extrusions, Single Fin Trim Reveal For Gypsum Board........................................................................ 7.08 1.58 

. 
 09 29 10 00-0068 LF 3/4" x 5/8" Aluminum Extrusions, Single Fin Trim Reveal For Gypsum Board........................................................................ 7.22 1.58 

. 
 09 29 10 00-0069 LF 1" x 5/8" Aluminum Extrusions, Single Fin Trim Reveal For Gypsum Board .......................................................................... 7.41 1.58 

. 
 09 29 10 00-0070 LF 1 1/2" x 5/8" Aluminum Extrusions, Single Fin Trim Reveal For Gypsum Board..................................................................... 8.26 1.58 

. 
 09 29 10 00-0071 LF 2" x 5/8" Aluminum Extrusions, Single Fin Trim Reveal For Gypsum Board .......................................................................... 9.11 1.58 

. 
 09 29 10 00-0072 LF 3" x 5/8", Aluminum Extrusions, Single Fin Trim Reveal For Gypsum Board ....................................................................... 12.51 1.82 

. 
 09 29 10 00-0073 LF 4" x 5/8", Aluminum Extrusions, Single Fin Trim Reveal For Gypsum Board ....................................................................... 13.92 1.82 

XXXXXXX 
. 
 09 29 10 00-0074  Edge Trim For Gypsum Board (09 29 10 00-0052) 

. 

. 
 09 29 10 00-0075 LF 1/2" Aluminum Extrusions, Edge Trim For Gypsum Board ..................................................................................................... 5.49 1.52 

. 
 09 29 10 00-0076 LF 5/8" Aluminum Extrusions, Edge Trim For Gypsum Board ..................................................................................................... 5.86 1.52 

. 
 09 29 10 00-0077 LF 1" Aluminum Extrusions, Edge Trim For Gypsum Board ........................................................................................................ 6.86 1.67 

. 
 09 29 10 00-0078 LF 1-1/4" Aluminum Extrusions, Edge Trim For Gypsum Board .................................................................................................. 7.20 1.82 

. 
 09 29 10 00-0079 LF 1/2" Flexible Aluminum Extrusions, Edge Trim For Gypsum Board ...................................................................................... 10.21 1.52 

. 
 09 29 10 00-0080 LF 5/8" Flexible Aluminum Extrusions, Edge Trim For Gypsum Board ...................................................................................... 10.59 1.52 

. 
 09 29 10 00-0081 LF 1" Flexible Aluminum Extrusions, Edge Trim For Gypsum Board ......................................................................................... 11.59 1.67 

. 
 09 29 10 00-0082 LF 1-1/4" Flexible Aluminum Extrusions, Edge Trim For Gypsum Board ................................................................................... 11.92 1.82 

XXXXXXX 
. 
 09 29 10 00-0083  Bevel Trim For Gypsum Board (09 29 10 00-0052) 

. 

. 
 09 29 10 00-0084 LF 5/16" x 1/4" Aluminum Extrusions, Bevel Trim For Gypsum Board ......................................................................................... 5.86 1.52 

. 
 09 29 10 00-0085 LF 5/8" x 5/8" Aluminum Extrusions, Bevel Trim For Gypsum Board ........................................................................................... 6.72 1.67 

XXXXXXX 
. 
 09 29 10 00-0086  Trim/Wainscot Caps For Gypsum Board (09 29 10 00-0052) 

. 

. 
 09 29 10 00-0087 LF 1-1/2" Wide Aluminum Extrusions, Trim/Wainscot Cap For Gypsum Board ........................................................................... 8.00 1.82 

XXXXXXX 
. 
 09 29 10 00-0088  Single Fin Wall/Trim Reveals For Gypsum Board (09 29 10 00-0052) 

. 

. 
 09 29 10 00-0089 LF 1/8" x 1/2" Aluminum Extrusions, Single Fin Wall Reveal For Gypsum Board ........................................................................ 5.71 0.97 

. 
 09 29 10 00-0090 LF 1/4" x 1/2" Aluminum Extrusions, Single Fin Wall Reveal For Gypsum Board ........................................................................ 5.80 1.09 

. 
 09 29 10 00-0091 LF 3/8" x 1/2" Aluminum Extrusions, Single Fin Wall Reveal For Gypsum Board ........................................................................ 6.69 1.21 

. 
 09 29 10 00-0092 LF 1/2" x 1/2" Aluminum Extrusions, Single Fin Wall Reveal For Gypsum Board ........................................................................ 7.10 1.34 

. 
 09 29 10 00-0093 LF 5/8" x 1/2" Aluminum Extrusions, Single Fin Wall Reveal For Gypsum Board ........................................................................ 7.50 1.46 

. 
 09 29 10 00-0094 LF 3/4" x 1/2" Aluminum Extrusions, Single Fin Wall Reveal For Gypsum Board ........................................................................ 7.64 1.46 

. 
 09 29 10 00-0095 LF 1" x 1/2" Aluminum Extrusions, Single Fin Wall Reveal For Gypsum Board ........................................................................... 8.07 1.46 

. 
 09 29 10 00-0096 LF 1-1/2" x 1/2" Aluminum Extrusions, Single Fin Wall Reveal For Gypsum Board..................................................................... 8.87 1.46 

. 
 09 29 10 00-0097 LF 2" x 1/2" Aluminum Extrusions, Single Fin Wall Reveal For Gypsum Board ........................................................................... 9.15 1.46 

. 
 09 29 10 00-0098 LF 1/8" x 5/8" Aluminum Extrusions, Single Fin Wall Reveal For Gypsum Board ........................................................................ 7.08 1.58 

. 
 09 29 10 00-0099 LF 1/4" x 5/8" Aluminum Extrusions, Single Fin Wall Reveal For Gypsum Board ........................................................................ 7.17 1.58 
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. 
 09 29 10 00-0100 LF 3/8" x 5/8" Aluminum Extrusions, Single Fin Wall Reveal For Gypsum Board ........................................................................ 7.69 1.58 

. 
 09 29 10 00-0101 LF 1/2" x 5/8" Aluminum Extrusions, Single Fin Wall Reveal For Gypsum Board ........................................................................ 7.93 1.58 

. 
 09 29 10 00-0102 LF 5/8" x 5/8" Aluminum Extrusions, Single Fin Wall Reveal For Gypsum Board ........................................................................ 8.12 1.58 

. 
 09 29 10 00-0103 LF 3/4" x 5/8" Aluminum Extrusions, Single Fin Wall Reveal For Gypsum Board ........................................................................ 8.35 1.58 

. 
 09 29 10 00-0104 LF 1" x 5/8" Aluminum Extrusions, Single Fin Wall Reveal For Gypsum Board ........................................................................... 8.68 1.58 

. 
 09 29 10 00-0105 LF 1-1/2" x 5/8" Aluminum Extrusions, Single Fin Wall Reveal For Gypsum Board ..................................................................... 9.53 1.58 

. 
 09 29 10 00-0106 LF 2" x 5/8" Aluminum Extrusions, Single Fin Wall Reveal For Gypsum Board ......................................................................... 10.24 1.58 

. 
 09 29 10 00-0107 LF 3" x 5/8" Aluminum Extrusions, Single Fin Wall Reveal For Gypsum Board ......................................................................... 12.51 1.58 

. 
 09 29 10 00-0108 LF 4" x 5/8" Aluminum Extrusions, Single Fin Wall Reveal For Gypsum Board ......................................................................... 16.85 1.58 

. 
 09 29 10 00-0109 LF 3-1/16" x 7/16", Aluminum Extrusions, Single Fin Wall Base For Gypsum Board ................................................................. 11.66 1.58 

. 
 09 29 10 00-0110 LF 3-1/16" x 9/16", Aluminum Extrusions, Single Fin Wall Base For Gypsum Board ................................................................. 12.04 1.58 

. 
 09 29 10 00-0111 LF 4-1/16" x 7/16", Aluminum Extrusions, Single Fin Wall Base For Gypsum Board ................................................................. 13.31 1.58 

. 
 09 29 10 00-0112 LF 4-1/16" x 9/16", Aluminum Extrusions, Single Fin Wall Base For Gypsum Board ................................................................. 13.45 1.58 

. 
 09 29 10 00-0113 LF 9/16" Tall with 1/2" Reveal, Aluminum Extrusions, Single Fin Wall Base With Reveal For Gypsum Board .......................... 15.30 1.58 

. 
 09 29 10 00-0114 LF 5/8" Aluminum Extrusions, Single Fin Wall/Trim Reveal Hanging Track For Gypsum Board ............................................... 12.56 1.58 

XXXXXXX 
. 
 09 29 10 00-0115  'V' Groove Wall Reveals For Gypsum Board (09 29 10 00-0052) 

. 

. 
 09 29 10 00-0116 LF 1/4" x 5/8" Aluminum Extrusions, 'V' Groove Wall Reveal For Gypsum Board ....................................................................... 8.82 2.18 

. 
 09 29 10 00-0117 LF 3/4" x 1/2" Aluminum Extrusions, 'V' Groove Wall Reveal For Gypsum Board ..................................................................... 10.10 2.43 

. 
 09 29 10 00-0118 LF 1" x 1/2" Aluminum Extrusions, 'V' Groove Wall Reveal For Gypsum Board ........................................................................ 11.50 2.91 

. 
 09 29 10 00-0119 LF 9/32" x 5/8" Aluminum Extrusions, 'V' Groove Wall Reveal For Gypsum Board ................................................................... 11.69 3.15 

XXXXXXX 
. 
 09 29 10 00-0120  Double Fin Wall Reveals For Gypsum Board (09 29 10 00-0052) 

. 

. 
 09 29 10 00-0121 LF 3/8" x 3/8" Aluminum Extrusions, Double Fin Wall Reveal For Gypsum Board ...................................................................... 8.26 1.46 

. 
 09 29 10 00-0122 LF 1/8" x 1/2" Aluminum Extrusions, Double Fin Wall Reveal For Gypsum Board ...................................................................... 8.35 1.46 

. 
 09 29 10 00-0123 LF 1/4" x 1/2" Aluminum Extrusions, Double Fin Wall Reveal For Gypsum Board ...................................................................... 8.44 1.46 

. 
 09 29 10 00-0124 LF 3/8" x 1/2" Aluminum Extrusions, Double Fin Wall Reveal For Gypsum Board ...................................................................... 8.44 1.46 

. 
 09 29 10 00-0125 LF 1/2" x 1/2" Aluminum Extrusions, Double Fin Wall Reveal For Gypsum Board ...................................................................... 8.87 1.46 

. 
 09 29 10 00-0126 LF 5/8" x 1/2" Aluminum Extrusions, Double Fin Wall Reveal For Gypsum Board ...................................................................... 9.06 1.44 

. 
 09 29 10 00-0127 LF 3/4" x 1/2" Aluminum Extrusions, Double Fin Wall Reveal For Gypsum Board ...................................................................... 9.25 1.46 

. 
 09 29 10 00-0128 LF 1" x 1/2" Aluminum Extrusions, Double Fin Wall Reveal For Gypsum Board ......................................................................... 9.67 1.46 

. 
 09 29 10 00-0129 LF 1-1/2" x 1/2" Aluminum Extrusions, Double Fin Wall Reveal For Gypsum Board ................................................................. 10.38 1.46 

. 
 09 29 10 00-0130 LF 2" x 1/2" Aluminum Extrusions, Double Fin Wall Reveal For Gypsum Board ....................................................................... 11.14 1.46 

. 
 09 29 10 00-0131 LF 3/8" x 5/8" Aluminum Extrusions, Double Fin Wall Reveal For Gypsum Board ...................................................................... 8.73 1.58 

. 
 09 29 10 00-0132 LF 1/4" x 5/8" Aluminum Extrusions, Double Fin Wall Reveal For Gypsum Board ...................................................................... 8.83 1.58 

. 
 09 29 10 00-0133 LF 3/8" x 5/8" Aluminum Extrusions, Double Fin Wall Reveal For Gypsum Board ...................................................................... 9.02 1.58 

. 
 09 29 10 00-0134 LF 1/2" x 5/8" Aluminum Extrusions, Double Fin Wall Reveal For Gypsum Board ...................................................................... 9.44 1.58 

. 
 09 29 10 00-0135 LF 5/8" x 5/8" Aluminum Extrusions, Double Fin Wall Reveal For Gypsum Board ...................................................................... 9.63 1.58 

. 
 09 29 10 00-0136 LF 3/4" x 5/8" Aluminum Extrusions, Double Fin Wall Reveal For Gypsum Board ...................................................................... 9.77 1.58 

. 
 09 29 10 00-0137 LF 1" x 5/8" Aluminum Extrusions, Double Fin Wall Reveal For Gypsum Board ....................................................................... 10.24 1.58 

. 
 09 29 10 00-0138 LF 1-1/2" x 5/8" Aluminum Extrusions, Double Fin Wall Reveal For Gypsum Board ................................................................. 11.00 1.58 

. 
 09 29 10 00-0139 LF 2" x 5/8" Aluminum Extrusions, Double Fin Wall Reveal For Gypsum Board ....................................................................... 11.75 1.58 

. 
 09 29 10 00-0140 LF 3" x 5/8" Aluminum Extrusions, Double Fin Wall Reveal For Gypsum Board ....................................................................... 13.78 1.58 

. 
 09 29 10 00-0141 LF 4" x 5/8" Aluminum Extrusions, Double Fin Wall Reveal For Gypsum Board ....................................................................... 18.03 1.58 

. 
 09 29 10 00-0142 LF 1-1/2" x 1" Aluminum Extrusions, Double Fin Wall Reveal For Gypsum Board .................................................................... 16.19 1.72 

. 
 09 29 10 00-0143 LF 3/4" x 1 1/2" Aluminum Extrusions, Double Fin Wall Reveal For Gypsum Board ................................................................. 18.42 2.10 

. 
 09 29 10 00-0144 LF 1-1/2" x 1-1/2" Aluminum Extrusions, Double Fin Wall Reveal For Gypsum Board .............................................................. 19.04 2.10 

. 
 09 29 10 00-0145 LF 1/2", Aluminum Extrusions, Double Fin Hanging Track Wall Reveal For Gypsum Board ..................................................... 14.72 1.44 

. 
 09 29 10 00-0146 LF 1 3/16", Aluminum Extrusions, Double Fin Hanging Track Wall Reveal For Gypsum Board ................................................ 13.65 2.10 

. 
 09 29 10 00-0147 LF 1/4" Aluminum Extrusions, Double Fin Wall Covering Joiner For Gypsum Board................................................................... 9.81 1.44 

XXXXXXX 
. 
 09 29 10 00-0148  Special Conditions Reveals For Gypsum Board (09 29 10 00-0052) 

. 

. 
 09 29 10 00-0149  Radius Conditions (09 29 10 00-0148) 

. 

. 
 09 29 10 00-0150 EA 8' Long Inside Radius For Gypsum Board .......................................................................................................................... 118.05  

Note: Task used in conjunction with "Preformed Architectural Profiles" tasks. 
. 

 09 29 10 00-0151 EA 8' Long Outside Radius For Gypsum Board........................................................................................................................ 118.05  
Note: Task used in conjunction with "Preformed Architectural Profiles" tasks. 

. 
 09 29 10 00-0152 EA 8' Long Circular / Arched Radius For Gypsum Board ......................................................................................................... 118.05  

Note: Task used in conjunction with "Preformed Architectural Profiles" tasks. 

XXXXXXX 
. 
 09 29 10 00-0153  Knee Brace Kit (09 29 10 00-0148) 

. 

. 
 09 29 10 00-0154 EA 46" H, Aluminum Extrusions, Knee Brace Kit For Gypsum Board ...................................................................................... 256.96 15.15 

XXXXXXX 
. 
 09 29 10 00-0155  Wall Bumper Rail (09 29 10 00-0148) 

. 

. 
 09 29 10 00-0156 LF 2-1/2" x 5/8", Aluminum Extrusions, Wall Bumper Rail For Gypsum Board .......................................................................... 35.73 6.06 

XXXXXXX 
. 
 09 29 10 00-0157  Corners For Gypsum Board (09 29 10 00-0052) 

. 

. 
 09 29 10 00-0158 LF 1/2"R, Aluminum Extrusions, Outside Corner For Gypsum Board .......................................................................................... 7.64 1.46 

. 
 09 29 10 00-0159 LF 5/8"R, Aluminum Extrusions, Outside Corner For Gypsum Board .......................................................................................... 8.17 1.58 

. 
 09 29 10 00-0160 LF 3/4"R, Aluminum Extrusions, Outside Corner For Gypsum Board .......................................................................................... 9.05 1.65 

. 
 09 29 10 00-0161 LF 1"R, Aluminum Extrusions, Outside Corner For Gypsum Board ........................................................................................... 10.10 1.72 

. 
 09 29 10 00-0162 LF 1-1/2" R, Aluminum Extrusions, Outside Corner For Gypsum Board .................................................................................... 12.24 2.10 

. 
 09 29 10 00-0163 LF 2" R, Aluminum Extrusions, Outside Corner For Gypsum Board .......................................................................................... 14.18 2.36 
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. 
 09 29 10 00-0164 LF 2-1/2" R, Aluminum Extrusions, Outside Corner For Gypsum Board .................................................................................... 17.21 2.71 

. 
 09 29 10 00-0165 LF 3" R, Aluminum Extrusions, Outside Corner For Gypsum Board .......................................................................................... 20.90 3.16 

. 
 09 29 10 00-0166 LF 4" R, Aluminum Extrusions, Outside Corner For Gypsum Board .......................................................................................... 28.72 4.21 

. 
 09 29 10 00-0167 LF 90 Degree 3/8" Aluminum Extrusions, Hi-Strength Corner For Gypsum Board ...................................................................... 7.63 1.40 

. 
 09 29 10 00-0168 LF 90 Degree 1-1/4" Aluminum Extrusions, Hi-Strength Corner For Gypsum Board ................................................................. 13.98 1.89 

. 
 09 29 10 00-0169 LF 90 Degree 1-1/4" Aluminum Extrusions, Fabric Tuck Corner For Gypsum Board ................................................................ 10.06 1.89 

. 
 09 29 10 00-0170 LF 90 Degree 1-1/4" Aluminum Extrusions, Corner With Vertical Reveal For Gypsum Board ................................................... 18.13 1.89 

. 
 09 29 10 00-0171 LF 45 Degree 2" Aluminum Extrusions, Corner For Gypsum Board .......................................................................................... 25.80 2.36 

. 
 09 29 10 00-0172 LF 60 Degree 2" Aluminum Extrusions, Corner For Gypsum Board .......................................................................................... 24.76 2.36 

. 
 09 29 10 00-0173 LF 3/4" Aluminum Extrusions, Chamfered Corner For Gypsum Board ........................................................................................ 7.49 1.65 

. 
 09 29 10 00-0174 LF 5/8" R, Aluminum Extrusions, Corners Return For Gypsum Board ......................................................................................... 7.55 1.58 

. 
 09 29 10 00-0175 LF 1/2" x 1/2" Aluminum Extrusions, Double Corner Step For Gypsum Board ............................................................................ 7.59 1.46 

. 
 09 29 10 00-0176 LF 5/8" x 5/8" Aluminum Extrusions, Double Corner Step For Gypsum Board ............................................................................ 7.98 1.58 

. 
 09 29 10 00-0177 LF 1" x 1" Aluminum Extrusions, Double Corner Step For Gypsum Board ................................................................................ 10.71 1.72 

. 
 09 29 10 00-0178 LF 1/2" x 1/2" Aluminum Extrusions, Triple Corner Step For Gypsum Board .............................................................................. 9.44 1.46 

. 
 09 29 10 00-0179 LF 5/8" x 5/8" Aluminum Extrusions, Triple Corner Step For Gypsum Board .............................................................................. 9.96 1.58 

. 
 09 29 10 00-0180 LF 1" x 1" Aluminum Extrusions, Triple Corner Step For Gypsum Board .................................................................................. 14.58 1.72 

. 
 09 29 10 00-0181 LF 1/3" x 1/2" Aluminum Extrusions, Quad Corner Step For Gypsum Board ............................................................................. 16.05 1.46 

. 
 09 29 10 00-0182 LF 3" Aluminum Extrusions, Bullnose For Gypsum Board ......................................................................................................... 27.56 3.16 

. 
 09 29 10 00-0183 LF 3-7/8" Aluminum Extrusions, Bullnose For Gypsum Board ................................................................................................... 29.45 3.16 

. 
 09 29 10 00-0184 LF 5-3/8", Aluminum Extrusions, Bullnose For Gypsum Board .................................................................................................. 54.53 5.26 

. 
 09 29 10 00-0185 LF 7-3/8", Aluminum Extrusions, Bullnose For Gypsum Board .................................................................................................. 90.46 7.45 

. 
 09 29 10 00-0186 LF 3/4" R, Aluminum Extrusions, Inside Corner For Gypsum Board ............................................................................................ 9.10 1.62 

. 
 09 29 10 00-0187 LF 1" R, Aluminum Extrusions, Inside Corner For Gypsum Board ............................................................................................. 10.38 1.70 

. 
 09 29 10 00-0188 LF 1-1/2" R, Aluminum Extrusions, Inside Corner For Gypsum Board ...................................................................................... 12.47 2.07 

. 
 09 29 10 00-0189 LF 2"R, Aluminum Extrusions, Inside Corner For Gypsum Board .............................................................................................. 15.32 2.33 

. 
 09 29 10 00-0190 LF 2-1/2" R, Aluminum Extrusions, Inside Corner For Gypsum Board ...................................................................................... 21.70 2.67 

. 
 09 29 10 00-0191 LF 3"R, Aluminum Extrusions, Inside Corner For Gypsum Board .............................................................................................. 23.45 3.11 

. 
 09 29 10 00-0192 LF 4" R, Aluminum Extrusions, Inside Corner For Gypsum Board ............................................................................................. 26.65 4.14 

. 
 09 29 10 00-0193 LF 3-5/8", Aluminum Extrusions, Aluminum Wall Cap For Gypsum Board ................................................................................ 16.93 3.11 

. 
 09 29 10 00-0194 LF 3-7/8", Aluminum Extrusions, Aluminum Wall Cap For Gypsum Board ................................................................................ 17.17 3.11 

. 
 09 29 10 00-0195 LF 4-3/4", Aluminum Extrusions, Aluminum Wall Cap For Gypsum Board ................................................................................ 18.68 3.11 

. 
 09 29 10 00-0196 LF 5", Aluminum Extrusions, Aluminum Wall Cap For Gypsum Board ...................................................................................... 19.15 3.11 

XXXXXXX 
. 
 09 29 82  Gypsum Board Fire Protection (09 29) 

. 

. 
 09 29 82 00-0001  Shaft Wall (09 29 82) 

See CSI section 09 29 10 00-0036 for finishing drywall. 
. 
. 

 09 29 82 00-0002 SF 3/4" Fire Rated Shaft Wall Assembly ...................................................................................................................................... 7.71 3.03 
Note: 1/4" thick fiber-cement board with tapered edges over 1/2" thick type "X" gypsum board. Excludes studs or 
wall structure. 

    For Horizontal Installation Up To 10' High, Add  2.06 
    For Horizontal Installation >10' High, Add  3.03 
    For Walls >10' High, Add  0.48 
    For Up To 128, Add  2.75 
    For >128 To 320, Add  1.68 
    For >1,536, Deduct  -0.55 

. 
 09 29 82 00-0003 SF 7/8" Fire Rated Shaft Wall Assembly ...................................................................................................................................... 8.96 3.63 

Note: 1/4" thick fiber-cement board with tapered edges over 5/8" thick type "X" gypsum board. Excludes studs or 
wall structure. 

    For Horizontal Installation Up To 10' High, Add  2.48 
    For Horizontal Installation >10' High, Add  3.64 
    For Walls >10' High, Add  0.58 
    For Up To 128, Add  3.25 
    For >128 To 320, Add  1.99 
    For >1,536, Deduct  -0.62 

. 
 09 29 82 00-0004 SF 2-1/2", 25 Gauge C-H Stud/J-Runner, 1" Gypsum Liner Panel Shaft Wall Assembly ............................................................. 7.38 2.34 

Note: Includes sealant installed at top of wall and panel gaps. Excludes additional gypsum panels and finishing. 
    For Horizontal Installation Up To 10' High, Add  1.59 
    For Horizontal Installation >10' High, Add  2.34 
    For Walls >10' High, Add  0.37 
    For Up To 128, Add  2.41 
    For >128 To 320, Add  1.44 
    For Glass Mat Surfaces, Add  0.27 

. 
 09 29 82 00-0005 SF 4", 25 Gauge C-H Stud/J-Runner, 1" Gypsum Liner Panel Shaft Wall Assembly ................................................................... 7.90 2.45 

Note: Includes sealant installed at top of wall and panel gaps. Excludes additional gypsum panels and finishing. 
    For Horizontal Installation Up To 10' High, Add  1.67 
    For Horizontal Installation >10' High, Add  2.45 
    For Walls >10' High, Add  0.39 
    For Up To 128, Add  2.56 
    For >128 To 320, Add  1.53 
    For Glass Mat Surfaces, Add  0.27 

. 
 09 29 82 00-0006 SF 2-1/2", 20 Gauge C-H Stud/J-Runner, 1" Gypsum Liner Panel Shaft Wall Assembly ............................................................. 8.68 2.45 

Note: Includes sealant installed at top of wall and panel gaps. Excludes additional gypsum panels and finishing. 
    For Horizontal Installation Up To 10' High, Add  1.67 
    For Horizontal Installation >10' High, Add  2.45 
    For Walls >10' High, Add  0.39 
    For Up To 128, Add  2.72 
    For >128 To 320, Add  1.60 
    For Glass Mat Surfaces, Add  0.27 



09
 09 Finishes 

09 20 Plaster and Gypsum Board 
09 29 Gypsum Board 
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. 
 09 29 82 00-0007 SF 4", 20 Gauge C-H Stud/J-Runner, 1" Gypsum Liner Panel Shaft Wall Assembly ................................................................... 9.23 2.57 

Note: Includes sealant installed at top of wall and panel gaps. Excludes additional gypsum panels and finishing. 
    For Horizontal Installation Up To 10' High, Add  1.75 
    For Horizontal Installation >10' High, Add  2.57 
    For Walls >10' High, Add  0.41 
    For Up To 128, Add  2.87 
    For >128 To 320, Add  1.69 
    For Glass Mat Surfaces, Add  0.27 

XXXXXXX 
. 
 09 30  Tiling (09) 

Note: All tiles are standard grade ANSI 137.1 or higher, mounted and unmounted, cushioned or non-cushioned edge, all tile colors, all 
grout colors, PEI rating 1 through 4, and include patterns. Glazing shall meet ASTM C484 and C424. Mounted tiles are assembled into 
sheets to facilitate handling and installation. Perforated paper, fiber mesh, or other suitable bonding material applied to the front, backs 
or edges of the tile can be used to mount the tiles. Cushioned edge tile has facial edges with a distinct curvature that results in a slightly 
recessed joint. All floor, wall, ceiling, cove base and trim tile will be installed in accordance with ANSI 108.1 using these setting methods. 
Includes initial wax and seal. 

. 

. 
 09 30 13  Ceramic Tiling (09 30) 

Note: Includes grout and sealing. Excludes setting method. See CSI section 09 31 00 00-0000 for thin-set, 09 32 00 00-0000 
for mortar-bed, 09 35 00 00-0000 for chemical-resistant. 

. 

. 
 09 30 13 00-0001  Ceramic Tiling (09 30 13) 

. 

. 
 09 30 13 00-0002 SF 2" x 2" x 1/4" Thick, Mounted, Unpolished Ceramic Floor Tile .............................................................................................. 16.57 3.03 

Note: Tiles mounted from back, side or front in 12" x 12", 12" x 24", 12" x 48", or similar sized sheets. 
    For Up To 50, Add  8.68 
    For >50 To 250, Add  1.21 
    For >1,000, Deduct  -0.61 
    For High-Modulus, High-Strength Epoxy Grout, Add  1.29 
    For High-Modulus, Low-Viscosity, High-Strength Chemical Resistant Epoxy Grout, Add  1.46 

. 
 09 30 13 00-0003 SF Less Than 8" x 8", Mounted, Ceramic Floor Tile ................................................................................................................... 13.26 3.03 

Note: Includes glazed porcelain, unglazed porcelain and glazed ceramic tiles. Tiles mounted from back, side or 
front in 12" x 12", 12" x 24", or similar sized sheets. 

    For Up To 50, Add  7.85 
    For >50 To 250, Add  1.21 
    For >1,000, Deduct  -0.61 
    For High-Modulus, High-Strength Epoxy Grout, Add  1.29 
    For Heavy Duty Floors With A PEI 5 Rating, Add  1.00 
    For High-Modulus, Low-Viscosity, High-Strength Chemical Resistant Epoxy Grout, Add  1.46 

. 
 09 30 13 00-0004 SF 8" x 8" And Larger Unmounted Ceramic Floor Tile ............................................................................................................... 14.78 1.89 

Note: Includes glazed porcelain, unglazed porcelain and glazed ceramic tiles. 
    For Up To 50, Add  9.37 
    For >50 To 250, Add  1.51 
    For >1,000, Deduct  -0.76 
    For High-Modulus, High-Strength Epoxy Grout, Add  1.52 
    For Heavy Duty Floors With A PEI 5 Rating, Add  1.00 
    For High-Modulus, Low-Viscosity, High-Strength Chemical Resistant Epoxy Grout, Add  1.69 

. 
 09 30 13 00-0005 SF 2" x 2" x 1/4" Thick, Mounted, Unpolished Ceramic Wall Tile ............................................................................................... 17.86 3.67 

Note: Tiles mounted from back, side or front in 12" x 12", 12" x 24", 12" x 48", or similar sized sheets. 
    For Up To 50, Add  9.97 
    For >50 To 250, Add  1.47 
    For >1,000, Deduct  -0.73 
    For High-Modulus, High-Strength Epoxy Grout, Add  1.48 
    For High-Modulus, Low-Viscosity, High-Strength Chemical Resistant Epoxy Grout, Add  1.65 

. 
 09 30 13 00-0006 SF Less than 8" x 8" Mounted Ceramic Wall Tile ....................................................................................................................... 14.55 3.67 

Note: Includes glazed porcelain, unglazed porcelain and glazed ceramic tiles. Tiles mounted from back, side or 
front in 12" x 12", 12" x 24", or similar sized sheets. 

    For Up To 50, Add  9.14 
    For >50 To 250, Add  1.47 
    For >1,000, Deduct  -0.73 
    For High-Modulus, High-Strength Epoxy Grout, Add  1.48 
    For High-Modulus, Low-Viscosity, High-Strength Chemical Resistant Epoxy Grout, Add  1.65 

. 
 09 30 13 00-0007 SF 8" x 8" And Larger Unmounted Ceramic Wall Tile ................................................................................................................ 16.50 2.33 

Note: Includes glazed porcelain, unglazed porcelain and glazed ceramic tiles. 
    For Up To 50, Add  11.09 
    For >50 To 250, Add  1.86 
    For >1,000, Deduct  -0.93 
    For High-Modulus, High-Strength Epoxy Grout, Add  1.77 
    For High-Modulus, Low-Viscosity, High-Strength Chemical Resistant Epoxy Grout, Add  1.94 

. 
 09 30 13 00-0008 SF Less than 8" x 8" Mounted Ceramic Ceiling Tile ................................................................................................................... 19.94 6.36 

Note: Includes glazed porcelain, unglazed porcelain and glazed ceramic tiles. Tiles mounted from back, side or 
front in 12" x 12", 12" x 24", or similar sized sheets. 

    For High-Modulus, High-Strength Epoxy Grout, Add  2.29 
    For High-Modulus, Low-Viscosity, High-Strength Chemical Resistant Epoxy Grout, Add  2.46 
    For Up To 50, Add  14.53 
    For >50 To 250, Add  2.55 
    For >1,000, Deduct  -1.27 

. 
 09 30 13 00-0009 SF 8" x 8" And Larger Unmounted Ceramic Ceiling Tile ............................................................................................................ 22.49 3.81 

Note: Includes glazed porcelain, unglazed porcelain and glazed ceramic tiles. 
    For High-Modulus, High-Strength Epoxy Grout, Add  2.67 
    For High-Modulus, Low-Viscosity, High-Strength Chemical Resistant Epoxy Grout, Add  2.84 
    For Up To 50, Add  17.08 
    For >50 To 250, Add  3.06 
    For >1,000, Deduct  -1.53 



 

 Finishes 09 

09
 

Tiling 09 30 
Ceramic Tiling 09 30 13 
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. 
 09 30 13 00-0010 LF 4-1/4" To 4-1/2" High, Ceramic Cove Base Or Trim ............................................................................................................. 12.38 2.65 

Note: Includes glazed porcelain, unglazed porcelain and glazed ceramic tiles. 
    For High-Modulus, High-Strength Epoxy Grout, Add  1.78 
    For High-Modulus, Low-Viscosity, High-Strength Chemical Resistant Epoxy Grout, Add  1.87 

. 
 09 30 13 00-0011 LF 6" High x 12" Long, Unpolished Ceramic Cove Base (Daltile Portfolio) ................................................................................ 19.90 2.65 

    For High-Modulus, High-Strength Epoxy Grout, Add  1.78 
    For High-Modulus, Low-Viscosity, High-Strength Chemical Resistant Epoxy Grout, Add  1.87 

. 
 09 30 13 00-0012 LF 6" High x 24" Long, Unpolished Ceramic Cove Base (Daltile Portfolio) ................................................................................ 22.44 2.65 

    For High-Modulus, High-Strength Epoxy Grout, Add  1.78 
    For High-Modulus, Low-Viscosity, High-Strength Chemical Resistant Epoxy Grout, Add  1.87 

. 
 09 30 13 00-0013 EA 6" High, Unpolished Ceramic Cove Base Outer Corner ........................................................................................................ 17.92 0.58 

XXXXXXX 
. 
 09 30 13 00-0014  Residential Ceramic Tiling (09 30 13) 

. 

. 
 09 30 13 00-0015 SF Mounted Ceramic Floor Tile, Residential Grade ................................................................................................................... 10.59 3.03 

Note: Includes glazed porcelain, unglazed porcelain and glazed ceramic tiles. Tiles mounted from back, side or 
front in 12" x 12", 12" x 24", or similar sized sheets. 

    For Up To 50, Add  7.19 
    For >50 To 250, Add  1.21 
    For >1,000, Deduct  -0.61 
    For High-Modulus, High-Strength Epoxy Grout, Add  1.29 

. 
 09 30 13 00-0016 SF Mounted Ceramic Wall Tile, Residential Grade .................................................................................................................... 11.88 3.67 

Note: Includes glazed porcelain, unglazed porcelain and glazed ceramic tiles. Tiles mounted from back, side or 
front in 12" x 12", 12" x 24", or similar sized sheets. 

    For Up To 50, Add  8.48 
    For >50 To 250, Add  1.47 
    For >1,000, Deduct  -0.73 
    For High-Modulus, High-Strength Epoxy Grout, Add  1.48 

. 
 09 30 13 00-0017 SF 2" x 2" x 1/4" Thick, Unpolished Ceramic Mounted Floor Tile, Residential Grade ................................................................ 11.66 3.03 

Note: Tiles mounted from back, side or front in 12" x 12", 12" x 24", 12" x 48", or similar sized sheets. 
    For Up To 50, Add  7.45 
    For >50 To 250, Add  1.21 
    For >1,000, Deduct  -0.61 
    For High-Modulus, High-Strength Epoxy Grout, Add  1.29 

XXXXXXX 
. 
 09 30 16  Quarry Tiling (09 30) 

Note: Includes grout and sealing. Excludes setting method. See CSI section 09 31 00 00-0000 for thin-set, 09 32 00 00-0000 
for mortar-bed, 09 35 00 00-0000 for chemical-resistant. 

. 

. 
 09 30 16 00-0001 SF Unglazed Quarry Floor Tile ................................................................................................................................................... 11.47 2.13 

Note: With or without embedded abrasive grit. 
    For Up To 50, Add  9.23 
    For >50 To 250, Add  1.70 
    For >1,000, Deduct  -0.85 
    For High-Modulus, High-Strength Epoxy Grout, Add  1.65 
    For High-Modulus, Low-Viscosity, High-Strength Chemical Resistant Epoxy Grout, Add  1.82 

. 
 09 30 16 00-0002 SF Glazed Quarry Floor Tile ...................................................................................................................................................... 20.65 2.13 

    For Up To 50, Add  11.52 
    For >50 To 250, Add  1.70 
    For >1,000, Deduct  -0.85 
    For High-Modulus, High-Strength Epoxy Grout, Add  1.65 
    For High-Modulus, Low-Viscosity, High-Strength Chemical Resistant Epoxy Grout, Add  1.82 

. 
 09 30 16 00-0003 SF Unglazed Quarry Wall Tile .................................................................................................................................................... 13.17 2.52 

Note: With or without embedded abrasive grit. 
    For Up To 50, Add  10.93 
    For >50 To 250, Add  2.04 
    For >1,000, Deduct  -1.02 
    For High-Modulus, High-Strength Epoxy Grout, Add  1.91 
    For High-Modulus, Low-Viscosity, High-Strength Chemical Resistant Epoxy Grout, Add  2.08 

. 
 09 30 16 00-0004 SF Glazed Quarry Wall Tile ........................................................................................................................................................ 22.35 2.52 

    For Up To 50, Add  13.22 
    For >50 To 250, Add  2.04 
    For >1,000, Deduct  -1.02 
    For High-Modulus, High-Strength Epoxy Grout, Add  1.91 
    For High-Modulus, Low-Viscosity, High-Strength Chemical Resistant Epoxy Grout, Add  2.08 

. 
 09 30 16 00-0005 LF 6" High Unglazed Quarry Tile Cove Base Or Trim ................................................................................................................ 15.85 2.80 

    For High-Modulus, High-Strength Epoxy Grout, Add  1.87 
    For High-Modulus, Low-Viscosity, High-Strength Chemical Resistant Epoxy Grout, Add  1.96 

. 
 09 30 16 00-0006 LF 6" High Glazed Quarry Tile Cove Base Or Trim ................................................................................................................... 30.90 2.80 

    For High-Modulus, High-Strength Epoxy Grout, Add  1.87 
    For High-Modulus, Low-Viscosity, High-Strength Chemical Resistant Epoxy Grout, Add  1.96 

. 
 09 30 33  Stone Tiling (09 30) 

Note: Excludes setting method. See CSI section 09 31 00 00-0000 for thin-set, 09 32 00 00-0000 for mortar-bed, 09 35 00 00-
0000 for chemical-resistant. 

. 

. 
 09 30 33 00-0001  Marble Floor Tile (09 30 33) 

. 

. 
 09 30 33 00-0002 SF 12" x 12" x 3/8" And Larger Unmounted Marble Floor Tile, "Cherry Blossom" ..................................................................... 12.48 1.89 

    For Up To 50, Add  8.80 
    For >50 To 250, Add  1.51 
    For >1,000, Deduct  -0.76 
    For High-Modulus, High-Strength Epoxy Grout, Add  1.52 
    For Heavy Duty Floors With A PEI 5 Rating, Add  1.00 



09
 09 Finishes 

09 30 Tiling 
09 30 33 Stone Tiling 
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. 
 09 30 33 00-0003 SF 12" x 12" x 3/8" And Larger Unmounted Marble Floor Tile, "Laurent Brown" ........................................................................ 12.94 1.89 

    For Up To 50, Add  8.91 
    For >50 To 250, Add  1.51 
    For >1,000, Deduct  -0.76 
    For High-Modulus, High-Strength Epoxy Grout, Add  1.52 
    For Heavy Duty Floors With A PEI 5 Rating, Add  1.00 

. 
 09 30 33 00-0004 SF 12" x 12" x 3/8" And Larger Unmounted Marble Floor Tile, "Temple Gray" .......................................................................... 13.18 1.89 

    For Up To 50, Add  8.97 
    For >50 To 250, Add  1.51 
    For >1,000, Deduct  -0.76 
    For High-Modulus, High-Strength Epoxy Grout, Add  1.52 
    For Heavy Duty Floors With A PEI 5 Rating, Add  1.00 

. 
 09 30 33 00-0005 SF 12" x 12" x 3/8" And Larger Unmounted Marble Floor Tile, "Emperador Cafe" ..................................................................... 13.29 1.89 

    For Up To 50, Add  9.00 
    For >50 To 250, Add  1.51 
    For >1,000, Deduct  -0.76 
    For High-Modulus, High-Strength Epoxy Grout, Add  1.52 
    For Heavy Duty Floors With A PEI 5 Rating, Add  1.00 

. 
 09 30 33 00-0006 SF 12" x 12" x 3/8" And Larger Unmounted Marble Floor Tile, "China Black" ............................................................................ 13.36 1.89 

    For Up To 50, Add  9.02 
    For >50 To 250, Add  1.51 
    For >1,000, Deduct  -0.76 
    For High-Modulus, High-Strength Epoxy Grout, Add  1.52 
    For Heavy Duty Floors With A PEI 5 Rating, Add  1.00 

. 
 09 30 33 00-0007 SF 12" x 12" x 3/8" And Larger Unmounted Marble Floor Tile, "Sea Grass Honed" ................................................................... 13.46 1.89 

    For Up To 50, Add  9.04 
    For >50 To 250, Add  1.51 
    For >1,000, Deduct  -0.76 
    For High-Modulus, High-Strength Epoxy Grout, Add  1.52 
    For Heavy Duty Floors With A PEI 5 Rating, Add  1.00 

. 
 09 30 33 00-0008 SF 12" x 12" x 3/8" And Larger Unmounted Marble Floor Tile, "Gris Magma or Gris Nebula" .................................................... 13.71 1.89 

    For Up To 50, Add  9.11 
    For >50 To 250, Add  1.51 
    For >1,000, Deduct  -0.76 
    For High-Modulus, High-Strength Epoxy Grout, Add  1.52 
    For Heavy Duty Floors With A PEI 5 Rating, Add  1.00 

. 
 09 30 33 00-0009 SF 12" x 12" x 3/8" And Larger Unmounted Marble Floor Tile, "Dark Green" ............................................................................. 15.30 1.89 

    For Up To 50, Add  9.50 
    For >50 To 250, Add  1.51 
    For >1,000, Deduct  -0.76 
    For High-Modulus, High-Strength Epoxy Grout, Add  1.52 
    For Heavy Duty Floors With A PEI 5 Rating, Add  1.00 

. 
 09 30 33 00-0010 SF 12" x 12" x 3/8" And Larger Unmounted Marble Floor Tile, "Cappuccino Light" ................................................................... 15.48 1.89 

    For Up To 50, Add  9.55 
    For >50 To 250, Add  1.51 
    For >1,000, Deduct  -0.76 
    For High-Modulus, High-Strength Epoxy Grout, Add  1.52 
    For Heavy Duty Floors With A PEI 5 Rating, Add  1.00 

. 
 09 30 33 00-0011 SF 12" x 12" x 3/8" And Larger Unmounted Marble Floor Tile, "Botticino Cream" ...................................................................... 15.81 1.89 

    For Up To 50, Add  9.63 
    For >50 To 250, Add  1.51 
    For >1,000, Deduct  -0.76 
    For High-Modulus, High-Strength Epoxy Grout, Add  1.52 
    For Heavy Duty Floors With A PEI 5 Rating, Add  1.00 

. 
 09 30 33 00-0012 SF 12" x 12" x 3/8" And Larger Unmounted Marble Floor Tile, "Crema Marfil Classic" .............................................................. 16.18 1.89 

    For Up To 50, Add  9.72 
    For >50 To 250, Add  1.51 
    For >1,000, Deduct  -0.76 
    For High-Modulus, High-Strength Epoxy Grout, Add  1.52 
    For Heavy Duty Floors With A PEI 5 Rating, Add  1.00 

. 
 09 30 33 00-0013 SF 12" x 12" x 3/8" And Larger Unmounted Marble Floor Tile, "Arabescato Carrara" ................................................................ 16.44 1.89 

    For Up To 50, Add  9.79 
    For >50 To 250, Add  1.51 
    For >1,000, Deduct  -0.76 
    For High-Modulus, High-Strength Epoxy Grout, Add  1.52 
    For Heavy Duty Floors With A PEI 5 Rating, Add  1.00 

. 
 09 30 33 00-0014 SF 12" x 12" x 3/8" And Larger Unmounted Marble Floor Tile, "Giallo Crystal Onyx" ................................................................ 17.32 1.89 

    For Up To 50, Add  10.01 
    For >50 To 250, Add  1.51 
    For >1,000, Deduct  -0.76 
    For High-Modulus, High-Strength Epoxy Grout, Add  1.52 
    For Heavy Duty Floors With A PEI 5 Rating, Add  1.00 

. 
 09 30 33 00-0015 SF 12" x 12" x 3/8" And Larger Unmounted Marble Floor Tile, "Cafe Forest or Rain Forest" ..................................................... 18.97 1.89 

    For Up To 50, Add  10.42 
    For >50 To 250, Add  1.51 
    For >1,000, Deduct  -0.76 
    For High-Modulus, High-Strength Epoxy Grout, Add  1.52 
    For Heavy Duty Floors With A PEI 5 Rating, Add  1.00 

. 
 09 30 33 00-0016 SF 12" x 12" x 3/8" And Larger Unmounted Marble Floor Tile, "Arabescato" ............................................................................. 19.07 1.89 

    For Up To 50, Add  10.45 
    For >50 To 250, Add  1.51 
    For >1,000, Deduct  -0.76 
    For High-Modulus, High-Strength Epoxy Grout, Add  1.52 
    For Heavy Duty Floors With A PEI 5 Rating, Add  1.00 



 

 Finishes 09 

09
 

Tiling 09 30 
Stone Tiling 09 30 33 
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. 
 09 30 33 00-0017 SF 12" x 12" x 3/8" And Larger Unmounted Marble Floor Tile, "Carrara White" ......................................................................... 20.30 1.89 

    For Up To 50, Add  10.75 
    For >50 To 250, Add  1.51 
    For >1,000, Deduct  -0.76 
    For High-Modulus, High-Strength Epoxy Grout, Add  1.52 
    For Heavy Duty Floors With A PEI 5 Rating, Add  1.00 

. 
 09 30 33 00-0018 SF 12" x 12" x 3/8" And Larger Unmounted Marble Floor Tile, "Crema Marfil Select Or Sahara Gold"...................................... 20.72 1.89 

    For Up To 50, Add  10.86 
    For >50 To 250, Add  1.51 
    For >1,000, Deduct  -0.76 
    For High-Modulus, High-Strength Epoxy Grout, Add  1.52 
    For Heavy Duty Floors With A PEI 5 Rating, Add  1.00 

. 
 09 30 33 00-0019 SF 12" x 12" x 3/8" And Larger Unmounted Marble Floor Tile, "Botticino Fiorito Or Michelangelo" ........................................... 20.90 1.89 

    For Up To 50, Add  10.90 
    For >50 To 250, Add  1.51 
    For >1,000, Deduct  -0.76 
    For High-Modulus, High-Strength Epoxy Grout, Add  1.52 
    For Heavy Duty Floors With A PEI 5 Rating, Add  1.00 

. 
 09 30 33 00-0020 SF 12" x 12" x 3/8" And Larger Unmounted Marble Floor Tile, "Crema Marfil Antique" ............................................................. 21.18 1.89 

    For Up To 50, Add  10.97 
    For >50 To 250, Add  1.51 
    For >1,000, Deduct  -0.76 
    For High-Modulus, High-Strength Epoxy Grout, Add  1.52 
    For Heavy Duty Floors With A PEI 5 Rating, Add  1.00 

. 
 09 30 33 00-0021 SF 12" x 12" x 3/8" And Larger Unmounted Marble Floor Tile, "Emperador Dark Or Super Thassos Glass" ............................. 23.46 1.89 

    For Up To 50, Add  11.54 
    For >50 To 250, Add  1.51 
    For >1,000, Deduct  -0.76 
    For High-Modulus, High-Strength Epoxy Grout, Add  1.52 
    For Heavy Duty Floors With A PEI 5 Rating, Add  1.00 

. 
 09 30 33 00-0022 SF 12" x 12" x 3/8" And Larger Unmounted Marble Floor Tile, "Rosa Verona" .......................................................................... 24.75 1.89 

    For Up To 50, Add  11.87 
    For >50 To 250, Add  1.51 
    For >1,000, Deduct  -0.76 
    For High-Modulus, High-Strength Epoxy Grout, Add  1.52 
    For Heavy Duty Floors With A PEI 5 Rating, Add  1.00 

. 
 09 30 33 00-0023 SF 12" x 12" x 3/8" And Larger Unmounted Marble Floor Tile, "Rojo Alicante" .......................................................................... 25.10 1.89 

    For Up To 50, Add  11.95 
    For >50 To 250, Add  1.51 
    For >1,000, Deduct  -0.76 
    For High-Modulus, High-Strength Epoxy Grout, Add  1.52 
    For Heavy Duty Floors With A PEI 5 Rating, Add  1.00 

. 
 09 30 33 00-0024 SF 12" x 12" x 3/8" And Larger Unmounted Marble Floor Tile, "Emperador Light" .................................................................... 25.28 1.89 

    For Up To 50, Add  12.00 
    For >50 To 250, Add  1.51 
    For >1,000, Deduct  -0.76 
    For High-Modulus, High-Strength Epoxy Grout, Add  1.52 
    For Heavy Duty Floors With A PEI 5 Rating, Add  1.00 

XXXXXXX 
. 
 09 30 33 00-0025  Granite Floor Tile (09 30 33) 

. 

. 
 09 30 33 00-0026 SF 12" x 12" x 3/8" And Larger Unmounted Granite Floor Tile, "Crystal Gray" .......................................................................... 11.25 1.89 

    For Up To 50, Add  8.49 
    For >50 To 250, Add  1.51 
    For >1,000, Deduct  -0.76 
    For High-Modulus, High-Strength Epoxy Grout, Add  1.52 
    For Heavy Duty Floors With A PEI 5 Rating, Add  1.00 

. 
 09 30 33 00-0027 SF 12" x 12" x 3/8" And Larger Unmounted Granite Floor Tile, "Peach Flower" ........................................................................ 12.13 1.89 

    For Up To 50, Add  8.71 
    For >50 To 250, Add  1.51 
    For >1,000, Deduct  -0.76 
    For High-Modulus, High-Strength Epoxy Grout, Add  1.52 
    For Heavy Duty Floors With A PEI 5 Rating, Add  1.00 

. 
 09 30 33 00-0028 SF 12" x 12" x 3/8" And Larger Unmounted Granite Floor Tile, "Golden Yellow" ....................................................................... 12.83 1.89 

    For Up To 50, Add  8.89 
    For >50 To 250, Add  1.51 
    For >1,000, Deduct  -0.76 
    For High-Modulus, High-Strength Epoxy Grout, Add  1.52 
    For Heavy Duty Floors With A PEI 5 Rating, Add  1.00 

. 
 09 30 33 00-0029 SF 12" x 12" x 3/8" And Larger Unmounted Granite Floor Tile, "Absolute Black" ...................................................................... 15.64 1.89 

    For Up To 50, Add  9.59 
    For >50 To 250, Add  1.51 
    For >1,000, Deduct  -0.76 
    For High-Modulus, High-Strength Epoxy Grout, Add  1.52 
    For Heavy Duty Floors With A PEI 5 Rating, Add  1.00 

. 
 09 30 33 00-0030 SF 12" x 12" x 3/8" And Larger Unmounted Granite Floor Tile, "Tan Brown" ............................................................................. 16.18 1.89 

    For Up To 50, Add  9.72 
    For >50 To 250, Add  1.51 
    For >1,000, Deduct  -0.76 
    For High-Modulus, High-Strength Epoxy Grout, Add  1.52 
    For Heavy Duty Floors With A PEI 5 Rating, Add  1.00 



09
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09 30 Tiling 
09 30 33 Stone Tiling 
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 09 30 33 00-0031 SF 12" x 12" x 3/8" And Larger Unmounted Granite Floor Tile, "Black Galaxy" ......................................................................... 16.69 1.89 

    For Up To 50, Add  9.85 
    For >50 To 250, Add  1.51 
    For >1,000, Deduct  -0.76 
    For High-Modulus, High-Strength Epoxy Grout, Add  1.52 
    For Heavy Duty Floors With A PEI 5 Rating, Add  1.00 

. 
 09 30 33 00-0032 SF 12" x 12" x 3/8" And Larger Unmounted Granite Floor Tile, "Kashmir White Or Gold" ......................................................... 17.21 1.89 

    For Up To 50, Add  9.98 
    For >50 To 250, Add  1.51 
    For >1,000, Deduct  -0.76 
    For High-Modulus, High-Strength Epoxy Grout, Add  1.52 
    For Heavy Duty Floors With A PEI 5 Rating, Add  1.00 

. 
 09 30 33 00-0033 SF 12" x 12" x 3/8" And Larger Unmounted Granite Floor Tile, "Giallo Santa Cecelia" .............................................................. 17.85 1.89 

    For Up To 50, Add  10.14 
    For >50 To 250, Add  1.51 
    For >1,000, Deduct  -0.76 
    For High-Modulus, High-Strength Epoxy Grout, Add  1.52 
    For Heavy Duty Floors With A PEI 5 Rating, Add  1.00 

. 
 09 30 33 00-0034 SF 12" x 12" x 3/8" And Larger Unmounted Granite Floor Tile, "Verde UbaTuba" ..................................................................... 18.44 1.89 

    For Up To 50, Add  10.29 
    For >50 To 250, Add  1.51 
    For >1,000, Deduct  -0.76 
    For High-Modulus, High-Strength Epoxy Grout, Add  1.52 
    For Heavy Duty Floors With A PEI 5 Rating, Add  1.00 

. 
 09 30 33 00-0035 SF 12" x 12" x 3/8" And Larger Unmounted Granite Floor Tile, "New Venetian Gold" ............................................................... 19.07 1.89 

    For Up To 50, Add  10.45 
    For >50 To 250, Add  1.51 
    For >1,000, Deduct  -0.76 
    For High-Modulus, High-Strength Epoxy Grout, Add  1.52 
    For Heavy Duty Floors With A PEI 5 Rating, Add  1.00 

. 
 09 30 33 00-0036 SF 12" x 12" x 3/8" And Larger Unmounted Granite Floor Tile, "Tropic Brown" ......................................................................... 19.67 1.89 

    For Up To 50, Add  10.60 
    For >50 To 250, Add  1.51 
    For >1,000, Deduct  -0.76 
    For High-Modulus, High-Strength Epoxy Grout, Add  1.52 
    For Heavy Duty Floors With A PEI 5 Rating, Add  1.00 

. 
 09 30 33 00-0037 SF 12" x 12" x 3/8" And Larger Unmounted Granite Floor Tile, "Baltic Brown Or Indian Dakota" .............................................. 20.37 1.89 

    For Up To 50, Add  10.77 
    For >50 To 250, Add  1.51 
    For >1,000, Deduct  -0.76 
    For High-Modulus, High-Strength Epoxy Grout, Add  1.52 
    For Heavy Duty Floors With A PEI 5 Rating, Add  1.00 

. 
 09 30 33 00-0038 SF 12" x 12" x 3/8" And Larger Unmounted Granite Floor Tile, "Dynamic Blue" ........................................................................ 21.07 1.89 

    For Up To 50, Add  10.95 
    For >50 To 250, Add  1.51 
    For >1,000, Deduct  -0.76 
    For High-Modulus, High-Strength Epoxy Grout, Add  1.52 
    For Heavy Duty Floors With A PEI 5 Rating, Add  1.00 

. 
 09 30 33 00-0039 SF 12" x 12" x 3/8" And Larger Unmounted Granite Floor Tile, "Blue Pearl Or Emerald Pearl" ................................................. 23.53 1.89 

    For Up To 50, Add  11.56 
    For >50 To 250, Add  1.51 
    For >1,000, Deduct  -0.76 
    For High-Modulus, High-Strength Epoxy Grout, Add  1.52 
    For Heavy Duty Floors With A PEI 5 Rating, Add  1.00 

XXXXXXX 
. 
 09 30 33 00-0040  Slate Floor Tile (09 30 33) 

. 

. 
 09 30 33 00-0041 SF 12" x 12" And Larger Unmounted Slate Floor Tile, "Raja Classic" ........................................................................................ 10.20 1.89 

    For Up To 50, Add  8.23 
    For >50 To 250, Add  1.51 
    For >1,000, Deduct  -0.76 
    For High-Modulus, High-Strength Epoxy Grout, Add  1.52 
    For Heavy Duty Floors With A PEI 5 Rating, Add  1.00 

. 
 09 30 33 00-0042 SF 12" x 12" And Larger Unmounted Slate Floor Tile, "Rustic Gold" ......................................................................................... 10.66 1.89 

    For Up To 50, Add  8.34 
    For >50 To 250, Add  1.51 
    For >1,000, Deduct  -0.76 
    For High-Modulus, High-Strength Epoxy Grout, Add  1.52 
    For Heavy Duty Floors With A PEI 5 Rating, Add  1.00 

. 
 09 30 33 00-0043 SF 12" x 12" And Larger Unmounted Slate Floor Tile, "California Gold Or Black Rust" ............................................................. 10.90 1.89 

    For Up To 50, Add  8.40 
    For >50 To 250, Add  1.51 
    For >1,000, Deduct  -0.76 
    For High-Modulus, High-Strength Epoxy Grout, Add  1.52 
    For Heavy Duty Floors With A PEI 5 Rating, Add  1.00 

. 
 09 30 33 00-0044 SF 12" x 12" And Larger Unmounted Slate Floor Tile, "Indian Autumn" ..................................................................................... 10.90 1.89 

    For Up To 50, Add  8.40 
    For >50 To 250, Add  1.51 
    For >1,000, Deduct  -0.76 
    For High-Modulus, High-Strength Epoxy Grout, Add  1.52 
    For Heavy Duty Floors With A PEI 5 Rating, Add  1.00 
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. 
 09 30 33 00-0045 SF 12" x 12" And Larger Unmounted Slate Floor Tile, "China Multi, Earth, Or Autumn Blend" .................................................. 11.08 1.89 

    For Up To 50, Add  8.45 
    For >50 To 250, Add  1.51 
    For >1,000, Deduct  -0.76 
    For High-Modulus, High-Strength Epoxy Grout, Add  1.52 
    For Heavy Duty Floors With A PEI 5 Rating, Add  1.00 

. 
 09 30 33 00-0046 SF 12" x 12" And Larger Unmounted Slate Floor Tile, "Lilac Kashmir Or Madras Yellow" ......................................................... 11.60 1.89 

    For Up To 50, Add  8.58 
    For >50 To 250, Add  1.51 
    For >1,000, Deduct  -0.76 
    For High-Modulus, High-Strength Epoxy Grout, Add  1.52 
    For Heavy Duty Floors With A PEI 5 Rating, Add  1.00 

. 
 09 30 33 00-0047 SF 12" x 12" And Larger Unmounted Slate Floor Tile, "Montauk Blue, Copper Quartzite, Montauk Black, San Rio 

Rustic, Or Gold Green Quartzite" ........................................................................................................................................ 12.13 1.89 
    For Up To 50, Add  8.71 
    For >50 To 250, Add  1.51 
    For >1,000, Deduct  -0.76 
    For High-Modulus, High-Strength Epoxy Grout, Add  1.52 
    For Heavy Duty Floors With A PEI 5 Rating, Add  1.00 

. 
 09 30 33 00-0048 SF 12" x 12" And Larger Unmounted Slate Floor Tile, "Ocean Green Quartzite Or Golden White Quartzite" ............................ 12.31 1.89 

    For Up To 50, Add  8.76 
    For >50 To 250, Add  1.51 
    For >1,000, Deduct  -0.76 
    For High-Modulus, High-Strength Epoxy Grout, Add  1.52 
    For Heavy Duty Floors With A PEI 5 Rating, Add  1.00 

XXXXXXX 
. 
 09 30 33 00-0049  Travertine Floor Tile (09 30 33) 

. 

. 
 09 30 33 00-0050 SF 12" x 12" x 3/8" And Larger Unmounted Travertine Floor Tile, "Noce Rustic" ...................................................................... 12.13 1.89 

    For Up To 50, Add  8.71 
    For >50 To 250, Add  1.51 
    For >1,000, Deduct  -0.76 
    For High-Modulus, High-Strength Epoxy Grout, Add  1.52 
    For Heavy Duty Floors With A PEI 5 Rating, Add  1.00 

. 
 09 30 33 00-0051 SF 12" x 12" x 3/8" And Larger Unmounted Travertine Floor Tile, "Denizli Beige Or Oasis Walnut" .......................................... 12.66 1.89 

    For Up To 50, Add  8.84 
    For >50 To 250, Add  1.51 
    For >1,000, Deduct  -0.76 
    For High-Modulus, High-Strength Epoxy Grout, Add  1.52 
    For Heavy Duty Floors With A PEI 5 Rating, Add  1.00 

. 
 09 30 33 00-0052 SF 12" x 12" x 3/8" And Larger Unmounted Travertine Floor Tile, "Oasis Gold" ........................................................................ 13.01 1.89 

    For Up To 50, Add  8.93 
    For >50 To 250, Add  1.51 
    For >1,000, Deduct  -0.76 
    For High-Modulus, High-Strength Epoxy Grout, Add  1.52 
    For Heavy Duty Floors With A PEI 5 Rating, Add  1.00 

. 
 09 30 33 00-0053 SF 12" x 12" x 3/8" And Larger Unmounted Travertine Floor Tile, "Navona Light - Ivory" .......................................................... 13.53 1.89 

    For Up To 50, Add  9.06 
    For >50 To 250, Add  1.51 
    For >1,000, Deduct  -0.76 
    For High-Modulus, High-Strength Epoxy Grout, Add  1.52 
    For Heavy Duty Floors With A PEI 5 Rating, Add  1.00 

. 
 09 30 33 00-0054 SF 12" x 12" x 3/8" And Larger Unmounted Travertine Floor Tile, "Oasis Noce" ....................................................................... 13.71 1.89 

    For Up To 50, Add  9.11 
    For >50 To 250, Add  1.51 
    For >1,000, Deduct  -0.76 
    For High-Modulus, High-Strength Epoxy Grout, Add  1.52 
    For Heavy Duty Floors With A PEI 5 Rating, Add  1.00 

. 
 09 30 33 00-0055 SF 12" x 12" x 3/8" And Larger Unmounted Travertine Floor Tile, "Durango Antique" ............................................................... 13.88 1.89 

    For Up To 50, Add  9.15 
    For >50 To 250, Add  1.51 
    For >1,000, Deduct  -0.76 
    For High-Modulus, High-Strength Epoxy Grout, Add  1.52 
    For Heavy Duty Floors With A PEI 5 Rating, Add  1.00 

. 
 09 30 33 00-0056 SF 12" x 12" x 3/8" And Larger Unmounted Travertine Floor Tile, "Durango Cream" ................................................................ 15.57 1.89 

    For Up To 50, Add  9.57 
    For >50 To 250, Add  1.51 
    For >1,000, Deduct  -0.76 
    For High-Modulus, High-Strength Epoxy Grout, Add  1.52 
    For Heavy Duty Floors With A PEI 5 Rating, Add  1.00 

XXXXXXX 
. 
 09 30 33 00-0057  Limestone Floor Tile (09 30 33) 

. 

. 
 09 30 33 00-0058 SF 12" x 12" And Larger Unmounted Limestone Floor Tile, "Isis Gold" ..................................................................................... 15.46 1.89 

    For Up To 50, Add  9.54 
    For >50 To 250, Add  1.51 
    For >1,000, Deduct  -0.76 
    For High-Modulus, High-Strength Epoxy Grout, Add  1.52 
    For Heavy Duty Floors With A PEI 5 Rating, Add  1.00 

. 
 09 30 33 00-0059 SF 12" x 12" And Larger Unmounted Limestone Floor Tile, "Tiara Beige" ................................................................................. 15.99 1.89 

    For Up To 50, Add  9.68 
    For >50 To 250, Add  1.51 
    For >1,000, Deduct  -0.76 
    For High-Modulus, High-Strength Epoxy Grout, Add  1.52 
    For Heavy Duty Floors With A PEI 5 Rating, Add  1.00 
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09 30 Tiling 
09 30 33 Stone Tiling 
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. 
 09 30 33 00-0060 SF 12" x 12" And Larger Unmounted Limestone Floor Tile, "Halila Cream" ............................................................................... 18.72 1.89 

    For Up To 50, Add  10.36 
    For >50 To 250, Add  1.51 
    For >1,000, Deduct  -0.76 
    For High-Modulus, High-Strength Epoxy Grout, Add  1.52 
    For Heavy Duty Floors With A PEI 5 Rating, Add  1.00 

. 
 09 30 33 00-0061 SF 12" x 12" And Larger Unmounted Limestone Floor Tile, "Ramon Gold" ............................................................................... 20.37 1.89 

    For Up To 50, Add  10.77 
    For >50 To 250, Add  1.51 
    For >1,000, Deduct  -0.76 
    For High-Modulus, High-Strength Epoxy Grout, Add  1.52 
    For Heavy Duty Floors With A PEI 5 Rating, Add  1.00 

. 
 09 30 33 00-0062 SF 12" x 12" And Larger Unmounted Limestone Floor Tile, "Chestnut Brown Or Jersusalem Bone" ........................................ 20.37 1.89 

    For Up To 50, Add  10.77 
    For >50 To 250, Add  1.51 
    For >1,000, Deduct  -0.76 
    For High-Modulus, High-Strength Epoxy Grout, Add  1.52 
    For Heavy Duty Floors With A PEI 5 Rating, Add  1.00 

. 
 09 30 33 00-0063 SF 12" x 12" And Larger Unmounted Limestone Floor Tile, "Lagos Blue".................................................................................. 20.90 1.89 

    For Up To 50, Add  10.90 
    For >50 To 250, Add  1.51 
    For >1,000, Deduct  -0.76 
    For High-Modulus, High-Strength Epoxy Grout, Add  1.52 
    For Heavy Duty Floors With A PEI 5 Rating, Add  1.00 

. 
 09 30 33 00-0064 SF 12" x 12" And Larger Unmounted Limestone Floor Tile, "Jura Gray" .................................................................................... 22.83 1.89 

    For Up To 50, Add  11.39 
    For >50 To 250, Add  1.51 
    For >1,000, Deduct  -0.76 
    For High-Modulus, High-Strength Epoxy Grout, Add  1.52 
    For Heavy Duty Floors With A PEI 5 Rating, Add  1.00 

XXXXXXX 
. 
 09 31  Thin-Set Tiling (09 30) 

Note: Tile setting methods in this section are used with ceramic or quarry tile materials as applicable, for a complete installation. 
. 
. 
 09 31 13  Thin-Set Ceramic Tiling (09 31) 

. 

. 
 09 31 13 00-0001  Thin-Set Ceramic Tiling (09 31 13) 

. 

. 
 09 31 13 00-0002 SF Thin Set - Latex Portland Cement Mortar ............................................................................................................................... 1.83 1.00 

    For Up To 50, Add  1.60 
    For >50 To 250, Add  0.30 
    For >1,000, Deduct  -0.15 

. 
 09 31 13 00-0003 SF Clean And Scarify Existing Tile For Installation Of New Tile Over Existing ............................................................................. 0.97  

    For Up To 50, Add  0.97 
    For >50 To 250, Add  0.19 
    For >1,000, Deduct  -0.10 

XXXXXXX 
. 
 09 32  Mortar-Bed Tiling (09 30) 

Note: Tile setting methods in this section are used with ceramic or quarry tile materials as applicable, for a complete installation. 
. 
. 
 09 32 13  Mortar-Bed Ceramic Tiling (09 32) 

. 

. 
 09 32 13 00-0001  Mortar-Bed Ceramic Tiling (09 32 13) 

. 

. 
 09 32 13 00-0002 SF 3/4" Minimum Thickness Portland Cement Mortar Setting Bed .............................................................................................. 5.13 2.02 

Note: For residential floors. Includes 15 LB felt and wire reinforcement. 
    For Up To 50, Add  3.56 
    For >50 To 250, Add  0.61 
    For >1,000, Deduct  -0.30 
    For Exterior Installation (Galvanized Reinforcement), Add  0.15 

. 
 09 32 13 00-0003 SF 1-1/4" Minimum Thickness Portland Cement Mortar Setting Bed ........................................................................................... 7.30 2.69 

Note: For commercial floors. Includes 15 LB felt and wire reinforcement. 
    For Up To 50, Add  4.86 
    For >50 To 250, Add  0.81 
    For >1,000, Deduct  -0.40 
    For Exterior Installation (Galvanized Reinforcement), Add  0.15 

. 
 09 32 13 00-0004 SF 3/4" Portland Cement Plaster Scratch Coat for Walls ........................................................................................................... 14.53 6.05 

Note: Includes 15 LB felt and expanded metal lath. 
    For Up To 50, Add  12.72 
    For >50 To 250, Add  2.42 
    For >1,000, Deduct  -1.21 
    For Exterior Installation (Galvanized Reinforcement), Add  0.15 
    For Installation Without Felt And Metal Lath, Deduct  -2.18 

XXXXXXX 
. 
 09 34  Waterproofing-Membrane Tiling (09 30) 

. 

. 
 09 34 00 00-0001  Bonded Waterproofing System for Tiled Showers, Steam Showers, and 

Bathtub Surrounds (09 34) 
. 
. 
 09 34 00 00-0002  Prefabricated Assemblies For Tiled Showers (Schluter® KERDI Shower 

ST) (09 34 00 00-0001) 
Note: For creating a watertight sloped shower assembly without a mortar bed. Includes a prefabricated 
polystyrene foam shower tray, 6" x 4-1/2" prefabricated polystyrene foam shower curb, waterproofing membrane 
for shower tray and surround, and center shower drain. Excludes tile, mortar, grout and shower accessories. 



 

 Finishes 09 

09
 

Tiling 09 30 
Waterproofing-Membrane Tiling 09 34 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

November 2022  copyright  2022 The Gordian Group, Inc. 
County of San Mateo, Flooring  Page 09 - 35 

. 

. 
 09 34 00 00-0003 EA 48" x 48", Prefabricated Assembly For Tiled Showers (Schluter® KERDI Shower ST/SC) ............................................. 1,354.78  

. 
 09 34 00 00-0004 EA 32" x 60", Prefabricated Assembly For Tiled Showers (Schluter® KERDI Shower ST/SC) ............................................. 1,570.81  

. 
 09 34 00 00-0005 EA 72" x 72", Prefabricated Assembly For Tiled Showers (Schluter® KERDI Shower ST/SC) ............................................. 2,327.55  

XXXXXXX 
. 
 09 34 00 00-0006  Prefabricated Polystyrene Shower Curbs And Ramps (09 34 00 00-0001) 

Note: Prefabricated shower curbs and ramps for tiling over. Excludes tile. 
. 
. 

 09 34 00 00-0007 EA 15-7/8" Width, 48" Length, Prefabricated Polystyrene Shower Ramp (Schluter® SR-122) ................................................ 164.38  
. 

 09 34 00 00-0008 EA 4-1/2" Width, 6" Height, 48" Length, Prefabricated Polystyrene Shower Curb (Schluter® SC-122) ................................... 156.97  

XXXXXXX 
. 
 09 34 00 00-0009  Prefabricated Polystyrene Shower Benches (09 34 00 00-0001) 

Note: Prefabricated shower bench for tiling over. Excludes tile. 
. 
. 

 09 34 00 00-0010 EA 16" Width, 16" Depth, 20" Height, Triangular Prefabricated Polystyrene Shower Bench (Schluter® SB41) ....................... 338.39  
. 

 09 34 00 00-0011 EA 32" Width, 16" Depth, 20" Height, Rectangular Prefabricated Polystyrene Shower Bench (Schluter® SB4181) ................ 679.68  
. 

 09 34 00 00-0012 EA 48" Width, 16" Depth, 20" Height, Rectangular Prefabricated Polystyrene Shower Bench (Schluter® SB41122) .............. 838.94  
. 

 09 34 00 00-0013 EA 32" Width, 11-1/2" Depth, 20" Height, Rectangular Prefabricated Polystyrene Shower Bench (Schluter® SB2981) .......... 611.42  
. 

 09 34 00 00-0014 EA 42" Width, 11-1/2" Depth, 20" Height, Rectangular Prefabricated Polystyrene Shower Bench (Schluter® 
SB29107) .......................................................................................................................................................................... 679.68  

. 
 09 34 00 00-0015 EA 48" Width, 11-1/2" Depth, 20" Height, Rectangular Prefabricated Polystyrene Shower Bench (Schluter® 

SB29122) .......................................................................................................................................................................... 725.18  

XXXXXXX 
. 
 09 34 00 00-0016  Prefabricated Polystyrene Shower Tray (09 34 00 00-0001) 

Note: Prefabricated shower tray for tiling over. Excludes tile. 
. 
. 

 09 34 00 00-0017 EA 32" x 60", Prefabricated Polystyrene Shower Tray (Schluter® ST-81/152) ........................................................................ 289.52  
. 

 09 34 00 00-0018 EA 48" x 48", Prefabricated Polystyrene Shower Tray (Schluter® ST-122) ............................................................................. 289.52  
. 

 09 34 00 00-0019 EA 72" x 72", Prefabricated Polystyrene Shower Tray (Schluter® ST-183) ............................................................................. 448.79  

XXXXXXX 
. 
 09 34 00 00-0020  Waterproofing, Uncoupling And Vapor Management Membranes 

(Schluter® DITRA) (09 34 00 00-0001) 
. 
. 

 09 34 00 00-0021 SF 1/8" Thick, High-Density Polyethylene Membrane With Grid Structure And Underside Anchoring Fleece, 
Waterproofing, Uncoupling And Vapor Management Membrane (Schluter® DITRA) ........................................................... 5.04  

. 
 09 34 00 00-0022 SF 5/16" Thick, High-Density Polyethylene Membrane With Grid Structure And Underside Anchoring Fleece, 

Waterproofing, Uncoupling And Vapor Management Membrane (Schluter® DITRA-XL) ...................................................... 5.83  

XXXXXXX 
. 
 09 34 00 00-0023  Bonded Waterproof Underlayment Membranes (Schluter® KERDI) (09 34 00 00-0001) 

. 

. 
 09 34 00 00-0024 SF 0.008" Polyethylene Membrane With Polypropylene Fleece Laminated On Both Sides, Bonded Waterproof 

Underlayment Membrane (Schluter® KERDI 200/5M) .......................................................................................................... 4.42  

XXXXXXX 
. 
 09 35  Chemical-Resistant Tiling (09 30) 

Note: Tile setting methods in this section are used with ceramic or quarry tile materials as applicable, for a complete installation. 
. 
. 
 09 35 13  Chemical-Resistant Ceramic Tiling (09 35) 

. 

. 
 09 35 13 00-0001  Chemical-Resistant Ceramic Tiling (09 35 13) 

. 

. 
 09 35 13 00-0002 SF Thin Set - Epoxy Mortar .......................................................................................................................................................... 5.82 1.33 

Note: Impact and chemical resistant. 
    For Up To 50, Add  2.97 
    For >50 To 250, Add  0.40 
    For >1,000, Deduct  -0.20 

XXXXXXX 
. 
 09 39  Tiling Transitions (09 30) 

. 

. 
 09 39 00 00-0001  Tile Waterproofing And Crack Prevention (09 39) 

. 

. 
 09 39 00 00-0002 CSF 30 Mil Waterproofing And Crack Prevention Membrane; RedGard .................................................................................... 122.35  

XXXXXXX 
. 
 09 39 00 00-0003  Waterproof Strip Membranes (Schluter® KERDI) (09 39) 

. 

. 
 09 39 00 00-0004 LF 5" Wide, 4 mil Polyethylene Waterproof Strip Membrane (Schluter® KERDI BAND) ............................................................. 5.41  

. 
 09 39 00 00-0005 LF 10" Wide, 12 mil Polyethylene Waterproof Strip Membrane (Schluter® KERDI FLEX) ........................................................ 11.47  

XXXXXXX 
. 
 09 39 00 00-0006  Coved Shaped Transition Profiles For Floor To Wall For Tile (09 39) 

. 

. 
 09 39 00 00-0007 LF 5/16" Height, Satin Anodized Aluminum Cove Shaped Transition Profile Trim For Tile (Schluter® Dilex-AHK) ..................... 7.53  

. 
 09 39 00 00-0008 LF 3/8" Height, Satin Anodized Aluminum Cove Shaped Transition Profile Trim For Tile (Schluter® Dilex-AHK) ....................... 7.51  

. 
 09 39 00 00-0009 LF 1/2" Height, Satin Anodized Aluminum Cove Shaped Transition Profile Trim For Tile (Schluter® Dilex-AHK) ....................... 7.79  

. 
 09 39 00 00-0010 LF 5/16" Height, PVC Cove Shaped Transition Profile Trim For Tile (Schluter® Dilex-PHK) ...................................................... 7.15  

. 
 09 39 00 00-0011 LF 3/8" Height, Aluminum Cove Shaped Transition Profile Trim For Tile (Schluter® Dilex-PHK) ................................................ 7.44  

XXXXXXX 
. 
 09 39 00 00-0012  Coved Shaped Inside Edge Protection And Transition Profiles For Wall To 

Wall For Tile (09 39) 
. 
. 

 09 39 00 00-0013 LF 9/32" x 9/32" Height, Stainless Steel Cove Shaped Transition Profile Trim For Tile (Schluter® Dilex-EHK) ........................ 15.55  
. 

 09 39 00 00-0014 LF 11/32" x 11/32" Height, Stainless Steel Cove Shaped Transition Profile Trim For Tile (Schluter® Dilex-EHK) .................... 16.00  
. 

 09 39 00 00-0015 LF 7/16" x 7/16" Height, Stainless Steel Cove Shaped Transition Profile Trim For Tile (Schluter® Dilex-EHK) ........................ 16.49  
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XXXXXXX 
. 
 09 39 00 00-0016  Tile Substrate (Schluter® KERDI BOARD) (09 39) 

. 

. 
 09 39 00 00-0017 SF 1/2" Tile Substrate And Building Panel (Schluter® KERDI BOARD) ...................................................................................... 9.20 0.85 

. 
 09 39 00 00-0018 SF 5/8" Tile Substrate And Building Panel (Schluter® KERDI BOARD) .................................................................................... 10.36 0.97 

XXXXXXX 
. 
 09 39 00 00-0019  Floor Edge Protection And Transition Profiles For Tile (09 39) 

. 

. 
 09 39 00 00-0020 LF 1/4" Height, Aluminum Edge Protection Trim For Tile (Schluter® SCHIENE) ......................................................................... 3.91  

. 
 09 39 00 00-0021 LF 5/16" Height, Aluminum Edge Protection Trim For Tile (Schluter® SCHIENE) ....................................................................... 4.03  

. 
 09 39 00 00-0022 LF 3/8" Height, Aluminum Edge Protection Trim For Tile (Schluter® SCHIENE) ......................................................................... 4.16  

. 
 09 39 00 00-0023 LF 1/2" Height, Aluminum Edge Protection Trim For Tile (Schluter® SCHIENE) ......................................................................... 4.37  

. 
 09 39 00 00-0024 LF 1/4" Height, Curved Aluminum Edge Protection Trim For Tile (Schluter® SCHIENE-RADIUS) ............................................. 5.20  

. 
 09 39 00 00-0025 LF 5/16" Height, Curved Aluminum Edge Protection Trim For Tile (Schluter® SCHIENE-RADIUS) ........................................... 5.37  

. 
 09 39 00 00-0026 LF 3/8" Height, Curved Aluminum Edge Protection Trim For Tile (Schluter® SCHIENE-RADIUS) ............................................. 5.49  

. 
 09 39 00 00-0027 LF 1/2" Height, Curved Aluminum Edge Protection Trim For Tile (Schluter® SCHIENE-RADIUS) ............................................. 5.62  

. 
 09 39 00 00-0028 LF 9/16" Height, Aluminum Transition Trim For Tile (Schluter® RENO-T)................................................................................... 4.10  

. 
 09 39 00 00-0029 LF 1" Height, Aluminum Transition Trim For Tile (Schluter® RENO-T) ....................................................................................... 5.62  

. 
 09 39 00 00-0030 LF 1/4" Height, Aluminum Transition Trim For Tile (Schluter® RENO-TK) .................................................................................. 5.23  

. 
 09 39 00 00-0031 LF 5/16" Height, Aluminum Transition Trim For Tile (Schluter® RENO-TK) ................................................................................ 5.50  

. 
 09 39 00 00-0032 LF 3/8" Height, Aluminum Transition Trim For Tile (Schluter® RENO-TK) .................................................................................. 5.77  

. 
 09 39 00 00-0033 LF 1/2" Height, Aluminum Transition Trim For Tile (Schluter® RENO-TK) .................................................................................. 6.98  

. 
 09 39 00 00-0034 LF 5/16" Height, Aluminum Transition Trim For Tile (Schluter® RENO-U) .................................................................................. 5.41  

. 
 09 39 00 00-0035 LF 3/8" Height, Aluminum Transition Trim For Tile (Schluter® RENO-U) .................................................................................... 5.68  

. 
 09 39 00 00-0036 LF 1/2" Height, Aluminum Transition Trim For Tile (Schluter® RENO-U) .................................................................................... 6.90  

XXXXXXX 
. 
 09 39 00 00-0037  Outside Wall Edge Protection And Transition Profiles For Tile (09 39) 

. 

. 
 09 39 00 00-0038 LF 1/4" Height, Aluminum Edge Protection Trim For Tile (Schluter® QUADEC) ......................................................................... 5.38  

. 
 09 39 00 00-0039 LF 5/16" Height, Aluminum Edge Protection Trim For Tile (Schluter® QUADEC) ....................................................................... 5.67  

. 
 09 39 00 00-0040 LF 3/8" Height, Aluminum Edge Protection Trim For Tile (Schluter® QUADEC) ......................................................................... 6.08  

. 
 09 39 00 00-0041 LF 1/2" Height, Aluminum Edge Protection Trim For Tile (Schluter® QUADEC) ......................................................................... 6.51  

. 
 09 39 00 00-0042 LF 1/4" Height, Aluminum Edge Protection Trim For Tile (Schluter® RONDEC) ......................................................................... 5.96  

. 
 09 39 00 00-0043 LF 5/16" Height, Aluminum Edge Protection Trim For Tile (Schluter® RONDEC) ....................................................................... 6.50  

. 
 09 39 00 00-0044 LF 3/8" Height, Aluminum Edge Protection Trim For Tile (Schluter® RONDEC) ......................................................................... 7.03  

. 
 09 39 00 00-0045 LF 1/2" Height, Aluminum Edge Protection Trim For Tile (Schluter® RONDEC) ......................................................................... 7.98  

XXXXXXX 
. 
 09 50  Ceilings (09) 

Note: Includes cutting for area around columns, speakers, sprinklers, diffusers, etc. 
. 
. 
 09 51  Acoustical Ceilings (09 50) 

Note: Excludes suspension system. See CSI section 09 53 00 00-0000 for suspension systems. 
. 
. 
 09 51 13  Acoustical Panel Ceilings (09 51) 

Note: Includes cutting around sprinkler heads, speakers, or other penetrations through the ceiling. 
. 
. 
 09 51 13 00-0001  Fiberglass Panels (09 51 13) 

. 

. 
 09 51 13 00-0002  Fiberglass Acoustical Panels (09 51 13 00-0001) 

Note: Includes square or tegular edge and class A fire rating. 
. 
. 

 09 51 13 00-0003 SF 2' x 2' x 3/4" Thick, Square Edge, Fiberglass Acoustical Ceiling Panel (Armstrong Optima®) ............................................... 7.14 0.48 
    For Up To 50, Add  1.70 
    For >50 To 200, Add  1.03 
    For >200 To 500, Add  0.44 
    For >2,500 To 4,000, Deduct  -0.18 
    For >4,000 To 5,000, Deduct  -0.36 
    For >5,000, Deduct  -0.58 
    For Individual Room Quantities <495, Add  1.03 

Note: For use with projects >500 SF 
    For Ceilings >10' High, Add  0.12 

. 
 09 51 13 00-0004 SF 2' x 4' x 3/4" Thick, Square Edge, Fiberglass Acoustical Ceiling Panel (Armstrong Optima®) ............................................... 7.10 0.48 

    For Up To 50, Add  1.70 
    For >50 To 200, Add  1.03 
    For >200 To 500, Add  0.43 
    For >2,500 To 4,000, Deduct  -0.18 
    For >4,000 To 5,000, Deduct  -0.36 
    For >5,000, Deduct  -0.57 
    For Individual Room Quantities <495, Add  1.03 

Note: For use with projects >500 SF 
    For Ceilings >10' High, Add  0.12 

. 
 09 51 13 00-0005 SF 2' x 2' x 1" Thick, Square Edge, Fiberglass Acoustical Ceiling Panel (Armstrong Optima®) .................................................. 7.56 0.60 

    For Up To 50, Add  1.81 
    For >50 To 200, Add  1.10 
    For >200 To 500, Add  0.46 
    For >2,500 To 4,000, Deduct  -0.19 
    For >4,000 To 5,000, Deduct  -0.38 
    For >5,000, Deduct  -0.61 
    For Individual Room Quantities <495, Add  1.10 

Note: For use with projects >500 SF 
    For Ceilings >10' High, Add  0.13 
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. 
 09 51 13 00-0006 SF 2' x 4' x 1" Thick, Square Edge, Fiberglass Acoustical Ceiling Panel (Armstrong Optima®) .................................................. 7.63 0.60 

    For Up To 50, Add  1.82 
    For >50 To 200, Add  1.10 
    For >200 To 500, Add  0.47 
    For >2,500 To 4,000, Deduct  -0.19 
    For >4,000 To 5,000, Deduct  -0.38 
    For >5,000, Deduct  -0.61 
    For Individual Room Quantities <495, Add  1.10 

Note: For use with projects >500 SF 
    For Ceilings >10' High, Add  0.13 

. 
 09 51 13 00-0007 SF 2' x 2' x 1" Thick, Square or Beveled Tegular Edge, Fiberglass Acoustical Ceiling Panel (Armstrong Optima® 

3352, 3354, and 3355) .......................................................................................................................................................... 7.83 0.60 
    For Up To 50, Add  1.85 
    For >50 To 200, Add  1.12 
    For >200 To 500, Add  0.48 
    For >2,500 To 4,000, Deduct  -0.20 
    For >4,000 To 5,000, Deduct  -0.39 
    For >5,000, Deduct  -0.63 
    For Individual Room Quantities <495, Add  1.12 

Note: For use with projects >500 SF 
    For Ceilings >10' High, Add  0.13 

. 
 09 51 13 00-0008 SF 2' x 4' x 1" Thick, Square Edge, Fiberglass Acoustical Ceiling Panel (Armstrong Optima® 3353) ......................................... 7.82 0.60 

    For Up To 50, Add  1.85 
    For >50 To 200, Add  1.12 
    For >200 To 500, Add  0.48 
    For >2,500 To 4,000, Deduct  -0.20 
    For >4,000 To 5,000, Deduct  -0.39 
    For >5,000, Deduct  -0.63 
    For Individual Room Quantities <495, Add  1.12 

Note: For use with projects >500 SF 
    For Ceilings >10' High, Add  0.13 

. 
 09 51 13 00-0009 SF 2' x 2' x 1" Thick, Square Edge, Fiberglass Acoustical Ceiling Panel (Armstrong Lyra™) ...................................................... 8.14 0.60 

    For Up To 50, Add  1.90 
    For >50 To 200, Add  1.15 
    For >200 To 500, Add  0.49 
    For >2,500 To 4,000, Deduct  -0.20 
    For >4,000 To 5,000, Deduct  -0.41 
    For >5,000, Deduct  -0.65 
    For Individual Room Quantities <495, Add  1.15 

Note: For use with projects >500 SF 
    For Ceilings >10' High, Add  0.13 

. 
 09 51 13 00-0010 SF 2' x 4' x 1" Thick, Square Edge, Fiberglass Acoustical Ceiling Panel (Armstrong Lyra™) ...................................................... 8.13 0.60 

    For Up To 50, Add  1.90 
    For >50 To 200, Add  1.15 
    For >200 To 500, Add  0.49 
    For >2,500 To 4,000, Deduct  -0.20 
    For >4,000 To 5,000, Deduct  -0.41 
    For >5,000, Deduct  -0.65 
    For Individual Room Quantities <495, Add  1.15 

Note: For use with projects >500 SF 
    For Ceilings >10' High, Add  0.13 

XXXXXXX 
. 
 09 51 13 00-0011  Mineral Fiber Panels (09 51 13) 

. 

. 
 09 51 13 00-0012  Mineral Fiber Acoustical Ceiling Panels (09 51 13 00-0011) 

Note: Includes square or tegular edge and class A fire rating. 
. 
. 

 09 51 13 00-0013 SF 2' x 2' x 5/8" Thick, Square Edge, Mineral Fiber Acoustical Ceiling Panel (Armstrong Cortega) ............................................ 2.70 0.48 
    For Up To 50, Add  1.04 
    For >50 To 200, Add  0.59 
    For >200 To 500, Add  0.21 
    For >2,500 To 4,000, Deduct  -0.07 
    For >4,000 To 5,000, Deduct  -0.14 
    For >5,000, Deduct  -0.24 
    For Individual Room Quantities <495, Add  0.59 

Note: For use with projects >500 SF 
    For Vertical Application, Add  0.71 
    For Ceilings >10' High, Add  0.12 

. 
 09 51 13 00-0014 SF 2' x 4' x 5/8" Thick, Square Edge, Mineral Fiber Acoustical Ceiling Panel (Armstrong Cortega) ............................................ 2.69 0.72 

    For Up To 50, Add  1.04 
    For >50 To 200, Add  0.59 
    For >200 To 500, Add  0.21 
    For >2,500 To 4,000, Deduct  -0.07 
    For >4,000 To 5,000, Deduct  -0.13 
    For >5,000, Deduct  -0.24 
    For Individual Room Quantities <495, Add  0.59 

Note: For use with projects >500 SF 
    For Vertical Application, Add  0.71 
    For Ceilings >10' High, Add  0.12 
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. 
 09 51 13 00-0015 SF 2' x 2' x 5/8" Thick, Beveled Tegular Edge, Mineral Fiber Acoustical Ceiling Panel (Armstrong Cortega) .............................. 2.96 0.48 

    For Up To 50, Add  1.08 
    For >50 To 200, Add  0.61 
    For >200 To 500, Add  0.23 
    For >2,500 To 4,000, Deduct  -0.07 
    For >4,000 To 5,000, Deduct  -0.15 
    For >5,000, Deduct  -0.26 
    For Individual Room Quantities <495, Add  0.61 

Note: For use with projects >500 SF 
    For Vertical Application, Add  0.71 
    For Ceilings >10' High, Add  0.12 

. 
 09 51 13 00-0016 SF 2' x 4' x 5/8" Thick, Beveled Tegular Edge, Mineral Fiber Acoustical Ceiling Panel (Armstrong Cortega) .............................. 2.96 0.48 

    For Up To 50, Add  1.08 
    For >50 To 200, Add  0.61 
    For >200 To 500, Add  0.23 
    For >2,500 To 4,000, Deduct  -0.07 
    For >4,000 To 5,000, Deduct  -0.15 
    For >5,000, Deduct  -0.26 
    For Individual Room Quantities <495, Add  0.61 

Note: For use with projects >500 SF 
    For Vertical Application, Add  0.71 
    For Ceilings >10' High, Add  0.12 

. 
 09 51 13 00-0017 SF 2' x 2' x 5/8" Thick, Square Edge, Mineral Fiber Acoustical Ceiling Panel (Armstrong Cortega Fire Guard) .......................... 3.17 0.72 

    For Up To 50, Add  1.11 
    For >50 To 200, Add  0.63 
    For >200 To 500, Add  0.24 
    For >2,500 To 4,000, Deduct  -0.08 
    For >4,000 To 5,000, Deduct  -0.16 
    For >5,000, Deduct  -0.28 
    For Individual Room Quantities <495, Add  0.63 

Note: For use with projects >500 SF 
    For Vertical Application, Add  0.71 
    For Ceilings >10' High, Add  0.12 

. 
 09 51 13 00-0018 SF 2' x 4' x 5/8" Thick, Square Edge, Mineral Fiber Acoustical Ceiling Panel (Armstrong Cortega Fire Guard) .......................... 3.17 0.72 

    For Up To 50, Add  1.11 
    For >50 To 200, Add  0.63 
    For >200 To 500, Add  0.24 
    For >2,500 To 4,000, Deduct  -0.08 
    For >4,000 To 5,000, Deduct  -0.16 
    For >5,000, Deduct  -0.28 
    For Individual Room Quantities <495, Add  0.63 

Note: For use with projects >500 SF 
    For Vertical Application, Add  0.71 
    For Ceilings >10' High, Add  0.12 

. 
 09 51 13 00-0019 SF 2' x 2' x 5/8" Thick, Beveled Tegular Edge, Mineral Fiber Acoustical Ceiling Panel (Armstrong Cortega Fire Guard) ............ 3.44 0.72 

    For Up To 50, Add  1.15 
    For >50 To 200, Add  0.66 
    For >200 To 500, Add  0.25 
    For >2,500 To 4,000, Deduct  -0.09 
    For >4,000 To 5,000, Deduct  -0.17 
    For >5,000, Deduct  -0.30 
    For Individual Room Quantities <495, Add  0.66 

Note: For use with projects >500 SF 
    For Vertical Application, Add  0.71 
    For Ceilings >10' High, Add  0.12 

. 
 09 51 13 00-0020 SF 2' x 2' x 5/8" Thick, Square Edge, Mineral Fiber Acoustical Ceiling Panel (Armstrong Designer) ........................................... 2.94 0.48 

    For Up To 50, Add  1.07 
    For >50 To 200, Add  0.61 
    For >200 To 500, Add  0.23 
    For >2,500 To 4,000, Deduct  -0.07 
    For >4,000 To 5,000, Deduct  -0.15 
    For >5,000, Deduct  -0.26 
    For Individual Room Quantities <495, Add  0.61 

Note: For use with projects >500 SF 
    For Vertical Application, Add  0.71 
    For Ceilings >10' High, Add  0.12 

. 
 09 51 13 00-0021 SF 2' x 4' x 5/8" Thick, Square Edge, Mineral Fiber Acoustical Ceiling Panel (Armstrong Designer) ........................................... 2.93 0.72 

    For Up To 50, Add  1.07 
    For >50 To 200, Add  0.61 
    For >200 To 500, Add  0.23 
    For >2,500 To 4,000, Deduct  -0.07 
    For >4,000 To 5,000, Deduct  -0.15 
    For >5,000, Deduct  -0.26 
    For Individual Room Quantities <495, Add  0.61 

Note: For use with projects >500 SF 
    For Vertical Application, Add  0.71 
    For Ceilings >10' High, Add  0.12 
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. 
 09 51 13 00-0022 SF 2' x 2' x 5/8" Thick, Beveled Tegular Edge, Mineral Fiber Acoustical Ceiling Panel (Armstrong Designer) ............................ 3.34 0.48 

    For Up To 50, Add  1.13 
    For >50 To 200, Add  0.65 
    For >200 To 500, Add  0.25 
    For >2,500 To 4,000, Deduct  -0.08 
    For >4,000 To 5,000, Deduct  -0.17 
    For >5,000, Deduct  -0.29 
    For Individual Room Quantities <495, Add  0.65 

Note: For use with projects >500 SF 
    For Vertical Application, Add  0.71 
    For Ceilings >10' High, Add  0.12 

. 
 09 51 13 00-0023 SF 2' x 2' x 5/8" Thick, Square Edge, Mineral Fiber Acoustical Ceiling Panel (Armstrong Fissured) ........................................... 2.70 0.48 

    For Up To 50, Add  1.04 
    For >50 To 200, Add  0.59 
    For >200 To 500, Add  0.21 
    For >2,500 To 4,000, Deduct  -0.07 
    For >4,000 To 5,000, Deduct  -0.14 
    For >5,000, Deduct  -0.24 
    For Individual Room Quantities <495, Add  0.59 

Note: For use with projects >500 SF 
    For Vertical Application, Add  0.71 
    For Ceilings >10' High, Add  0.12 

. 
 09 51 13 00-0024 SF 2' x 4' x 5/8" Thick, Square Edge, Mineral Fiber Acoustical Ceiling Panel (Armstrong Fissured) ........................................... 2.69 0.48 

    For Up To 50, Add  1.04 
    For >50 To 200, Add  0.59 
    For >200 To 500, Add  0.21 
    For >2,500 To 4,000, Deduct  -0.07 
    For >4,000 To 5,000, Deduct  -0.13 
    For >5,000, Deduct  -0.24 
    For Individual Room Quantities <495, Add  0.59 

Note: For use with projects >500 SF 
    For Vertical Application, Add  0.71 
    For Ceilings >10' High, Add  0.12 

. 
 09 51 13 00-0025 SF 2' x 2' x 5/8" Thick, Beveled Tegular Edge, Mineral Fiber Acoustical Ceiling Panel (Armstrong Fissured) ............................. 2.96 0.48 

    For Up To 50, Add  1.08 
    For >50 To 200, Add  0.61 
    For >200 To 500, Add  0.23 
    For >2,500 To 4,000, Deduct  -0.07 
    For >4,000 To 5,000, Deduct  -0.15 
    For >5,000, Deduct  -0.26 
    For Individual Room Quantities <495, Add  0.61 

Note: For use with projects >500 SF 
    For Vertical Application, Add  0.71 
    For Ceilings >10' High, Add  0.12 

. 
 09 51 13 00-0026 SF 2' x 2' x 5/8" Thick, Square Edge, Mineral Fiber Acoustical Ceiling Panel (Armstrong Fine Fissured) ................................... 2.72 0.48 

    For Up To 50, Add  1.04 
    For >50 To 200, Add  0.59 
    For >200 To 500, Add  0.22 
    For >2,500 To 4,000, Deduct  -0.07 
    For >4,000 To 5,000, Deduct  -0.14 
    For >5,000, Deduct  -0.24 
    For Individual Room Quantities <495, Add  0.59 

Note: For use with projects >500 SF 
    For Vertical Application, Add  0.71 
    For Ceilings >10' High, Add  0.12 

. 
 09 51 13 00-0027 SF 2' x 4' x 5/8" Thick, Square Edge, Mineral Fiber Acoustical Ceiling Panel (Armstrong Fine Fissured) ................................... 2.72 0.48 

    For Up To 50, Add  1.04 
    For >50 To 200, Add  0.59 
    For >200 To 500, Add  0.22 
    For >2,500 To 4,000, Deduct  -0.07 
    For >4,000 To 5,000, Deduct  -0.14 
    For >5,000, Deduct  -0.24 
    For Individual Room Quantities <495, Add  0.59 

Note: For use with projects >500 SF 
    For Vertical Application, Add  0.71 
    For Ceilings >10' High, Add  0.12 

. 
 09 51 13 00-0028 SF 2' x 2' x 5/8" Thick, Beveled Tegular Edge, Mineral Fiber Acoustical Ceiling Panel (Armstrong Fine Fissured) ..................... 3.09 0.48 

    For Up To 50, Add  1.10 
    For >50 To 200, Add  0.63 
    For >200 To 500, Add  0.23 
    For >2,500 To 4,000, Deduct  -0.08 
    For >4,000 To 5,000, Deduct  -0.15 
    For >5,000, Deduct  -0.27 
    For Individual Room Quantities <495, Add  0.63 

Note: For use with projects >500 SF 
    For Vertical Application, Add  0.71 
    For Ceilings >10' High, Add  0.12 
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. 
 09 51 13 00-0029 SF 2' x 4' x 5/8" Thick, Beveled Tegular Edge, Mineral Fiber Acoustical Ceiling Panel (Armstrong Fine Fissured) ..................... 3.09 0.48 

    For Up To 50, Add  1.10 
    For >50 To 200, Add  0.63 
    For >200 To 500, Add  0.23 
    For >2,500 To 4,000, Deduct  -0.08 
    For >4,000 To 5,000, Deduct  -0.15 
    For >5,000, Deduct  -0.27 
    For Individual Room Quantities <495, Add  0.63 

Note: For use with projects >500 SF 
    For Vertical Application, Add  0.71 
    For Ceilings >10' High, Add  0.12 

. 
 09 51 13 00-0030 SF 2' x 2' x 3/4" Thick, Square Edge, Mineral Fiber Acoustical Ceiling Panel (Armstrong Fine Fissured) .................................... 3.24 0.48 

    For Up To 50, Add  1.12 
    For >50 To 200, Add  0.64 
    For >200 To 500, Add  0.24 
    For >2,500 To 4,000, Deduct  -0.08 
    For >4,000 To 5,000, Deduct  -0.16 
    For >5,000, Deduct  -0.28 
    For Individual Room Quantities <495, Add  0.64 

Note: For use with projects >500 SF 
    For Vertical Application, Add  0.71 
    For Ceilings >10' High, Add  0.12 

. 
 09 51 13 00-0031 SF 2' x 4' x 3/4" Thick, Square Edge, Mineral Fiber Acoustical Ceiling Panel (Armstrong Fine Fissured) .................................... 3.78 0.48 

    For Up To 50, Add  1.20 
    For >50 To 200, Add  0.69 
    For >200 To 500, Add  0.27 
    For >2,500 To 4,000, Deduct  -0.09 
    For >4,000 To 5,000, Deduct  -0.19 
    For >5,000, Deduct  -0.32 
    For Individual Room Quantities <495, Add  0.69 

Note: For use with projects >500 SF 
    For Vertical Application, Add  0.71 
    For Ceilings >10' High, Add  0.12 

. 
 09 51 13 00-0032 SF 2' x 2' x 3/4" Thick, Beveled Tegular Edge, Mineral Fiber Acoustical Ceiling Panel (Armstrong Fine Fissured) ..................... 3.16 0.48 

    For Up To 50, Add  1.11 
    For >50 To 200, Add  0.63 
    For >200 To 500, Add  0.24 
    For >2,500 To 4,000, Deduct  -0.08 
    For >4,000 To 5,000, Deduct  -0.16 
    For >5,000, Deduct  -0.28 
    For Individual Room Quantities <495, Add  0.63 

Note: For use with projects >500 SF 
    For Vertical Application, Add  0.71 
    For Ceilings >10' High, Add  0.12 

. 
 09 51 13 00-0033 SF 2' x 4' x 3/4" Thick, Beveled Tegular Edge, Mineral Fiber Acoustical Ceiling Panel (Armstrong Fine Fissured) ..................... 3.80 0.48 

    For Up To 50, Add  1.20 
    For >50 To 200, Add  0.70 
    For >200 To 500, Add  0.27 
    For >2,500 To 4,000, Deduct  -0.10 
    For >4,000 To 5,000, Deduct  -0.19 
    For >5,000, Deduct  -0.32 
    For Individual Room Quantities <495, Add  0.70 

Note: For use with projects >500 SF 
    For Vertical Application, Add  0.71 
    For Ceilings >10' High, Add  0.12 

. 
 09 51 13 00-0034 SF 30" x 60"' x 3/4" Thick, Square Edge, Mineral Fiber Acoustical Ceiling Panel (Armstrong Fine Fissured) .............................. 2.98 0.48 

    For Up To 50, Add  1.08 
    For >50 To 200, Add  0.61 
    For >200 To 500, Add  0.23 
    For >2,500 To 4,000, Deduct  -0.07 
    For >4,000 To 5,000, Deduct  -0.15 
    For >5,000, Deduct  -0.26 
    For Individual Room Quantities <495, Add  0.61 

Note: For use with projects >500 SF 
    For Vertical Application, Add  0.71 
    For Ceilings >10' High, Add  0.12 

. 
 09 51 13 00-0035 SF 2' x 2' x 5/8" Thick, Square Edge, Mineral Fiber Acoustical Ceiling Panel (Armstrong Fine Fissured Fire Guard).................. 3.24 0.72 

    For Up To 50, Add  1.12 
    For >50 To 200, Add  0.64 
    For >200 To 500, Add  0.24 
    For >2,500 To 4,000, Deduct  -0.08 
    For >4,000 To 5,000, Deduct  -0.16 
    For >5,000, Deduct  -0.28 
    For Individual Room Quantities <495, Add  0.64 

Note: For use with projects >500 SF 
    For Vertical Application, Add  0.71 
    For Ceilings >10' High, Add  0.12 
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. 
 09 51 13 00-0036 SF 2' x 4' x 5/8" Thick, Square Edge, Mineral Fiber Acoustical Ceiling Panel (Armstrong Fine Fissured Fire Guard) ................. 3.19 0.72 

    For Up To 50, Add  1.11 
    For >50 To 200, Add  0.64 
    For >200 To 500, Add  0.24 
    For >2,500 To 4,000, Deduct  -0.08 
    For >4,000 To 5,000, Deduct  -0.16 
    For >5,000, Deduct  -0.28 
    For Individual Room Quantities <495, Add  0.64 

Note: For use with projects >500 SF 
    For Vertical Application, Add  0.71 
    For Ceilings >10' High, Add  0.12 

. 
 09 51 13 00-0037 SF 2' x 2' x 5/8" Thick, Beveled Tegular Edge, Mineral Fiber Acoustical Ceiling Panel (Armstrong Fine Fissured Fire 

Guard) ................................................................................................................................................................................... 3.56 0.72 
    For Up To 50, Add  1.17 
    For >50 To 200, Add  0.67 
    For >200 To 500, Add  0.26 
    For >2,500 To 4,000, Deduct  -0.09 
    For >4,000 To 5,000, Deduct  -0.18 
    For >5,000, Deduct  -0.31 
    For Individual Room Quantities <495, Add  0.67 

Note: For use with projects >500 SF 
    For Vertical Application, Add  0.71 
    For Ceilings >10' High, Add  0.12 

. 
 09 51 13 00-0038 SF 2' x 4' x 5/8" Thick, Beveled Tegular Edge, Mineral Fiber Acoustical Ceiling Panel (Armstrong Fine Fissured Fire 

Guard) ................................................................................................................................................................................... 3.56 0.72 
    For Up To 50, Add  1.17 
    For >50 To 200, Add  0.67 
    For >200 To 500, Add  0.26 
    For >2,500 To 4,000, Deduct  -0.09 
    For >4,000 To 5,000, Deduct  -0.18 
    For >5,000, Deduct  -0.31 
    For Individual Room Quantities <495, Add  0.67 

Note: For use with projects >500 SF 
    For Vertical Application, Add  0.71 
    For Ceilings >10' High, Add  0.12 

. 
 09 51 13 00-0039 SF 2' x 2' x 5/8" Thick, Square Edge, Mineral Fiber Acoustical Ceiling Panel (Armstrong Ceramaguard Fine Fissured) ............. 8.25 0.85 

    For Vertical Application, Add  0.71 
    For Ceilings >10' High, Add  0.12 

. 
 09 51 13 00-0040 SF 2' x 2' x 5/8" Thick, Square Edge, Mineral Fiber Acoustical Ceiling Panel (Armstrong Georgian™) ....................................... 3.41 0.48 

    For Up To 50, Add  1.14 
    For >50 To 200, Add  0.66 
    For >200 To 500, Add  0.25 
    For >2,500 To 4,000, Deduct  -0.09 
    For >4,000 To 5,000, Deduct  -0.17 
    For >5,000, Deduct  -0.30 
    For Individual Room Quantities <495, Add  0.66 

Note: For use with projects >500 SF 
    For Vertical Application, Add  0.71 
    For Ceilings >10' High, Add  0.12 

. 
 09 51 13 00-0041 SF 2' x 4' x 5/8" Thick, Square Edge, Mineral Fiber Acoustical Ceiling Panel (Armstrong Georgian™) ....................................... 3.40 0.48 

    For Up To 50, Add  1.14 
    For >50 To 200, Add  0.66 
    For >200 To 500, Add  0.25 
    For >2,500 To 4,000, Deduct  -0.09 
    For >4,000 To 5,000, Deduct  -0.17 
    For >5,000, Deduct  -0.29 
    For Individual Room Quantities <495, Add  0.66 

Note: For use with projects >500 SF 
    For Vertical Application, Add  0.71 
    For Ceilings >10' High, Add  0.12 

. 
 09 51 13 00-0042 SF 2' x 4' x 3/4" Thick, Square Edge, Mineral Fiber Acoustical Ceiling Panel (Armstrong Georgian™) ....................................... 3.96 0.48 

    For Up To 50, Add  1.23 
    For >50 To 200, Add  0.71 
    For >200 To 500, Add  0.28 
    For >2,500 To 4,000, Deduct  -0.10 
    For >4,000 To 5,000, Deduct  -0.20 
    For >5,000, Deduct  -0.34 
    For Individual Room Quantities <495, Add  0.71 

Note: For use with projects >500 SF 
    For Vertical Application, Add  0.71 
    For Ceilings >10' High, Add  0.12 

. 
 09 51 13 00-0043 SF 2' x 2' x 5/8" Thick, Beveled Tegular Edge, Mineral Fiber Acoustical Ceiling Panel (Armstrong Georgian™) ........................ 3.63 0.48 

    For Up To 50, Add  1.18 
    For >50 To 200, Add  0.68 
    For >200 To 500, Add  0.26 
    For >2,500 To 4,000, Deduct  -0.09 
    For >4,000 To 5,000, Deduct  -0.18 
    For >5,000, Deduct  -0.31 
    For Individual Room Quantities <495, Add  0.68 

Note: For use with projects >500 SF 
    For Vertical Application, Add  0.71 
    For Ceilings >10' High, Add  0.12 
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. 
 09 51 13 00-0044 SF 2' x 2' x 5/8" Thick, Square Edge, Mineral Fiber Acoustical Ceiling Panel (Armstrong Dune) ................................................. 3.58 0.48 

    For Up To 50, Add  1.17 
    For >50 To 200, Add  0.67 
    For >200 To 500, Add  0.26 
    For >2,500 To 4,000, Deduct  -0.09 
    For >4,000 To 5,000, Deduct  -0.18 
    For >5,000, Deduct  -0.31 
    For Individual Room Quantities <495, Add  0.67 

Note: For use with projects >500 SF 
    For Vertical Application, Add  0.71 
    For Ceilings >10' High, Add  0.12 

. 
 09 51 13 00-0045 SF 2' x 4' x 5/8" Thick, Square Edge, Mineral Fiber Acoustical Ceiling Panel (Armstrong Dune) ................................................. 3.59 0.48 

    For Up To 50, Add  1.17 
    For >50 To 200, Add  0.68 
    For >200 To 500, Add  0.26 
    For >2,500 To 4,000, Deduct  -0.09 
    For >4,000 To 5,000, Deduct  -0.18 
    For >5,000, Deduct  -0.31 
    For Individual Room Quantities <495, Add  0.68 

Note: For use with projects >500 SF 
    For Vertical Application, Add  0.71 
    For Ceilings >10' High, Add  0.12 

. 
 09 51 13 00-0046 SF 2' x 2' x 5/8" Thick, Beveled Tegular Edge, Mineral Fiber Acoustical Ceiling Panel (Armstrong Dune) .................................. 3.76 0.48 

    For Up To 50, Add  1.20 
    For >50 To 200, Add  0.69 
    For >200 To 500, Add  0.27 
    For >2,500 To 4,000, Deduct  -0.09 
    For >4,000 To 5,000, Deduct  -0.19 
    For >5,000, Deduct  -0.32 
    For Individual Room Quantities <495, Add  0.69 

Note: For use with projects >500 SF 
    For Vertical Application, Add  0.71 
    For Ceilings >10' High, Add  0.12 

. 
 09 51 13 00-0047 SF 2' x 4' x 5/8" Thick, Beveled Tegular Edge, Mineral Fiber Acoustical Ceiling Panel (Armstrong Dune) .................................. 3.90 0.48 

    For Up To 50, Add  1.22 
    For >50 To 200, Add  0.71 
    For >200 To 500, Add  0.27 
    For >2,500 To 4,000, Deduct  -0.10 
    For >4,000 To 5,000, Deduct  -0.20 
    For >5,000, Deduct  -0.33 
    For Individual Room Quantities <495, Add  0.71 

Note: For use with projects >500 SF 
    For Vertical Application, Add  0.71 
    For Ceilings >10' High, Add  0.12 

. 
 09 51 13 00-0048 SF 2' x 2' x 5/8" Thick, Square Edge, Mineral Fiber Acoustical Ceiling Panel (Armstrong Dune Fire Guard) ............................... 4.10 0.48 

    For Up To 50, Add  1.25 
    For >50 To 200, Add  0.73 
    For >200 To 500, Add  0.28 
    For >2,500 To 4,000, Deduct  -0.10 
    For >4,000 To 5,000, Deduct  -0.21 
    For >5,000, Deduct  -0.35 
    For Individual Room Quantities <495, Add  0.73 

Note: For use with projects >500 SF 
    For Vertical Application, Add  0.71 
    For Ceilings >10' High, Add  0.12 

. 
 09 51 13 00-0049 SF 2' x 4' x 5/8" Thick, Square Edge, Mineral Fiber Acoustical Ceiling Panel (Armstrong Dune Fire Guard) ............................... 4.07 0.48 

    For Up To 50, Add  1.24 
    For >50 To 200, Add  0.72 
    For >200 To 500, Add  0.28 
    For >2,500 To 4,000, Deduct  -0.10 
    For >4,000 To 5,000, Deduct  -0.20 
    For >5,000, Deduct  -0.34 
    For Individual Room Quantities <495, Add  0.72 

Note: For use with projects >500 SF 
    For Vertical Application, Add  0.71 
    For Ceilings >10' High, Add  0.12 

. 
 09 51 13 00-0050 SF 2' x 2' x 3/4" Thick, Square Edge, Mineral Fiber Acoustical Ceiling Panel (Armstrong Mesa) ................................................ 3.96 0.72 

    For Up To 50, Add  1.23 
    For >50 To 200, Add  0.71 
    For >200 To 500, Add  0.28 
    For >2,500 To 4,000, Deduct  -0.10 
    For >4,000 To 5,000, Deduct  -0.20 
    For >5,000, Deduct  -0.34 
    For Individual Room Quantities <495, Add  0.71 

Note: For use with projects >500 SF 
    For Vertical Application, Add  0.71 
    For Ceilings >10' High, Add  0.12 



 

 Finishes 09 

09
 

Ceilings 09 50 
Acoustical Ceilings 09 51 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

November 2022  copyright  2022 The Gordian Group, Inc. 
County of San Mateo, Flooring  Page 09 - 43 

. 
 09 51 13 00-0051 SF 2' x 4' x 3/4" Thick, Square Edge, Mineral Fiber Acoustical Ceiling Panel (Armstrong Mesa) ................................................ 3.96 0.72 

    For Up To 50, Add  1.23 
    For >50 To 200, Add  0.71 
    For >200 To 500, Add  0.28 
    For >2,500 To 4,000, Deduct  -0.10 
    For >4,000 To 5,000, Deduct  -0.20 
    For >5,000, Deduct  -0.34 
    For Individual Room Quantities <495, Add  0.71 

Note: For use with projects >500 SF 
    For Vertical Application, Add  0.71 
    For Ceilings >10' High, Add  0.12 

. 
 09 51 13 00-0052 SF 2' x 2' x 3/4" Thick, Beveled Tegular Edge, Mineral Fiber Acoustical Ceiling Panel (Armstrong Mesa) .................................. 4.27 0.48 

    For Up To 50, Add  1.27 
    For >50 To 200, Add  0.74 
    For >200 To 500, Add  0.29 
    For >2,500 To 4,000, Deduct  -0.11 
    For >4,000 To 5,000, Deduct  -0.21 
    For >5,000, Deduct  -0.36 
    For Individual Room Quantities <495, Add  0.74 

Note: For use with projects >500 SF 
    For Vertical Application, Add  0.71 
    For Ceilings >10' High, Add  0.12 

. 
 09 51 13 00-0053 SF 2' x 4' x 3/4" Thick, Beveled Tegular Edge, Mineral Fiber Acoustical Ceiling Panel (Armstrong Mesa) .................................. 4.18 0.48 

    For Up To 50, Add  1.26 
    For >50 To 200, Add  0.73 
    For >200 To 500, Add  0.29 
    For >2,500 To 4,000, Deduct  -0.10 
    For >4,000 To 5,000, Deduct  -0.21 
    For >5,000, Deduct  -0.35 
    For Individual Room Quantities <495, Add  0.73 

Note: For use with projects >500 SF 
    For Vertical Application, Add  0.71 
    For Ceilings >10' High, Add  0.12 

. 
 09 51 13 00-0054 SF 2' x 2' x 3/4" Thick, Square Edge, Mineral Fiber Acoustical Ceiling Panel (Armstrong Cirrus) ................................................ 5.08 0.72 

    For Up To 50, Add  1.39 
    For >50 To 200, Add  0.82 
    For >200 To 500, Add  0.33 
    For >2,500 To 4,000, Deduct  -0.13 
    For >4,000 To 5,000, Deduct  -0.25 
    For >5,000, Deduct  -0.42 
    For Individual Room Quantities <495, Add  0.82 

Note: For use with projects >500 SF 
    For Vertical Application, Add  0.71 
    For Ceilings >10' High, Add  0.12 

. 
 09 51 13 00-0055 SF 2' x 4' x 3/4" Thick, Square Edge, Mineral Fiber Acoustical Ceiling Panel (Armstrong Cirrus) ................................................ 5.04 0.72 

    For Up To 50, Add  1.39 
    For >50 To 200, Add  0.82 
    For >200 To 500, Add  0.33 
    For >2,500 To 4,000, Deduct  -0.13 
    For >4,000 To 5,000, Deduct  -0.25 
    For >5,000, Deduct  -0.42 
    For Individual Room Quantities <495, Add  0.82 

Note: For use with projects >500 SF 
    For Vertical Application, Add  0.71 
    For Ceilings >10' High, Add  0.12 

. 
 09 51 13 00-0056 SF 2' x 2' x 3/4" Thick, Beveled Tegular Edge, Mineral Fiber Acoustical Ceiling Panel (Armstrong Cirrus) ................................. 5.08 0.72 

    For Up To 50, Add  1.39 
    For >50 To 200, Add  0.82 
    For >200 To 500, Add  0.33 
    For >2,500 To 4,000, Deduct  -0.13 
    For >4,000 To 5,000, Deduct  -0.25 
    For >5,000, Deduct  -0.42 
    For Individual Room Quantities <495, Add  0.82 

Note: For use with projects >500 SF 
    For Vertical Application, Add  0.71 
    For Ceilings >10' High, Add  0.12 

. 
 09 51 13 00-0057 SF 2' x 4' x 3/4" Thick, Beveled Tegular Edge, Mineral Fiber Acoustical Ceiling Panel (Armstrong Cirrus) ................................. 5.04 0.72 

    For Up To 50, Add  1.39 
    For >50 To 200, Add  0.82 
    For >200 To 500, Add  0.33 
    For >2,500 To 4,000, Deduct  -0.13 
    For >4,000 To 5,000, Deduct  -0.25 
    For >5,000, Deduct  -0.42 
    For Individual Room Quantities <495, Add  0.82 

Note: For use with projects >500 SF 
    For Vertical Application, Add  0.71 
    For Ceilings >10' High, Add  0.12 
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. 
 09 51 13 00-0058 SF 2' x 4' x 3/4" Thick, Beveled Tegular Edge, Mineral Fiber Acoustical Ceiling Panel (Armstrong Cirrus Second 

Look) ...................................................................................................................................................................................... 5.56 0.48 
    For Up To 50, Add  1.47 
    For >50 To 200, Add  0.87 
    For >200 To 500, Add  0.36 
    For >2,500 To 4,000, Deduct  -0.14 
    For >4,000 To 5,000, Deduct  -0.28 
    For >5,000, Deduct  -0.46 
    For Individual Room Quantities <495, Add  0.87 

Note: For use with projects >500 SF 
    For Vertical Application, Add  0.71 
    For Ceilings >10' High, Add  0.12 

. 
 09 51 13 00-0059 SF 2' x 2' x 5/8" Thick, Square Edge, Mineral Fiber Acoustical Ceiling Panel (Armstrong Tundra) .............................................. 5.52 0.72 

    For Up To 50, Add  1.46 
    For >50 To 200, Add  0.87 
    For >200 To 500, Add  0.36 
    For >2,500 To 4,000, Deduct  -0.14 
    For >4,000 To 5,000, Deduct  -0.28 
    For >5,000, Deduct  -0.45 
    For Individual Room Quantities <495, Add  0.87 

Note: For use with projects >500 SF 
    For Vertical Application, Add  0.71 
    For Ceilings >10' High, Add  0.12 

. 
 09 51 13 00-0060 SF 2' x 4' x 5/8"  Thick, Square Edge, Mineral Fiber Acoustical Ceiling Panel (Armstrong Tundra) ............................................. 5.50 0.72 

    For Up To 50, Add  1.46 
    For >50 To 200, Add  0.87 
    For >200 To 500, Add  0.35 
    For >2,500 To 4,000, Deduct  -0.14 
    For >4,000 To 5,000, Deduct  -0.28 
    For >5,000, Deduct  -0.45 
    For Individual Room Quantities <495, Add  0.87 

Note: For use with projects >500 SF 
    For Vertical Application, Add  0.71 
    For Ceilings >10' High, Add  0.12 

. 
 09 51 13 00-0061 SF 2' x 2' x 5/8" Thick, Beveled Tegular Edge, Mineral Fiber Acoustical Ceiling Panel (Armstrong Tundra) ............................... 5.93 0.48 

    For Up To 50, Add  1.52 
    For >50 To 200, Add  0.91 
    For >200 To 500, Add  0.38 
    For >2,500 To 4,000, Deduct  -0.15 
    For >4,000 To 5,000, Deduct  -0.30 
    For >5,000, Deduct  -0.48 
    For Individual Room Quantities <495, Add  0.91 

Note: For use with projects >500 SF 
    For Vertical Application, Add  0.71 
    For Ceilings >10' High, Add  0.12 

. 
 09 51 13 00-0062 SF 2' x 4' x 5/8" Thick, Beveled Tegular Edge, Mineral Fiber Acoustical Ceiling Panel (Armstrong Tundra) ............................... 5.93 0.48 

    For Up To 50, Add  1.52 
    For >50 To 200, Add  0.91 
    For >200 To 500, Add  0.38 
    For >2,500 To 4,000, Deduct  -0.15 
    For >4,000 To 5,000, Deduct  -0.30 
    For >5,000, Deduct  -0.48 
    For Individual Room Quantities <495, Add  0.91 

Note: For use with projects >500 SF 
    For Vertical Application, Add  0.71 
    For Ceilings >10' High, Add  0.12 

. 
 09 51 13 00-0063 SF 2' x 2' x 3/4" Thick, Square Edge, Mineral Fiber Acoustical Ceiling Panel (Armstrong Ultima®) ............................................ 5.54 0.48 

    For Up To 50, Add  1.46 
    For >50 To 200, Add  0.87 
    For >200 To 500, Add  0.36 
    For >2,500 To 4,000, Deduct  -0.14 
    For >4,000 To 5,000, Deduct  -0.28 
    For >5,000, Deduct  -0.46 
    For Individual Room Quantities <495, Add  0.87 

Note: For use with projects >500 SF 
    For Vertical Application, Add  0.71 
    For Ceilings >10' High, Add  0.12 

. 
 09 51 13 00-0064 SF 2' x 4' x 3/4" Thick, Square Edge, Mineral Fiber Acoustical Ceiling Panel (Armstrong Ultima®) ............................................ 5.54 0.48 

    For Up To 50, Add  1.46 
    For >50 To 200, Add  0.87 
    For >200 To 500, Add  0.36 
    For >2,500 To 4,000, Deduct  -0.14 
    For >4,000 To 5,000, Deduct  -0.28 
    For >5,000, Deduct  -0.46 
    For Individual Room Quantities <495, Add  0.87 

Note: For use with projects >500 SF 
    For Vertical Application, Add  0.71 
    For Ceilings >10' High, Add  0.12 
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. 
 09 51 13 00-0065 SF 2' x 2' x 3/4" Thick, Beveled Tegular Edge, Mineral Fiber Acoustical Ceiling Panel (Armstrong Ultima®) .............................. 5.54 0.48 

    For Up To 50, Add  1.46 
    For >50 To 200, Add  0.87 
    For >200 To 500, Add  0.36 
    For >2,500 To 4,000, Deduct  -0.14 
    For >4,000 To 5,000, Deduct  -0.28 
    For >5,000, Deduct  -0.46 
    For Individual Room Quantities <495, Add  0.87 

Note: For use with projects >500 SF 
    For Vertical Application, Add  0.71 
    For Ceilings >10' High, Add  0.12 

. 
 09 51 13 00-0066 SF 2' x 4' x 3/4" Thick, Beveled Tegular Edge, Mineral Fiber Acoustical Ceiling Panel (Armstrong Ultima®) .............................. 5.54 0.48 

    For Up To 50, Add  1.46 
    For >50 To 200, Add  0.87 
    For >200 To 500, Add  0.36 
    For >2,500 To 4,000, Deduct  -0.14 
    For >4,000 To 5,000, Deduct  -0.28 
    For >5,000, Deduct  -0.46 
    For Individual Room Quantities <495, Add  0.87 

Note: For use with projects >500 SF 
    For Vertical Application, Add  0.71 
    For Ceilings >10' High, Add  0.12 

. 
 09 51 13 00-0067 SF 2' x 2' x 7/8" Thick, Square Edge, Mineral Fiber Acoustical Ceiling Panel (Armstrong Ultima High-NRC) .............................. 5.95 0.60 

    For Up To 50, Add  1.57 
    For >50 To 200, Add  0.94 
    For >200 To 500, Add  0.38 
    For >2,500 To 4,000, Deduct  -0.15 
    For >4,000 To 5,000, Deduct  -0.30 
    For >5,000, Deduct  -0.49 
    For Individual Room Quantities <495, Add  0.94 

Note: For use with projects >500 SF 
    For Vertical Application, Add  0.77 
    For Ceilings >10' High, Add  0.13 

. 
 09 51 13 00-0068 SF 2' x 4' x 7/8" Thick, Square Edge, Mineral Fiber Acoustical Ceiling Panel (Armstrong Ultima High-NRC) .............................. 5.95 0.60 

    For Up To 50, Add  1.57 
    For >50 To 200, Add  0.94 
    For >200 To 500, Add  0.38 
    For >2,500 To 4,000, Deduct  -0.15 
    For >4,000 To 5,000, Deduct  -0.30 
    For >5,000, Deduct  -0.49 
    For Individual Room Quantities <495, Add  0.94 

Note: For use with projects >500 SF 
    For Vertical Application, Add  0.77 
    For Ceilings >10' High, Add  0.13 

. 
 09 51 13 00-0069 SF 2' x 2' x 7/8" Thick, Beveled Tegular Edge, Mineral Fiber Acoustical Ceiling Panel (Armstrong Ultima High-NRC) ............... 5.95 0.60 

    For Up To 50, Add  1.57 
    For >50 To 200, Add  0.94 
    For >200 To 500, Add  0.38 
    For >2,500 To 4,000, Deduct  -0.15 
    For >4,000 To 5,000, Deduct  -0.30 
    For >5,000, Deduct  -0.49 
    For Individual Room Quantities <495, Add  0.94 

Note: For use with projects >500 SF 
    For Vertical Application, Add  0.77 
    For Ceilings >10' High, Add  0.13 

. 
 09 51 13 00-0070 SF 2' x 4' x 7/8" Thick, Beveled Tegular Edge, Mineral Fiber Acoustical Ceiling Panel (Armstrong Ultima High-NRC) ............... 5.95 0.60 

    For Up To 50, Add  1.57 
    For >50 To 200, Add  0.94 
    For >200 To 500, Add  0.38 
    For >2,500 To 4,000, Deduct  -0.15 
    For >4,000 To 5,000, Deduct  -0.30 
    For >5,000, Deduct  -0.49 
    For Individual Room Quantities <495, Add  0.94 

Note: For use with projects >500 SF 
    For Vertical Application, Add  0.77 
    For Ceilings >10' High, Add  0.13 

. 
 09 51 13 00-0071 SF 2' x 2' x 3/4" Thick, Square Edge, Mineral Fiber Acoustical Ceiling Panel (Armstrong Ultima Health Zone™) ....................... 6.21 0.48 

    For Up To 50, Add  1.56 
    For >50 To 200, Add  0.94 
    For >200 To 500, Add  0.39 
    For >2,500 To 4,000, Deduct  -0.16 
    For >4,000 To 5,000, Deduct  -0.31 
    For >5,000, Deduct  -0.51 
    For Individual Room Quantities <495, Add  0.94 

Note: For use with projects >500 SF 
    For Vertical Application, Add  0.71 
    For Ceilings >10' High, Add  0.12 
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. 
 09 51 13 00-0072 SF 2' x 4' x 3/4" Thick, Square Edge, Mineral Fiber Acoustical Ceiling Panel (Armstrong Ultima Health Zone™) ....................... 6.22 0.48 

    For Up To 50, Add  1.57 
    For >50 To 200, Add  0.94 
    For >200 To 500, Add  0.39 
    For >2,500 To 4,000, Deduct  -0.16 
    For >4,000 To 5,000, Deduct  -0.31 
    For >5,000, Deduct  -0.51 
    For Individual Room Quantities <495, Add  0.94 

Note: For use with projects >500 SF 
    For Vertical Application, Add  0.71 
    For Ceilings >10' High, Add  0.12 

. 
 09 51 13 00-0073 SF 2' x 2' x 3/4" Thick, Beveled Tegular Edge, Mineral Fiber Acoustical Ceiling Panel (Armstrong Ultima Health 

Zone™) .................................................................................................................................................................................. 6.21 0.48 
    For Up To 50, Add  1.56 
    For >50 To 200, Add  0.94 
    For >200 To 500, Add  0.39 
    For >2,500 To 4,000, Deduct  -0.16 
    For >4,000 To 5,000, Deduct  -0.31 
    For >5,000, Deduct  -0.51 
    For Individual Room Quantities <495, Add  0.94 

Note: For use with projects >500 SF 
    For Vertical Application, Add  0.71 
    For Ceilings >10' High, Add  0.12 

. 
 09 51 13 00-0074 SF 2' x 2' x 7/8" Thick, Square Edge, Mineral Fiber Acoustical Ceiling Panel (Armstrong Ultima Health Zone™ High-

NRC) ...................................................................................................................................................................................... 7.04 0.48 
    For Up To 50, Add  1.74 
    For >50 To 200, Add  1.04 
    For >200 To 500, Add  0.44 
    For >2,500 To 4,000, Deduct  -0.18 
    For >4,000 To 5,000, Deduct  -0.35 
    For >5,000, Deduct  -0.57 
    For Individual Room Quantities <495, Add  1.04 

Note: For use with projects >500 SF 
    For Vertical Application, Add  0.77 
    For Ceilings >10' High, Add  0.13 

. 
 09 51 13 00-0075 SF 2' x 4' x 7/8" Thick, Square Edge, Mineral Fiber Acoustical Ceiling Panel (Armstrong Ultima Health Zone™ High-

NRC) ...................................................................................................................................................................................... 6.95 0.48 
    For Up To 50, Add  1.72 
    For >50 To 200, Add  1.04 
    For >200 To 500, Add  0.43 
    For >2,500 To 4,000, Deduct  -0.17 
    For >4,000 To 5,000, Deduct  -0.35 
    For >5,000, Deduct  -0.56 
    For Individual Room Quantities <495, Add  1.04 

Note: For use with projects >500 SF 
    For Vertical Application, Add  0.77 
    For Ceilings >10' High, Add  0.13 

. 
 09 51 13 00-0076 SF 2' x 2' x 7/8" Thick, Beveled Tegular Edge, Mineral Fiber Acoustical Ceiling Panel (Armstrong Ultima Health 

Zone™ High-NRC) ................................................................................................................................................................ 7.00 0.48 
    For Up To 50, Add  1.73 
    For >50 To 200, Add  1.04 
    For >200 To 500, Add  0.44 
    For >2,500 To 4,000, Deduct  -0.18 
    For >4,000 To 5,000, Deduct  -0.35 
    For >5,000, Deduct  -0.57 
    For Individual Room Quantities <495, Add  1.04 

Note: For use with projects >500 SF 
    For Vertical Application, Add  0.77 
    For Ceilings >10' High, Add  0.13 

. 
 09 51 13 00-0077 SF 2' x 2' x 5/8" Thick, Square Edge, Mineral Fiber Acoustical Ceiling Panel (Armstrong VL) ..................................................... 6.55 0.48 

    For Up To 50, Add  1.61 
    For >50 To 200, Add  0.97 
    For >200 To 500, Add  0.41 
    For >2,500 To 4,000, Deduct  -0.16 
    For >4,000 To 5,000, Deduct  -0.33 
    For >5,000, Deduct  -0.53 
    For Individual Room Quantities <495, Add  0.97 

Note: For use with projects >500 SF 
    For Vertical Application, Add  0.71 
    For Ceilings >10' High, Add  0.12 

. 
 09 51 13 00-0078 SF 2' x 4' x 5/8" Thick, Square Edge, Mineral Fiber Acoustical Ceiling Panel (Armstrong VL) ..................................................... 6.43 0.48 

    For Up To 50, Add  1.60 
    For >50 To 200, Add  0.96 
    For >200 To 500, Add  0.40 
    For >2,500 To 4,000, Deduct  -0.16 
    For >4,000 To 5,000, Deduct  -0.32 
    For >5,000, Deduct  -0.52 
    For Individual Room Quantities <495, Add  0.96 

Note: For use with projects >500 SF 
    For Vertical Application, Add  0.71 
    For Ceilings >10' High, Add  0.12 



 

 Finishes 09 

09
 

Ceilings 09 50 
Acoustical Ceilings 09 51 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

November 2022  copyright  2022 The Gordian Group, Inc. 
County of San Mateo, Flooring  Page 09 - 47 

. 
 09 51 13 00-0079 SF 2' x 2' x 1" Thick, Square Edge, Mineral Fiber Acoustical Ceiling Panel (Armstrong Calla) .................................................... 7.11 0.60 

    For Up To 50, Add  1.75 
    For >50 To 200, Add  1.05 
    For >200 To 500, Add  0.44 
    For >2,500 To 4,000, Deduct  -0.18 
    For >4,000 To 5,000, Deduct  -0.36 
    For >5,000, Deduct  -0.58 
    For Individual Room Quantities <495, Add  1.05 

Note: For use with projects >500 SF 
    For Vertical Application, Add  0.77 
    For Ceilings >10' High, Add  0.13 

. 
 09 51 13 00-0080 SF 2' x 4' x 1" Thick, Square Edge, Mineral Fiber Acoustical Ceiling Panel (Armstrong Calla) .................................................... 7.11 0.60 

    For Up To 50, Add  1.75 
    For >50 To 200, Add  1.05 
    For >200 To 500, Add  0.44 
    For >2,500 To 4,000, Deduct  -0.18 
    For >4,000 To 5,000, Deduct  -0.36 
    For >5,000, Deduct  -0.58 
    For Individual Room Quantities <495, Add  1.05 

Note: For use with projects >500 SF 
    For Vertical Application, Add  0.77 
    For Ceilings >10' High, Add  0.13 

. 
 09 51 13 00-0081 SF 2' x 2' x 1" Thick, Beveled Tegular Edge, Mineral Fiber Acoustical Ceiling Panel (Armstrong Calla) ..................................... 7.11 0.48 

    For Up To 50, Add  1.75 
    For >50 To 200, Add  1.05 
    For >200 To 500, Add  0.44 
    For >2,500 To 4,000, Deduct  -0.18 
    For >4,000 To 5,000, Deduct  -0.36 
    For >5,000, Deduct  -0.58 
    For Individual Room Quantities <495, Add  1.05 

Note: For use with projects >500 SF 
    For Vertical Application, Add  0.77 
    For Ceilings >10' High, Add  0.13 

. 
 09 51 13 00-0082 SF 2' x 4' x 1" Thick, Beveled Tegular Edge, Mineral Fiber Acoustical Ceiling Panel (Armstrong Calla) ..................................... 7.11 0.60 

    For Up To 50, Add  1.75 
    For >50 To 200, Add  1.05 
    For >200 To 500, Add  0.44 
    For >2,500 To 4,000, Deduct  -0.18 
    For >4,000 To 5,000, Deduct  -0.36 
    For >5,000, Deduct  -0.58 
    For Individual Room Quantities <495, Add  1.05 

Note: For use with projects >500 SF 
    For Vertical Application, Add  0.77 
    For Ceilings >10' High, Add  0.13 

. 
 09 51 13 00-0083 SF 20" x 60" x 5/8" Thick, Square Edge, Mineral Fiber Acoustical Ceiling Panel (USG Radar™ 2617) ....................................... 2.64 0.48 

    For Individual Room Quantities <495, Add  0.58 
Note: For use with projects >500 SF 

    For Vertical Application, Add  0.71 
    For Ceilings >10' High, Add  0.12 

. 
 09 51 13 00-0084 SF 20" x 60" x 5/8" Thick, Tapered Edge, Mineral Fiber Acoustical Ceiling Panel (USG Radar™ 2627) ..................................... 2.71 0.48 

    For Individual Room Quantities <495, Add  0.59 
Note: For use with projects >500 SF 

    For Vertical Application, Add  0.71 
    For Ceilings >10' High, Add  0.12 

. 
 09 51 13 00-0085 SF 2' x 4' x 3/4" Tapered Edge, Mineral Fiber Acoustical Ceiling Panel (USG Radar™ Illusion Basic Two 2742) ....................... 3.99 0.48 

    For Individual Room Quantities <495, Add  0.72 
Note: For use with projects >500 SF 

    For Vertical Application, Add  0.71 
    For Ceilings >10' High, Add  0.12 

XXXXXXX 
. 
 09 51 13 00-0086  Wood Fiber Panels (09 51 13) 

. 

. 
 09 51 13 00-0087 SF 2' x 2' x 1/2" Wood Fiber Acoustical Ceiling Panels ................................................................................................................ 6.09 0.72 

    For Up To 50, Add  1.78 
    For >50 To 200, Add  1.04 
    For >200 To 500, Add  0.41 
    For >2,500 To 4,000, Deduct  -0.15 
    For >4,000 To 5,000, Deduct  -0.30 
    For >5,000, Deduct  -0.51 
    For Individual Room Quantities <495, Add  1.04 

Note: For use with projects >500 SF 
    For Ceilings >10' High, Add  0.16 

. 
 09 51 13 00-0088 SF 2' x 4' x 1/2" Wood Fiber Acoustical Ceiling Panels ................................................................................................................ 5.87 0.72 

    For Up To 50, Add  1.66 
    For >50 To 200, Add  0.98 
    For >200 To 500, Add  0.39 
    For >2,500 To 4,000, Deduct  -0.15 
    For >4,000 To 5,000, Deduct  -0.29 
    For >5,000, Deduct  -0.49 
    For Individual Room Quantities <495, Add  0.98 

Note: For use with projects >500 SF 
    For Ceilings >10' High, Add  0.15 
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. 
 09 51 13 00-0089 SF 2' x 2' x 5/8" Wood Fiber Acoustical Ceiling Panels ................................................................................................................ 7.84 0.72 

    For Up To 50, Add  2.04 
    For >50 To 200, Add  1.22 
    For >200 To 500, Add  0.50 
    For >2,500 To 4,000, Deduct  -0.20 
    For >4,000 To 5,000, Deduct  -0.39 
    For >5,000, Deduct  -0.64 
    For Individual Room Quantities <495, Add  1.22 

Note: For use with projects >500 SF 
    For Ceilings >10' High, Add  0.16 

. 
 09 51 13 00-0090 SF 2' x 4' x 5/8" Wood Fiber Acoustical Ceiling Panels ................................................................................................................ 7.62 0.72 

    For Up To 50, Add  1.92 
    For >50 To 200, Add  1.15 
    For >200 To 500, Add  0.48 
    For >2,500 To 4,000, Deduct  -0.19 
    For >4,000 To 5,000, Deduct  -0.38 
    For >5,000, Deduct  -0.62 
    For Individual Room Quantities <495, Add  1.15 

Note: For use with projects >500 SF 
    For Ceilings >10' High, Add  0.15 

. 
 09 51 13 00-0091 SF 2' x 2' x 3/4" Wood Fiber Acoustical Ceiling Panels ................................................................................................................ 9.53 0.72 

    For Up To 50, Add  2.29 
    For >50 To 200, Add  1.39 
    For >200 To 500, Add  0.58 
    For >2,500 To 4,000, Deduct  -0.24 
    For >4,000 To 5,000, Deduct  -0.48 
    For >5,000, Deduct  -0.77 
    For Individual Room Quantities <495, Add  1.39 

Note: For use with projects >500 SF 
    For Ceilings >10' High, Add  0.16 

. 
 09 51 13 00-0092 SF 2' x 4' x 3/4" Wood Fiber Acoustical Ceiling Panels ................................................................................................................ 9.31 0.72 

    For Up To 50, Add  2.17 
    For >50 To 200, Add  1.32 
    For >200 To 500, Add  0.56 
    For >2,500 To 4,000, Deduct  -0.23 
    For >4,000 To 5,000, Deduct  -0.47 
    For >5,000, Deduct  -0.75 
    For Individual Room Quantities <495, Add  1.32 

Note: For use with projects >500 SF 
    For Ceilings >10' High, Add  0.15 

. 
 09 51 13 00-0093 SF 2' x 2' x 1" Wood Fiber Acoustical Ceiling Panels ................................................................................................................... 7.11 0.72 

    For Up To 50, Add  1.93 
    For >50 To 200, Add  1.14 
    For >200 To 500, Add  0.46 
    For >2,500 To 4,000, Deduct  -0.18 
    For >4,000 To 5,000, Deduct  -0.36 
    For >5,000, Deduct  -0.59 
    For Individual Room Quantities <495, Add  1.14 

Note: For use with projects >500 SF 
    For Ceilings >10' High, Add  0.16 

. 
 09 51 13 00-0094 SF  2' x 4' x 1" Wood Fiber Acoustical Ceiling Panels ................................................................................................................... 6.89 0.72 

    For Up To 50, Add  1.81 
    For >50 To 200, Add  1.08 
    For >200 To 500, Add  0.44 
    For >2,500 To 4,000, Deduct  -0.17 
    For >4,000 To 5,000, Deduct  -0.34 
    For >5,000, Deduct  -0.57 
    For Individual Room Quantities <495, Add  1.08 

Note: For use with projects >500 SF 
    For Ceilings >10' High, Add  0.15 

XXXXXXX 
. 
 09 51 13 00-0095  Removal And Reinstallation Of Acoustical Ceiling Panels (09 51 13) 

Note: 2'x2' Or 2'x4'. Includes storage and cleaning. 
. 
. 

 09 51 13 00-0096 SF Removal And Reinstallation Of Acoustical Panels Only ......................................................................................................... 2.48  
    For Up To 50, Add  1.36 
    For >50 To 200, Add  0.74 
    For >200 To 500, Add  0.25 
    For >2,500 To 4,000, Deduct  -0.06 
    For >4,000 To 5,000, Deduct  -0.12 
    For >5,000, Deduct  -0.25 
    For Ceilings >10' High, Add  0.19 

XXXXXXX 
. 
 09 51 23  Acoustical Tile Ceilings (09 51) 

Note: Includes fastening with staples and/or adhesive. 
. 
. 
 09 51 23 00-0001  Mineral Fiber Acoustical Tile Ceilings (09 51 23) 

. 

. 
 09 51 23 00-0002 SF 12" x 12" x 1/2" Tongue And Groove Mineral Fiber Acoustical Ceiling Tile............................................................................. 6.13 1.34 

    For Furring 1 x 3 Strips 12" On Center, Add  0.50 
    For Up To 50, Add  2.13 
    For >50 To 200, Add  1.22 
    For >200 To 500, Add  0.46 
    For >2,500, Deduct  -0.31 
    For Ceilings >10' High, Add  0.23 
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. 
 09 51 23 00-0003 SF 12" x 12" x 5/8" Spline Mineral Fiber Acoustical Ceiling Tile ................................................................................................... 7.29 1.34 

    For Furring 1 x 3 Strips 12" On Center, Add  0.50 
    For Up To 50, Add  2.31 
    For >50 To 200, Add  1.34 
    For >200 To 500, Add  0.52 
    For >2,500, Deduct  -0.36 
    For Placing Tiles In Suspended Ceiling System, Deduct  -0.50 
    For Ceilings >10' High, Add  0.23 

. 
 09 51 23 00-0004 SF 12" x 12" x 3/4" Spline Mineral Fiber Acoustical Ceiling Tile ................................................................................................... 8.22 1.34 

    For Furring 1 x 3 Strips 12" On Center, Add  0.50 
    For Up To 50, Add  2.45 
    For >50 To 200, Add  1.43 
    For >200 To 500, Add  0.56 
    For >2,500, Deduct  -0.41 
    For Placing Tiles In Suspended Ceiling System, Deduct  -0.50 
    For Ceilings >10' High, Add  0.23 

XXXXXXX 
. 
 09 51 23 00-0005  Wood Fiber Acoustical Tile Ceilings (09 51 23) 

. 

. 
 09 51 23 00-0006 SF 12" x 12" x 1/2" Staple Flange Wood Fiber Acoustical Ceiling Tile ......................................................................................... 5.65 1.34 

    For Furring 1 x 3 Strips 12" On Center, Add  0.50 
    For Up To 50, Add  2.06 
    For >50 To 200, Add  1.17 
    For >200 To 500, Add  0.43 
    For >2,500, Deduct  -0.28 
    For Ceilings >10' High, Add  0.23 

XXXXXXX 
. 
 09 51 33  Acoustical Metal Pan Ceilings (09 51) 

. 

. 
 09 51 33 13  Acoustical Snap-in Metal Pan Ceilings (09 51 33) 

. 

. 
 09 51 33 13-0001  Galvanized Steel, Acoustical Snap-In Metal Ceiling Panels (09 51 33 13) 

. 

. 
 09 51 33 13-0002 SF 24" x 24", Unperforated, Tamper-Resistant, 18 Gauge, Galvanized Steel, Acoustical Lay-In Metal Ceiling Panel 

(Armstrong MetalWorks™ SecureLock™) ........................................................................................................................... 22.51 1.06 
. 

 09 51 33 13-0003 SF 24" x 24", Perforated, Tamper-Resistant, 18 Gauge, Galvanized Steel, Acoustical Lay-In Metal Ceiling Panel 
(Armstrong MetalWorks™ SecureLock™) ........................................................................................................................... 24.09 1.06 

XXXXXXX 
. 
 09 51 33 13-0004  Aluminum, Acoustical Snap-In Metal Ceiling Panels (09 51 33 13) 

. 

. 
 09 51 33 13-0005 SF 24" x 24", Unperforated, 0.040" Thick, Painted Aluminum, Acoustical Snap-In Metal Ceiling Panel (Armstrong 

MetalWorks™) ..................................................................................................................................................................... 16.76 1.21 
. 

 09 51 33 13-0006 SF 24" x 24", Unperforated, 0.040" Thick, Metallic Painted Aluminum, Acoustical Snap-In Metal Ceiling Panel 
(Armstrong MetalWorks™) .................................................................................................................................................. 28.48 1.21 

. 
 09 51 33 13-0007 SF 24" x 24", Unperforated, 0.040" Thick, Wood Tone Painted Aluminum, Acoustical Snap-In Metal Ceiling Panel 

(Armstrong MetalWorks™) .................................................................................................................................................. 55.79 1.21 
. 

 09 51 33 13-0008 SF 24" x 24", Unperforated, 0.040" Thick, Anodized Aluminum, Acoustical Snap-In Metal Ceiling Panel (Armstrong 
MetalWorks™) ..................................................................................................................................................................... 25.23 1.21 

. 
 09 51 33 13-0009 SF 24" x 24", Perforated, 0.040" Thick, Painted Aluminum, Acoustical Snap-In Metal Ceiling Panel (Armstrong 

MetalWorks™) ..................................................................................................................................................................... 17.70 1.21 
. 

 09 51 33 13-0010 SF 24" x 24", Perforated, 0.040" Thick, Metallic Painted Aluminum, Acoustical Snap-In Metal Ceiling Panel 
(Armstrong MetalWorks™) .................................................................................................................................................. 27.75 1.21 

. 
 09 51 33 13-0011 SF 24" x 24", Perforated, 0.040" Thick, Wood Tone Painted Aluminum, Acoustical Snap-In Metal Ceiling Panel 

(Armstrong MetalWorks™) .................................................................................................................................................. 55.37 1.21 
. 

 09 51 33 13-0012 SF 24" x 24", Perforated, 0.040" Thick, Anodized Aluminum, Acoustical Snap-In Metal Ceiling Panel (Armstrong 
MetalWorks™) ..................................................................................................................................................................... 25.03 1.21 

. 
 09 51 33 13-0013 SF 30" x 30", Unperforated, 0.040" Thick, Painted Aluminum, Acoustical Snap-In Metal Ceiling Panel (Armstrong 

MetalWorks™) ..................................................................................................................................................................... 22.83 1.21 
. 

 09 51 33 13-0014 SF 30" x 30", Unperforated, 0.040" Thick, Metallic Painted Aluminum, Acoustical Snap-In Metal Ceiling Panel 
(Armstrong MetalWorks™) .................................................................................................................................................. 30.05 1.21 

. 
 09 51 33 13-0015 SF 30" x 30", Unperforated, 0.040" Thick, Wood Tone Painted Aluminum, Acoustical Snap-In Metal Ceiling Panel 

(Armstrong MetalWorks™) .................................................................................................................................................. 61.55 1.21 
. 

 09 51 33 13-0016 SF 30" x 30", Unperforated, 0.040" Thick, Anodized Aluminum, Acoustical Snap-In Metal Ceiling Panel (Armstrong 
MetalWorks™) ..................................................................................................................................................................... 29.73 1.21 

. 
 09 51 33 13-0017 SF 30" x 30", Perforated, 0.040" Thick, Painted Aluminum, Acoustical Snap-In Metal Ceiling Panel (Armstrong 

MetalWorks™) ..................................................................................................................................................................... 24.19 1.21 
. 

 09 51 33 13-0018 SF 30" x 30", Perforated, 0.040" Thick, Metallic Painted Aluminum, Acoustical Snap-In Metal Ceiling Panel 
(Armstrong MetalWorks™) .................................................................................................................................................. 30.78 1.21 

. 
 09 51 33 13-0019 SF 30" x 30", Perforated, 0.040" Thick, Wood Tone Painted Aluminum, Acoustical Snap-In Metal Ceiling Panel 

(Armstrong MetalWorks™) .................................................................................................................................................. 63.64 1.21 
. 

 09 51 33 13-0020 SF 30" x 30", Perforated, 0.040" Thick, Anodized Aluminum, Acoustical Snap-In Metal Ceiling Panel (Armstrong 
MetalWorks™) ..................................................................................................................................................................... 30.47 1.21 

. 
 09 51 33 13-0021 SF 12" x 48", Unperforated, 0.040" Thick, Painted Aluminum, Acoustical Snap-In Metal Ceiling Panel (Armstrong 

MetalWorks™) ..................................................................................................................................................................... 20.63 1.21 
. 

 09 51 33 13-0022 SF 12" x 48", Unperforated, 0.040" Thick, Metallic Painted Aluminum, Acoustical Snap-In Metal Ceiling Panel 
(Armstrong MetalWorks™) .................................................................................................................................................. 33.82 1.21 

. 
 09 51 33 13-0023 SF 12" x 48", Unperforated, 0.040" Thick, Wood Tone Painted Aluminum, Acoustical Snap-In Metal Ceiling Panel 

(Armstrong MetalWorks™) .................................................................................................................................................. 60.19 1.21 
. 

 09 51 33 13-0024 SF 12" x 48", Unperforated, 0.040" Thick, Anodized Aluminum, Acoustical Snap-In Metal Ceiling Panel (Armstrong 
MetalWorks™) ..................................................................................................................................................................... 29.00 1.21 

. 
 09 51 33 13-0025 SF 12" x 48", Perforated, 0.040" Thick, Painted Aluminum, Acoustical Snap-In Metal Ceiling Panel (Armstrong 

MetalWorks™) ..................................................................................................................................................................... 22.20 1.21 
. 

 09 51 33 13-0026 SF 12" x 48", Perforated, 0.040" Thick, Metallic Painted Aluminum, Acoustical Snap-In Metal Ceiling Panel 
(Armstrong MetalWorks™) .................................................................................................................................................. 34.23 1.21 
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. 
 09 51 33 13-0027 SF 12" x 48", Perforated, 0.040" Thick, Wood Tone Painted Aluminum, Acoustical Snap-In Metal Ceiling Panel 

(Armstrong MetalWorks™) .................................................................................................................................................. 62.39 1.21 
. 

 09 51 33 13-0028 SF 12" x 48", Perforated, 0.040" Thick, Anodized Aluminum, Acoustical Snap-In Metal Ceiling Panel (Armstrong 
MetalWorks™) ..................................................................................................................................................................... 29.94 1.21 

. 
 09 51 33 13-0029 SF 24" x 48", Unperforated, 0.040" Thick, Painted Aluminum, Acoustical Snap-In Metal Ceiling Panel (Armstrong 

MetalWorks™) ..................................................................................................................................................................... 16.32 1.21 
. 

 09 51 33 13-0030 SF 24" x 48", Unperforated, 0.040" Thick, Metallic Painted Aluminum, Acoustical Snap-In Metal Ceiling Panel 
(Armstrong MetalWorks™) .................................................................................................................................................. 25.11 1.21 

. 
 09 51 33 13-0031 SF 24" x 48", Unperforated, 0.040" Thick, Wood Tone Painted Aluminum, Acoustical Snap-In Metal Ceiling Panel 

(Armstrong MetalWorks™) .................................................................................................................................................. 52.32 1.21 
. 

 09 51 33 13-0032 SF 24" x 48", Unperforated, 0.040" Thick, Anodized Aluminum, Acoustical Snap-In Metal Ceiling Panel (Armstrong 
MetalWorks™) ..................................................................................................................................................................... 23.85 1.21 

. 
 09 51 33 13-0033 SF 24" x 48", Perforated, 0.040" Thick, Painted Aluminum, Acoustical Snap-In Metal Ceiling Panel (Armstrong 

MetalWorks™) ..................................................................................................................................................................... 17.36 1.21 
. 

 09 51 33 13-0034 SF 24" x 48", Perforated, 0.040" Thick, Metallic Painted Aluminum, Acoustical Snap-In Metal Ceiling Panel 
(Armstrong MetalWorks™) .................................................................................................................................................. 24.90 1.21 

. 
 09 51 33 13-0035 SF 24" x 48", Perforated, 0.040" Thick, Wood Tone Painted Aluminum, Acoustical Snap-In Metal Ceiling Panel 

(Armstrong MetalWorks™) .................................................................................................................................................. 52.42 1.21 
. 

 09 51 33 13-0036 SF 24" x 48", Perforated, 0.040" Thick, Anodized Aluminum, Acoustical Snap-In Metal Ceiling Panel (Armstrong 
MetalWorks™) ..................................................................................................................................................................... 23.85 1.21 

XXXXXXX 
. 
 09 51 33 23  Acoustical Lay-in Metal Pan Ceilings (09 51 33) 

. 

. 
 09 51 33 23-0001  Acoustical Lay-In Metal Pan Ceilings (09 51 33 23) 

. 

. 
 09 51 33 23-0002  Aluminum, Acoustical Lay-In Metal Ceiling Panels (09 51 33 23-0001) 

. 

. 
 09 51 33 23-0003 SF 24" x 24", Unperforated, Painted Aluminum, Acoustical Lay-In Metal Ceiling Panel (USG Panz™) ..................................... 17.52 0.91 

    For Walls >10' High, Add  3.50 
. 

 09 51 33 23-0004 SF 24" x 24", Unperforated, Metallic Aluminum, Acoustical Lay-In Metal Ceiling Panel (USG Panz™) ..................................... 19.87 0.91 
    For Walls >10' High, Add  3.97 

. 
 09 51 33 23-0005 SF 24" x 24", Unperforated, Wood Tone Aluminum, Acoustical Lay-In Metal Ceiling Panel (USG Panz™) ............................... 29.29 0.91 

    For Walls >10' High, Add  5.86 
. 

 09 51 33 23-0006 SF 24" x 24", Perforated, Painted Aluminum, Acoustical Lay-In Metal Ceiling Panel (USG Panz™) ......................................... 24.84 0.91 
    For Walls >10' High, Add  4.97 

. 
 09 51 33 23-0007 SF 24" x 24", Perforated, Metallic Aluminum, Acoustical Lay-In Metal Ceiling Panel (USG Panz™) ......................................... 26.68 0.91 

    For Walls >10' High, Add  5.34 
. 

 09 51 33 23-0008 SF 24" x 24", Perforated, Wood Tone Aluminum, Acoustical Lay-In Metal Ceiling Panel (USG Panz™) ................................... 42.11 0.91 
    For Walls >10' High, Add  8.42 

. 
 09 51 33 23-0009 SF 30" x 30", Unperforated, Painted Aluminum, Acoustical Lay-In Metal Ceiling Panel (USG Panz™) ..................................... 26.27 0.91 

    For Walls >10' High, Add  5.25 
. 

 09 51 33 23-0010 SF 30" x 30", Perforated, Painted Aluminum, Acoustical Lay-In Metal Ceiling Panel (USG Panz™) ......................................... 32.63 0.91 
    For Walls >10' High, Add  6.53 

. 
 09 51 33 23-0011 SF 48" x 48", Unperforated, Painted Aluminum, Acoustical Lay-In Metal Ceiling Panel (USG Panz™) ..................................... 26.41 0.91 

    For Walls >10' High, Add  5.28 
. 

 09 51 33 23-0012 SF 48" x 48", Perforated, Painted Aluminum, Acoustical Lay-In Metal Ceiling Panel (USG Panz™) ......................................... 32.82 0.91 
    For Walls >10' High, Add  6.56 

. 
 09 51 33 23-0013 SF 12" x 48", Unperforated, Painted Aluminum, Acoustical Lay-In Metal Ceiling Panel (USG Panz™) ..................................... 26.54 0.91 

    For Walls >10' High, Add  5.31 
. 

 09 51 33 23-0014 SF 12" x 48", Perforated, Painted Aluminum, Acoustical Lay-In Metal Ceiling Panel (USG Panz™) ......................................... 32.69 0.91 
    For Walls >10' High, Add  6.54 

. 
 09 51 33 23-0015 SF 24" x 48", Unperforated, Painted Aluminum, Acoustical Lay-In Metal Ceiling Panel (USG Panz™) ..................................... 26.54 0.91 

    For Walls >10' High, Add  5.31 
. 

 09 51 33 23-0016 SF 24" x 48", Perforated, Painted Aluminum, Acoustical Lay-In Metal Ceiling Panel (USG Panz™) ......................................... 32.95 0.91 
    For Walls >10' High, Add  6.59 

XXXXXXX 
. 
 09 51 33 23-0017  Steel, Acoustical Lay-In Metal Ceiling Panels (09 51 33 23-0001) 

. 

. 
 09 51 33 23-0018 SF 24" x 24", Unperforated, 0.021" Thick, Painted Steel, Acoustical Lay-In Metal Ceiling Panel (Armstrong 

MetalWorks™ Vector®) ....................................................................................................................................................... 22.67 0.91 
    For Walls >10' High, Add  4.53 

. 
 09 51 33 23-0019 SF 24" x 24", Unperforated, 0.021" Thick, Metallic Painted Steel, Acoustical Lay-In Metal Ceiling Panel (Armstrong 

MetalWorks™ Vector®) ....................................................................................................................................................... 27.06 0.91 
    For Walls >10' High, Add  5.41 

. 
 09 51 33 23-0020 SF 24" x 24", Unperforated, 0.021" Thick, Wood Tone Painted Steel, Acoustical Lay-In Metal Ceiling Panel 

(Armstrong MetalWorks™ Vector®) .................................................................................................................................... 29.05 0.91 
    For Walls >10' High, Add  5.81 

. 
 09 51 33 23-0021 SF 24" x 24", Perforated, 0.021" Thick, Painted Steel, Acoustical Lay-In Metal Ceiling Panel (Armstrong 

MetalWorks™ Vector®) ....................................................................................................................................................... 27.27 0.91 
    For Walls >10' High, Add  5.45 

. 
 09 51 33 23-0022 SF 24" x 24", Perforated, 0.021" Thick, Metallic Painted Steel, Acoustical Lay-In Metal Ceiling Panel (Armstrong 

MetalWorks™ Vector®) ....................................................................................................................................................... 28.00 0.91 
    For Walls >10' High, Add  5.60 

. 
 09 51 33 23-0023 SF 24" x 24", Perforated, 0.021" Thick, Wood Tone Painted Steel, Acoustical Lay-In Metal Ceiling Panel (Armstrong 

MetalWorks™ Vector®) ....................................................................................................................................................... 29.68 0.91 
    For Walls >10' High, Add  5.94 

XXXXXXX 
. 
 09 51 33 33  Acoustical Tegular Lay-in Metal Pan Ceilings (09 51 33) 

. 

. 
 09 51 33 33-0001  Acoustical Tegular Lay-In Metal Pan Ceilings (09 51 33 33) 

. 

. 
 09 51 33 33-0002  Steel, Acoustical Tegular Lay-In Metal Pan Ceilings (09 51 33 33-0001) 

. 

. 
 09 51 33 33-0003 SF 24" x 24", Unperforated, 0.021" Thick, Painted Steel, Acoustical Tegular Lay-In Metal Ceiling Panel (Armstrong 

MetalWorks™) ..................................................................................................................................................................... 16.49 0.91 
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. 
 09 51 33 33-0004 SF 24" x 24", Unperforated, 0.021" Thick, Metallic Painted Steel, Acoustical Tegular Lay-In Metal Ceiling Panel 

(Armstrong MetalWorks™) .................................................................................................................................................. 18.59 0.91 
. 

 09 51 33 33-0005 SF 24" x 24", Unperforated, 0.021" Thick, Wood Tone Painted Steel, Acoustical Tegular Lay-In Metal Ceiling Panel 
(Armstrong MetalWorks™) .................................................................................................................................................. 26.33 0.91 

. 
 09 51 33 33-0006 SF 24" x 24", Perforated, 0.021" Thick, Painted Steel, Acoustical Tegular Lay-In Metal Ceiling Panel (Armstrong 

MetalWorks™) ..................................................................................................................................................................... 18.79 0.91 
. 

 09 51 33 33-0007 SF 24" x 24", Perforated, 0.021" Thick, Metallic Painted Steel, Acoustical Tegular Lay-In Metal Ceiling Panel 
(Armstrong MetalWorks™) .................................................................................................................................................. 21.31 0.91 

. 
 09 51 33 33-0008 SF 24" x 24", Perforated, 0.021" Thick, Wood Tone Painted Steel, Acoustical Tegular Lay-In Metal Ceiling Panel 

(Armstrong MetalWorks™) .................................................................................................................................................. 28.74 0.91 

XXXXXXX 
. 
 09 53  Acoustical Ceiling Suspension Assemblies (09 50) 

. 

. 
 09 53 23  Metal Acoustical Ceiling Suspension Assemblies (09 53) 

. 

. 
 09 53 23 00-0001  Ceiling Suspension Systems (09 53 23) 

Note: Hot-dipped galvanized steel. Includes single 8 gauge wire hangers (between 3' To 4') attached from wood 
deck or wood members above to main members 4' on center. Includes all main tees, cross tees, wall angle, wall 
anchors, connector clips, hold down clips, double faced tape (where required). All above shall be mechanically 
installed by minimum 2-1/4" x 3/8" wedge anchors. Excludes chain supports for lights. 

. 

. 
 09 53 23 00-0002 SF 1' x 1' Grid, Concealed, Hot Dipped Galvanized Steel, 15/16" T Bar Ceiling Suspension System ......................................... 4.47 0.60 

Note: Excludes ceiling tile. 
    For Fastening To Concrete, Add  1.43 
    For Fastening To Steel, Add  1.56 
    For Vertical Application, Add  2.30 
    For Individual Room Quantities <495, Add  0.49 

Note: For use with projects >500 SF 
    For Up To 50, Add  1.72 
    For >50 To 200, Add  0.97 
    For >200 To 500, Add  0.36 
    For >2,500 To 4,000, Deduct  -0.10 
    For >4,000 To 5,000, Deduct  -0.19 
    For >5,000, Deduct  -0.27 
    For Ceilings >10' High, Add  0.20 

. 
 09 53 23 00-0003 SF 1' x 2' Grid, Hot Dipped Galvanized Steel, 15/16" T Bar Ceiling Suspension System............................................................. 3.62 0.60 

    For UL Listed (Fire Guard), Add  0.21 
    For 1-1/2" Wide Faced Grid, Add  0.40 
    For Fastening To Concrete, Add  1.39 
    For Fastening To Steel, Add  1.52 
    For Vertical Application, Add  1.93 
    For Chemical Corrosion Resistant, Polyvinyl Chloride (PVC) Coated, Add  2.50 
    For Individual Room Quantities <495, Add  0.40 

Note: For use with projects >500 SF 
    For Aluminum T-Bar System, Add  0.64 
    For Up To 50, Add  1.42 
    For >50 To 200, Add  0.80 
    For >200 To 500, Add  0.29 
    For >2,500 To 4,000, Deduct  -0.08 
    For >4,000 To 5,000, Deduct  -0.15 
    For >5,000, Deduct  -0.22 
    For Ceilings >10' High, Add  0.17 

. 
 09 53 23 00-0004 SF 2' x 2' Grid, Hot Dipped Galvanized Steel, 15/16" T Bar Ceiling Suspension System............................................................. 3.05 0.60 

    For UL Listed (Fire Guard), Add  0.15 
    For 1-1/2" Wide Faced Grid, Add  0.29 
    For Fastening To Concrete, Add  1.37 
    For Fastening To Steel, Add  1.50 
    For Vertical Application, Add  1.77 
    For Chemical Corrosion Resistant, Polyvinyl Chloride (PVC) Coated, Add  2.50 
    For Individual Room Quantities <495, Add  0.35 

Note: For use with projects >500 SF 
    For Aluminum T-Bar System, Add  0.46 
    For Up To 50, Add  1.27 
    For >50 To 200, Add  0.71 
    For >200 To 500, Add  0.25 
    For >2,500 To 4,000, Deduct  -0.07 
    For >4,000 To 5,000, Deduct  -0.13 
    For >5,000, Deduct  -0.19 
    For Black Grid, Add  0.13 
    For Ceilings >10' High, Add  0.15 
    For Concealed Spline Grid, Add  0.46 



09
 09 Finishes 

09 50 Ceilings 
09 53 Acoustical Ceiling Suspension Assemblies 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2022 The Gordian Group, Inc.  November 2022 
Page 09 - 52  County of San Mateo, Flooring 

. 
 09 53 23 00-0005 SF 2' x 4' Grid, Hot Dipped Galvanized Steel, 15/16" T Bar Ceiling Suspension System ............................................................. 2.54 0.60 

    For UL Listed (Fire Guard), Add  0.13 
    For 1-1/2" Wide Faced Grid, Add  0.24 
    For Fastening To Concrete, Add  1.34 
    For Fastening To Steel, Add  1.47 
    For Vertical Application, Add  1.70 
    For Chemical Corrosion Resistant, Polyvinyl Chloride (PVC) Coated, Add  2.50 
    For Individual Room Quantities <495, Add  0.30 

Note: For use with projects >500 SF 
    For Aluminum T-Bar System, Add  0.38 
    For Up To 50, Add  1.06 
    For >50 To 200, Add  0.59 
    For >200 To 500, Add  0.21 
    For >2,500 To 4,000, Deduct  -0.06 
    For >4,000 To 5,000, Deduct  -0.11 
    For >5,000, Deduct  -0.16 
    For Black Grid, Add  0.11 
    For Ceilings >10' High, Add  0.13 
    For Concealed Spline Grid, Add  0.38 

. 
 09 53 23 00-0006 SF 1'-8" To 2' x 5' Grid, Hot Dipped Galvanized Steel, 15/16" T Bar Ceiling Suspension System ............................................... 2.23 0.60 

    For UL Listed (Fire Guard), Add  0.12 
    For 1-1/2" Wide Faced Grid, Add  0.22 
    For Fastening To Concrete, Add  1.32 
    For Fastening To Steel, Add  1.45 
    For Chemical Corrosion Resistant, Polyvinyl Chloride (PVC) Coated, Add  2.50 
    For Individual Room Quantities <495, Add  0.26 

Note: For use with projects >500 SF 
    For Aluminum T-Bar System, Add  0.35 
    For Up To 50, Add  0.92 
    For >50 To 200, Add  0.52 
    For >200 To 500, Add  0.18 
    For >2,500 To 4,000, Deduct  -0.05 
    For >4,000 To 5,000, Deduct  -0.10 
    For >5,000, Deduct  -0.14 
    For Ceilings >10' High, Add  0.11 

. 
 09 53 23 00-0007 SF 2' x 2' Grid, Hot Dipped Galvanized Steel, 9/16" T Bar Ceiling Suspension System ............................................................... 3.27 0.60 

    For UL Listed (Fire Guard), Add  0.19 
    For Fastening To Concrete, Add  1.37 
    For Fastening To Steel, Add  1.50 
    For Vertical Application, Add  1.77 
    For Chemical Corrosion Resistant, Polyvinyl Chloride (PVC) Coated, Add  2.50 
    For Individual Room Quantities <495, Add  0.37 

Note: For use with projects >500 SF 
    For Up To 50, Add  1.30 
    For >50 To 200, Add  0.73 
    For >200 To 500, Add  0.26 
    For >2,500 To 4,000, Deduct  -0.08 
    For >4,000 To 5,000, Deduct  -0.14 
    For >5,000, Deduct  -0.20 
    For Black Grid, Add  0.16 
    For Ceilings >10' High, Add  0.15 

. 
 09 53 23 00-0008 SF 2' x 4' Grid, Hot Dipped Galvanized Steel, 9/16" T Bar Ceiling Suspension System ............................................................... 2.71 0.60 

    For UL Listed (Fire Guard), Add  0.15 
    For Fastening To Concrete, Add  1.34 
    For Fastening To Steel, Add  1.47 
    For Vertical Application, Add  1.70 
    For Chemical Corrosion Resistant, Polyvinyl Chloride (PVC) Coated, Add  2.50 
    For Individual Room Quantities <495, Add  0.31 

Note: For use with projects >500 SF 
    For Up To 50, Add  1.09 
    For >50 To 200, Add  0.61 
    For >200 To 500, Add  0.22 
    For >2,500 To 4,000, Deduct  -0.06 
    For >4,000 To 5,000, Deduct  -0.12 
    For >5,000, Deduct  -0.17 
    For Black Grid, Add  0.13 
    For Ceilings >10' High, Add  0.13 

XXXXXXX 
. 
 09 53 23 00-0009  Ceiling Suspension System Accessories (09 53 23) 

. 

. 
 09 53 23 00-0010 LF Pencil Rod Support For Suspended Ceiling with Accessories ................................................................................................ 1.47  

. 
 09 53 23 00-0011 LF 1" x 1/8" Flat Bar Bracing For Suspended Ceiling .................................................................................................................. 3.59 1.70 

    For 304 Stainless Steel, Add  2.96 
    For 316 Stainless Steel, Add  3.33 
    For Aluminum, Add  0.19 
    For Galvanized Steel, Add  0.64 

. 
 09 53 23 00-0012 LF 1" x 3/16" Flat Bar Bracing For Suspended Ceiling................................................................................................................. 5.12 1.82 

    For 304 Stainless Steel, Add  4.50 
    For 316 Stainless Steel, Add  5.06 
    For Aluminum, Add  0.28 
    For Galvanized Steel, Add  0.98 

. 
 09 53 23 00-0013 LF 1-1/2" x 1/4" Flat Bar Bracing For Suspended Ceiling ............................................................................................................ 7.16 1.94 

    For 304 Stainless Steel, Add  9.01 
    For 316 Stainless Steel, Add  10.11 
    For Aluminum, Add  0.57 
    For Galvanized Steel, Add  1.96 
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. 
 09 53 23 00-0014 EA 2', Exposed 15/16" Hot-dipped Galvanized Steel, Suspended Ceiling Cross Tee .................................................................. 7.22 0.35 

Note: Can be used to convert an existing 2' x 4' suspension system to a 2' x 2' system or to replace an individual 
component. 

. 
 09 53 23 00-0015 EA Lateral Support For Suspended Ceiling Channel, Installed 12'-0" On Center Maximum ...................................................... 30.79 9.11 

Note: Includes vertical centerl strut and four 12 gauge diagonal wires. 
. 

 09 53 23 00-0016 EA Up To 30" Compression Posts, Telescopic, With Splay Wires, Attached To Structure ......................................................... 75.81 24.64 
. 

 09 53 23 00-0017 EA >30" To 48" Compression Posts, Telescopic, With Splay Wires, Attached To Structure ...................................................... 78.46 25.11 
. 

 09 53 23 00-0018 EA >48" To 84" Compression Posts, Telescopic, With Splay Wires, Attached To Structure ...................................................... 87.36 25.11 

XXXXXXX 
. 
 09 53 23 00-0019  Removal And Reinstallation Of Acoustical Ceiling Suspension Assembly (09 53 

23) 
Note: 2'x2' Or 2'x4'. Includes storage and cleaning. 

. 

. 
 09 53 23 00-0020 SF Removal And Reinstallation Of Acoustical Ceiling Tile And Grid, 2' x 2' Or 2' x 4' .................................................................. 3.35  

Note: Suspension system tie wire, wall angles and bracing to remain in place. 
    For Up To 50, Add  1.84 
    For >50 To 200, Add  1.01 
    For >200 To 500, Add  0.34 
    For >2,500 To 4,000, Deduct  -0.08 
    For >4,000 To 5,000, Deduct  -0.17 
    For >5,000, Deduct  -0.25 
    For Ceilings >10' High, Add  0.25 

. 
 09 53 23 00-0021 SF Removal And Reinstallation Of Grid System Only .................................................................................................................. 1.46  

Note: Suspension system tie wire, wall angles and bracing to remain in place. 
    For Up To 50, Add  0.80 
    For >50 To 200, Add  0.44 
    For >200 To 500, Add  0.15 
    For >2,500 To 4,000, Deduct  -0.04 
    For >4,000 To 5,000, Deduct  -0.07 
    For >5,000, Deduct  -0.11 
    For Ceilings >10' High, Add  0.11 

XXXXXXX 
. 
 09 54  Specialty Ceilings (09 50) 

. 

. 
 09 54 16  Luminous Ceilings (09 54) 

. 

. 
 09 54 16 00-0001  Translucent Ceiling Panels (09 54 16) 

. 

. 
 09 54 16 00-0002 SF 2' x 2' x 0.013" Thick, Rigid Vinyl Plastic, Translucent Ceiling Panel ...................................................................................... 3.59 0.60 

    For Ceilings >10' High, Add  0.10 
    For >100 To 200, Deduct  -0.15 
    For >200 To 300, Deduct  -0.40 
    For >300, Deduct  -0.69 

XXXXXXX 
. 
 09 54 23  Linear Metal Ceilings (09 54) 

. 

. 
 09 54 23 00-0001  Linear Ceiling Systems (09 54 23) 

. 

. 
 09 54 23 00-0002  0.032" Aluminum, Linear Ceiling Systems (09 54 23 00-0001) 

Note: For flat ceilings. Includes round or box style panels with KYNAR 500® or HYLAR 5000® PVDF finish. 
Includes ceiling suspension system and flush or recessed filler strips. 

. 

. 
 09 54 23 00-0003 SF 4" Panel Width, 0.032" Aluminum, Linear Ceiling System .................................................................................................... 22.53 2.62 

    For Up To 50, Add  5.89 
    For >50 To 200, Add  3.51 
    For >200 To 500, Add  1.44 
    For >2,500, Deduct  -1.13 
    For Ceilings >10' High, Add  0.47 
    For Linear Ceiling Systems Without Filler Strips, Deduct  -4.02 
    For Curved Ceilings, Add  1.48 

. 
 09 54 23 00-0004 SF 8" Panel Width, 0.032" Aluminum, Linear Ceiling System .................................................................................................... 18.23 2.62 

    For Up To 50, Add  5.19 
    For >50 To 200, Add  3.05 
    For >200 To 500, Add  1.22 
    For >2,500, Deduct  -0.91 
    For Ceilings >10' High, Add  0.46 
    For Linear Ceiling Systems Without Filler Strips, Deduct  -2.00 
    For Curved Ceilings, Add  1.45 

. 
 09 54 23 00-0005 SF 12" Panel Width, 0.032" Aluminum, Linear Ceiling System .................................................................................................. 16.56 2.62 

    For Up To 50, Add  4.89 
    For >50 To 200, Add  2.86 
    For >200 To 500, Add  1.13 
    For >2,500, Deduct  -0.83 
    For Ceilings >10' High, Add  0.45 
    For Linear Ceiling Systems Without Filler Strips, Deduct  -1.33 
    For Curved Ceilings, Add  1.43 

XXXXXXX 
. 
 09 54 23 00-0006  Tin Ceilings (09 54 23) 

. 

. 
 09 54 23 00-0007 SF 2' x 2' Tin Ceiling Embossed Panels ..................................................................................................................................... 22.21 4.06 

    For Up To 50, Add  5.29 
    For >50 To 200, Add  3.20 
    For >200 To 500, Add  1.36 
    For >2,500, Deduct  -1.11 
    For Ceilings >10' High, Add  0.37 
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. 
 09 54 23 00-0008 SF 12" x 12" Tin Ceiling Embossed Plates ................................................................................................................................. 32.76 2.62 

    For Up To 50, Add  6.97 
    For >50 To 200, Add  4.31 
    For >200 To 500, Add  1.90 
    For >2,500, Deduct  -1.64 
    For Ceilings >10' High, Add  0.39 

. 
 09 54 23 00-0009 SF 12" x 24" Tin Ceiling Embossed Plates ................................................................................................................................. 23.98 2.62 

    For Up To 50, Add  5.66 
    For >50 To 200, Add  3.43 
    For >200 To 500, Add  1.46 
    For >2,500, Deduct  -1.20 
    For Ceilings >10' High, Add  0.39 

. 
 09 54 23 00-0010 SF 24" x 24" Tin Ceiling Embossed Plates ................................................................................................................................. 22.03 2.62 

    For Up To 50, Add  5.21 
    For >50 To 200, Add  3.16 
    For >200 To 500, Add  1.34 
    For >2,500, Deduct  -1.10 
    For Ceilings >10' High, Add  0.36 

. 
 09 54 23 00-0011 SF 24" x 48" Tin Ceiling Embossed Plates ................................................................................................................................. 19.22 1.96 

    For Up To 50, Add  4.55 
    For >50 To 200, Add  2.75 
    For >200 To 500, Add  1.17 
    For >2,500, Deduct  -0.96 
    For Ceilings >10' High, Add  0.31 

. 
 09 54 23 00-0012 LF 3" Or 4" Wide Embossed Molding ......................................................................................................................................... 15.27 3.93 

    For Ceilings >10' High, Add  0.57 
. 

 09 54 23 00-0013 LF 6" Wide Embossed Molding .................................................................................................................................................. 19.05 4.58 
    For Ceilings >10' High, Add  0.64 

. 
 09 54 23 00-0014 LF 12" Wide Embossed Molding ................................................................................................................................................ 25.53 5.37 

    For Ceilings >10' High, Add  0.80 
. 

 09 54 23 00-0015 EA 3", 4" Or 6" Wide Embossed Cross, Tee Or Ell ..................................................................................................................... 44.33 12.42 
    For Ceilings >10' High, Add  1.82 

. 
 09 54 23 00-0016 EA 12" Wide Embossed Cross, Tee Or Ell ................................................................................................................................. 61.26 14.52 

    For Ceilings >10' High, Add  2.18 

XXXXXXX 
. 
 09 57  Special Function Ceilings (09 50) 

. 

. 
 09 57 63  High Impact Ceilings (09 57) 

. 

. 
 09 57 63 00-0001  High Impact Ceilings (09 57 63) 

. 

. 
 09 57 63 00-0002 SF Polyvinyl Chloride Face High Impact Ceiling Panels .............................................................................................................. 9.51 1.21 

    For Ceilings >10' High, Add  0.15 
. 

 09 57 63 00-0003 EA High Impact Clips .................................................................................................................................................................... 5.00 0.97 
    For Ceilings >10' High, Add  0.23 

XXXXXXX 
. 
 09 60  Flooring (09) 

Note: Perform moisture testing as recommended by manufacturer. 
. 
. 
 09 61  Flooring Treatment (09 60) 

. 

. 
 09 61 13  Slip-Resistant Flooring Treatment (09 61) 

. 

. 
 09 61 13 00-0001  Anti-Slip Tape (09 61 13) 

Note: Grit sandpaper surface with adhesive back. 
. 
. 

 09 61 13 00-0002 LF 1" Anti-Slip Tape ..................................................................................................................................................................... 3.16 2.42 
. 

 09 61 13 00-0003 LF 2" Anti-Slip Tape ..................................................................................................................................................................... 3.99 2.67 
. 

 09 61 13 00-0004 LF 3" Anti-Slip Tape ..................................................................................................................................................................... 4.80 2.94 
. 

 09 61 13 00-0005 LF 4" Anti-Slip Tape ..................................................................................................................................................................... 5.55 3.22 
. 

 09 61 13 00-0006 LF 6" Anti-Slip Tape ..................................................................................................................................................................... 7.07 3.55 
. 

 09 61 13 00-0007 LF 12" Anti-Slip Tape ................................................................................................................................................................. 12.32 5.32 
. 

 09 61 13 00-0008 LF 24" Anti-Slip Tape ................................................................................................................................................................. 17.45 7.99 

XXXXXXX 
. 
 09 63  Masonry Flooring (09 60) 

. 

. 
 09 63 13  Brick Flooring (09 63) 

. 

. 
 09 63 13 00-0001  Clay Bricks (09 63 13) 

. 

. 
 09 63 13 00-0002 SF 2-1/4" Thick Clay Brick Floor................................................................................................................................................. 31.14 10.14 

    For Basket Weave Pattern, Add  2.17 
    For Herringbone Pattern, Add  2.89 
    For Epoxy Joints, Add  5.33 

. 
 09 63 13 00-0003 SF 3" Thick Clay Brick Floor ....................................................................................................................................................... 35.29 10.14 

    For Basket Weave Pattern, Add  2.17 
    For Herringbone Pattern, Add  2.89 
    For Epoxy Joints, Add  5.33 

. 
 09 63 13 00-0004 SF 1/2" Thick Unglazed Clay Brick Floor .................................................................................................................................... 19.47 10.14 

    For Basket Weave Pattern, Add  2.17 
    For Herringbone Pattern, Add  2.89 
    For Epoxy Joints, Add  5.33 
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. 
 09 63 13 00-0005 SF 1/2" Thick Glazed Clay Brick Floor ....................................................................................................................................... 23.23 10.14 

    For Basket Weave Pattern, Add  2.17 
    For Herringbone Pattern, Add  2.89 
    For Epoxy Joints, Add  5.33 

. 
 09 63 13 00-0006 SF 3/4" Thick Unglazed Clay Brick Floor.................................................................................................................................... 21.15 10.14 

    For Basket Weave Pattern, Add  2.17 
    For Herringbone Pattern, Add  2.89 
    For Epoxy Joints, Add  5.33 

. 
 09 63 13 00-0007 SF 3/4" Thick Glazed Clay Brick Floor ....................................................................................................................................... 26.15 10.14 

    For Basket Weave Pattern, Add  2.17 
    For Herringbone Pattern, Add  2.89 
    For Epoxy Joints, Add  5.33 

. 
 09 63 13 00-0008 SF 15/16" Thick Unglazed Clay Brick Floor ................................................................................................................................ 22.77 10.14 

    For Basket Weave Pattern, Add  2.17 
    For Herringbone Pattern, Add  2.89 
    For Epoxy Joints, Add  5.33 

. 
 09 63 13 00-0009 SF  15/16" Thick Glazed Clay Brick Floor ................................................................................................................................... 29.10 10.14 

    For Basket Weave Pattern, Add  2.17 
    For Herringbone Pattern, Add  2.89 
    For Epoxy Joints, Add  5.33 

XXXXXXX 
. 
 09 63 43  Composition Stone Flooring (09 63) 

. 

. 
 09 63 43 00-0001  Cupric Oxychloride Cement, Seamless Flooring System (09 63 43) 

Note: Chemical and slip resistant. OSHA and USDA approved. 
. 
. 

 09 63 43 00-0002 SF 3/8" Thick, Cupric Oxychloride Cement, Seamless Flooring System, Trowel Applied .......................................................... 18.51 5.81 

XXXXXXX 
. 
 09 64  Wood Flooring (09 60) 

. 

. 
 09 64 13  Wood Flooring Underlayment (09 64) 

. 

. 
 09 64 13 00-0001  Wood Flooring Underlayment (09 64 13) 

. 

. 
 09 64 13 00-0002 SF Regular Weight Red Rosin Paper, Wood Flooring Underlayment .......................................................................................... 0.52  

. 
 09 64 13 00-0003 SF Heavy Weight Red Rosin Paper, Wood Flooring Underlayment ............................................................................................. 0.53  

. 
 09 64 13 00-0004 SF 30 LB, Waxed Paper, Wood Flooring Underlayment .............................................................................................................. 0.56  

. 
 09 64 13 00-0005 SF 15 LB, Asphalt Saturated Organic Felt, Wood Flooring Underlayment ................................................................................... 0.62  

. 
 09 64 13 00-0006 SF 6 Mil Thick, Polyethylene Film, Wood Flooring Underlayment ................................................................................................ 0.56  

. 
 09 64 13 00-0007 SF 8 Mil Thick, Polyethylene Film, Wood Flooring Underlayment ................................................................................................ 0.62  

. 
 09 64 13 00-0008 SF 1/8" Thick, Natural Cork, Wood Flooring Underlayment ......................................................................................................... 2.36 0.36 

. 
 09 64 13 00-0009 SF 1/4" Thick, Natural Cork, Wood Flooring Underlayment ......................................................................................................... 2.47 0.36 

. 
 09 64 13 00-0010 SF 3/32" Thick, Polyethylene Foam, Wood Flooring Underlayment (Roberts® Unison™ 70-025-15) ......................................... 0.90  

. 
 09 64 13 00-0011 SF 2.0mm Thick, Progressive Foam Technology, Wood Flooring Underlayment (Roberts® Quiet Cushion 70-180) .................. 1.11  

. 
 09 64 13 00-0012 SF 4.0mm Thick, Compressed Fiber, Wood Flooring Underlayment (Roberts® Super Felt 70-193) ........................................... 1.19  

. 
 09 64 13 00-0013 SF 2.5mm Thick, Closed Cell Foam, Wood Flooring Underlayment (Roberts® Black Jack™ 70-026) ........................................ 1.44  

. 
 09 64 13 00-0014 SF 1/8" Thick, Moisture Barrier, Sound Reduction And Cushioning, Wood Flooring Underlayment (Roberts® 

AirGuard™ 70-105) ............................................................................................................................................................... 1.46 0.24 

XXXXXXX 
. 
 09 64 23  Wood Parquet Flooring (09 64) 

Note: All wood parquet flooring is prefinished at factory. 
. 
. 
 09 64 23 00-0001  Hardwood Parquet Flooring (09 64 23) 

. 

. 
 09 64 23 00-0002 SF 5/16" Thick Oak Parquet Flooring ......................................................................................................................................... 12.80 1.21 

    For Up To 20, Add  5.33 
    For >20 To 50, Add  2.80 
    For >50 To 100, Add  1.40 
    For >100 To 300, Add  0.70 

XXXXXXX 
. 
 09 64 29  Wood Strip and Plank Flooring (09 64) 

Note: All wood strip flooring is unfinished, tongue and groove. 
. 
. 
 09 64 29 00-0001  Unfinished Fir, Wood Strip Flooring (09 64 29) 

. 

. 
 09 64 29 00-0002 SF 3-1/8" Plank Width, 3/4" Thick, Plain Sawn, Clear Vertical Grain (C Or Better) Unfinished Fir, Wood Strip Flooring ........... 13.60 1.21 

    For Factory Finish, Add  0.82 
    For Random Width Floor, Add  3.13 
    For Up To 20, Add  4.49 
    For >20 To 50, Add  2.45 
    For >50 To 100, Add  1.23 
    For >100 To 300, Add  0.61 

XXXXXXX 
. 
 09 64 29 00-0003  Unfinished Oak, Wood Strip Flooring (09 64 29) 

. 

. 
 09 64 29 00-0004  Unfinished White Oak, Wood Strip Flooring (09 64 29 00-0003) 

. 

. 
 09 64 29 00-0005 SF 2-1/4" Plank Width, 3/4" Thick, Plain Sawn, #2 Common Unfinished White Oak, Wood Strip Flooring ................................ 11.38 1.21 

    For Factory Finish, Add  0.43 
    For Random Width Floor, Add  2.49 
    For Up To 20, Add  4.92 
    For >20 To 50, Add  2.56 
    For >50 To 100, Add  1.28 
    For >100 To 300, Add  0.64 
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. 
 09 64 29 00-0006 SF 2-1/4" Plank Width, 3/4" Thick, Plain Sawn, #1 Common Unfinished White Oak, Wood Strip Flooring ................................ 11.94 1.21 

    For Factory Finish, Add  0.48 
    For Random Width Floor, Add  2.63 
    For Up To 20, Add  5.00 
    For >20 To 50, Add  2.62 
    For >50 To 100, Add  1.31 
    For >100 To 300, Add  0.66 

. 
 09 64 29 00-0007 SF 2-1/4" Plank Width, 3/4" Thick, Plain Sawn, Select Unfinished White Oak, Wood Strip Flooring .......................................... 12.77 1.21 

    For Factory Finish, Add  0.56 
    For Random Width Floor, Add  2.84 
    For Up To 20, Add  5.12 
    For >20 To 50, Add  2.70 
    For >50 To 100, Add  1.35 
    For >100 To 300, Add  0.68 

. 
 09 64 29 00-0008 SF 3-1/4" Plank Width, 3/4" Thick, Plain Sawn, #2 Common Unfinished White Oak, Wood Strip Flooring .................................. 9.89 1.21 

    For Factory Finish, Add  0.44 
    For Random Width Floor, Add  2.20 
    For Up To 20, Add  3.94 
    For >20 To 50, Add  2.08 
    For >50 To 100, Add  1.04 
    For >100 To 300, Add  0.52 

. 
 09 64 29 00-0009 SF 3-1/4" Plank Width, 3/4" Thick, Plain Sawn, #1 Common Unfinished White Oak, Wood Strip Flooring ................................ 10.33 1.21 

    For Factory Finish, Add  0.49 
    For Random Width Floor, Add  2.31 
    For Up To 20, Add  4.00 
    For >20 To 50, Add  2.12 
    For >50 To 100, Add  1.06 
    For >100 To 300, Add  0.53 

. 
 09 64 29 00-0010 SF 3-1/4" Plank Width, 3/4" Thick, Plain Sawn, Select Unfinished White Oak, Wood Strip Flooring .......................................... 11.18 1.21 

    For Factory Finish, Add  0.57 
    For Random Width Floor, Add  2.52 
    For Up To 20, Add  4.13 
    For >20 To 50, Add  2.21 
    For >50 To 100, Add  1.10 
    For >100 To 300, Add  0.55 

XXXXXXX 
. 
 09 64 29 00-0011  Unfinished Red Oak, Wood Strip Flooring (09 64 29 00-0003) 

. 

. 
 09 64 29 00-0012 SF 2-1/4" Plank Width, 3/4" Thick, Plain Sawn, #2 Common Unfinished Red Oak, Wood Strip Flooring ................................... 11.47 1.21 

    For Factory Finish, Add  0.43 
    For Random Width Floor, Add  2.51 
    For Up To 20, Add  4.93 
    For >20 To 50, Add  2.57 
    For >50 To 100, Add  1.29 
    For >100 To 300, Add  0.64 

. 
 09 64 29 00-0013 SF 2-1/4" Plank Width, 3/4" Thick, Plain Sawn, #1 Common Unfinished Red Oak, Wood Strip Flooring ................................... 12.03 1.21 

    For Factory Finish, Add  0.49 
    For Random Width Floor, Add  2.65 
    For Up To 20, Add  5.01 
    For >20 To 50, Add  2.63 
    For >50 To 100, Add  1.31 
    For >100 To 300, Add  0.66 

. 
 09 64 29 00-0014 SF 2-1/4" Plank Width, 3/4" Thick, Plain Sawn, Select Unfinished Red Oak, Wood Strip Flooring ............................................ 12.86 1.21 

    For Factory Finish, Add  0.57 
    For Random Width Floor, Add  2.86 
    For Up To 20, Add  5.14 
    For >20 To 50, Add  2.71 
    For >50 To 100, Add  1.36 
    For >100 To 300, Add  0.68 

. 
 09 64 29 00-0015 SF 3-1/4" Plank Width, 3/4" Thick, Plain Sawn, #2 Common Unfinished Red Oak, Wood Strip Flooring ..................................... 9.98 1.21 

    For Factory Finish, Add  0.45 
    For Random Width Floor, Add  2.22 
    For Up To 20, Add  3.95 
    For >20 To 50, Add  2.09 
    For >50 To 100, Add  1.04 
    For >100 To 300, Add  0.52 

. 
 09 64 29 00-0016 SF 3-1/4" Plank Width, 3/4" Thick, Plain Sawn, #1 Common Unfinished Red Oak, Wood Strip Flooring ................................... 10.53 1.21 

    For Factory Finish, Add  0.51 
    For Random Width Floor, Add  2.36 
    For Up To 20, Add  4.03 
    For >20 To 50, Add  2.14 
    For >50 To 100, Add  1.07 
    For >100 To 300, Add  0.54 

. 
 09 64 29 00-0017 SF 3-1/4" Plank Width, 3/4" Thick, Plain Sawn, Select Unfinished Red Oak, Wood Strip Flooring ............................................ 11.27 1.21 

    For Factory Finish, Add  0.58 
    For Random Width Floor, Add  2.55 
    For Up To 20, Add  4.14 
    For >20 To 50, Add  2.22 
    For >50 To 100, Add  1.11 
    For >100 To 300, Add  0.55 

XXXXXXX 
. 
 09 64 29 00-0018  Unfinished Maple, Wood Strip Flooring (09 64 29) 

. 

. 
 09 64 29 00-0019  25/32" Thick, Unfinished Maple, Wood Strip Flooring (09 64 29 00-0018) 
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. 

. 
 09 64 29 00-0020 SF 2-1/4" Plank Width, 25/32" Thick, Plain Sawn, First Grade (Select Or Better) Unfinished Maple, Wood Strip 

Flooring ............................................................................................................................................................................... 13.51 1.21 
    For Factory Finish, Add  0.64 
    For Random Width Floor, Add  3.02 
    For Up To 20, Add  5.24 
    For >20 To 50, Add  2.78 
    For >50 To 100, Add  1.39 
    For >100 To 300, Add  0.69 

. 
 09 64 29 00-0021 SF  2-1/4" Plank Width, 25/32" Thick, Plain Sawn, Second Grade (#1 Common) Unfinished Maple, Wood Strip 

Flooring ............................................................................................................................................................................... 12.58 1.21 
    For Factory Finish, Add  0.55 
    For Random Width Floor, Add  2.79 
    For Up To 20, Add  5.10 
    For >20 To 50, Add  2.68 
    For >50 To 100, Add  1.34 
    For >100 To 300, Add  0.67 

. 
 09 64 29 00-0022 SF 3" Plank Width, 25/32" Thick, Plain Sawn, First Grade (Select Or Better) Unfinished Maple, Wood Strip Flooring .............. 12.19 1.21 

    For Factory Finish, Add  0.67 
    For Random Width Floor, Add  2.78 
    For Up To 20, Add  4.28 
    For >20 To 50, Add  2.31 
    For >50 To 100, Add  1.15 
    For >100 To 300, Add  0.58 

. 
 09 64 29 00-0023 SF 3" Plank Width, 25/32" Thick, Plain Sawn, Second Grade (#1 Common) Unfinished Maple, Wood Strip Flooring ............... 11.27 1.21 

    For Factory Finish, Add  0.58 
    For Random Width Floor, Add  2.55 
    For Up To 20, Add  4.14 
    For >20 To 50, Add  2.22 
    For >50 To 100, Add  1.11 
    For >100 To 300, Add  0.55 

XXXXXXX 
. 
 09 64 29 00-0024  33/32" Thick, Unfinished Maple, Wood Strip Flooring (09 64 29 00-0018) 

. 

. 
 09 64 29 00-0025 SF 2-1/4" Plank Width, 33/32" Thick, Plain Sawn, First Grade (Select Or Better) Unfinished Maple, Wood Strip 

Flooring ............................................................................................................................................................................... 15.50 1.21 
    For Factory Finish, Add  0.84 
    For Random Width Floor, Add  3.52 
    For Up To 20, Add  5.53 
    For >20 To 50, Add  2.98 
    For >50 To 100, Add  1.49 
    For >100 To 300, Add  0.74 

. 
 09 64 29 00-0026 SF 2-1/4" Plank Width, 33/32" Thick, Plain Sawn, Second Grade (#1 Common) Unfinished Maple, Wood Strip 

Flooring ............................................................................................................................................................................... 14.26 1.21 
    For Factory Finish, Add  0.71 
    For Random Width Floor, Add  3.21 
    For Up To 20, Add  5.35 
    For >20 To 50, Add  2.85 
    For >50 To 100, Add  1.43 
    For >100 To 300, Add  0.71 

. 
 09 64 29 00-0027 SF 3" Plank Width, 33/32" Thick, Plain Sawn, First Grade (Select Or Better) Unfinished Maple, Wood Strip Flooring .............. 14.32 1.21 

    For Factory Finish, Add  0.89 
    For Random Width Floor, Add  3.31 
    For Up To 20, Add  4.60 
    For >20 To 50, Add  2.52 
    For >50 To 100, Add  1.26 
    For >100 To 300, Add  0.63 

. 
 09 64 29 00-0028 SF 3" Plank Width, 33/32" Thick, Plain Sawn, Second Grade (#1 Common) Unfinished Maple, Wood Strip Flooring ............... 13.08 1.21 

    For Factory Finish, Add  0.76 
    For Random Width Floor, Add  3.00 
    For Up To 20, Add  4.41 
    For >20 To 50, Add  2.40 
    For >50 To 100, Add  1.20 
    For >100 To 300, Add  0.60 

XXXXXXX 
. 
 09 64 29 00-0029  Prefinished Engineered Wood Flooring (09 64 29) 

Note: Glued or nailed. Excludes underlayment. See CSI section 09 64 13 00-0001 for wood flooring 
underlayment. 

. 

. 
 09 64 29 00-0030 SF 1/2" Thick, Red Oak, Prefinished Engineered Wood Flooring .............................................................................................. 16.97 1.21 

    For Up To 20, Add  4.68 
    For >20 To 50, Add  2.65 
    For >50 To 100, Add  1.32 
    For >100 To 300, Add  0.66 

. 
 09 64 29 00-0031 SF 1/2" Thick, White Oak, Prefinished Engineered Wood Flooring ............................................................................................ 16.97 1.21 

    For Up To 20, Add  4.68 
    For >20 To 50, Add  2.65 
    For >50 To 100, Add  1.32 
    For >100 To 300, Add  0.66 

. 
 09 64 29 00-0032 SF 1/2" Thick, Select Maple, Prefinished Engineered Wood Flooring ........................................................................................ 16.43 1.21 

    For Up To 20, Add  4.60 
    For >20 To 50, Add  2.59 
    For >50 To 100, Add  1.30 
    For >100 To 300, Add  0.65 
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. 
 09 64 29 00-0033 SF 1/2" Thick, Natural Hickory, Prefinished Engineered Wood Flooring .................................................................................... 16.84 1.21 

    For Up To 20, Add  4.66 
    For >20 To 50, Add  2.63 
    For >50 To 100, Add  1.32 
    For >100 To 300, Add  0.66 

XXXXXXX 
. 
 09 64 66  Wood Athletic Flooring (09 64) 

Note: 1-1/2" or 2-1/4" widths. Excludes finish. 
. 
. 
 09 64 66 00-0001  Wood Gym/Stage/Dance Floors Applied On Existing Subfloor (09 64 66) 

Note: Includes sanding. Excludes concrete repairs to subbase, subflooring, thresholds, and finishing. 
. 
. 

 09 64 66 00-0002 SF 25/32" Maple Wood Gym/Stage/Dance Floor ....................................................................................................................... 15.55 6.06 
    For Oak Or Birch, Deduct  -0.20 
    For Pine, Deduct  -0.30 
    For #1 Grade Material, Add  0.50 

. 
 09 64 66 00-0003 SF 33/32" Maple Wood Gym/Stage/Dance Floor ....................................................................................................................... 18.30 6.30 

    For Oak Or Birch, Deduct  -0.20 
    For Pine, Deduct  -0.30 
    For #1 Grade Material, Add  0.50 

XXXXXXX 
. 
 09 64 66 00-0004  Wood Gym/Stage/Dance Floor Systems (09 64 66) 

Note: Includes sanding. Excludes concrete repairs to subbase, thresholds, and finishing. 
. 
. 

 09 64 66 00-0005 SF Floating 25/32" Maple Wood Gym/Stage/Dance Floor System, Two Layers Of Plywood Panel Subfloor With 
Resilient Pads (Connor DuraCushion) ................................................................................................................................. 20.61 7.88 

Note: Includes 6 mil polyethylene vapor barrier, two layers of 15/32" plywood subfloor and 3/8" resilient pads. 
    For Oak Or Birch, Deduct  -0.20 
    For Pine, Deduct  -0.30 
    For #1 Grade Material, Add  0.50 

. 
 09 64 66 00-0006 SF Floating 25/32" Maple Wood Gym/Stage/Dance Floor System, Two Layers Of Plywood Panel Subfloor With Two 

Stage Resilient Pads (Connor NeoShok) ............................................................................................................................. 21.66 7.88 
Note: Includes 6 mil polyethylene vapor barrier, two layers of 15/32" plywood subfloor and 3/4" hemispherical two 
stage polyurethane resilient pads. 

    For Oak Or Birch, Deduct  -0.20 
    For Pine, Deduct  -0.30 
    For #1 Grade Material, Add  0.50 

. 
 09 64 66 00-0007 SF Floating 25/32" Maple Wood Gym/Stage/Dance Floor System, One Layer Of Plywood Subfloor With Continuous 

Steel Channel Encased Sleepers And Resilient Pads (Connor PermaFlex)........................................................................ 23.79 7.88 
Note: Includes 6 mil polyethylene vapor barrier, one layer of 15/32" plywood subfloor, a continuous steel channel 
encasing a 23/32" fixed sleeper, a 7/16" resilient pad and a 23/32" flex sleeper. 

    For Oak Or Birch, Deduct  -0.20 
    For Pine, Deduct  -0.30 
    For #1 Grade Material, Add  0.50 

. 
 09 64 66 00-0008 SF Fixed Resilient 25/32" Maple Wood Gym/Stage/Dance Floor System, One Layer Of Plywood Panel Subfloor With 

Resilient Pads (Connor Focus) ............................................................................................................................................ 22.79 7.88 
Note: Includes 6 mil polyethylene vapor barrier, one layer of 3/4" subfloor, 9/16" resilient pads and concrete 
anchors and clips. 

    For Oak Or Birch, Deduct  -0.20 
    For Pine, Deduct  -0.30 
    For #1 Grade Material, Add  0.50 

. 
 09 64 66 00-0009 SF Clip And Channel, Fixed 33/32" Maple Wood Gym/Stage/Dance Floor System (Connor PermaLock) ................................. 26.10 7.88 

Note: Includes 6 mil polyethylene vapor barrier, one layer of 1/2" impregnated fiberboard with channel grooves 
for 16 gauge steel anchor channel. 

    For Oak Or Birch, Deduct  -0.20 
    For Pine, Deduct  -0.30 
    For #1 Grade Material, Add  0.50 

XXXXXXX 
. 
 09 65  Resilient Flooring (09 60) 

See CSI section 03 54 16 00-0001 for self leveling underlayment for uneven floors. 
. 
. 
 09 65 13  Resilient Base and Accessories (09 65) 

. 

. 
 09 65 13 13  Resilient Base (09 65 13) 

. 

. 
 09 65 13 13-0001  Type TV Thermoplastic Vinyl Wall Base (09 65 13 13) 

Note: Includes inside and outside corners. 
. 
. 

 09 65 13 13-0002 LF 2-1/2" High, 1/8" Thick, Type TV Thermoplastic Vinyl Wall Base, All Colors .......................................................................... 4.30 1.48 
    For Up To 20, Add  1.82 
    For >20 To 40, Add  1.02 
    For >40 To 80, Add  0.36 
    For >240 To 960, Deduct  -0.28 
    For >960, Deduct  -0.42 

. 
 09 65 13 13-0003 LF 4" High, 1/8" Thick, Type TV Thermoplastic Vinyl Wall Base, All Colors ................................................................................ 4.82 1.48 

    For Up To 20, Add  1.90 
    For >20 To 40, Add  1.07 
    For >40 To 80, Add  0.39 
    For >240 To 960, Deduct  -0.34 
    For >960, Deduct  -0.50 

. 
 09 65 13 13-0004 LF 6" High, 1/8" Thick, Type TV Thermoplastic Vinyl Wall Base, All Colors ................................................................................ 5.92 1.48 

    For Up To 20, Add  2.06 
    For >20 To 40, Add  1.18 
    For >40 To 80, Add  0.44 
    For >240 To 960, Deduct  -0.45 
    For >960, Deduct  -0.67 
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XXXXXXX 
. 
 09 65 13 13-0005  Type TP Thermoplastic Rubber Wall Base (09 65 13 13) 

Note: Includes inside and outside corners. 
. 
. 

 09 65 13 13-0006 LF 2-1/2" High, 1/8" Thick, Type TP Thermoplastic Rubber Wall Base, All Colors ...................................................................... 4.63 1.48 
    For Up To 20, Add  1.87 
    For >20 To 40, Add  1.05 
    For >40 To 80, Add  0.38 
    For >240 To 960, Deduct  -0.32 
    For >960, Deduct  -0.47 

. 
 09 65 13 13-0007 LF 4" High, 1/8" Thick, Type TP Thermoplastic Rubber Wall Base, All Colors ............................................................................ 5.02 1.48 

    For Up To 20, Add  1.93 
    For >20 To 40, Add  1.09 
    For >40 To 80, Add  0.40 
    For >240 To 960, Deduct  -0.36 
    For >960, Deduct  -0.53 

. 
 09 65 13 13-0008 LF 6" High, 1/8" Thick, Type TP Thermoplastic Rubber Wall Base, All Colors ............................................................................ 6.09 1.48 

    For Up To 20, Add  2.09 
    For >20 To 40, Add  1.20 
    For >40 To 80, Add  0.45 
    For >240 To 960, Deduct  -0.46 
    For >960, Deduct  -0.69 

. 
 09 65 13 13-0009 LF 2-1/2" High, 3/8" Thick, Type TP Thermoplastic Rubber Wall Base, All Colors ...................................................................... 7.59 1.48 

    For Up To 20, Add  2.31 
    For >20 To 40, Add  1.35 
    For >40 To 80, Add  0.53 
    For >240 To 960, Deduct  -0.61 
    For >960, Deduct  -0.92 

. 
 09 65 13 13-0010 LF 3" High, 3/8" Thick, Type TP Thermoplastic Rubber Wall Base, All Colors ............................................................................ 7.92 1.48 

    For Up To 20, Add  2.36 
    For >20 To 40, Add  1.38 
    For >40 To 80, Add  0.54 
    For >240 To 960, Deduct  -0.65 
    For >960, Deduct  -0.97 

. 
 09 65 13 13-0011 LF 4-1/2" High, 3/8" Thick, Type TP Thermoplastic Rubber Wall Base, All Colors ...................................................................... 9.60 1.48 

    For Up To 20, Add  2.62 
    For >20 To 40, Add  1.55 
    For >40 To 80, Add  0.63 
    For >240 To 960, Deduct  -0.81 
    For >960, Deduct  -1.22 

. 
 09 65 13 13-0012 LF 6" High, 3/8" Thick, Type TP Thermoplastic Rubber Wall Base, All Colors .......................................................................... 12.95 1.48 

    For Up To 20, Add  3.12 
    For >20 To 40, Add  1.88 
    For >40 To 80, Add  0.79 
    For >240 To 960, Deduct  -1.15 
    For >960, Deduct  -1.72 

XXXXXXX 
. 
 09 65 13 13-0013  Type TS Thermoset Vulcanized Rubber Wall Base (09 65 13 13) 

Note: Includes inside and outside corners. 
. 
. 

 09 65 13 13-0014 LF 2-1/2" High, 1/8" Thick, Type TS Thermoset Vulcanized Rubber Wall Base, All Colors ......................................................... 5.06 1.77 
    For Up To 20, Add  1.94 
    For >20 To 40, Add  1.09 
    For >40 To 80, Add  0.40 
    For >240 To 960, Deduct  -0.36 
    For >960, Deduct  -0.54 

. 
 09 65 13 13-0015 LF 4" High, 1/8" Thick, Type TS Thermoset Vulcanized Rubber Wall Base, All Colors ............................................................... 5.07 1.48 

    For Up To 20, Add  1.94 
    For >20 To 40, Add  1.10 
    For >40 To 80, Add  0.40 
    For >240 To 960, Deduct  -0.36 
    For >960, Deduct  -0.54 

. 
 09 65 13 13-0016 LF 6" High, 1/8" Thick, Type TS Thermoset Vulcanized Rubber Wall Base, All Colors ............................................................... 7.23 1.77 

    For Up To 20, Add  2.50 
    For >20 To 40, Add  1.43 
    For >40 To 80, Add  0.54 
    For >240 To 960, Deduct  -0.55 
    For >960, Deduct  -0.82 

XXXXXXX 
. 
 09 65 13 23  Resilient Stair Treads and Risers (09 65 13) 

Note: All treads have integral nosing. Abrasive strip modifier includes either 1 or 2 strips running the length of the tread. 
All colors. 

. 

. 
 09 65 13 23-0001  Rubber Stair Treads and Risers (09 65 13 23) 

. 

. 
 09 65 13 23-0002  Raised Disc Or Other Patterned Rubber Stair Tread (09 65 13 23-0001) 

. 

. 
 09 65 13 23-0003 LF 3/16" Thick, 9" To 12-1/2" Deep, Rubber Stair Tread ........................................................................................................... 17.02 2.36 

Note: Raised disc or other pattern. 
    For Abrasive Strip, Add  2.75 
    For Photo Luminescent Abrasive Strip, Add  3.75 

. 
 09 65 13 23-0004 LF 1/4" Thick, 9" To 12-1/2" Deep, Rubber Stair Tread ............................................................................................................. 18.31 2.53 

Note: Raised disc or other pattern. 
    For Abrasive Strip, Add  2.75 
    For Photo Luminescent Abrasive Strip, Add  3.75 
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. 
 09 65 13 23-0005 LF 5/16" Thick, 9" To 12-1/2" Deep, Rubber Stair Tread ........................................................................................................... 22.04 2.71 

Note: Raised disc or other pattern. 
    For Abrasive Strip, Add  2.75 
    For Photo Luminescent Abrasive Strip, Add  3.75 

XXXXXXX 
. 
 09 65 13 23-0006  Smooth Surface Rubber Stair Tread (09 65 13 23-0001) 

. 

. 
 09 65 13 23-0007 LF 3/16" Thick, 9" To 12-1/2" Deep, Rubber Stair Tread ........................................................................................................... 16.11 2.36 

Note: Smooth surface. 
    For Abrasive Strip, Add  2.75 
    For Photo Luminescent Abrasive Strip, Add  3.75 

. 
 09 65 13 23-0008 LF 1/4" Thick, 9" To 12-1/2" Deep, Rubber Stair Tread ............................................................................................................. 17.17 2.53 

Note: Smooth surface. 
    For Abrasive Strip, Add  2.75 
    For Photo Luminescent Abrasive Strip, Add  3.75 

. 
 09 65 13 23-0009 LF 5/16" Thick, 9" To 12-1/2" Deep, Rubber Stair Tread ........................................................................................................... 20.70 2.72 

Note: Smooth surface. 
    For Abrasive Strip, Add  2.75 
    For Photo Luminescent Abrasive Strip, Add  3.75 

XXXXXXX 
. 
 09 65 13 23-0010  Smooth Surface Rubber Stair Riser (09 65 13 23-0001) 

. 

. 
 09 65 13 23-0011 LF 1/8" Thick, Smooth Surface Rubber Stair Riser ...................................................................................................................... 9.40 1.42 

XXXXXXX 
. 
 09 65 13 23-0012  Smooth, Raised Disc or Other Patterned Rubber Landing Mats (09 65 13 23-0001) 

. 

. 
 09 65 13 23-0013 SF 1/8" Thick, Rubber Landing Mats .......................................................................................................................................... 26.72 2.18 

Note: Smooth, raised disc or other patterned surface. 
. 

 09 65 13 23-0014 SF 3/16" Thick, Rubber Landing Mats ........................................................................................................................................ 31.90 2.36 
Note: Smooth, raised disc or other patterned surface. 

. 
 09 65 13 23-0015 SF 7/32" Thick, Rubber Landing Mats ........................................................................................................................................ 34.71 2.65 

Note: Smooth, raised disc or other patterned surface. 

XXXXXXX 
. 
 09 65 13 23-0016  Vinyl Stair Treads and Risers (09 65 13 23) 

. 

. 
 09 65 13 23-0017  Ribbed Vinyl Stair Tread (09 65 13 23-0016) 

. 

. 
 09 65 13 23-0018 LF 1/8" Thick, 9" To 12-1/2" Deep, Ribbed Vinyl Stair Tread ..................................................................................................... 18.40 2.15 

    For Abrasive Strip, Add  2.75 
. 

 09 65 13 23-0019 LF 3/16" Thick, 9" To 12-1/2" Deep, Ribbed Vinyl Stair Tread ................................................................................................... 20.33 2.36 
    For Abrasive Strip, Add  2.75 

. 
 09 65 13 23-0020 LF 1/4" Thick, 9" To 12-1/2" Deep, Ribbed Vinyl Stair Tread ..................................................................................................... 24.41 2.55 

    For Abrasive Strip, Add  2.75 

XXXXXXX 
. 
 09 65 13 23-0021  Smooth Surface Vinyl Stair Riser (09 65 13 23-0016) 

. 

. 
 09 65 13 23-0022 LF 1/8" Thick, 7" High, Smooth Surface Vinyl Stair Riser .......................................................................................................... 10.26 1.42 

XXXXXXX 
. 
 09 65 13 33  Resilient Accessories (09 65 13) 

. 

. 
 09 65 13 33-0001  Flexible Self Leveling Cementitious Underlayments (09 65 13 33) 

. 

. 
 09 65 13 33-0002 SF 1/8" Thick, Flexible Self Leveling Cementitious Underlayment With Liquid Latex Modifiers ................................................... 2.05 1.18 

. 
 09 65 13 33-0003 SF 1/4" Thick, Flexible Self Leveling Cementitious Underlayment With Liquid Latex Modifiers ................................................... 3.11 1.18 

XXXXXXX 
. 
 09 65 13 33-0004  Concrete Floor Prep (09 65 13 33) 

. 

. 
 09 65 13 33-0005 SF Removal Of Glue From Concrete Floor .................................................................................................................................. 1.48  

Note: For removal of glue from VCT or carpet placement. Not to be used in conjunction with demolition tasks 
associated with floor tile installation. 

XXXXXXX 
. 
 09 65 13 36  Resilient Carpet Transitions (09 65 13) 

. 

. 
 09 65 13 36-0001  Vinyl Transition Strip (09 65 13 36) 

. 

. 
 09 65 13 36-0002 LF Vinyl Transition Strip, Brown Or Black .................................................................................................................................... 2.40 1.07 

    For >240 To 960, Deduct  -0.17 
    For >960, Deduct  -0.25 

. 
 09 65 13 36-0003 LF Vinyl Floor Tile Reducer Strip, Brown Or Black ...................................................................................................................... 2.20 1.07 

    For >240 To 960, Deduct  -0.15 
    For >960, Deduct  -0.22 

. 
 09 65 13 36-0004 LF  Vinyl Floor Tile Feature Strip, Brown Or Black ........................................................................................................................ 1.97 1.07 

    For >240 To 960, Deduct  -0.12 
    For >960, Deduct  -0.18 

. 
 09 65 13 36-0005 LF 1/4" To 1/8" Material, Narrow, Vinyl, Slim Line Transition (Johnsonite SLT-XX-A) ................................................................. 3.53 1.48 

    For Up To 20, Add  1.47 
    For >20 To 40, Add  0.83 
    For >40 To 80, Add  0.29 
    For >240 To 960, Deduct  -0.24 
    For >960, Deduct  -0.35 

XXXXXXX 
. 
 09 65 13 36-0006  Vinyl, Wheeled Traffic Transitions (09 65 13 36) 
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. 

. 
 09 65 13 36-0007 LF 1/4" To 1/8" Material x 1-3/4", Vinyl, Wheeled Traffic Transition (Johnsonite CTA-XX-A) ...................................................... 4.29 1.48 

    For Up To 20, Add  1.59 
    For >20 To 40, Add  0.90 
    For >40 To 80, Add  0.33 
    For >240 To 960, Deduct  -0.31 
    For >960, Deduct  -0.47 

. 
 09 65 13 36-0008 LF 1/4" To 1/8" Material x 1", Vinyl, Wheeled Traffic Transition (Johnsonite CTA-XX-C) ............................................................ 4.29 1.48 

    For Up To 20, Add  1.59 
    For >20 To 40, Add  0.90 
    For >40 To 80, Add  0.33 
    For >240 To 960, Deduct  -0.31 
    For >960, Deduct  -0.47 

. 
 09 65 13 36-0009 LF 5/16" To 1/16" Or 1/8" Material x 1-5/8", Vinyl, Wheeled Traffic Transition (Johnsonite CTA-XX-D) ...................................... 5.14 1.48 

    For Up To 20, Add  1.72 
    For >20 To 40, Add  0.99 
    For >40 To 80, Add  0.38 
    For >240 To 960, Deduct  -0.40 
    For >960, Deduct  -0.59 

. 
 09 65 13 36-0010 LF 1/4" To 1/8" Material x 2-1/2", Vinyl, Wheeled Traffic Transition (Johnsonite CTA-XX-H) ...................................................... 8.18 1.48 

    For Up To 20, Add  2.17 
    For >20 To 40, Add  1.29 
    For >40 To 80, Add  0.53 
    For >240 To 960, Deduct  -0.70 
    For >960, Deduct  -1.05 

. 
 09 65 13 36-0011 LF 1/4" To 1/8" Material x 4", Vinyl, Wheeled Traffic Transition (Johnsonite CTA-XX-HL) .......................................................... 8.20 1.48 

    For Up To 20, Add  2.17 
    For >20 To 40, Add  1.29 
    For >40 To 80, Add  0.53 
    For >240 To 960, Deduct  -0.70 
    For >960, Deduct  -1.05 

. 
 09 65 13 36-0012 LF 1/4" To 0.08" Or 2 mm Material x 2-1/2", Vinyl, Wheeled Traffic Transition (Johnsonite CTA-XX-HT) ................................... 5.59 1.48 

    For Up To 20, Add  1.78 
    For >20 To 40, Add  1.03 
    For >40 To 80, Add  0.40 
    For >240 To 960, Deduct  -0.44 
    For >960, Deduct  -0.66 

. 
 09 65 13 36-0013 LF 1/4" Material To Floor x 2-1/2", Vinyl, Wheeled Traffic Transition (Johnsonite CTA-XX-J) ..................................................... 7.98 1.48 

    For Up To 20, Add  2.14 
    For >20 To 40, Add  1.27 
    For >40 To 80, Add  0.52 
    For >240 To 960, Deduct  -0.68 
    For >960, Deduct  -1.02 

. 
 09 65 13 36-0014 LF 1/4" Material To Floor x 4", Vinyl, Wheeled Traffic Transition (Johnsonite CTA-XX-JL) ......................................................... 8.26 1.48 

    For Up To 20, Add  2.18 
    For >20 To 40, Add  1.30 
    For >40 To 80, Add  0.53 
    For >240 To 960, Deduct  -0.71 
    For >960, Deduct  -1.06 

. 
 09 65 13 36-0015 LF 3/8" To 1/8" Material x 2-1/2", Vinyl, Wheeled Traffic Transition (Johnsonite CTA-XX-K) ...................................................... 7.03 1.48 

    For Up To 20, Add  2.00 
    For >20 To 40, Add  1.18 
    For >40 To 80, Add  0.47 
    For >240 To 960, Deduct  -0.59 
    For >960, Deduct  -0.88 

. 
 09 65 13 36-0016 LF 3/8" To 1/4" Material x 2-1/2", Vinyl, Wheeled Traffic Transition (Johnsonite CTA-XX-L) ....................................................... 7.63 1.48 

    For Up To 20, Add  2.09 
    For >20 To 40, Add  1.24 
    For >40 To 80, Add  0.50 
    For >240 To 960, Deduct  -0.65 
    For >960, Deduct  -0.97 

. 
 09 65 13 36-0017 LF 1/4" To 1/4" Material x 2-1/2", Vinyl, Wheeled Traffic Transition (Johnsonite CTA-XX-M) ...................................................... 8.26 1.48 

    For Up To 20, Add  2.18 
    For >20 To 40, Add  1.30 
    For >40 To 80, Add  0.53 
    For >240 To 960, Deduct  -0.71 
    For >960, Deduct  -1.06 

. 
 09 65 13 36-0018 LF 1/8" To 1/8" Material x 2-1/2", Vinyl, Wheeled Traffic Transition (Johnsonite CTA-XX-N) ...................................................... 6.91 1.48 

    For Up To 20, Add  1.98 
    For >20 To 40, Add  1.16 
    For >40 To 80, Add  0.46 
    For >240 To 960, Deduct  -0.57 
    For >960, Deduct  -0.86 

. 
 09 65 13 36-0019 LF 3/8" Material To Floor x 2-1/2", Vinyl, Wheeled Traffic Transition (Johnsonite CTA-XX-P) .................................................... 5.92 1.48 

    For Up To 20, Add  1.83 
    For >20 To 40, Add  1.06 
    For >40 To 80, Add  0.41 
    For >240 To 960, Deduct  -0.47 
    For >960, Deduct  -0.71 

. 
 09 65 13 36-0020 LF 3/8" Material To Floor x 4", Vinyl, Wheeled Traffic Transition (Johnsonite CTA-XX-PL) ......................................................... 8.47 1.48 

    For Up To 20, Add  2.21 
    For >20 To 40, Add  1.32 
    For >40 To 80, Add  0.54 
    For >240 To 960, Deduct  -0.73 
    For >960, Deduct  -1.09 
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. 
 09 65 13 36-0021 LF 1/2" Material To Floor x 4", Vinyl, Wheeled Traffic Transition (Johnsonite CTA-XX-Q) ........................................................ 10.77 1.48 

    For Up To 20, Add  2.56 
    For >20 To 40, Add  1.55 
    For >40 To 80, Add  0.66 
    For >240 To 960, Deduct  -0.96 
    For >960, Deduct  -1.44 

. 
 09 65 13 36-0022 LF 0.08" To 1/8" Material x 2-1/2", Vinyl, Wheeled Traffic Transition (Johnsonite CTA-XX-X) .................................................... 5.76 1.48 

    For Up To 20, Add  1.81 
    For >20 To 40, Add  1.05 
    For >40 To 80, Add  0.41 
    For >240 To 960, Deduct  -0.46 
    For >960, Deduct  -0.69 

. 
 09 65 13 36-0023 LF 0.08" To 0.08" Material x 2-1/2", Vinyl, Wheeled Traffic Transition (Johnsonite CTA-XX-Y)................................................... 5.84 1.48 

    For Up To 20, Add  1.82 
    For >20 To 40, Add  1.06 
    For >40 To 80, Add  0.41 
    For >240 To 960, Deduct  -0.47 
    For >960, Deduct  -0.70 

. 
 09 65 13 36-0024 LF 0.08" To 3/8" Material x 2-1/2", Vinyl, Wheeled Traffic Transition (Johnsonite CTA-XX-Z) ..................................................... 6.56 1.48 

    For Up To 20, Add  1.93 
    For >20 To 40, Add  1.13 
    For >40 To 80, Add  0.45 
    For >240 To 960, Deduct  -0.54 
    For >960, Deduct  -0.81 

XXXXXXX 
. 
 09 65 16  Resilient Sheet Flooring (09 65) 

Note: Includes mastic and cleaning floor after installation is complete. 
. 
. 
 09 65 16 23  Vinyl Sheet Flooring (09 65 16) 

. 

. 
 09 65 16 23-0001  Vinyl Sheet Flooring (09 65 16 23) 

Note: For flash cove application, add additional square foot of material to form cove base. 
. 
. 

 09 65 16 23-0002 SF 0.080" Overall Thickness, 0.080" Wear Layer, Homogeneous, Commercial Vinyl Sheet Flooring (Armstrong® 
Medintech®) ........................................................................................................................................................................ 11.14 0.88 

    For Up To 40, Add  4.58 
    For >40 To 100, Add  2.29 
    For >1,000, Deduct  -0.93 

. 
 09 65 16 23-0003 SF 0.080" Overall Thickness, 0.080" Wear Layer, Homogeneous, Commercial Vinyl Sheet Flooring (Armstrong® 

Medley™) .............................................................................................................................................................................. 9.14 0.88 
    For Up To 40, Add  4.18 
    For >40 To 100, Add  2.09 
    For >1,000, Deduct  -0.73 

. 
 09 65 16 23-0004 SF 0.080" Overall Thickness, 0.050" Wear Layer, Inlaid With Polyglass Backing, Commercial Vinyl Sheet Flooring 

(Armstrong® Connection Corlon®) ........................................................................................................................................ 6.04 0.88 
    For Up To 40, Add  3.56 
    For >40 To 100, Add  1.78 
    For >1,000, Deduct  -0.42 

. 
 09 65 16 23-0005 SF 0.080" Overall Thickness, 0.040" Wear Layer, Inlaid With Polyglass Backing, Commercial Vinyl Sheet Flooring 

(Armstrong® Possibilities® Petit Point™) .............................................................................................................................. 7.77 0.88 
    For Up To 40, Add  3.91 
    For >40 To 100, Add  1.95 
    For >1,000, Deduct  -0.60 

. 
 09 65 16 23-0006 SF 0.080" Overall Thickness, 0.060" Wear Layer, Inlaid With Felt Backing, Commercial Vinyl Sheet Flooring 

(Armstrong® Medintech Tandem®) ..................................................................................................................................... 10.34 0.88 
    For Up To 40, Add  4.42 
    For >40 To 100, Add  2.21 
    For >1,000, Deduct  -0.85 

. 
 09 65 16 23-0007 SF 0.080" Overall Thickness, 0.020" Wear Layer, Slip Retardant Surface, Commercial Vinyl Sheet Flooring 

(Armstrong® Safeguard®) ................................................................................................................................................... 14.20 0.88 
    For Up To 40, Add  5.19 
    For >40 To 100, Add  2.60 
    For >1,000, Deduct  -1.24 

XXXXXXX 
. 
 09 65 16 23-0008  Heat Welding Vinyl Sheet Flooring Seams (09 65 16 23) 

Note: For areas requiring seamless installations and superior infection control. Includes routing or hand grooving 
seams, installing welding rod with heat welding gun, trimming the weld rod flush with the floor surface and 
applying a protective finish to seam. 

. 

. 
 09 65 16 23-0009 LF Heat Weld Non-Patterned Vinyl Sheet Flooring Seams .......................................................................................................... 8.22  

. 
 09 65 16 23-0010 LF Heat Weld Patterned Vinyl Sheet Flooring Seams ................................................................................................................. 8.64  

XXXXXXX 
. 
 09 65 16 23-0011  Forming Vinyl Sheet Flooring Inside/Outside Cove Corners (09 65 16 23) 

Note: Excludes heat welding. 
. 
. 

 09 65 16 23-0012 EA Forming Vinyl Sheet Flooring Inside/Outside Cove Corners ................................................................................................. 19.67  

XXXXXXX 
. 
 09 65 16 23-0013  Vinyl Sheet Flooring Accessories (09 65 16 23) 

. 

. 
 09 65 16 23-0014 LF 1/2" Radius Vinyl Cove Filler Strip .......................................................................................................................................... 4.55  

. 
 09 65 16 23-0015 LF 1-1/4" Radius Vinyl Cove Filler Strip ....................................................................................................................................... 4.13  

. 
 09 65 16 23-0016 LF 1-1/2" Radius Vinyl Cove Filler Strip ....................................................................................................................................... 6.19  

. 
 09 65 16 23-0017 LF 1/8" Aluminum Cove Cap ........................................................................................................................................................ 3.35  

XXXXXXX 
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. 
 09 65 19  Resilient Tile Flooring (09 65) 

Note: Includes mastic and cleaning floor after installation is complete. Demolition includes removal of the tile and adhesive 
and cleaning of the surface for a new floor. 

. 

. 
 09 65 19 19  Vinyl Composition Tile Flooring (09 65 19) 

. 

. 
 09 65 19 19-0001  Vinyl Composition Tile (VCT) (09 65 19 19) 

Note: The following vinyl composition tiles are certified to ASTM F 1066 Class 1 solid color tile, Class 2 through 
pattern tile or Class 3 surface pattern tile as listed in the task description. 

. 

. 
 09 65 19 19-0002 SF 1/8" Thick, Class 2 Through Pattern, Vinyl Composition Tile (VCT) (Armstrong® Standard Excelon Imperial 

Texture®) .............................................................................................................................................................................. 3.81 1.77 
    For >1,000 To 3,000, Deduct  -0.09 
    For >3,000 To 6,000, Deduct  -0.23 
    For >6,000, Deduct  -0.42 
    For 3/32" Thick, Deduct  -0.16 
    For Extra Stock, Material Only, Deduct  -2.07 

. 
 09 65 19 19-0003 SF 1/8" Thick, Class 2 Through Pattern, Vinyl Composition Tile (VCT) (Armstrong® Standard Excelon MultiColor™) ............... 3.70 1.77 

    For >1,000 To 3,000, Deduct  -0.08 
    For >3,000 To 6,000, Deduct  -0.22 
    For >6,000, Deduct  -0.42 
    For Extra Stock, Material Only, Deduct  -2.07 

. 
 09 65 19 19-0004 SF 1/8" Thick, Class 2 Through Pattern, Vinyl Composition Tile (VCT) (Armstrong® Standard Excelon Rave®) ....................... 3.70 1.77 

    For >1,000 To 3,000, Deduct  -0.08 
    For >3,000 To 6,000, Deduct  -0.22 
    For >6,000, Deduct  -0.42 
    For Extra Stock, Material Only, Deduct  -2.07 

. 
 09 65 19 19-0005 SF 1/8" Thick, Class 2 Through Pattern, Vinyl Composition Tile (VCT) (Armstrong® ChromaSpin™) ........................................ 5.14 1.77 

    For >1,000 To 3,000, Deduct  -0.11 
    For >3,000 To 6,000, Deduct  -0.28 
    For >6,000, Deduct  -0.50 
    For Extra Stock, Material Only, Deduct  -2.07 

. 
 09 65 19 19-0006 SF 1/8" Thick, Class 2 Through Pattern, Vinyl Composition Tile (VCT) (Armstrong® Excelon Companion Square®)................. 5.15 1.77 

    For >1,000 To 3,000, Deduct  -0.11 
    For >3,000 To 6,000, Deduct  -0.28 
    For >6,000, Deduct  -0.51 
    For Extra Stock, Material Only, Deduct  -2.07 

. 
 09 65 19 19-0007 SF 1/8" Thick, Class 3 Surface Pattern, Vinyl Composition Tile (VCT) (Armstrong® Arteffects®) ............................................... 5.42 1.77 

    For >1,000 To 3,000, Deduct  -0.12 
    For >3,000 To 6,000, Deduct  -0.29 
    For >6,000, Deduct  -0.52 
    For Extra Stock, Material Only, Deduct  -2.07 

. 
 09 65 19 19-0008 SF 1/8" Thick, Class 2 Through Pattern, Vinyl Composition Tile (VCT) (Armstrong® Excelon Stonetex®) ................................. 5.47 1.77 

    For >1,000 To 3,000, Deduct  -0.12 
    For >3,000 To 6,000, Deduct  -0.30 
    For >6,000, Deduct  -0.52 
    For Extra Stock, Material Only, Deduct  -2.07 

. 
 09 65 19 19-0009 SF 1/8" Thick, Class 2 Through Pattern, Vinyl Composition Tile (VCT) (Armstrong® Raffia™) ................................................... 5.64 1.77 

    For >1,000 To 3,000, Deduct  -0.12 
    For >3,000 To 6,000, Deduct  -0.30 
    For >6,000, Deduct  -0.53 
    For Extra Stock, Material Only, Deduct  -2.07 

. 
 09 65 19 19-0010 SF 1/8" Thick, Slip Retardant, Class 2 Through Pattern, Vinyl Composition Tile (VCT) (Armstrong® Safety Zone™) ................ 7.20 1.77 

    For >1,000 To 3,000, Deduct  -0.15 
    For >3,000 To 6,000, Deduct  -0.36 
    For >6,000, Deduct  -0.63 
    For Extra Stock, Material Only, Deduct  -2.07 

. 
 09 65 19 19-0011 SF 1/8" Thick, Class 1 Solid Color, Vinyl Composition Tile (VCT) (Armstrong® Excelon Feature™) ........................................... 7.82 1.77 

    For >1,000 To 3,000, Deduct  -0.17 
    For >3,000 To 6,000, Deduct  -0.39 
    For >6,000, Deduct  -0.67 
    For Extra Stock, Material Only, Deduct  -2.07 

XXXXXXX 
. 
 09 65 19 19-0012  Static Dissipative Vinyl Composition Tile (VCT) (09 65 19 19) 

Note: The following vinyl composition tiles are certified to ASTM F 1066 Class 2 through pattern tile as listed in 
the task description. 

. 

. 
 09 65 19 19-0013 SF 1/8" Thick, Static Dissipative, Class 2 Through Pattern, Vinyl Composition Tile (VCT) (Armstrong® SDT™) ...................... 18.78 1.77 

    For >1,000 To 3,000, Deduct  -0.39 
    For >3,000 To 6,000, Deduct  -0.88 
    For >6,000, Deduct  -1.46 
    For Extra Stock, Material Only, Deduct  -3.51 

. 
 09 65 19 19-0014 SF 1/8" Thick, Static Dissipative, Soild Vinyl Composition Tile (VCT) (Staticworx, Ameriworx® ESD) ...................................... 15.38 1.77 

    For Up To 20, Add  3.78 
    For >20 To 40, Add  2.28 
    For >40 To 80, Add  0.95 
    For >1,000 To 3,000, Deduct  -0.33 
    For >3,000 To 6,000, Deduct  -0.74 
    For >6,000, Deduct  -1.25 
    For Extra Stock, Material Only, Deduct  -3.51 

XXXXXXX 
. 
 09 65 19 23  Vinyl Tile Flooring (09 65 19) 

. 

. 
 09 65 19 23-0001  Vinyl Tile (09 65 19 23) 

Note: Any size. 
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. 

. 
 09 65 19 23-0002  Solid Vinyl Tile (SVT) (09 65 19 23-0001) 

Note: The following solid vinyl tiles are certified to ASTM F 1700. 
. 
. 

 09 65 19 23-0003 SF 1/8" Thick, Class 1 Type A, Homogeneous, Solid Vinyl Tile (SVT) (Tarkett® Azrock® Cortina Grande) ................................ 8.86 1.77 
    For Up To 20, Add  2.54 
    For >20 To 40, Add  1.49 
    For >40 To 80, Add  0.59 
    For >1,000 To 3,000, Deduct  -0.19 
    For >3,000 To 6,000, Deduct  -0.46 
    For >6,000, Deduct  -0.80 

. 
 09 65 19 23-0004 SF 1/8" Thick, Class 1 Type A, Homogeneous, Solid Vinyl Tile (SVT) (Tarkett® Azrock® Karim Kolors).................................... 9.07 1.77 

    For Up To 20, Add  2.57 
    For >20 To 40, Add  1.51 
    For >40 To 80, Add  0.60 
    For >1,000 To 3,000, Deduct  -0.20 
    For >3,000 To 6,000, Deduct  -0.47 
    For >6,000, Deduct  -0.82 

. 
 09 65 19 23-0005 SF 1/8" Thick, Slip Retardant, Class 1 Type B, Homogeneous, Solid Vinyl Tile (SVT) (Tarkett® Azrock® Cortina 

Grande SR) ........................................................................................................................................................................... 9.22 1.77 
    For Up To 20, Add  2.59 
    For >20 To 40, Add  1.53 
    For >40 To 80, Add  0.61 
    For >1,000 To 3,000, Deduct  -0.20 
    For >3,000 To 6,000, Deduct  -0.47 
    For >6,000, Deduct  -0.83 

XXXXXXX 
. 
 09 65 19 23-0006  Luxury Vinyl Tile (LVT) (09 65 19 23-0001) 

. 

. 
 09 65 19 23-0007 SF 2.5mm Thick, Luxury Vinyl Tile (LVT) (Mannington Amtico) ................................................................................................. 11.78 1.77 

    For Up To 20, Add  2.98 
    For >20 To 40, Add  1.78 
    For >40 To 80, Add  0.74 
    For >1,000 To 3,000, Deduct  -0.25 
    For >3,000 To 6,000, Deduct  -0.58 
    For >6,000, Deduct  -0.98 

XXXXXXX 
. 
 09 65 19 33  Rubber Tile Flooring (09 65 19) 

. 

. 
 09 65 19 33-0001  Rubber Tile (09 65 19 33) 

. 

. 
 09 65 19 33-0002  Rubber Tile With Raised Discs, Assorted Colors (09 65 19 33-0001) 

. 

. 
 09 65 19 33-0003 SF 1/8" Thick Rubber Tile With Raised Discs ............................................................................................................................ 22.50 1.07 

Note: Smooth, raised disc or other patterned surface. 
    For Up To 100, Add  1.23 

. 
 09 65 19 33-0004 SF 3/16" Thick Rubber Tile With Raised Discs .......................................................................................................................... 27.28 1.18 

Note: Smooth, raised disc or other patterned surface. 
    For Up To 100, Add  1.48 

. 
 09 65 19 33-0005 SF 7/32" Thick Rubber Tile With Raised Discs .......................................................................................................................... 30.34 1.42 

Note: Smooth, raised disc or other patterned surface. 
    For Up To 100, Add  1.66 

XXXXXXX 
. 
 09 65 19 43  Polyester Composition Tile Flooring (09 65 19) 

. 

. 
 09 65 19 43-0001  Polyester Composition Floor Tile (09 65 19 43) 

Note: Any size. 
. 
. 

 09 65 19 43-0002 SF 1/8" Thick, Polyester Composition Floor Tile (Armstrong® BioBased Tile® Migrations®) ...................................................... 7.57 1.77 
    For >1,000 To 3,000, Deduct  -0.16 
    For >3,000 To 6,000, Deduct  -0.38 
    For >6,000, Deduct  -0.65 
    For Extra Stock, Material Only, Deduct  -2.07 

. 
 09 65 19 43-0003 SF 1/8" Thick, Polyester Composition Floor Tile (Armstrong® BioBased Tile® Striations®) ....................................................... 5.85 1.77 

    For >1,000 To 3,000, Deduct  -0.13 
    For >3,000 To 6,000, Deduct  -0.31 
    For >6,000, Deduct  -0.55 
    For Extra Stock, Material Only, Deduct  -2.07 

XXXXXXX 
. 
 09 65 23  Resilient Plank Flooring (09 65) 

Note: Includes mastic and cleaning floor after installation is complete. 
. 
. 
 09 65 23 00-0001  Vinyl Plank Flooring (09 65 23) 

. 

. 
 09 65 23 00-0002 SF 0.110" Overall Thickness, 0.012" Wear Layer, Vinyl Plank Flooring (Armstrong® Luxe Plank™) .......................................... 8.42 0.88 

    For Up To 40, Add  4.04 
    For >40 To 100, Add  2.02 
    For >1,000, Deduct  -0.66 

. 
 09 65 23 00-0003 SF 0.135" Overall Thickness, 0.020" Wear Layer, Vinyl Plank Flooring (Armstrong® Luxe Plank™) ........................................ 10.55 0.88 

    For Up To 40, Add  4.46 
    For >40 To 100, Add  2.23 
    For >1,000, Deduct  -0.87 

. 
 09 65 23 00-0004 SF 0.16" Overall Thickness, 0.020" Wear Layer, Vinyl Plank Flooring (Armstrong® Luxe Plank™) .......................................... 11.87 0.88 

    For Up To 40, Add  4.73 
    For >40 To 100, Add  2.36 
    For >1,000, Deduct  -1.01 

XXXXXXX 
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. 
 09 65 43  Linoleum Flooring (09 65) 

Note: Includes mastic and cleaning floor after installation is complete. 
. 
. 
 09 65 43 00-0001  Linoleum Flooring (09 65 43) 

. 

. 
 09 65 43 00-0002 SF Linoleum Tile (Forbo Marmoleum Composition Tile, MCT) .................................................................................................... 7.46 1.77 

. 
 09 65 43 00-0003 SF 2.5 mm, Linoleum Sheet (Forbo Marmoleum) ........................................................................................................................ 5.50 0.88 

    For 3.2mm Thickness, Add  0.74 
    For 2mm Thickness, Deduct  -0.35 

. 
 09 65 43 00-0004 LF Heat Weld Linoleum Sheet Flooring Seams ........................................................................................................................... 8.23  

Note: For areas requiring seamless installations and superior infection control. Includes routing or hand grooving 
seams, installing welding rod with heat welding gun, trimming the weld rod flush with the floor surface and 
applying a protective finish to seam. 

XXXXXXX 
. 
 09 65 66  Resilient Athletic Flooring (09 65) 

. 

. 
 09 65 66 00-0001  Recycled Rubber, Interlocking Athletic Tiles (09 65 66) 

. 

. 
 09 65 66 00-0002 SF 3/8" Height, Recycled Rubber, Interlocking Athletic Tile ......................................................................................................... 7.60 0.82 

    For Colors, Add  1.28 
. 

 09 65 66 00-0003 SF 1/2" Height, Recycled Rubber, Interlocking Athletic Tile ......................................................................................................... 8.86 1.04 
    For Colors, Add  1.48 

. 
 09 65 66 00-0004 SF 3/4" Height, Recycled Rubber, Interlocking Athletic Tile ....................................................................................................... 10.39 1.65 

    For Colors, Add  1.61 
. 

 09 65 66 00-0005 SF 1" Height, Recycled Rubber, Interlocking Athletic Tile .......................................................................................................... 14.99 2.01 
    For Colors, Add  2.43 

XXXXXXX 
. 
 09 65 66 00-0006  Closed Cell, 100 Percent Virgin Rubber, Interlocking Athletic Tiles (09 65 66) 

. 

. 
 09 65 66 00-0007 SF 3/8" Height, Black Hammered Surface, Closed Cell, 100 Percent Virgin Rubber, Hidden Interlocking Athletic Tile 

(Pawling HL-155) ................................................................................................................................................................. 39.66 0.82 
    For Colors, Add  4.81 

. 
 09 65 66 00-0008 SF 9/16" Height, Black Raised Squares Surface, Closed Cell, 100 Percent Virgin Rubber, Hidden Interlocking Athletic 

Tile (Pawling HL-100) .......................................................................................................................................................... 57.31 0.82 
    For Colors, Add  7.02 

. 
 09 65 66 00-0009 SF 3/8" Height, Black Raised Discs Surface, Closed Cell, 100 Percent Virgin Rubber, Interlocking Athletic Tile 

(Pawling PL-100) ................................................................................................................................................................. 41.88 0.82 
    For Colors, Add  5.09 

. 
 09 65 66 00-0010 SF 9/16" Height, Black Raised Nubs Surface, Closed Cell, 100 Percent Virgin Rubber, Interlocking Athletic Tile 

(Pawling PL-200) ................................................................................................................................................................. 51.50 0.82 
    For Colors, Add  6.29 

. 
 09 65 66 00-0011 SF 7/16" Height, Black Reversible Hammered Surface, Closed Cell, 100 Percent Virgin Rubber, Interlocking Athletic 

Tile (Pawling FL-150) .......................................................................................................................................................... 43.06 0.82 
    For Colors, Add  5.24 

XXXXXXX 
. 
 09 65 66 00-0012  Sheet Goods For Gym (09 65 66) 

. 

. 
 09 65 66 00-0013 SF 1/4" Polyvinyl Chloride (PVC) Cushioned Synthetic Gym Floor ............................................................................................ 21.22 3.54 

. 
 09 65 66 00-0014 SF 9/32" Polyvinyl Chloride (PVC) Cushioned Synthetic Gym Floor .......................................................................................... 22.44 3.66 

. 
 09 65 66 00-0015 SF 3/8" Polyvinyl Chloride (PVC) Cushioned Synthetic Gym Floor ............................................................................................ 23.53 3.78 

. 
 09 65 66 00-0016 SF 1/8" Rubber Sheet Good For Gym Floor Base ....................................................................................................................... 5.81 2.89 

. 
 09 65 66 00-0017 SF 3/16" Rubber Sheet Good For Gym Floor Base ..................................................................................................................... 6.55 3.31 

. 
 09 65 66 00-0018 SF 1/4" Rubber Sheet Good For Gym Floor Base ....................................................................................................................... 7.49 3.54 

. 
 09 65 66 00-0019 SF 3/8" Rubber Sheet Good For Gym Floor Base ....................................................................................................................... 8.21 3.78 

. 
 09 65 66 00-0020 SF 1/2" Rubber Sheet Good For Gym Floor Base ....................................................................................................................... 8.67 4.01 

XXXXXXX 
. 
 09 65 66 00-0021  Polyurethane Floor Systems (09 65 66) 

See CSI section 09 93 23 53-0015 for game lines. 
. 
. 

 09 65 66 00-0022 SF 9 mm Thick Base Coat, 2 mm Thick Top Coat, Polyurethane Floor System With Polyurethane/Rubber Granulate 
Base (Robbins Pulastic) ...................................................................................................................................................... 24.69 2.36 

XXXXXXX 
. 
 09 66  Terrazzo Flooring (09 60) 

. 

. 
 09 66 13  Portland Cement Terrazzo Flooring (09 66) 

Note: Excludes divider strips. See CSI section 09 66 33 00-0000 for conductive terrazzo. 
. 
. 
 09 66 13 13  Sand Cushion Terrazzo Flooring (09 66 13) 

. 

. 
 09 66 13 13-0001  Floors Not Bonded To Concrete (09 66 13 13) 

Note: 3" Thick - 5/8" topping and 1/4" sand cushion. 
. 
. 

 09 66 13 13-0002 SF Terrazzo Floor, Not Bonded, Gray Cement 3" Thick With 5/8" Topping, 1/4" Sand Cushion ................................................ 39.18 3.06 
    For Venetian Type Terrazzo, Add  11.44 
    For Abrasive Heavy Duty Terrazzo, Add  11.44 
    For Colors, Add  5.72 
    For Up To 100, Add  8.81 
    For >100 To 250, Add  4.40 

. 
 09 66 13 13-0003 SF  Terrazzo Floor, Not Bonded, White Cement 3" Thick With 5/8" Topping, 1/4" Sand Cushion .............................................. 39.40 3.06 

    For Venetian Type Terrazzo, Add  11.55 
    For Abrasive Heavy Duty Terrazzo, Add  11.55 
    For Colors, Add  5.78 
    For Up To 100, Add  8.83 
    For >100 To 250, Add  4.42 
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XXXXXXX 
. 
 09 66 13 16  Monolithic Terrazzo Flooring (09 66 13) 

. 

. 
 09 66 13 16-0001  Monolithic Terrazzo (09 66 13 16) 

. 

. 
 09 66 13 16-0002 SF Monolithic Terrazzo, 3-1/2" Base 5/8" Topping, 4' To 5' Square Panels Topping ................................................................. 22.59 3.06 

Note: Including Mesh And Felt 
    For Venetian Type Terrazzo, Add  8.33 
    For Abrasive Heavy Duty Terrazzo, Add  8.33 
    For Colors, Add  4.17 
    For Up To 100, Add  4.04 
    For >100 To 250, Add  2.02 

XXXXXXX 
. 
 09 66 13 19  Bonded Terrazzo Flooring (09 66 13) 

. 

. 
 09 66 13 19-0001  Floors Bonded To Concrete (09 66 13 19) 

Note: 1-3/4" Thick - 5/8" topping. 
. 
. 

 09 66 13 19-0002 SF Terrazzo Floor, Bonded To Concrete, Gray Cement 1-3/4" Thick With 5/8" Topping ........................................................... 31.41 3.06 
    For Venetian Type Terrazzo, Add  9.44 
    For Abrasive Heavy Duty Terrazzo, Add  9.44 
    For Colors, Add  4.72 
    For Up To 100, Add  6.90 
    For >100 To 250, Add  3.45 

. 
 09 66 13 19-0003 SF Terrazzo Floor, Bonded To Concrete, White Cement 1-3/4" Thick With 5/8" Topping .......................................................... 31.63 3.06 

    For Venetian Type Terrazzo, Add  9.55 
    For Abrasive Heavy Duty Terrazzo, Add  9.55 
    For Colors, Add  4.78 
    For Up To 100, Add  6.92 
    For >100 To 250, Add  3.46 

XXXXXXX 
. 
 09 66 13 19-0004  Terrazzo Wainscot (09 66 13 19) 

. 

. 
 09 66 13 19-0005 SF  1-1/2" Thick Terrazzo Wainscot, Cast In Place, Bonded To Concrete Or Masonry .............................................................. 39.37 4.07 

    For Venetian Type Terrazzo, Add  6.11 

XXXXXXX 
. 
 09 66 13 19-0006  Terrazzo Base (09 66 13 19) 

. 

. 
 09 66 13 19-0007 SF  6" Cove Type Terrazzo Base, Cast In Place, Bonded To Concrete Or Masonry .................................................................. 44.39 3.19 

    For Venetian Type Terrazzo, Add  13.33 

XXXXXXX 
. 
 09 66 13 19-0008  Terrazzo Curb (09 66 13 19) 

. 

. 
 09 66 13 19-0009 LF  6" x 6" Terrazzo Curb, Cast In Place, Polished Top And 2 Faces ...................................................................................... 106.46 21.28 

    For Venetian Type Terrazzo, Add  17.78 

XXXXXXX 
. 
 09 66 13 19-0010  Stairs Cast In Place (09 66 13 19) 

Note: Topping applied to concrete or metal. 
. 
. 

 09 66 13 19-0011 LF 1-1/2" Thick x 12" Wide, Terrazzo Stair, Cast In Place, Bonded To Concrete Or Metal ....................................................... 39.62 6.10 
    For Each SF Of Abrasive Surface Finish, Add  0.35 
    For Each LF Of Embedded Abrasive Strips, Add  0.56 
    For Each LF Of Abrasive Metal Nosing, Add  3.90 
    For Each SF Of Landings, Add  1.50 

. 
 09 66 13 19-0012 LF Terrazzo Stair Tread And Riser, Cast In Place, Bonded To Concrete Or Metal ................................................................... 96.77 20.36 

    For Each SF Of Abrasive Surface Finish, Add  0.35 
    For Each LF Of Embedded Abrasive Strips, Add  0.56 
    For Each LF Of Abrasive Metal Nosing, Add  3.90 
    For Each SF Of Landings, Add  1.50 

. 
 09 66 13 19-0013 SF Terrazzo Stair Stringer And Fascia, Cast In Place, Bonded To Concrete Or Metal .............................................................. 40.28 6.10 

    For Each SF Of Abrasive Surface Finish, Add  0.35 
    For Each LF Of Embedded Abrasive Strips, Add  0.56 
    For Each LF Of Abrasive Metal Nosing, Add  3.90 
    For Each SF Of Landings, Add  1.50 

XXXXXXX 
. 
 09 66 13 19-0014  Divider Strips (09 66 13 19) 

. 

. 
 09 66 13 19-0015 LF 1-1/4" Deep, 14 Gauge, Zinc Plated Steel, Divider Strip ......................................................................................................... 6.30 1.02 

. 
 09 66 13 19-0016 LF 1-1/4" Deep, 14 Gauge, Brass, Divider Strip........................................................................................................................... 5.68 1.02 

. 
 09 66 13 19-0017 LF 1-1/4" Deep, 1/4" Thick, Zinc Plated Steel, Heavy Top Strip .................................................................................................. 9.85 1.02 

. 
 09 66 13 19-0018 LF 1-1/4" Deep, 1/4" Thick, Galvanized Steel Bottom, Brass, Heavy Top Strip ......................................................................... 14.75 1.02 

. 
 09 66 13 19-0019 LF 1/2" x 1/2", 16 Gauge, Zinc Plated Steel, Divider Strip For Thin Set Floors ............................................................................ 6.01 1.02 

. 
 09 66 13 19-0020 LF 1/2" x 1/2", 16 Gauge, Brass, Divider Strip For Thin Set Floors .............................................................................................. 9.10 1.02 

. 
 09 66 13 19-0021 LF Vinyl Plastic, Divider Strip For Floor........................................................................................................................................ 5.12 1.02 

XXXXXXX 
. 
 09 66 16  Terrazzo Floor Tile (09 66) 

. 

. 
 09 66 16 13  Portland Cement Terrazzo Floor Tile (09 66 16) 

. 

. 
 09 66 16 13-0001  Flooring Tiles (09 66 16 13) 

Note: Gray cement setting bed 3/16" polyester matrix or 1/2" cement matrix 12" x 12". 
. 
. 
 09 66 16 13-0002  Terrazzo Tiles With Non Slip Surface (09 66 16 13-0001) 
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. 

. 
 09 66 16 13-0003 SF 9" x 9" x 1" Non Slip Precast Terrazzo, Thin Set Floor Tile .................................................................................................. 35.48 2.91 

    For White Cement, Add  0.36 
    For Venetian Type Terrazzo, Add  2.00 

. 
 09 66 16 13-0004 SF 12" x 12" x 1" Non Slip Precast Terrazzo, Thin Set Floor Tile .............................................................................................. 36.66 2.91 

    For White Cement, Add  0.36 
    For Venetian Type Terrazzo, Add  2.00 

. 
 09 66 16 13-0005 SF 12" x 12" x 1-1/2" Non Slip Precast Terrazzo, Thin Set Floor Tile ........................................................................................ 42.73 2.91 

    For White Cement, Add  0.36 
    For Venetian Type Terrazzo, Add  2.00 

. 
 09 66 16 13-0006 SF 18" x 18" x 1-1/2" Non Slip Precast Terrazzo, Thin Set Floor Tile ........................................................................................ 46.32 2.91 

    For White Cement, Add  0.36 
    For Venetian Type Terrazzo, Add  2.00 

. 
 09 66 16 13-0007 SF 24" x 24" x 1-1/2" Non Slip Precast Terrazzo, Thin Set Floor Tile ........................................................................................ 49.16 2.91 

    For White Cement, Add  0.36 
    For Venetian Type Terrazzo, Add  2.00 

XXXXXXX 
. 
 09 66 16 13-0008  Terrazzo Tile Thin Set (09 66 16 13-0001) 

. 

. 
 09 66 16 13-0009 SF Precast Terrazzo, 1/4"-1/2" Chips Floor Tiles, Thin Set Gray Cement Bed .......................................................................... 35.40 2.91 

    For White Cement, Add  0.36 
    For Venetian Type Terrazzo, Add  2.00 

. 
 09 66 16 13-0010 SF  Precast Terrazzo, 3/8"-1" Chips Floor Tiles, Thin Set Gray Cement Bed ............................................................................. 38.01 2.91 

    For White Cement, Add  0.36 
    For Venetian Type Terrazzo, Add  2.00 

XXXXXXX 
. 
 09 66 16 13-0011  Thin Set Terrazzo Wainscot (09 66 16 13-0001) 

. 

. 
 09 66 16 13-0012 SF 12" x 12" x 1" Terrazzo Tile Wainscot Thin Set .................................................................................................................... 54.55 6.38 

    For Each LF Of White Cement, Add  0.50 
    For Each LF Of Zinc Toe Strip, Add  1.00 

. 
 09 66 16 13-0013 SF 18" x 18" x 1-1/2" Terrazzo Tile Wainscot Thin Set .............................................................................................................. 62.03 6.38 

    For Each LF Of White Cement, Add  0.50 
    For Each LF Of Zinc Toe Strip, Add  1.00 

XXXXXXX 
. 
 09 66 16 13-0014  Thin Set Terrazzo Base, Gray Cement (09 66 16 13-0001) 

. 

. 
 09 66 16 13-0015 LF 6" High, Straight Terrazzo Base Thin Set, Gray Cement ...................................................................................................... 18.53 3.19 

    For Each LF Of White Cement, Add  0.50 
    For Each LF Of Zinc Toe Strip, Add  1.00 

. 
 09 66 16 13-0016 LF 6" High, Cove Terrazzo Base Thin Set, Gray Cement .......................................................................................................... 20.94 3.19 

    For Each LF Of White Cement, Add  0.50 
    For Each LF Of Zinc Toe Strip, Add  1.00 

. 
 09 66 16 13-0017 LF 8" High, Straight Terrazzo Base Thin Set, Gray Cement ...................................................................................................... 21.75 3.19 

    For Each LF Of White Cement, Add  0.50 
    For Each LF Of Zinc Toe Strip, Add  1.00 

. 
 09 66 16 13-0018 LF  8" High, Cove Terrazzo Base Thin Set, Gray Cement .......................................................................................................... 22.96 3.19 

    For Each LF Of White Cement, Add  0.50 
    For Each LF Of Zinc Toe Strip, Add  1.00 

XXXXXXX 
. 
 09 66 16 13-0019  Terrazzo Curbs (09 66 16 13-0001) 

. 

. 
 09 66 16 13-0020 LF 8" x 8" Curb, Terrazzo Tile .................................................................................................................................................... 35.77 4.26 

    For Each LF Of White Cement, Add  0.50 
    For Each LF Of Zinc Toe Strip, Add  1.00 

. 
 09 66 16 13-0021 LF 6" x 6" Curb, Terrazzo Tile .................................................................................................................................................... 34.56 4.26 

    For Each LF Of White Cement, Add  0.50 
    For Each LF Of Zinc Toe Strip, Add  1.00 

XXXXXXX 
. 
 09 66 16 13-0022  Precast Terrazzo Stair Treads 12" Wide (09 66 16 13-0001) 

. 

. 
 09 66 16 13-0023 LF 1-1/2" Precast Terrazzo Stair Tread 12" Wide x 1-1/2" Thick, Diamond Pattern .................................................................. 94.86 4.26 

. 
 09 66 16 13-0024 LF 1-1/2" Precast Terrazzo Stair Tread 12" Wide x 1-1/2" Thick, Non Slip Surface .................................................................. 80.36 4.26 

. 
 09 66 16 13-0025 LF 2" Precast Terrazzo Straight Stair Tread .............................................................................................................................. 70.70 4.26 

. 
 09 66 16 13-0026 LF  2" Precast Terrazzo Curved Stair Tread ............................................................................................................................... 83.04 4.26 

XXXXXXX 
. 
 09 66 16 13-0027  Stair Risers, 1" Thick To 6" High, Straight (09 66 16 13-0001) 

. 

. 
 09 66 16 13-0028 LF 1"-6" High Precast Terrazzo Stair Riser Straight Section, Thin Set ...................................................................................... 42.30 3.19 

. 
 09 66 16 13-0029 LF  1"-6" High Precast Terrazzo Stair Riser Straight Cove Section, Thin Set ............................................................................. 49.54 3.19 

XXXXXXX 
. 
 09 66 16 13-0030  Stair Risers, 1" Thick To 6" High, Curved (09 66 16 13-0001) 

. 

. 
 09 66 16 13-0031 LF 1" To 6" High Precast Terrazzo Stair Riser Curved Vertical Section, Thin Set ..................................................................... 63.12 3.19 

. 
 09 66 16 13-0032 LF 1" To 6" High Precast Terrazzo Stair Riser Curved Cove Section, Thin Set ......................................................................... 67.95 3.19 

XXXXXXX 
. 
 09 66 16 13-0033  Tread And Riser (09 66 16 13) 

. 

. 
 09 66 16 13-0034  Stair Stringers, Notched For Treads And Risers (09 66 16 13-0033) 

. 

. 
 09 66 16 13-0035 LF 1" Precast Terrazzo Stair Stringers Notched For Treads And Risers ................................................................................. 104.81 8.51 

. 
 09 66 16 13-0036 LF 2" Precast Terrazzo Stair Stringers Notched For Treads And Risers ................................................................................. 126.79 8.51 
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XXXXXXX 
. 
 09 66 16 13-0037  Structural Non-Slip Landings (09 66 16 13-0033) 

. 

. 
 09 66 16 13-0038 SF 1-1/2" Thick Precast Terrazzo Stair Landing Structural, Non Slip ......................................................................................... 75.84 4.26 

. 
 09 66 16 13-0039 SF  3" Thick Precast Terrazzo Stair Landing Structural, Non Slip ............................................................................................... 93.91 4.26 

XXXXXXX 
. 
 09 66 16 13-0040  Combined Tread And Riser (09 66 16 13-0033) 

. 

. 
 09 66 16 13-0041  Straight Sections (09 66 16 13-0040) 

. 

. 
 09 66 16 13-0042 LF Precast Terrazzo Stair Tread And Riser 1-1/2" Tread, 3/4" Riser, Straight Section ............................................................ 168.04 8.51 

. 
 09 66 16 13-0043 LF Precast Terrazzo Stair Tread And Riser 3" Tread, 1" Riser, Straight Section ..................................................................... 201.87 8.51 

XXXXXXX 
. 
 09 66 16 13-0044  Curved Sections (09 66 16 13-0040) 

. 

. 
 09 66 16 13-0045 LF Precast Terrazzo Stair Tread And Riser 2" Tread, 1" Riser, Curved Section ...................................................................... 211.84 8.51 

. 
 09 66 16 13-0046 LF Precast Terrazzo Stair Tread And Riser 3" Tread, 1" Riser, Curved Section ...................................................................... 269.83 8.51 

XXXXXXX 
. 
 09 66 23  Resinous Matrix Terrazzo Flooring (09 66) 

. 

. 
 09 66 23 16  Epoxy-Resin Terrazzo Flooring (09 66 23) 

. 

. 
 09 66 23 16-0001  Epoxy Terrazzo (09 66 23 16) 

. 

. 
 09 66 23 16-0002 SF  Chemical Resistant Epoxy Terrazzo, 1/4" Thick ................................................................................................................... 30.44 3.06 

XXXXXXX 
. 
 09 66 33  Conductive Terrazzo Flooring (09 66) 

Note: For anti-static areas. 
. 
. 
 09 66 33 13  Conductive Epoxy-Resin Terrazzo (09 66 33) 

. 

. 
 09 66 33 13-0001 SF Terrazzo, Epoxy System, Floor Sparkproof, Conductive, Industrial ...................................................................................... 32.97 5.32 

. 
 09 66 33 13-0002 SF Terrazzo, Epoxy System, Base Sparkproof, Conductive, Industrial ...................................................................................... 60.87 5.32 

XXXXXXX 
. 
 09 66 33 16  Conductive Polyester-Resin Terrazzo Flooring (09 66 33) 

. 

. 
 09 66 33 16-0001 SF Terrazzo, Polyester System, Floor Sparkproof, Conductive, Industrial ................................................................................. 25.05 5.32 

. 
 09 66 33 16-0002 SF Terrazzo, Polyester System, Base Sparkproof, Conductive, Industrial ................................................................................. 44.13 5.32 

XXXXXXX 
. 
 09 66 33 19  Conductive Plastic-Matrix Terrazzo Flooring (09 66 33) 

. 

. 
 09 66 33 19-0001 SF Terrazzo, Polyacrylate System, Floor Sparkproof, Conductive, Industrial ............................................................................ 27.90 5.32 

. 
 09 66 33 19-0002 SF Terrazzo, Polyacrylate System, Base Sparkproof, Conductive, Industrial ............................................................................ 54.59 5.32 

. 
 09 66 33 19-0003 SF Terrazzo, Synthetic Latex Mastic System, Floor Sparkproof, Conductive, Industrial ............................................................ 41.22 5.32 

. 
 09 66 33 19-0004 SF Terrazzo, Synthetic Latex Mastic System, Base Sparkproof, Conductive, Industrial ............................................................ 46.40 5.32 

XXXXXXX 
. 
 09 67  Fluid-Applied Flooring (09 60) 

. 

. 
 09 67 16  Epoxy-Marble Chip Flooring (09 67) 

. 

. 
 09 67 16 00-0001  Epoxy Marble Chip Flooring (09 67 16) 

. 

. 
 09 67 16 00-0002 SF Epoxy Marble Floor With Colored Quartz Chips In 1/4" Base ............................................................................................... 17.53 3.06 

Note: Includes primer, 1/4" epoxy marble coat with quartz chips and top seal coat. 
    For Skid Resistant Abrasive Sand Finish, Add  0.08 
    For Skid Resistant, Orange Peel Texture, Non-Abrasive Topping, Add  0.08 

. 
 09 67 16 00-0003 SF Epoxy Marble Chip Floor, Topping 3/16" Thick, Heavy Duty Epoxy ..................................................................................... 18.70 3.06 

Note: Includes primer, 3/16" marble chip coat and top seal coat. 
    For Skid Resistant Abrasive Sand Finish, Add  0.09 
    For Skid Resistant, Orange Peel Texture, Non-Abrasive Topping, Add  0.09 

XXXXXXX 
. 
 09 67 23  Resinous Flooring (09 67) 

. 

. 
 09 67 23 00-0001  Epoxy Resin Flooring (09 67 23) 

Note: Includes primer, slurry coat(s) and top coat(s) (assorted colors). Excludes existing floor preparation of 
sand/bead blasting or two pass floor grinding, degreasing and cleaning of existing floor system prior to 
application if applied directly to floor.  Excludes floor patching, saw cutting joints, additional grinding of existing 
floor, leveling of floor, removal of existing floor or tiles, and applied markings or stripes. See CSI section 03 01 30 
51-0001 for bead blasting, 03 35 43 00-0001 for additional floor polish grinding, 09 01 60 91-0011 for degreasing. 

. 

. 
 09 67 23 00-0002 SF 3/16" Heavy Duty (6,000 To 7,500 PSI) Epoxy Flooring Trowel Applied Mortar Compound ................................................. 13.72 6.93 

Note: Includes primer, one 3/16" slurry coat and top seal coats (color). 
    For Skid Resistant Abrasive Sand Finish, Add  0.06 
    For Skid Resistant, Orange Peel Texture, Non-Abrasive Topping, Add  0.06 
    For Up To 500, Add  2.62 
    For >500 To 1,000, Add  1.65 
    For >1,000 To 2,000, Add  0.83 
    For >10,000, Deduct  -0.89 
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. 
 09 67 23 00-0003 SF 3/16" Chemical Resistant (10,000 To 12,000 PSI) Epoxy Flooring Trowel Applied Mortar Compound ................................ 20.45 6.93 

Note: Includes primer, one 3/16" slurry coat and top seal coats (color). 
    For Skid Resistant Abrasive Sand Finish, Add  0.12 
    For Skid Resistant, Orange Peel Texture, Non-Abrasive Topping, Add  0.12 
    For Up To 500, Add  4.30 
    For >500 To 1,000, Add  2.66 
    For >1,000 To 2,000, Add  1.33 
    For >10,000, Deduct  -1.23 

. 
 09 67 23 00-0004 SF 1/4" Heavy Duty (6,000 To 7,500 PSI) Epoxy Flooring Trowel Applied Mortar Compound................................................... 16.36 7.74 

Note: Includes primer, two 1/8" slurry coats and top seal coats (color). 
    For Skid Resistant Abrasive Sand Finish, Add  0.06 
    For Skid Resistant, Orange Peel Texture, Non-Abrasive Topping, Add  0.06 
    For Up To 500, Add  3.07 
    For >500 To 1,000, Add  1.95 
    For >1,000 To 2,000, Add  0.97 
    For >10,000, Deduct  -1.07 

. 
 09 67 23 00-0005 SF 1/4" Chemical Resistant (10,000 To 12,000 PSI) Epoxy Flooring Trowel Applied Mortar Compound .................................. 24.07 7.74 

Note: Includes primer, two 1/8" slurry coats and top seal coats (color). 
    For Skid Resistant Abrasive Sand Finish, Add  0.14 
    For Skid Resistant, Orange Peel Texture, Non-Abrasive Topping, Add  0.14 
    For Up To 500, Add  5.00 
    For >500 To 1,000, Add  3.10 
    For >1,000 To 2,000, Add  1.55 
    For >10,000, Deduct  -1.46 

. 
 09 67 23 00-0006 SF 3/8" Heavy Duty (6,000 To 7,500 PSI) Epoxy Flooring Trowel Applied Mortar Compound................................................... 18.49 8.66 

Note: Includes primer, two 3/16" slurry coats and top seal coats (color). 
    For Skid Resistant Abrasive Sand Finish, Add  0.07 
    For Skid Resistant, Orange Peel Texture, Non-Abrasive Topping, Add  0.07 
    For Up To 500, Add  3.49 
    For >500 To 1,000, Add  2.21 
    For >1,000 To 2,000, Add  1.10 
    For >10,000, Deduct  -1.21 

. 
 09 67 23 00-0007 SF 3/8" Chemical Resistant (10,000 To 12,000 PSI) Epoxy Flooring Trowel Applied Mortar Compound .................................. 26.67 8.66 

Note: Includes primer, two 3/16" slurry coats and top seal coats (color). 
    For Skid Resistant Abrasive Sand Finish, Add  0.15 
    For Skid Resistant, Orange Peel Texture, Non-Abrasive Topping, Add  0.15 
    For Up To 500, Add  5.54 
    For >500 To 1,000, Add  3.44 
    For >1,000 To 2,000, Add  1.72 
    For >10,000, Deduct  -1.62 

XXXXXXX 
. 
 09 68  Carpeting (09 60) 

Note: No VOC carpet and adhesives. Includes tack strips, glue and floor fastenings as required and vacuuming. 
. 
. 
 09 68 13  Tile Carpeting (09 68) 

. 

. 
 09 68 13 00-0001  Tufted Carpet Tiles (09 68 13) 

Note: Level-loop pile or textured-loop pile carpet tiles. Includes glue or peel and stick backing. 
. 
. 
 09 68 13 00-0002  Non-Patterned Carpet Tiles (09 68 13 00-0001) 

. 

. 
 09 68 13 00-0003 SY 18 Ounce, Non Patterned, Nylon Carpet Tile ....................................................................................................................... 40.80 7.10 

    For Up To 15, Add  3.48 
    For >15 To 33, Add  1.74 
    For >200 To 400, Deduct  -0.47 
    For >400 To 600, Deduct  -0.70 
    For >600 To 900, Deduct  -1.43 
    For >900 To 1,500, Deduct  -2.16 
    For >1,500 To 2,200, Deduct  -3.21 
    For >2,200 To 3,500, Deduct  -4.23 
    For >3,500, Deduct  -5.25 
    For Cushion Backed Tile, Add  6.00 

. 
 09 68 13 00-0004 SY 20 Ounce, Non Patterned, Nylon Carpet Tile ....................................................................................................................... 42.22 7.10 

    For Up To 15, Add  3.48 
    For >15 To 33, Add  1.74 
    For >200 To 400, Deduct  -0.50 
    For >400 To 600, Deduct  -0.74 
    For >600 To 900, Deduct  -1.50 
    For >900 To 1,500, Deduct  -2.26 
    For >1,500 To 2,200, Deduct  -3.35 
    For >2,200 To 3,500, Deduct  -4.41 
    For >3,500, Deduct  -5.46 
    For Cushion Backed Tile, Add  6.00 

. 
 09 68 13 00-0005 SY 22 Ounce, Non Patterned, Nylon Carpet Tile ....................................................................................................................... 46.72 7.10 

    For Up To 15, Add  3.48 
    For >15 To 33, Add  1.74 
    For >200 To 400, Deduct  -0.59 
    For >400 To 600, Deduct  -0.88 
    For >600 To 900, Deduct  -1.73 
    For >900 To 1,500, Deduct  -2.57 
    For >1,500 To 2,200, Deduct  -3.80 
    For >2,200 To 3,500, Deduct  -4.97 
    For >3,500, Deduct  -6.14 
    For Cushion Backed Tile, Add  6.00 
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. 
 09 68 13 00-0006 SY 24 Ounce, Non Patterned, Nylon Carpet Tile ........................................................................................................................ 51.11 7.10 

    For Up To 15, Add  3.48 
    For >15 To 33, Add  1.74 
    For >200 To 400, Deduct  -0.67 
    For >400 To 600, Deduct  -1.01 
    For >600 To 900, Deduct  -1.95 
    For >900 To 1,500, Deduct  -2.88 
    For >1,500 To 2,200, Deduct  -4.24 
    For >2,200 To 3,500, Deduct  -5.52 
    For >3,500, Deduct  -6.80 
    For Cushion Backed Tile, Add  6.00 

. 
 09 68 13 00-0007 SY 26 Ounce, Non Patterned, Nylon Carpet Tile ........................................................................................................................ 53.68 7.10 

    For Up To 15, Add  3.48 
    For >15 To 33, Add  1.74 
    For >200 To 400, Deduct  -0.73 
    For >400 To 600, Deduct  -1.09 
    For >600 To 900, Deduct  -2.08 
    For >900 To 1,500, Deduct  -3.06 
    For >1,500 To 2,200, Deduct  -4.50 
    For >2,200 To 3,500, Deduct  -5.84 
    For >3,500, Deduct  -7.18 
    For Cushion Backed Tile, Add  6.00 

. 
 09 68 13 00-0008 SY 28 Ounce, Non Patterned, Nylon Carpet Tile ........................................................................................................................ 56.31 7.10 

    For Up To 15, Add  3.48 
    For >15 To 33, Add  1.74 
    For >200 To 400, Deduct  -0.78 
    For >400 To 600, Deduct  -1.17 
    For >600 To 900, Deduct  -2.21 
    For >900 To 1,500, Deduct  -3.25 
    For >1,500 To 2,200, Deduct  -4.76 
    For >2,200 To 3,500, Deduct  -6.17 
    For >3,500, Deduct  -7.58 
    For Cushion Backed Tile, Add  6.00 

. 
 09 68 13 00-0009 SY 30 Ounce, Non Patterned, Nylon Carpet Tile ........................................................................................................................ 57.09 7.10 

    For Up To 15, Add  3.48 
    For >15 To 33, Add  1.74 
    For >200 To 400, Deduct  -0.79 
    For >400 To 600, Deduct  -1.19 
    For >600 To 900, Deduct  -2.25 
    For >900 To 1,500, Deduct  -3.30 
    For >1,500 To 2,200, Deduct  -4.84 
    For >2,200 To 3,500, Deduct  -6.27 
    For >3,500, Deduct  -7.69 
    For Cushion Backed Tile, Add  6.00 

. 
 09 68 13 00-0010 SY 32 Ounce, Non Patterned, Nylon Carpet Tile ........................................................................................................................ 57.58 7.10 

    For Up To 15, Add  3.48 
    For >15 To 33, Add  1.74 
    For >200 To 400, Deduct  -0.80 
    For >400 To 600, Deduct  -1.21 
    For >600 To 900, Deduct  -2.27 
    For >900 To 1,500, Deduct  -3.33 
    For >1,500 To 2,200, Deduct  -4.89 
    For >2,200 To 3,500, Deduct  -6.33 
    For >3,500, Deduct  -7.77 
    For Cushion Backed Tile, Add  6.00 

. 
 09 68 13 00-0011 SY 34 Ounce, Non Patterned, Nylon Carpet Tile ........................................................................................................................ 57.99 7.10 

    For Up To 15, Add  3.48 
    For >15 To 33, Add  1.74 
    For >200 To 400, Deduct  -0.81 
    For >400 To 600, Deduct  -1.22 
    For >600 To 900, Deduct  -2.29 
    For >900 To 1,500, Deduct  -3.36 
    For >1,500 To 2,200, Deduct  -4.93 
    For >2,200 To 3,500, Deduct  -6.38 
    For >3,500, Deduct  -7.83 
    For Cushion Backed Tile, Add  6.00 

. 
 09 68 13 00-0012 SY 36 Ounce, Non Patterned, Nylon Carpet Tile ........................................................................................................................ 59.39 7.10 

    For Up To 15, Add  3.48 
    For >15 To 33, Add  1.74 
    For >200 To 400, Deduct  -0.84 
    For >400 To 600, Deduct  -1.26 
    For >600 To 900, Deduct  -2.36 
    For >900 To 1,500, Deduct  -3.46 
    For >1,500 To 2,200, Deduct  -5.07 
    For >2,200 To 3,500, Deduct  -6.55 
    For >3,500, Deduct  -8.04 
    For Cut And Loop Pile Combination Or Tip Shear Carpet, Add  2.00 
    For Cushion Backed Tile, Add  6.00 
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. 
 09 68 13 00-0013 SY 38 Ounce, Non Patterned, Nylon Carpet Tile ....................................................................................................................... 62.17 7.10 

    For Up To 15, Add  3.48 
    For >15 To 33, Add  1.74 
    For >200 To 400, Deduct  -0.90 
    For >400 To 600, Deduct  -1.34 
    For >600 To 900, Deduct  -2.50 
    For >900 To 1,500, Deduct  -3.66 
    For >1,500 To 2,200, Deduct  -5.35 
    For >2,200 To 3,500, Deduct  -6.90 
    For >3,500, Deduct  -8.46 
    For Cut And Loop Pile Combination Or Tip Shear Carpet, Add  2.00 
    For Cushion Backed Tile, Add  6.00 

. 
 09 68 13 00-0014 SY 40 Ounce, Non Patterned, Nylon Carpet Tile ....................................................................................................................... 65.15 7.10 

    For Up To 15, Add  3.48 
    For >15 To 33, Add  1.74 
    For >200 To 400, Deduct  -0.96 
    For >400 To 600, Deduct  -1.43 
    For >600 To 900, Deduct  -2.65 
    For >900 To 1,500, Deduct  -3.86 
    For >1,500 To 2,200, Deduct  -5.65 
    For >2,200 To 3,500, Deduct  -7.27 
    For >3,500, Deduct  -8.90 
    For Cut And Loop Pile Combination Or Tip Shear Carpet, Add  2.00 
    For Cushion Backed Tile, Add  6.00 

. 
 09 68 13 00-0015 SY 42 Ounce, Non Patterned, Nylon Carpet Tile ....................................................................................................................... 70.88 7.10 

    For Up To 15, Add  3.48 
    For >15 To 33, Add  1.74 
    For >200 To 400, Deduct  -1.07 
    For >400 To 600, Deduct  -1.60 
    For >600 To 900, Deduct  -2.94 
    For >900 To 1,500, Deduct  -4.27 
    For >1,500 To 2,200, Deduct  -6.22 
    For >2,200 To 3,500, Deduct  -7.99 
    For >3,500, Deduct  -9.76 
    For Cut And Loop Pile Combination Or Tip Shear Carpet, Add  2.00 
    For Cushion Backed Tile, Add  6.00 

. 
 09 68 13 00-0016 SY Installation Of Owner Provided Non Patterned Carpet Tiles ................................................................................................. 17.06  

XXXXXXX 
. 
 09 68 13 00-0017  Patterned Carpet Tiles (09 68 13 00-0001) 

Note: Patterned carpet has a definitive repeating pattern as defined by the manufacturer. 
. 
. 

 09 68 13 00-0018 SY 15 Ounce, Patterned, Nylon Carpet Tile ............................................................................................................................... 42.14 7.10 
    For Up To 15, Add  3.83 
    For >15 To 33, Add  1.92 
    For >200 To 400, Deduct  -0.46 
    For >400 To 600, Deduct  -0.69 
    For >600 To 900, Deduct  -1.44 
    For >900 To 1,500, Deduct  -2.18 
    For >1,500 To 2,200, Deduct  -3.26 
    For >2,200 To 3,500, Deduct  -4.31 
    For >3,500, Deduct  -5.36 
    For Cushion Backed Tile, Add  6.00 

. 
 09 68 13 00-0019 SY 18 Ounce, Patterned, Nylon Carpet Tile ............................................................................................................................... 42.90 7.10 

    For Up To 15, Add  3.83 
    For >15 To 33, Add  1.92 
    For >200 To 400, Deduct  -0.48 
    For >400 To 600, Deduct  -0.71 
    For >600 To 900, Deduct  -1.47 
    For >900 To 1,500, Deduct  -2.24 
    For >1,500 To 2,200, Deduct  -3.33 
    For >2,200 To 3,500, Deduct  -4.41 
    For >3,500, Deduct  -5.48 
    For Cushion Backed Tile, Add  6.00 

. 
 09 68 13 00-0020 SY 20 Ounce, Patterned, Nylon Carpet Tile ............................................................................................................................... 44.34 7.10 

    For Up To 15, Add  3.83 
    For >15 To 33, Add  1.92 
    For >200 To 400, Deduct  -0.50 
    For >400 To 600, Deduct  -0.76 
    For >600 To 900, Deduct  -1.55 
    For >900 To 1,500, Deduct  -2.34 
    For >1,500 To 2,200, Deduct  -3.48 
    For >2,200 To 3,500, Deduct  -4.59 
    For >3,500, Deduct  -5.69 
    For Cushion Backed Tile, Add  6.00 

. 
 09 68 13 00-0021 SY 22 Ounce, Patterned, Nylon Carpet Tile ............................................................................................................................... 48.91 7.10 

    For Up To 15, Add  3.83 
    For >15 To 33, Add  1.92 
    For >200 To 400, Deduct  -0.60 
    For >400 To 600, Deduct  -0.89 
    For >600 To 900, Deduct  -1.78 
    For >900 To 1,500, Deduct  -2.66 
    For >1,500 To 2,200, Deduct  -3.93 
    For >2,200 To 3,500, Deduct  -5.16 
    For >3,500, Deduct  -6.38 
    For Cushion Backed Tile, Add  6.00 
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. 
 09 68 13 00-0022 SY 24 Ounce, Patterned, Nylon Carpet Tile ............................................................................................................................... 53.37 7.10 

    For Up To 15, Add  3.83 
    For >15 To 33, Add  1.92 
    For >200 To 400, Deduct  -0.68 
    For >400 To 600, Deduct  -1.03 
    For >600 To 900, Deduct  -2.00 
    For >900 To 1,500, Deduct  -2.97 
    For >1,500 To 2,200, Deduct  -4.38 
    For >2,200 To 3,500, Deduct  -5.71 
    For >3,500, Deduct  -7.05 
    For Cushion Backed Tile, Add  6.00 

. 
 09 68 13 00-0023 SY 26 Ounce, Patterned, Nylon Carpet Tile ............................................................................................................................... 55.97 7.10 

    For Up To 15, Add  3.83 
    For >15 To 33, Add  1.92 
    For >200 To 400, Deduct  -0.74 
    For >400 To 600, Deduct  -1.10 
    For >600 To 900, Deduct  -2.13 
    For >900 To 1,500, Deduct  -3.15 
    For >1,500 To 2,200, Deduct  -4.64 
    For >2,200 To 3,500, Deduct  -6.04 
    For >3,500, Deduct  -7.44 
    For Cushion Backed Tile, Add  6.00 

. 
 09 68 13 00-0024 SY 28 Ounce, Patterned, Nylon Carpet Tile ............................................................................................................................... 58.64 7.10 

    For Up To 15, Add  3.83 
    For >15 To 33, Add  1.92 
    For >200 To 400, Deduct  -0.79 
    For >400 To 600, Deduct  -1.18 
    For >600 To 900, Deduct  -2.26 
    For >900 To 1,500, Deduct  -3.34 
    For >1,500 To 2,200, Deduct  -4.91 
    For >2,200 To 3,500, Deduct  -6.37 
    For >3,500, Deduct  -7.84 
    For Cushion Backed Tile, Add  6.00 

. 
 09 68 13 00-0025 SY 30 Ounce, Patterned, Nylon Carpet Tile ............................................................................................................................... 59.43 7.10 

    For Up To 15, Add  3.83 
    For >15 To 33, Add  1.92 
    For >200 To 400, Deduct  -0.81 
    For >400 To 600, Deduct  -1.21 
    For >600 To 900, Deduct  -2.30 
    For >900 To 1,500, Deduct  -3.39 
    For >1,500 To 2,200, Deduct  -4.99 
    For >2,200 To 3,500, Deduct  -6.47 
    For >3,500, Deduct  -7.96 
    For Cushion Backed Tile, Add  6.00 

. 
 09 68 13 00-0026 SY 32 Ounce, Patterned, Nylon Carpet Tile ............................................................................................................................... 59.93 7.10 

    For Up To 15, Add  3.83 
    For >15 To 33, Add  1.92 
    For >200 To 400, Deduct  -0.82 
    For >400 To 600, Deduct  -1.22 
    For >600 To 900, Deduct  -2.33 
    For >900 To 1,500, Deduct  -3.43 
    For >1,500 To 2,200, Deduct  -5.04 
    For >2,200 To 3,500, Deduct  -6.53 
    For >3,500, Deduct  -8.03 
    For Cushion Backed Tile, Add  6.00 

. 
 09 68 13 00-0027 SY 34 Ounce, Patterned, Nylon Carpet Tile ............................................................................................................................... 60.35 7.10 

    For Up To 15, Add  3.83 
    For >15 To 33, Add  1.92 
    For >200 To 400, Deduct  -0.82 
    For >400 To 600, Deduct  -1.24 
    For >600 To 900, Deduct  -2.35 
    For >900 To 1,500, Deduct  -3.46 
    For >1,500 To 2,200, Deduct  -5.08 
    For >2,200 To 3,500, Deduct  -6.59 
    For >3,500, Deduct  -8.10 
    For Cushion Backed Tile, Add  6.00 

. 
 09 68 13 00-0028 SY 36 Ounce, Patterned, Nylon Carpet Tile ............................................................................................................................... 61.77 7.10 

    For Up To 15, Add  3.83 
    For >15 To 33, Add  1.92 
    For >200 To 400, Deduct  -0.85 
    For >400 To 600, Deduct  -1.28 
    For >600 To 900, Deduct  -2.42 
    For >900 To 1,500, Deduct  -3.56 
    For >1,500 To 2,200, Deduct  -5.22 
    For >2,200 To 3,500, Deduct  -6.76 
    For >3,500, Deduct  -8.31 
    For Cut And Loop Pile Combination Or Tip Shear Carpet, Add  2.00 
    For Cushion Backed Tile, Add  6.00 
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. 
 09 68 13 00-0029 SY 38 Ounce, Patterned, Nylon Carpet Tile ............................................................................................................................... 64.59 7.10 

    For Up To 15, Add  3.83 
    For >15 To 33, Add  1.92 
    For >200 To 400, Deduct  -0.91 
    For >400 To 600, Deduct  -1.36 
    For >600 To 900, Deduct  -2.56 
    For >900 To 1,500, Deduct  -3.76 
    For >1,500 To 2,200, Deduct  -5.50 
    For >2,200 To 3,500, Deduct  -7.12 
    For >3,500, Deduct  -8.73 
    For Cut And Loop Pile Combination Or Tip Shear Carpet, Add  2.00 
    For Cushion Backed Tile, Add  6.00 

. 
 09 68 13 00-0030 SY 40 Ounce, Patterned, Nylon Carpet Tile ............................................................................................................................... 67.62 7.10 

    For Up To 15, Add  3.83 
    For >15 To 33, Add  1.92 
    For >200 To 400, Deduct  -0.97 
    For >400 To 600, Deduct  -1.45 
    For >600 To 900, Deduct  -2.71 
    For >900 To 1,500, Deduct  -3.97 
    For >1,500 To 2,200, Deduct  -5.80 
    For >2,200 To 3,500, Deduct  -7.50 
    For >3,500, Deduct  -9.19 
    For Cut And Loop Pile Combination Or Tip Shear Carpet, Add  2.00 
    For Cushion Backed Tile, Add  6.00 

. 
 09 68 13 00-0031 SY 42 Ounce, Patterned, Nylon Carpet Tile ............................................................................................................................... 73.43 7.10 

    For Up To 15, Add  3.83 
    For >15 To 33, Add  1.92 
    For >200 To 400, Deduct  -1.09 
    For >400 To 600, Deduct  -1.63 
    For >600 To 900, Deduct  -3.00 
    For >900 To 1,500, Deduct  -4.37 
    For >1,500 To 2,200, Deduct  -6.39 
    For >2,200 To 3,500, Deduct  -8.22 
    For >3,500, Deduct  -10.06 
    For Cut And Loop Pile Combination Or Tip Shear Carpet, Add  2.00 
    For Cushion Backed Tile, Add  6.00 

. 
 09 68 13 00-0032 SY Installation Of Owner Provided Patterned Carpet Tiles ........................................................................................................ 19.60  

XXXXXXX 
. 
 09 68 13 00-0033  ESD Static Control Carpet Tiles (StaticSmart Mission Critical Discovery 

ECO Series) (09 68 13 00-0001) 
Note: Includes conductive ESD releasable adhesive and grounding clips. 

. 

. 
 09 68 13 00-0034 SY 24 Ounce, ESD Static Control, Non-Patterned, Nylon Carpet Tile (StaticSmart Mission Critical Discovery ECO 

Series) ................................................................................................................................................................................. 91.15 7.10 
    For Up To 15, Add  3.83 
    For >15 To 33, Add  1.92 
    For >200 To 400, Deduct  -1.44 
    For >400 To 600, Deduct  -2.16 
    For >600 To 900, Deduct  -3.89 
    For >900 To 1,500, Deduct  -5.61 
    For >1,500 To 2,200, Deduct  -8.16 
    For >2,200 To 3,500, Deduct  -10.44 
    For >3,500, Deduct  -12.72 

XXXXXXX 
. 
 09 68 16  Sheet Carpeting (09 68) 

Note: Weights shown are face weight excluding backing weight and excludes padding. Demolition of carpet includes removal 
of glue if required. Residential carpet backing basis is for padding and commercial carpet backing is for glue down. 

. 

. 
 09 68 16 00-0001  Carpet Cushion (09 68 16) 

. 

. 
 09 68 16 00-0002  Carpet Padding (09 68 16 00-0001) 

. 

. 
 09 68 16 00-0003  Prime Polyurethane Foam Carpet Padding (09 68 16 00-0002) 

. 

. 
 09 68 16 00-0004 SY 7/16" Thick, Prime Polyurethane Foam Carpet Padding....................................................................................................... 17.20 3.05 

    For Up To 15, Add  0.92 
    For >15 To 33, Add  0.46 
    For >200 To 400, Deduct  -0.25 
    For >400 To 600, Deduct  -0.38 
    For >600 To 900, Deduct  -0.70 
    For >900 To 1,500, Deduct  -1.02 
    For >1,500 To 2,200, Deduct  -1.49 
    For >2,200 To 3,500, Deduct  -1.92 
    For >3,500, Deduct  -2.35 

. 
 09 68 16 00-0005 SY 1/2" Thick, Prime Polyurethane Foam Carpet Padding......................................................................................................... 17.95 3.05 

    For Up To 15, Add  0.92 
    For >15 To 33, Add  0.46 
    For >200 To 400, Deduct  -0.27 
    For >400 To 600, Deduct  -0.40 
    For >600 To 900, Deduct  -0.74 
    For >900 To 1,500, Deduct  -1.07 
    For >1,500 To 2,200, Deduct  -1.56 
    For >2,200 To 3,500, Deduct  -2.01 
    For >3,500, Deduct  -2.46 

XXXXXXX 
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. 
 09 68 16 00-0006  Bonded (Rebond) Polyurethane Foam Carpet Padding (09 68 16 00-0002) 

. 

. 
 09 68 16 00-0007 SY 1/4" Thick, 8 LB/CF Bonded (Rebond) Polyurethane Foam Carpet Padding ........................................................................ 10.77 3.05 

    For Up To 15, Add  0.92 
    For >15 To 33, Add  0.46 
    For >200 To 400, Deduct  -0.12 
    For >400 To 600, Deduct  -0.18 
    For >600 To 900, Deduct  -0.38 
    For >900 To 1,500, Deduct  -0.57 
    For >1,500 To 2,200, Deduct  -0.85 
    For >2,200 To 3,500, Deduct  -1.12 
    For >3,500, Deduct  -1.38 

. 
 09 68 16 00-0008 SY 5/16" Thick, 8 LB/CF Bonded (Rebond) Polyurethane Foam Carpet Padding ...................................................................... 11.28 3.05 

    For Up To 15, Add  0.92 
    For >15 To 33, Add  0.46 
    For >200 To 400, Deduct  -0.13 
    For >400 To 600, Deduct  -0.20 
    For >600 To 900, Deduct  -0.40 
    For >900 To 1,500, Deduct  -0.60 
    For >1,500 To 2,200, Deduct  -0.90 
    For >2,200 To 3,500, Deduct  -1.18 
    For >3,500, Deduct  -1.46 

. 
 09 68 16 00-0009 SY 3/8" Thick, 5.5 LB/CF Bonded (Rebond) Polyurethane Foam Carpet Padding ....................................................................... 8.89 3.05 

    For Up To 15, Add  0.92 
    For >15 To 33, Add  0.46 
    For >200 To 400, Deduct  -0.09 
    For >400 To 600, Deduct  -0.13 
    For >600 To 900, Deduct  -0.28 
    For >900 To 1,500, Deduct  -0.44 
    For >1,500 To 2,200, Deduct  -0.66 
    For >2,200 To 3,500, Deduct  -0.88 
    For >3,500, Deduct  -1.10 

. 
 09 68 16 00-0010 SY 3/8" Thick, 8 LB/CF Bonded (Rebond) Polyurethane Foam Carpet Padding ........................................................................ 10.94 3.05 

    For Up To 15, Add  0.92 
    For >15 To 33, Add  0.46 
    For >200 To 400, Deduct  -0.13 
    For >400 To 600, Deduct  -0.19 
    For >600 To 900, Deduct  -0.39 
    For >900 To 1,500, Deduct  -0.58 
    For >1,500 To 2,200, Deduct  -0.86 
    For >2,200 To 3,500, Deduct  -1.14 
    For >3,500, Deduct  -1.41 

. 
 09 68 16 00-0011 SY 7/16" Thick, 5.5 LB/CF Bonded (Rebond) Polyurethane Foam Carpet Padding ................................................................... 10.94 3.05 

    For Up To 15, Add  0.92 
    For >15 To 33, Add  0.46 
    For >200 To 400, Deduct  -0.13 
    For >400 To 600, Deduct  -0.19 
    For >600 To 900, Deduct  -0.39 
    For >900 To 1,500, Deduct  -0.58 
    For >1,500 To 2,200, Deduct  -0.86 
    For >2,200 To 3,500, Deduct  -1.14 
    For >3,500, Deduct  -1.41 

. 
 09 68 16 00-0012 SY 7/16" Thick, 6 LB/CF Bonded (Rebond) Polyurethane Foam Carpet Padding ...................................................................... 10.94 3.05 

    For Up To 15, Add  0.92 
    For >15 To 33, Add  0.46 
    For >200 To 400, Deduct  -0.13 
    For >400 To 600, Deduct  -0.19 
    For >600 To 900, Deduct  -0.39 
    For >900 To 1,500, Deduct  -0.58 
    For >1,500 To 2,200, Deduct  -0.86 
    For >2,200 To 3,500, Deduct  -1.14 
    For >3,500, Deduct  -1.41 

. 
 09 68 16 00-0013 SY 7/16" Thick, 8 LB/CF Bonded (Rebond) Polyurethane Foam Carpet Padding ...................................................................... 12.16 3.05 

    For Up To 15, Add  0.92 
    For >15 To 33, Add  0.46 
    For >200 To 400, Deduct  -0.15 
    For >400 To 600, Deduct  -0.23 
    For >600 To 900, Deduct  -0.45 
    For >900 To 1,500, Deduct  -0.67 
    For >1,500 To 2,200, Deduct  -0.99 
    For >2,200 To 3,500, Deduct  -1.29 
    For >3,500, Deduct  -1.59 

. 
 09 68 16 00-0014 SY 1/2" Thick, 5.5 LB/CF Bonded (Rebond) Polyurethane Foam Carpet Padding ..................................................................... 10.83 3.05 

    For Up To 15, Add  0.92 
    For >15 To 33, Add  0.46 
    For >200 To 400, Deduct  -0.12 
    For >400 To 600, Deduct  -0.19 
    For >600 To 900, Deduct  -0.38 
    For >900 To 1,500, Deduct  -0.57 
    For >1,500 To 2,200, Deduct  -0.85 
    For >2,200 To 3,500, Deduct  -1.12 
    For >3,500, Deduct  -1.39 
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. 
 09 68 16 00-0015 SY 1/2" Thick, 6 LB/CF Bonded (Rebond) Polyurethane Foam Carpet Padding ........................................................................ 11.23 3.05 

    For Up To 15, Add  0.92 
    For >15 To 33, Add  0.46 
    For >200 To 400, Deduct  -0.13 
    For >400 To 600, Deduct  -0.20 
    For >600 To 900, Deduct  -0.40 
    For >900 To 1,500, Deduct  -0.60 
    For >1,500 To 2,200, Deduct  -0.89 
    For >2,200 To 3,500, Deduct  -1.17 
    For >3,500, Deduct  -1.45 

. 
 09 68 16 00-0016 SY 1/2" Thick, 8 LB/CF Bonded (Rebond) Polyurethane Foam Carpet Padding ........................................................................ 12.67 3.05 

    For Up To 15, Add  0.92 
    For >15 To 33, Add  0.46 
    For >200 To 400, Deduct  -0.16 
    For >400 To 600, Deduct  -0.24 
    For >600 To 900, Deduct  -0.47 
    For >900 To 1,500, Deduct  -0.70 
    For >1,500 To 2,200, Deduct  -1.04 
    For >2,200 To 3,500, Deduct  -1.35 
    For >3,500, Deduct  -1.67 

XXXXXXX 
. 
 09 68 16 00-0017  Froth Polyurethane Foam Carpet Padding (09 68 16 00-0002) 

. 

. 
 09 68 16 00-0018 SY 0.175" Thick, 16 LB/CF Froth Polyurethane Foam Rubber Carpet Padding ......................................................................... 18.32 3.05 

    For Up To 15, Add  0.92 
    For >15 To 33, Add  0.46 
    For >200 To 400, Deduct  -0.27 
    For >400 To 600, Deduct  -0.41 
    For >600 To 900, Deduct  -0.75 
    For >900 To 1,500, Deduct  -1.10 
    For >1,500 To 2,200, Deduct  -1.60 
    For >2,200 To 3,500, Deduct  -2.06 
    For >3,500, Deduct  -2.52 

. 
 09 68 16 00-0019 SY 0.250" Thick, 12 LB/CF Froth Polyurethane Foam Rubber Carpet Padding ......................................................................... 20.45 3.05 

    For Up To 15, Add  0.92 
    For >15 To 33, Add  0.46 
    For >200 To 400, Deduct  -0.32 
    For >400 To 600, Deduct  -0.47 
    For >600 To 900, Deduct  -0.86 
    For >900 To 1,500, Deduct  -1.25 
    For >1,500 To 2,200, Deduct  -1.81 
    For >2,200 To 3,500, Deduct  -2.33 
    For >3,500, Deduct  -2.84 

. 
 09 68 16 00-0020 SY 0.250" Thick, 16 LB/CF Froth Polyurethane Foam Rubber Carpet Padding ......................................................................... 22.08 3.05 

    For Up To 15, Add  0.92 
    For >15 To 33, Add  0.46 
    For >200 To 400, Deduct  -0.35 
    For >400 To 600, Deduct  -0.52 
    For >600 To 900, Deduct  -0.94 
    For >900 To 1,500, Deduct  -1.36 
    For >1,500 To 2,200, Deduct  -1.98 
    For >2,200 To 3,500, Deduct  -2.53 
    For >3,500, Deduct  -3.08 

XXXXXXX 
. 
 09 68 16 00-0021  Waffle Rubber Carpet Padding (09 68 16 00-0002) 

. 

. 
 09 68 16 00-0022 SY 3/8" Thick, 90 OZ/SY Waffle Rubber Carpet Padding .......................................................................................................... 21.02 3.05 

    For Up To 15, Add  0.92 
    For >15 To 33, Add  0.46 
    For >200 To 400, Deduct  -0.33 
    For >400 To 600, Deduct  -0.49 
    For >600 To 900, Deduct  -0.89 
    For >900 To 1,500, Deduct  -1.29 
    For >1,500 To 2,200, Deduct  -1.87 
    For >2,200 To 3,500, Deduct  -2.40 
    For >3,500, Deduct  -2.92 

XXXXXXX 
. 
 09 68 16 00-0023  Flat Sponge Rubber Carpet Padding (09 68 16 00-0002) 

. 

. 
 09 68 16 00-0024 SY 0.156" Thick, 62 OZ/SY Flat Sponge Rubber Carpet Padding ............................................................................................. 12.78 3.05 

    For Up To 15, Add  0.92 
    For >15 To 33, Add  0.46 
    For >200 To 400, Deduct  -0.16 
    For >400 To 600, Deduct  -0.24 
    For >600 To 900, Deduct  -0.48 
    For >900 To 1,500, Deduct  -0.71 
    For >1,500 To 2,200, Deduct  -1.05 
    For >2,200 To 3,500, Deduct  -1.37 
    For >3,500, Deduct  -1.69 
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. 
 09 68 16 00-0025 SY 0.250" Thick, 68 OZ/SY Flat Sponge Rubber Carpet Padding.............................................................................................. 13.66 3.05 

    For Up To 15, Add  0.92 
    For >15 To 33, Add  0.46 
    For >200 To 400, Deduct  -0.18 
    For >400 To 600, Deduct  -0.27 
    For >600 To 900, Deduct  -0.52 
    For >900 To 1,500, Deduct  -0.77 
    For >1,500 To 2,200, Deduct  -1.14 
    For >2,200 To 3,500, Deduct  -1.48 
    For >3,500, Deduct  -1.82 

. 
 09 68 16 00-0026 SY 0.250" Thick, 80 OZ/SY Flat Sponge Rubber Carpet Padding.............................................................................................. 14.30 3.05 

    For Up To 15, Add  0.92 
    For >15 To 33, Add  0.46 
    For >200 To 400, Deduct  -0.19 
    For >400 To 600, Deduct  -0.29 
    For >600 To 900, Deduct  -0.55 
    For >900 To 1,500, Deduct  -0.82 
    For >1,500 To 2,200, Deduct  -1.20 
    For >2,200 To 3,500, Deduct  -1.56 
    For >3,500, Deduct  -1.91 

. 
 09 68 16 00-0027 SY 0.250" Thick, 100 OZ/SY Flat Sponge Rubber Carpet Padding............................................................................................ 16.31 3.05 

    For Up To 15, Add  0.92 
    For >15 To 33, Add  0.46 
    For >200 To 400, Deduct  -0.23 
    For >400 To 600, Deduct  -0.35 
    For >600 To 900, Deduct  -0.65 
    For >900 To 1,500, Deduct  -0.96 
    For >1,500 To 2,200, Deduct  -1.40 
    For >2,200 To 3,500, Deduct  -1.81 
    For >3,500, Deduct  -2.22 

. 
 09 68 16 00-0028 SY 0.370" Thick, 100 OZ/SY Flat Sponge Rubber Carpet Padding............................................................................................ 16.48 3.05 

    For Up To 15, Add  0.92 
    For >15 To 33, Add  0.46 
    For >200 To 400, Deduct  -0.24 
    For >400 To 600, Deduct  -0.36 
    For >600 To 900, Deduct  -0.66 
    For >900 To 1,500, Deduct  -0.97 
    For >1,500 To 2,200, Deduct  -1.42 
    For >2,200 To 3,500, Deduct  -1.83 
    For >3,500, Deduct  -2.24 

XXXXXXX 
. 
 09 68 16 00-0029  Synthetic Fiber Carpet Padding (09 68 16 00-0002) 

. 

. 
 09 68 16 00-0030 SY 0.235" Thick, 20 OZ/SY Synthetic Fiber Carpet Padding ........................................................................................................ 6.31 3.05 

    For Up To 15, Add  0.92 
    For >15 To 33, Add  0.46 
    For >200 To 400, Deduct  -0.03 
    For >400 To 600, Deduct  -0.05 
    For >600 To 900, Deduct  -0.15 
    For >900 To 1,500, Deduct  -0.26 
    For >1,500 To 2,200, Deduct  -0.40 
    For >2,200 To 3,500, Deduct  -0.56 
    For >3,500, Deduct  -0.72 

. 
 09 68 16 00-0031 SY 0.235" Thick, 24 OZ/SY Synthetic Fiber Carpet Padding ........................................................................................................ 7.64 3.05 

    For Up To 15, Add  0.92 
    For >15 To 33, Add  0.46 
    For >200 To 400, Deduct  -0.06 
    For >400 To 600, Deduct  -0.09 
    For >600 To 900, Deduct  -0.22 
    For >900 To 1,500, Deduct  -0.35 
    For >1,500 To 2,200, Deduct  -0.53 
    For >2,200 To 3,500, Deduct  -0.72 
    For >3,500, Deduct  -0.92 

. 
 09 68 16 00-0032 SY 0.275" Thick, 28 OZ/SY Synthetic Fiber Carpet Padding ........................................................................................................ 7.03 3.05 

    For Up To 15, Add  0.92 
    For >15 To 33, Add  0.46 
    For >200 To 400, Deduct  -0.05 
    For >400 To 600, Deduct  -0.07 
    For >600 To 900, Deduct  -0.19 
    For >900 To 1,500, Deduct  -0.31 
    For >1,500 To 2,200, Deduct  -0.47 
    For >2,200 To 3,500, Deduct  -0.65 
    For >3,500, Deduct  -0.82 

. 
 09 68 16 00-0033 SY 0.300" Thick, 32 OZ/SY Synthetic Fiber Carpet Padding ........................................................................................................ 7.26 3.05 

    For Up To 15, Add  0.92 
    For >15 To 33, Add  0.46 
    For >200 To 400, Deduct  -0.05 
    For >400 To 600, Deduct  -0.08 
    For >600 To 900, Deduct  -0.20 
    For >900 To 1,500, Deduct  -0.32 
    For >1,500 To 2,200, Deduct  -0.50 
    For >2,200 To 3,500, Deduct  -0.68 
    For >3,500, Deduct  -0.86 
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. 
 09 68 16 00-0034 SY 0.350" Thick, 40 OZ/SY Synthetic Fiber Carpet Padding ........................................................................................................ 8.63 3.05 

    For Up To 15, Add  0.92 
    For >15 To 33, Add  0.46 
    For >200 To 400, Deduct  -0.08 
    For >400 To 600, Deduct  -0.12 
    For >600 To 900, Deduct  -0.27 
    For >900 To 1,500, Deduct  -0.42 
    For >1,500 To 2,200, Deduct  -0.63 
    For >2,200 To 3,500, Deduct  -0.85 
    For >3,500, Deduct  -1.06 

XXXXXXX 
. 
 09 68 16 00-0035  Double Stick Synthetic Fiber Carpet Padding (09 68 16 00-0002) 

. 

. 
 09 68 16 00-0036 SY 0.300" Thick, 32 OZ/SY Double Stick Synthetic Fiber Carpet Padding .................................................................................. 9.04 3.05 

    For Up To 15, Add  0.92 
    For >15 To 33, Add  0.46 
    For >200 To 400, Deduct  -0.09 
    For >400 To 600, Deduct  -0.13 
    For >600 To 900, Deduct  -0.29 
    For >900 To 1,500, Deduct  -0.45 
    For >1,500 To 2,200, Deduct  -0.67 
    For >2,200 To 3,500, Deduct  -0.90 
    For >3,500, Deduct  -1.13 

. 
 09 68 16 00-0037 SY 0.375" Thick, 40 OZ/SY Double Stick Synthetic Fiber Carpet Padding ................................................................................ 10.11 3.05 

    For Up To 15, Add  0.92 
    For >15 To 33, Add  0.46 
    For >200 To 400, Deduct  -0.11 
    For >400 To 600, Deduct  -0.16 
    For >600 To 900, Deduct  -0.34 
    For >900 To 1,500, Deduct  -0.52 
    For >1,500 To 2,200, Deduct  -0.78 
    For >2,200 To 3,500, Deduct  -1.03 
    For >3,500, Deduct  -1.29 

XXXXXXX 
. 
 09 68 16 00-0038  Residential Broadloom Carpet (09 68 16) 

Note: Includes tacks. See CSI section 09 68 16 00-0001 for padding. 
. 
. 

 09 68 16 00-0039 SY 25 Ounce, Medium Traffic, Residential, Nylon Broadloom Carpet ........................................................................................ 39.51 8.13 
    For Glued Down Material Instead Of Tack Strips (Includes Scarify Floor Area And Appropriate Backing), Add  3.53 
    For Up To 15, Add  4.17 
    For >15 To 33, Add  2.09 
    For >200 To 400, Deduct  -0.37 
    For >400 To 600, Deduct  -0.56 
    For >600 To 900, Deduct  -1.25 
    For >900, Deduct  -1.93 
    For Installation On Stairs, Each Riser, Add  6.00 

. 
 09 68 16 00-0040 SY 30 Ounce, Medium Traffic, Residential, Nylon Broadloom Carpet ........................................................................................ 43.91 8.13 

    For Glued Down Material Instead Of Tack Strips (Includes Scarify Floor Area And Appropriate Backing), Add  3.53 
    For Up To 15, Add  4.17 
    For >15 To 33, Add  2.09 
    For >200 To 400, Deduct  -0.46 
    For >400 To 600, Deduct  -0.69 
    For >600 To 900, Deduct  -1.47 
    For >900, Deduct  -2.24 
    For Installation On Stairs, Each Riser, Add  6.00 

. 
 09 68 16 00-0041 SY 32 Ounce, Medium Traffic, Residential, Nylon Broadloom Carpet ........................................................................................ 49.94 8.13 

    For Glued Down Material Instead Of Tack Strips (Includes Scarify Floor Area And Appropriate Backing), Add  3.53 
    For Up To 15, Add  4.17 
    For >15 To 33, Add  2.09 
    For >200 To 400, Deduct  -0.58 
    For >400 To 600, Deduct  -0.87 
    For >600 To 900, Deduct  -1.77 
    For >900, Deduct  -2.66 
    For Installation On Stairs, Each Riser, Add  6.00 

. 
 09 68 16 00-0042 SY 34 Ounce, Medium Traffic, Residential, Nylon Broadloom Carpet ........................................................................................ 56.26 8.13 

    For Glued Down Material Instead Of Tack Strips (Includes Scarify Floor Area And Appropriate Backing), Add  3.53 
    For Up To 15, Add  4.17 
    For >15 To 33, Add  2.09 
    For >200 To 400, Deduct  -0.71 
    For >400 To 600, Deduct  -1.06 
    For >600 To 900, Deduct  -2.08 
    For >900, Deduct  -3.10 
    For Installation On Stairs, Each Riser, Add  6.00 

. 
 09 68 16 00-0043 SY 40 Ounce, Medium Traffic, Residential, Nylon Broadloom Carpet ........................................................................................ 57.35 8.13 

    For Glued Down Material Instead Of Tack Strips (Includes Scarify Floor Area And Appropriate Backing), Add  3.53 
    For Up To 15, Add  4.17 
    For >15 To 33, Add  2.09 
    For >200 To 400, Deduct  -0.73 
    For >400 To 600, Deduct  -1.10 
    For >600 To 900, Deduct  -2.14 
    For >900, Deduct  -3.18 
    For Installation On Stairs, Each Riser, Add  6.00 
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. 
 09 68 16 00-0044 SY 45 Ounce, Medium Traffic, Residential, Nylon Broadloom Carpet ........................................................................................ 59.34 8.94 

    For Glued Down Material Instead Of Tack Strips (Includes Scarify Floor Area And Appropriate Backing), Add  3.74 
    For Up To 15, Add  4.45 
    For >15 To 33, Add  2.23 
    For >200 To 400, Deduct  -0.74 
    For >400 To 600, Deduct  -1.11 
    For >600 To 900, Deduct  -2.19 
    For >900, Deduct  -3.26 
    For Installation On Stairs, Each Riser, Add  6.00 

. 
 09 68 16 00-0045 SY 48 Ounce, Medium Traffic, Residential, Nylon Broadloom Carpet ........................................................................................ 61.22 8.94 

    For Glued Down Material Instead Of Tack Strips (Includes Scarify Floor Area And Appropriate Backing), Add  3.74 
    For Up To 15, Add  4.45 
    For >15 To 33, Add  2.23 
    For >200 To 400, Deduct  -0.78 
    For >400 To 600, Deduct  -1.17 
    For >600 To 900, Deduct  -2.28 
    For >900, Deduct  -3.40 
    For Installation On Stairs, Each Riser, Add  6.00 

. 
 09 68 16 00-0046 SY 50 Ounce, Medium Traffic, Residential, Nylon Broadloom Carpet ........................................................................................ 65.89 8.94 

    For Glued Down Material Instead Of Tack Strips (Includes Scarify Floor Area And Appropriate Backing), Add  3.74 
    For Up To 15, Add  4.45 
    For >15 To 33, Add  2.23 
    For >200 To 400, Deduct  -0.87 
    For >400 To 600, Deduct  -1.31 
    For >600 To 900, Deduct  -2.52 
    For >900, Deduct  -3.72 
    For Installation On Stairs, Each Riser, Add  6.00 

. 
 09 68 16 00-0047 SY 60 Ounce, Medium Traffic, Residential, Nylon Broadloom Carpet ........................................................................................ 66.44 8.94 

    For Glued Down Material Instead Of Tack Strips (Includes Scarify Floor Area And Appropriate Backing), Add  3.74 
    For Up To 15, Add  4.45 
    For >15 To 33, Add  2.23 
    For >200 To 400, Deduct  -0.88 
    For >400 To 600, Deduct  -1.33 
    For >600 To 900, Deduct  -2.54 
    For >900, Deduct  -3.76 
    For Installation On Stairs, Each Riser, Add  6.00 

. 
 09 68 16 00-0048 SY 65 Ounce, Medium Traffic, Residential, Nylon Broadloom Carpet ........................................................................................ 68.64 8.94 

    For Glued Down Material Instead Of Tack Strips (Includes Scarify Floor Area And Appropriate Backing), Add  3.74 
    For Up To 15, Add  4.45 
    For >15 To 33, Add  2.23 
    For >200 To 400, Deduct  -0.93 
    For >400 To 600, Deduct  -1.39 
    For >600 To 900, Deduct  -2.65 
    For >900, Deduct  -3.91 
    For Installation On Stairs, Each Riser, Add  6.00 

XXXXXXX 
. 
 09 68 16 00-0049  Commercial Broadloom Carpet (09 68 16) 

Note: Level-loop pile or textured-loop pile broadloom carpet. 
. 
. 
 09 68 16 00-0050  Non-Patterned Broadloom Carpet (09 68 16 00-0049) 

. 

. 
 09 68 16 00-0051 SY 22 Ounce, Medium Traffic, Non Patterned, Nylon Broadloom Carpet .................................................................................. 50.95 29.15 

    For Up To 15, Add  3.89 
    For >15 To 33, Add  1.94 
    For >200 To 400, Deduct  -0.63 
    For >400 To 600, Deduct  -0.95 
    For >600 To 900, Deduct  -1.87 
    For >900, Deduct  -2.79 
    For Moisture Barrier Backing, Add  3.50 
    For Installation On Stairs, Each Riser, Add  6.00 

. 
 09 68 16 00-0052 SY 24 Ounce, Medium Traffic, Non Patterned, Nylon Broadloom Carpet .................................................................................. 50.95 29.15 

    For Up To 15, Add  3.89 
    For >15 To 33, Add  1.94 
    For >200 To 400, Deduct  -0.63 
    For >400 To 600, Deduct  -0.95 
    For >600 To 900, Deduct  -1.87 
    For >900, Deduct  -2.79 
    For Moisture Barrier Backing, Add  3.50 
    For Installation On Stairs, Each Riser, Add  6.00 

. 
 09 68 16 00-0053 SY 26 Ounce, Medium Traffic, Non Patterned, Nylon Broadloom Carpet .................................................................................. 50.95 29.15 

    For Up To 15, Add  3.89 
    For >15 To 33, Add  1.94 
    For >200 To 400, Deduct  -0.63 
    For >400 To 600, Deduct  -0.95 
    For >600 To 900, Deduct  -1.87 
    For >900, Deduct  -2.79 
    For Moisture Barrier Backing, Add  3.50 
    For Installation On Stairs, Each Riser, Add  6.00 

. 
 09 68 16 00-0054 SY 28 Ounce, Medium Traffic, Non Patterned, Nylon Broadloom Carpet .................................................................................. 55.22 31.59 

    For Up To 15, Add  4.21 
    For >15 To 33, Add  2.11 
    For >200 To 400, Deduct  -0.68 
    For >400 To 600, Deduct  -1.03 
    For >600 To 900, Deduct  -2.02 
    For >900, Deduct  -3.02 
    For Moisture Barrier Backing, Add  3.50 
    For Installation On Stairs, Each Riser, Add  6.00 



 

 Finishes 09 

09
 

Flooring 09 60 
Carpeting 09 68 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

November 2022  copyright  2022 The Gordian Group, Inc. 
County of San Mateo, Flooring  Page 09 - 79 

. 
 09 68 16 00-0055 SY 30 Ounce, Medium Traffic, Non Patterned, Nylon Broadloom Carpet .................................................................................. 56.18 31.59 

    For Up To 15, Add  4.21 
    For >15 To 33, Add  2.11 
    For >200 To 400, Deduct  -0.70 
    For >400 To 600, Deduct  -1.05 
    For >600 To 900, Deduct  -2.07 
    For >900, Deduct  -3.09 
    For Cut Pile Carpet, Add  1.50 
    For Moisture Barrier Backing, Add  3.50 
    For Installation On Stairs, Each Riser, Add  6.00 

. 
 09 68 16 00-0056 SY 32 Ounce, Medium Traffic, Non Patterned, Nylon Broadloom Carpet .................................................................................. 56.35 31.59 

    For Up To 15, Add  4.21 
    For >15 To 33, Add  2.11 
    For >200 To 400, Deduct  -0.71 
    For >400 To 600, Deduct  -1.06 
    For >600 To 900, Deduct  -2.08 
    For >900, Deduct  -3.10 
    For Cut Pile Carpet, Add  1.50 
    For Moisture Barrier Backing, Add  3.50 
    For Installation On Stairs, Each Riser, Add  6.00 

. 
 09 68 16 00-0057 SY 34 Ounce, Medium Traffic, Non Patterned, Nylon Broadloom Carpet .................................................................................. 61.82 34.01 

    For Up To 15, Add  4.54 
    For >15 To 33, Add  2.27 
    For >200 To 400, Deduct  -0.78 
    For >400 To 600, Deduct  -1.17 
    For >600 To 900, Deduct  -2.30 
    For >900, Deduct  -3.42 
    For Cut Pile Carpet, Add  1.50 
    For Moisture Barrier Backing, Add  3.50 
    For Installation On Stairs, Each Riser, Add  6.00 

. 
 09 68 16 00-0058 SY 36 Ounce, Heavy Traffic, Non Patterned, Nylon Broadloom Carpet ..................................................................................... 62.52 34.01 

    For Up To 15, Add  4.54 
    For >15 To 33, Add  2.27 
    For >200 To 400, Deduct  -0.80 
    For >400 To 600, Deduct  -1.20 
    For >600 To 900, Deduct  -2.33 
    For >900, Deduct  -3.47 
    For Cut Pile Carpet, Add  1.50 
    For Cut And Loop Pile Combination Or Tip Shear Carpet, Add  2.00 
    For Moisture Barrier Backing, Add  3.50 
    For Installation On Stairs, Each Riser, Add  6.00 

. 
 09 68 16 00-0059 SY 38 Ounce, Heavy Traffic, Non Patterned, Nylon Broadloom Carpet ..................................................................................... 63.37 34.01 

    For Up To 15, Add  4.54 
    For >15 To 33, Add  2.27 
    For >200 To 400, Deduct  -0.81 
    For >400 To 600, Deduct  -1.22 
    For >600 To 900, Deduct  -2.37 
    For >900, Deduct  -3.53 
    For Cut Pile Carpet, Add  1.50 
    For Cut And Loop Pile Combination Or Tip Shear Carpet, Add  2.00 
    For Moisture Barrier Backing, Add  3.50 
    For Installation On Stairs, Each Riser, Add  6.00 

XXXXXXX 
. 
 09 68 16 00-0060  Patterned Broadloom Carpet (09 68 16 00-0049) 

Note: Patterned carpet has a definitive repeating pattern as defined by the manufacturer. 
. 
. 

 09 68 16 00-0061 SY 22 Ounce, Medium Traffic, Patterned, Nylon Broadloom Carpet .......................................................................................... 53.36 29.15 
    For Up To 15, Add  4.28 
    For >15 To 33, Add  2.14 
    For >200 To 400, Deduct  -0.64 
    For >400 To 600, Deduct  -0.96 
    For >600 To 900, Deduct  -1.92 
    For >900, Deduct  -2.88 
    For Moisture Barrier Backing, Add  3.50 
    For Installation On Stairs, Each Riser, Add  6.00 

. 
 09 68 16 00-0062 SY 24 Ounce, Medium Traffic, Patterned, Nylon Broadloom Carpet .......................................................................................... 53.36 29.15 

    For Up To 15, Add  4.28 
    For >15 To 33, Add  2.14 
    For >200 To 400, Deduct  -0.64 
    For >400 To 600, Deduct  -0.96 
    For >600 To 900, Deduct  -1.92 
    For >900, Deduct  -2.88 
    For Moisture Barrier Backing, Add  3.50 
    For Installation On Stairs, Each Riser, Add  6.00 

. 
 09 68 16 00-0063 SY 26 Ounce, Medium Traffic, Patterned, Nylon Broadloom Carpet .......................................................................................... 53.36 29.15 

    For Up To 15, Add  4.28 
    For >15 To 33, Add  2.14 
    For >200 To 400, Deduct  -0.64 
    For >400 To 600, Deduct  -0.96 
    For >600 To 900, Deduct  -1.92 
    For >900, Deduct  -2.88 
    For Moisture Barrier Backing, Add  3.50 
    For Installation On Stairs, Each Riser, Add  6.00 
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. 
 09 68 16 00-0064 SY 28 Ounce, Medium Traffic, Patterned, Nylon Broadloom Carpet .......................................................................................... 57.84 31.59 

    For Up To 15, Add  4.63 
    For >15 To 33, Add  2.32 
    For >200 To 400, Deduct  -0.69 
    For >400 To 600, Deduct  -1.04 
    For >600 To 900, Deduct  -2.08 
    For >900, Deduct  -3.12 
    For Moisture Barrier Backing, Add  3.50 
    For Installation On Stairs, Each Riser, Add  6.00 

. 
 09 68 16 00-0065 SY 30 Ounce, Medium Traffic, Patterned, Nylon Broadloom Carpet .......................................................................................... 58.82 31.59 

    For Up To 15, Add  4.63 
    For >15 To 33, Add  2.32 
    For >200 To 400, Deduct  -0.71 
    For >400 To 600, Deduct  -1.07 
    For >600 To 900, Deduct  -2.13 
    For >900, Deduct  -3.19 
    For Cut Pile Carpet, Add  1.50 
    For Moisture Barrier Backing, Add  3.50 
    For Installation On Stairs, Each Riser, Add  6.00 

. 
 09 68 16 00-0066 SY 32 Ounce, Medium Traffic, Patterned, Nylon Broadloom Carpet .......................................................................................... 58.99 31.59 

    For Up To 15, Add  4.63 
    For >15 To 33, Add  2.32 
    For >200 To 400, Deduct  -0.72 
    For >400 To 600, Deduct  -1.07 
    For >600 To 900, Deduct  -2.14 
    For >900, Deduct  -3.20 
    For Cut Pile Carpet, Add  1.50 
    For Moisture Barrier Backing, Add  3.50 
    For Installation On Stairs, Each Riser, Add  6.00 

. 
 09 68 16 00-0067 SY 34 Ounce, Medium Traffic, Patterned, Nylon Broadloom Carpet .......................................................................................... 64.68 34.01 

    For Up To 15, Add  4.99 
    For >15 To 33, Add  2.50 
    For >200 To 400, Deduct  -0.79 
    For >400 To 600, Deduct  -1.19 
    For >600 To 900, Deduct  -2.36 
    For >900, Deduct  -3.53 
    For Cut Pile Carpet, Add  1.50 
    For Moisture Barrier Backing, Add  3.50 
    For Installation On Stairs, Each Riser, Add  6.00 

. 
 09 68 16 00-0068 SY 36 Ounce, Heavy Traffic, Patterned, Nylon Broadloom Carpet ............................................................................................. 65.39 34.01 

    For Up To 15, Add  4.99 
    For >15 To 33, Add  2.50 
    For >200 To 400, Deduct  -0.81 
    For >400 To 600, Deduct  -1.21 
    For >600 To 900, Deduct  -2.40 
    For >900, Deduct  -3.58 
    For Cut Pile Carpet, Add  1.50 
    For Cut And Loop Pile Combination Or Tip Shear Carpet, Add  2.00 
    For Moisture Barrier Backing, Add  3.50 
    For Installation On Stairs, Each Riser, Add  6.00 

. 
 09 68 16 00-0069 SY 38 Ounce, Heavy Traffic, Patterned, Nylon Broadloom Carpet ............................................................................................. 66.25 34.01 

    For Up To 15, Add  4.99 
    For >15 To 33, Add  2.50 
    For >200 To 400, Deduct  -0.83 
    For >400 To 600, Deduct  -1.24 
    For >600 To 900, Deduct  -2.44 
    For >900, Deduct  -3.64 
    For Cut Pile Carpet, Add  1.50 
    For Cut And Loop Pile Combination Or Tip Shear Carpet, Add  2.00 
    For Moisture Barrier Backing, Add  3.50 
    For Installation On Stairs, Each Riser, Add  6.00 

XXXXXXX 
. 
 09 68 16 00-0070  Indoor/Outdoor Carpet (09 68 16) 

Note: Includes waterproof glue. 
. 
. 

 09 68 16 00-0071 SY Nylon Indoor/Outdoor Carpet ................................................................................................................................................ 50.75 6.10 
. 

 09 68 16 00-0072 SY Ozite Indoor/Outdoor Carpet ................................................................................................................................................. 41.31 6.10 

XXXXXXX 
. 
 09 68 16 00-0073  Carpet Accessories (09 68 16) 

. 

. 
 09 68 16 00-0074 LF Metal Carpet Saddle Strip, Up To 4" Wide .............................................................................................................................. 7.36 0.86 

XXXXXXX 
. 
 09 68 16 00-0075  Removal And Reinstallation Of Carpet And Pad (09 68 16) 

Note: Includes storage, cleaning and supply materials. 
. 
. 

 09 68 16 00-0076 SY Removal And Reinstallation Of Carpet And Pad ................................................................................................................... 41.02  

XXXXXXX 
. 
 09 68 16 00-0077  Carpeting Support Functions (09 68 16) 

. 

. 
 09 68 16 00-0078  Relocate Partitions, Modular Work Stations (09 68 16 00-0077) 

Note: Includes disassembly and reassembly of work station. Excludes electrical disconnection or reconnection. 
. 
. 

 09 68 16 00-0079 EA Relocate Modular Work Station .......................................................................................................................................... 301.46  

XXXXXXX 
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. 
 09 68 16 00-0080  Installation Of Owner Provided Broadloom Carpet (09 68 16) 

. 

. 
 09 68 16 00-0081 SY Up To 24 Oz, Installation Of Owner Provided Broadloom Carpet ......................................................................................... 17.30  

Note: Includes adhesive for glue-down or tack strip for padded installations. 
    For Up To 15, Add  3.38 
    For >15 To 33, Add  1.69 

. 
 09 68 16 00-0082 SY >24 To 34 Oz, Installation Of Owner Provided Broadloom Carpet ....................................................................................... 20.12  

Note: Includes adhesive for glue-down or tack strip for padded installations. 
    For Up To 15, Add  3.95 
    For >15 To 33, Add  1.97 

. 
 09 68 16 00-0083 SY >34 Oz, Installation Of Owner Provided Broadloom Carpet.................................................................................................. 24.06  

Note: Includes adhesive for glue-down or tack strip for padded installations. 
    For Up To 15, Add  4.73 
    For >15 To 33, Add  2.37 

XXXXXXX 
. 
 09 69  Access Flooring (09 60) 

. 

. 
 09 69 13  Rigid-Grid Access Flooring (09 69) 

. 

. 
 09 69 13 00-0001  Panels, No Covering (09 69 13) 

. 

. 
 09 69 13 00-0002 SF 2' x 2' Panels - No Covering Access And Pedestal Floors .................................................................................................... 18.69 0.86 

    For Carpet Covering, Add  2.77 
    For Vinyl Floor Covering, Add  1.91 

. 
 09 69 13 00-0003 SF 2' x 2' Perforated Panels Access And Pedestal Floors ......................................................................................................... 35.70 0.86 

    For Carpet Covering, Add  2.77 
    For Vinyl Floor Covering, Add  1.91 

. 
 09 69 13 00-0004 SF Tate 1250AS Panel Cover UTP Designer Plus Color Raf Blue 7153T ................................................................................. 33.21 0.94 

. 
 09 69 13 00-0005 SF Tate 1250AS Panel Cover UTP Designer Plus Color Sage Brown 7777T ............................................................................ 33.21 0.94 

. 
 09 69 13 00-0006 SF Tate 1250AS Panel Cover UTP Designer Plus Color Moondance 6808 ............................................................................... 33.21 0.94 

. 
 09 69 13 00-0007 SF Tate 1250AS Panel Cover UTP Designer Plus Color Mosaic 6280 ...................................................................................... 33.21 0.94 

. 
 09 69 13 00-0008 SF Tate 1250AS Panel Cover HPL 1/8" Nevamar ST2-2 Beige Star/Brown Trim ...................................................................... 31.38 0.94 

. 
 09 69 13 00-0009 SF Tate 1250AS Panel Cover HPL 1/8" Nevamar ST6-1 Gray Star/Black Trim ......................................................................... 31.38 0.94 

. 
 09 69 13 00-0010 SF Tate Concore 1500 Panel Cover UTP Designer Plus Color Raf Blue 7153T ........................................................................ 35.51 0.94 

. 
 09 69 13 00-0011 SF Tate Concore 1500 Panel Cover UTP Designer Plus Color Sage Brown 7777T .................................................................. 35.51 0.94 

. 
 09 69 13 00-0012 SF Tate Concore 1500 Panel Cover UTP Designer Plus Color Moodance 6808 ....................................................................... 35.51 0.94 

. 
 09 69 13 00-0013 SF Tate Concore 1500 Panel Cover UTP Designer Plus Color Mosaic 6280 ............................................................................ 35.51 0.94 

. 
 09 69 13 00-0014 SF Tate Concore 1500 Panel Cover HPL 1/8" Nevamar ST-2 Beige Star/Brown Trim .............................................................. 33.67 0.94 

. 
 09 69 13 00-0015 SF Tate Concore 1500 Panel Cover HPL 1/8" Nevamar ST6-1 Grey Star/Black Trim ............................................................... 33.67 0.94 

. 
 09 69 13 00-0016 SF Tate 1250AS Perforated 25% O/A Cover 1/8 " Nevamar HPL ST2-2 Beige Star Trim ......................................................... 42.82 0.94 

. 
 09 69 13 00-0017 SF Tate 1250AS Perforated 25% O/A Cover 1/8 " Nevamar HPL ST6-1 Gray Star Trim .......................................................... 42.82 0.94 

XXXXXXX 
. 
 09 69 13 00-0018  Pedestals (09 69 13) 

. 

. 
 09 69 13 00-0019 EA 6" To 12" Finished Floor Height, Pedestal Assembly ............................................................................................................ 38.20 4.31 

. 
 09 69 13 00-0020 EA 8" To 12" Finished Floor Height, Pedestal Assembly ............................................................................................................ 40.50 4.31 

. 
 09 69 13 00-0021 EA 18" To 24" Finished Floor Height, Pedestal Assembly .......................................................................................................... 41.65 4.31 

. 
 09 69 13 00-0022 EA 30" To 36" Finished Floor Height, Pedestal Assembly .......................................................................................................... 45.81 4.31 

XXXXXXX 
. 
 09 69 13 00-0023  Stringers (09 69 13) 

. 

. 
 09 69 13 00-0024 EA 2' Bolted Stringers, Access And Pedestal Floors .................................................................................................................. 18.55 5.17 

. 
 09 69 13 00-0025 EA 4' Bolted Stringers, Access And Pedestal Floors .................................................................................................................. 32.88 7.75 

. 
 09 69 13 00-0026 EA 6' Bolted Stringers, Access And Pedestal Floors .................................................................................................................. 51.65 12.92 

XXXXXXX 
. 
 09 69 13 00-0027  Understructure (09 69 13) 

. 

. 
 09 69 13 00-0028 SF Standard Bolted Stringer Understructure 30" Or 36" Finished Floor Height ........................................................................... 8.49 1.29 

XXXXXXX 
. 
 09 69 53  Access Flooring Accessories (09 69) 

. 

. 
 09 69 53 00-0001  Accessories (09 69 53) 

. 

. 
 09 69 53 00-0002 LF Accessories, Handrail Access And Pedestal Floors ............................................................................................................. 66.64 6.03 

. 
 09 69 53 00-0003 LF Accessories, Fascia Plate Access And Pedestal Floors ....................................................................................................... 25.29 6.03 

. 
 09 69 53 00-0004 EA Machine Cutouts ................................................................................................................................................................. 206.25  

. 
 09 69 53 00-0005 SF Hammered Aluminum Finish Fascia ..................................................................................................................................... 47.27 2.84 

Note: Includes trim angles and hardware (8", 12", 18", 24"). 
. 

 09 69 53 00-0006 EA Cut Hole In Raised Floor And Trim With Black 1/2" Trim Material ........................................................................................ 45.14  
. 

 09 69 53 00-0007 EA Cut Round Hole In Raised Floor And Trim Carpet Install 4" Plastic Insert (Gromtec#GT003) .............................................. 45.14  
. 

 09 69 53 00-0008 EA Flush Mounted Electrical Box (Including Cutting Hole Trim Carpet) P/N Telo-7018-4 ........................................................ 212.66 10.77 
. 

 09 69 53 00-0009 EA Flush Mounted Telephone Box (Grey/Black/Communications) .......................................................................................... 146.94 10.77 
Note: Includes cut hole. 

. 
 09 69 53 00-0010 EA Flush Mounted Electrical Box (In Existing Hole) P/N Telo 7018-4 ...................................................................................... 212.66 10.77 

. 
 09 69 53 00-0011 EA Flush Mounted Telephone Box (Grey/Black/Communications) (In Existing Hole) P/N Telo-7018-2 ................................... 112.49 1.73 

XXXXXXX 
. 
 09 69 53 00-0012  Final Cleaning For Computer Room Raised Floor System (09 69 53) 

Note: Includes wipe dirt/dust from stringers and raised floor beneath raised floor. For new or existing systems. 
. 
. 

 09 69 53 00-0013 SF Vacuum Raised Floor Carpet Panel, Wipe Dirt/Dust From Stringers And Floor Beneath Raised Floor .................................. 3.09  
. 

 09 69 53 00-0014 SF Vacuum/Shampoo Raised Floor Carpet Panel, Wipe Dirt/Dust From Stringers And Floor Beneath ....................................... 3.22  
. 

 09 69 53 00-0015 SF Vacuum/Wet Mop Clean Raised Floor HPL Panel Wipe Dirt/Dust Stringers And Raised Floor .............................................. 3.18  
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XXXXXXX 
. 
 09 70  Wall Finishes (09) 

. 

. 
 09 72  Wall Coverings (09 70) 

. 

. 
 09 72 13  Cork Wall Coverings (09 72) 

. 

. 
 09 72 13 00-0001  Cork Wall Covering (09 72 13) 

. 

. 
 09 72 13 00-0002 SF 1/8" Cork Wall Covering .......................................................................................................................................................... 5.23 0.96 

. 
 09 72 13 00-0003 SF 1/4" Cork Wall Covering .......................................................................................................................................................... 6.25 0.96 

. 
 09 72 13 00-0004 SF 1/2" Cork Wall Covering .......................................................................................................................................................... 7.06 0.96 

. 
 09 72 13 00-0005 SF 3/4" Cork Wall Covering .......................................................................................................................................................... 9.44 0.96 

XXXXXXX 
. 
 09 72 16  Vinyl-Coated Fabric Wall Coverings (09 72) 

. 

. 
 09 72 16 13  Flexible Vinyl Wall Coverings (09 72 16) 

. 

. 
 09 72 16 13-0001  Vinyl Wall Coverings (09 72 16 13) 

Note: Includes wall preparation adhesive, and sizing compound. Demolition includes the removal of wall covering 
and adhesive. 

. 

. 
 09 72 16 13-0002 SF 7-10 Oz/SY Vinyl Wall Covering ............................................................................................................................................. 3.52 0.96 

    For Owner Furnished Material, Deduct  -2.02 
. 

 09 72 16 13-0003 SF 11-14 Oz/SY Vinyl Wall Covering ........................................................................................................................................... 4.55 0.96 
    For Owner Furnished Material, Deduct  -2.95 

. 
 09 72 16 13-0004 SF 15-19 Oz/SY Vinyl Wall Covering ........................................................................................................................................... 5.30 0.96 

    For Owner Furnished Material, Deduct  -3.70 
. 

 09 72 16 13-0005 SF 20 To 25 Ounces/SY Vinyl Wall Covering ............................................................................................................................... 6.27 0.96 
    For Owner Furnished Material, Deduct  -4.26 

. 
 09 72 16 13-0006 SF 26-32 Oz/SY Vinyl Wall Covering ........................................................................................................................................... 7.28 0.96 

    For Owner Furnished Material, Deduct  -5.18 
. 

 09 72 16 13-0007 SF 33-38 Oz/SY Vinyl Wall Covering ........................................................................................................................................... 8.74 0.96 
    For Owner Furnished Material, Deduct  -6.55 

XXXXXXX 
. 
 09 72 23  Wallpapering (09 72) 

. 

. 
 09 72 23 00-0001  Wallpaper Coverings (09 72 23) 

Note: Includes wall preparation adhesive, and sizing compound. Demolition includes the removal of wall covering 
and adhesive. 

. 

. 
 09 72 23 00-0002 SF Average Quality Wallpaper (Standard Grade) ........................................................................................................................ 2.40 1.28 

. 
 09 72 23 00-0003 SF High Quality Wallpaper (Designer Grade) ............................................................................................................................... 3.93 1.63 

. 
 09 72 23 00-0004 SF Textured Paintable Paper Installed On Ceiling ....................................................................................................................... 3.56 2.41 

XXXXXXX 
. 
 09 73  Wall Carpeting (09 70) 

. 

. 
 09 73 00 00-0001  Carpet Wall Covering (09 73) 

. 

. 
 09 73 00 00-0002 SY 28 Ounce, Nylon Carpet Wall Covering ................................................................................................................................ 54.94 32.38 

. 
 09 73 00 00-0003 SY 32 Ounce, Nylon Carpet Wall Covering ................................................................................................................................ 56.12 32.38 

. 
 09 73 00 00-0004 SY 34 Ounce, Nylon Carpet Wall Covering ................................................................................................................................ 60.84 34.87 

. 
 09 73 00 00-0005 SY 35 Ounce, Nylon Carpet Wall Covering ................................................................................................................................ 64.39 34.87 

. 
 09 73 00 00-0006 SY 36 Ounce, Nylon Carpet Wall Covering ................................................................................................................................ 68.04 34.87 

. 
 09 73 00 00-0007 SY 38 Ounce, Nylon Carpet Wall Covering ................................................................................................................................ 69.46 34.87 

. 
 09 73 00 00-0008 SY 40 Ounce, Nylon Carpet Wall Covering ................................................................................................................................ 72.21 37.66 

. 
 09 73 00 00-0009 SY 42 Ounce, Nylon Carpet Wall Covering ................................................................................................................................ 75.19 37.66 

XXXXXXX 
. 
 09 74  Flexible Wood Sheets (09 70) 

. 

. 
 09 74 16  Flexible Wood Veneers (09 74) 

. 

. 
 09 74 16 00-0001  Flexible Wood Veneer (09 74 16) 

. 

. 
 09 74 16 00-0002 SF 1/32" Thick, Flexible Maple Wood Veneer ............................................................................................................................ 10.83 3.85 

. 
 09 74 16 00-0003 SF 1/32" Thick, Flexible Oak Wood Veneer ............................................................................................................................... 11.03 3.85 

. 
 09 74 16 00-0004 SF 1/32" Thick, Flexible Mahogany Wood Veneer ..................................................................................................................... 11.03 3.85 

. 
 09 74 16 00-0005 SF 1/32" Thick, Flexible Birch Wood Veneer .............................................................................................................................. 11.23 3.85 

. 
 09 74 16 00-0006 SF 1/32" Thick, Flexible Walnut Wood Veneer ........................................................................................................................... 12.21 3.85 

. 
 09 74 16 00-0007 SF 1/32" Thick, Flexible Bamboo Wood Veneer......................................................................................................................... 13.40 3.85 

. 
 09 74 16 00-0008 SF 1/32" Thick, Flexible Fir Wood Veneer .................................................................................................................................. 14.78 3.85 

XXXXXXX 
. 
 09 74 16 00-0009  Flexible Exotic Wood Veneer (09 74 16) 

. 

. 
 09 74 16 00-0010 SF 1/32" Thick, Flexible Exotic Wood Veneer ............................................................................................................................ 18.20 3.85 

XXXXXXX 
. 
 09 77  Special Wall Surfacing (09 70) 

. 

. 
 09 77 11  Special Wall Panels (09 77) 

. 

. 
 09 77 11 00-0001  Corian Wall Panels (09 77 11) 
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. 

. 
 09 77 11 00-0002  Wall Panels (09 77 11 00-0001) 

. 

. 
 09 77 11 00-0003 SF 1/4" Corian Wall Panels, Sea Grass ..................................................................................................................................... 43.73 6.06 

    For >500, Deduct  3.16 
. 

 09 77 11 00-0004 SF 1/4" Corian Wall Panels, Aqua .............................................................................................................................................. 52.43 6.06 
    For >500, Deduct  4.03 

. 
 09 77 11 00-0005 SF 1/4" Corian Wall Panels, Everest .......................................................................................................................................... 56.01 6.06 

    For >500, Deduct  4.39 

XXXXXXX 
. 
 09 77 11 00-0006  Corian Corner Guards For Wall Panels (09 77 11 00-0001) 

. 

. 
 09 77 11 00-0007 SF 1/2" Curved Corner Guard For Corian Wall Panels, Sea Grass ......................................................................................... 120.48 4.85 

. 
 09 77 11 00-0008 SF 1/2" Curved Corner Guard For Corian Wall Panels, Aqua .................................................................................................. 130.10 4.85 

. 
 09 77 11 00-0009 SF 1/2" Curved Corner Guard For Corian Wall Panels, Everest .............................................................................................. 117.62 4.85 

XXXXXXX 
. 
 09 80  Acoustic Treatment (09) 

. 

. 
 09 81  Acoustic Insulation (09 80) 

. 

. 
 09 81 16  Acoustic Blanket Insulation (09 81) 

. 

. 
 09 81 16 00-0001  Sound Attenuation Fire Blankets (SAFB) (09 81 16) 

. 

. 
 09 81 16 00-0002  2.5 PCF Density, Sound Attenuation Fire Blankets (SAFB) (09 81 16 00-0001) 

. 

. 
 09 81 16 00-0003 SF 1-1/2" Thick, 2.5 PCF Density, Sound Attenuation Fire Blanket (Thermafiber SAFB) ............................................................ 2.08 0.36 

. 
 09 81 16 00-0004 SF 2" Thick, 2.5 PCF Density, Sound Attenuation Fire Blanket (Thermafiber SAFB) .................................................................. 2.23 0.36 

. 
 09 81 16 00-0005 SF 2-1/2" Thick, 2.5 PCF Density, Sound Attenuation Fire Blanket (Thermafiber SAFB) ............................................................ 2.45 0.36 

. 
 09 81 16 00-0006 SF 3" Thick, 2.5 PCF Density, Sound Attenuation Fire Blanket (Thermafiber SAFB) .................................................................. 2.62 0.36 

. 
 09 81 16 00-0007 SF 3-1/2" Thick, 2.5 PCF Density, Sound Attenuation Fire Blanket (Thermafiber SAFB) ............................................................ 2.84 0.36 

. 
 09 81 16 00-0008 SF 4" Thick, 2.5 PCF Density, Sound Attenuation Fire Blanket (Thermafiber SAFB) .................................................................. 3.05 0.36 

. 
 09 81 16 00-0009 SF 5" Thick, 2.5 PCF Density, Sound Attenuation Fire Blanket (Thermafiber SAFB) .................................................................. 3.33 0.36 

. 
 09 81 16 00-0010 SF 6" Thick, 2.5 PCF Density, Sound Attenuation Fire Blanket (Thermafiber SAFB) .................................................................. 3.65 0.36 

XXXXXXX 
. 
 09 81 16 00-0011  4 PCF Density, Sound Attenuation Fire Blankets (SAFB) (09 81 16 00-0001) 

. 

. 
 09 81 16 00-0012 SF 1" Thick, 4 PCF Density, Sound Attenuation Fire Blanket (Thermafiber SAFB) ..................................................................... 2.03 0.36 

XXXXXXX 
. 
 09 81 16 00-0013  Sound Attenuation Batts (09 81 16) 

Note: NoiseReducer® by Certainteed, Quitezone® by Owens Corning, Sound-Shield® by Johns Mansville. 
. 
. 

 09 81 16 00-0014 SF 2-1/2" Thick, Unfaced Sound Attenuation Batt ........................................................................................................................ 1.29 0.48 
. 

 09 81 16 00-0015 SF 3-1/2" Thick, Unfaced Sound Attenuation Batt ........................................................................................................................ 1.38 0.48 
. 

 09 81 16 00-0016 SF 3-1/2" Thick, Kraft Faced Sound Attenuation Batt .................................................................................................................. 1.44 0.48 
. 

 09 81 16 00-0017 SF 5-1/2" Thick, Unfaced Sound Attenuation Batt ........................................................................................................................ 1.60 0.48 
. 

 09 81 16 00-0018 SF 5-1/2" Thick, Kraft Faced Sound Attenuation Batt .................................................................................................................. 1.65 0.48 
. 

 09 81 16 00-0019 SF 6-1/4" Thick, Unfaced Sound Attenuation Batt ........................................................................................................................ 1.63 0.48 
. 

 09 81 16 00-0020 SF 6-1/4" Thick, Kraft Faced Sound Attenuation Batt .................................................................................................................. 1.69 0.48 

XXXXXXX 
. 
 09 84  Acoustic Room Components (09 80) 

. 

. 
 09 84 13  Fixed Sound-Absorptive Panels (09 84) 

. 

. 
 09 84 13 00-0001  Sound Absorbing Panels And Attenuation Blankets (09 84 13) 

Note: No backs, 3" thick modular, ceiling or wall hung back. Excludes ceiling suspension systems and wall furring 
system. See CSI section 09 22 13 00-0000 for furring, 09 53 23 00-0000 for suspended ceiling support. 

. 

. 
 09 84 13 00-0002 SF 3" Thick Perforated Steel Sound Absorbing Panel Painted, No Back With Fiberglass Or Mineral Filler ............................... 11.44 2.42 

. 
 09 84 13 00-0003 SF 1" Thick Fiberglass Sound Absorbing Panels With Glass Cloth Face For Walls .................................................................. 16.65 2.42 

XXXXXXX 
. 
 09 84 13 00-0004  Sound Absorbing Acoustical Wall Panel System (09 84 13) 

. 

. 
 09 84 13 00-0005  Fiberglass, Sound Absorbing Wall Panel System (09 84 13 00-0004) 

Note: Includes molding and mounting hardware for flush mount.  All panels are 3/4" thick. 
. 
. 

 09 84 13 00-0006 SF Woven Fabric Covered, Fiberglass, Sound Absorbing Wall Panel System (Maharam Tek-Wall) ......................................... 19.49 2.73 
. 

 09 84 13 00-0007 SF Woven Fabric Covered, Fiberglass, Sound Absorbing Wall Panel System (Maharam Adorn) ............................................. 23.60 2.73 

XXXXXXX 
. 
 09 84 13 00-0008  Sound Absorbing Panel, Eggcrate Style (09 84 13) 

Note: Ceiling or wall hung back. 
. 
. 

 09 84 13 00-0009 SF 2" Thick Polyurethane Sound Wave (Eggcrate Style) ........................................................................................................... 10.90  
    For Pyramid Style, Add  1.18 

. 
 09 84 13 00-0010 SF 3" Thick Polyurethane Sound Wave (Eggcrate Style) ........................................................................................................... 14.10  

    For Pyramid Style, Add  1.18 
. 

 09 84 13 00-0011 SF 4" Thick Polyurethane Sound Wave (Eggcrate Style) ........................................................................................................... 18.02  
    For Pyramid Style, Add  1.18 

. 
 09 84 13 00-0012 SF 2" Thick Melamine Sound Wave (Eggcrate Style) ................................................................................................................ 13.66  

    For Eggcrate Style With Hypalon Coating, Add  1.97 
    For Pyramid Style, Add  2.05 
    For Pyramid Style With Hypalon Coating, Add  4.02 



09
 09 Finishes 

09 80 Acoustic Treatment 
09 84 Acoustic Room Components 
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. 
 09 84 13 00-0013 SF 3" Thick Melamine Sound Wave (Eggcrate Style) ................................................................................................................ 26.68  

    For Eggcrate Style With Hypalon Coating, Add  1.97 
    For Pyramid Style, Add  0.42 
    For Pyramid Style With Hypalon Coating, Add  2.40 

. 
 09 84 13 00-0014 SF 4" Thick Melamine Sound Wave (Eggcrate Style) ................................................................................................................ 33.86  

    For Eggcrate Style With Hypalon Coating, Add  1.97 
    For Pyramid Style, Add  0.42 
    For Pyramid Style With Hypalon Coating, Add  2.40 

XXXXXXX 
. 
 09 84 13 00-0015  Sound Deadening Fiberboard (09 84 13) 

. 

. 
 09 84 13 00-0016 SF 1/2" Sound Deadening Fiberboard .......................................................................................................................................... 1.75 0.60 

    For Horizontal Installation Up To 10' High, Add  0.38 
    For Horizontal Installation >10' High, Add  0.56 
    For Walls >10' High, Add  0.09 
    For Up To 128, Add  0.57 
    For >128 To 320, Add  0.34 

XXXXXXX 
. 
 09 90  Painting and Coating (09) 

Note: Includes masking, safety signs, cleaning of area (dry wiping down walls, floors, doors, etc.), removal of loose paint (paint, caulk, 
etc.), feathering rough edges, sanding between coats, protective work to contain dust and paint splatters (drop cloths), unless otherwise 
noted, removal and reinstallation of cabinet hardware, switch covers and outlet plates, equipment to place paint and ladders. New 
construction work additionally includes filling knots, divots, depressions, holes (screw and nail holes in drywall to 1/4" diameter of 
unlimited quantity). All work designated as "brush/roller" includes brush work for cut and roller work up to cut in. See CSI section 01 56 
16 00-0001 for temporary plastic sheeting to protect existing equipment or materials, 09 01 20 00-0000 for severely damaged surface 
preparation in excess of items included above, hand scrape, pressure washing and chemical cleaning where required. 

. 

. 
 09 91  Painting (09 90) 

. 

. 
 09 91 13  Exterior Painting (09 91) 

Note: Acrylic latex paint unless otherwise stated. Paint tasks covers all paint sheens: flat, eggshell, satin, semi-gloss, or gloss. 
. 
. 
 09 91 13 00-0001  Paint Exterior Walls/Siding (09 91 13) 

. 

. 
 09 91 13 00-0002  Paint Exterior Brick Walls (09 91 13 00-0001) 

. 

. 
 09 91 13 00-0003 LF 1 Coat Paint, Cut-in Brush Work, Paint Exterior Brick Walls ................................................................................................... 0.25  

    For Oil Based Paint, Add  0.01 
    For Work >15' To 20' Above Floor, Add  0.03 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.05 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.08 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.12 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.16 
    For >100 To 250, Add  0.08 
    For >250 To 500, Add  0.03 
    For >2,500 To 5,000, Deduct  -0.01 
    For >5,000 To 10,000, Deduct  -0.03 
    For >10,000 To 20,000, Deduct  -0.04 
    For >20,000, Deduct  -0.05 

. 
 09 91 13 00-0004 SF 1 Coat Filler, Brush Work, Paint Exterior Brick Walls .............................................................................................................. 1.06  

    For Oil Based Paint, Add  0.06 
    For Work >15' To 20' Above Floor, Add  0.13 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.21 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.34 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.47 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.67 
    For >100 To 250, Add  0.32 
    For >250 To 500, Add  0.14 
    For >2,500 To 5,000, Deduct  -0.05 
    For >5,000 To 10,000, Deduct  -0.11 
    For >10,000 To 20,000, Deduct  -0.16 
    For >20,000, Deduct  -0.21 



 

 Finishes 09 

09
 

Painting and Coating 09 90 
Painting 09 91 
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. 
 09 91 13 00-0005 SF 1 Coat Paint, Brush Work, Paint Exterior Brick Walls ............................................................................................................. 1.51  

    For Oil Based Paint, Add  0.09 
    For Work >15' To 20' Above Floor, Add  0.19 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.32 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.51 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.70 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.99 
    For >100 To 250, Add  0.47 
    For >250 To 500, Add  0.20 
    For >2,500 To 5,000, Deduct  -0.08 
    For >5,000 To 10,000, Deduct  -0.15 
    For >10,000 To 20,000, Deduct  -0.23 
    For >20,000, Deduct  -0.30 

. 
 09 91 13 00-0006 SF 2 Coats Paint, Brush Work, Paint Exterior Brick Walls ........................................................................................................... 2.18  

    For Oil Based Paint, Add  0.13 
    For Work >15' To 20' Above Floor, Add  0.26 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.43 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.68 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.94 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  1.35 
    For >100 To 250, Add  0.64 
    For >250 To 500, Add  0.28 
    For >2,500 To 5,000, Deduct  -0.11 
    For >5,000 To 10,000, Deduct  -0.22 
    For >10,000 To 20,000, Deduct  -0.33 
    For >20,000, Deduct  -0.44 

. 
 09 91 13 00-0007 SF 1 Coat Filler, Brush/Roller Work, Paint Exterior Brick Walls ................................................................................................... 0.72  

    For Oil Based Paint, Add  0.05 
    For Work >15' To 20' Above Floor, Add  0.08 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.13 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.20 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.28 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.41 
    For >100 To 250, Add  0.20 
    For >250 To 500, Add  0.09 
    For >2,500 To 5,000, Deduct  -0.04 
    For >5,000 To 10,000, Deduct  -0.07 
    For >10,000 To 20,000, Deduct  -0.11 
    For >20,000, Deduct  -0.14 

. 
 09 91 13 00-0008 SF 1 Coat Paint, Brush/Roller Work, Paint Exterior Brick Walls ................................................................................................... 1.18  

    For Oil Based Paint, Add  0.07 
    For Work >15' To 20' Above Floor, Add  0.13 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.22 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.35 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.48 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.70 
    For >100 To 250, Add  0.34 
    For >250 To 500, Add  0.15 
    For >2,500 To 5,000, Deduct  -0.06 
    For >5,000 To 10,000, Deduct  -0.12 
    For >10,000 To 20,000, Deduct  -0.18 
    For >20,000, Deduct  -0.24 

. 
 09 91 13 00-0009 SF 2 Coats Paint, Brush/Roller Work, Paint Exterior Brick Walls ................................................................................................. 1.75  

    For Oil Based Paint, Add  0.12 
    For Work >15' To 20' Above Floor, Add  0.18 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.30 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.48 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.66 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.98 
    For >100 To 250, Add  0.48 
    For >250 To 500, Add  0.21 
    For >2,500 To 5,000, Deduct  -0.09 
    For >5,000 To 10,000, Deduct  -0.18 
    For >10,000 To 20,000, Deduct  -0.26 
    For >20,000, Deduct  -0.35 



09
 09 Finishes 

09 90 Painting and Coating 
09 91 Painting 
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. 
 09 91 13 00-0010 SF 1 Coat Filler, Sprayed, Paint Exterior Brick Walls ................................................................................................................... 0.66  

    For Oil Based Paint, Add  0.05 
    For Work >15' To 20' Above Floor, Add  0.06 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.11 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.17 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.23 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.35 
    For >100 To 250, Add  0.17 
    For >250 To 500, Add  0.08 
    For >2,500 To 5,000, Deduct  -0.03 
    For >5,000 To 10,000, Deduct  -0.07 
    For >10,000 To 20,000, Deduct  -0.10 
    For >20,000, Deduct  -0.13 

. 
 09 91 13 00-0011 SF 1 Coat Paint, Sprayed, Paint Exterior Brick Walls ................................................................................................................... 0.68  

    For Oil Based Paint, Add  0.05 
    For Work >15' To 20' Above Floor, Add  0.05 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.09 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.14 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.19 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.31 
    For >100 To 250, Add  0.15 
    For >250 To 500, Add  0.07 
    For >2,500 To 5,000, Deduct  -0.03 
    For >5,000 To 10,000, Deduct  -0.07 
    For >10,000 To 20,000, Deduct  -0.10 
    For >20,000, Deduct  -0.14 

. 
 09 91 13 00-0012 SF  2 Coats Paint, Sprayed, Paint Exterior Brick Walls ................................................................................................................. 1.43  

    For Oil Based Paint, Add  0.10 
    For Work >15' To 20' Above Floor, Add  0.13 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.21 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.34 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.47 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.72 
    For >100 To 250, Add  0.36 
    For >250 To 500, Add  0.16 
    For >2,500 To 5,000, Deduct  -0.07 
    For >5,000 To 10,000, Deduct  -0.14 
    For >10,000 To 20,000, Deduct  -0.21 
    For >20,000, Deduct  -0.29 

XXXXXXX 
. 
 09 91 13 00-0013  Paint Exterior Concrete Walls (09 91 13 00-0001) 

. 

. 
 09 91 13 00-0014 LF 1 Coat Paint, Cut-in Brush Work, Paint Exterior Concrete Walls ............................................................................................ 0.16  

    For Oil Based Paint, Add  0.01 
    For Epoxy Paint, Add  0.01 
    For Work >15' To 20' Above Floor, Add  0.02 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.04 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.06 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.08 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.11 
    For >100 To 250, Add  0.05 
    For >250 To 500, Add  0.02 
    For >2,500 To 5,000, Deduct  -0.01 
    For >5,000 To 10,000, Deduct  -0.02 
    For >10,000 To 20,000, Deduct  -0.02 
    For >20,000, Deduct  -0.03 
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09
 

Painting and Coating 09 90 
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. 
 09 91 13 00-0015 SF 1 Coat Filler, Brush Work, Paint Exterior Concrete Walls ....................................................................................................... 0.90  

    For Oil Based Paint, Add  0.05 
    For Epoxy Paint, Add  0.10 
    For Work >15' To 20' Above Floor, Add  0.11 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.18 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.29 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.40 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.57 
    For >100 To 250, Add  0.27 
    For >250 To 500, Add  0.12 
    For >2,500 To 5,000, Deduct  -0.05 
    For >5,000 To 10,000, Deduct  -0.09 
    For >10,000 To 20,000, Deduct  -0.14 
    For >20,000, Deduct  -0.18 

. 
 09 91 13 00-0016 SF 1 Coat Filler, Brush Work, Paint Exterior Concrete Walls ....................................................................................................... 0.98  

    For Oil Based Paint, Add  0.06 
    For Epoxy Paint, Add  0.09 
    For Work >15' To 20' Above Floor, Add  0.13 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.21 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.34 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.46 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.65 
    For >100 To 250, Add  0.31 
    For >250 To 500, Add  0.13 
    For >2,500 To 5,000, Deduct  -0.05 
    For >5,000 To 10,000, Deduct  -0.10 
    For >10,000 To 20,000, Deduct  -0.15 
    For >20,000, Deduct  -0.20 

. 
 09 91 13 00-0017 SF 2 Coats Paint, Brush Work, Paint Exterior Concrete Walls ..................................................................................................... 1.83  

    For Oil Based Paint, Add  0.11 
    For Epoxy Paint, Add  0.17 
    For Work >15' To 20' Above Floor, Add  0.23 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.39 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.62 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.86 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  1.21 
    For >100 To 250, Add  0.57 
    For >250 To 500, Add  0.25 
    For >2,500 To 5,000, Deduct  -0.09 
    For >5,000 To 10,000, Deduct  -0.18 
    For >10,000 To 20,000, Deduct  -0.27 
    For >20,000, Deduct  -0.37 

. 
 09 91 13 00-0018 SF 1 Coat Filler, Brush/Roller Work, Paint Exterior Concrete Walls ............................................................................................. 0.73  

    For Oil Based Paint, Add  0.05 
    For Epoxy Paint, Add  0.09 
    For Work >15' To 20' Above Floor, Add  0.08 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.14 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.22 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.31 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.45 
    For >100 To 250, Add  0.21 
    For >250 To 500, Add  0.09 
    For >2,500 To 5,000, Deduct  -0.04 
    For >5,000 To 10,000, Deduct  -0.07 
    For >10,000 To 20,000, Deduct  -0.11 
    For >20,000, Deduct  -0.15 



09
 09 Finishes 

09 90 Painting and Coating 
09 91 Painting 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2022 The Gordian Group, Inc.  November 2022 
Page 09 - 88  County of San Mateo, Flooring 

. 
 09 91 13 00-0019 SF 1 Coat Paint, Brush/Roller Work, Painit Exterior Concrete Walls ............................................................................................ 0.82  

    For Oil Based Paint, Add  0.05 
    For Epoxy Paint, Add  0.08 
    For Work >15' To 20' Above Floor, Add  0.10 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.17 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.27 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.37 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.53 
    For >100 To 250, Add  0.25 
    For >250 To 500, Add  0.11 
    For >2,500 To 5,000, Deduct  -0.04 
    For >5,000 To 10,000, Deduct  -0.08 
    For >10,000 To 20,000, Deduct  -0.12 
    For >20,000, Deduct  -0.16 

. 
 09 91 13 00-0020 SF 2 Coats Paint, Brush/Roller Work, Paint Exterior Concrete Walls ........................................................................................... 1.38  

    For Oil Based Paint, Add  0.08 
    For Epoxy Paint, Add  0.15 
    For Work >15' To 20' Above Floor, Add  0.17 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.28 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.44 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.61 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.87 
    For >100 To 250, Add  0.42 
    For >250 To 500, Add  0.18 
    For >2,500 To 5,000, Deduct  -0.07 
    For >5,000 To 10,000, Deduct  -0.14 
    For >10,000 To 20,000, Deduct  -0.21 
    For >20,000, Deduct  -0.28 

. 
 09 91 13 00-0021 SF 1 Coat Filler, Sprayed, Paint Exterior Concrete Walls ............................................................................................................ 0.61  

    For Oil Based Paint, Add  0.04 
    For Epoxy Paint, Add  0.09 
    For Work >15' To 20' Above Floor, Add  0.06 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.10 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.16 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.22 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.33 
    For >100 To 250, Add  0.16 
    For >250 To 500, Add  0.07 
    For >2,500 To 5,000, Deduct  -0.03 
    For >5,000 To 10,000, Deduct  -0.06 
    For >10,000 To 20,000, Deduct  -0.09 
    For >20,000, Deduct  -0.12 

. 
 09 91 13 00-0022 SF 1 Coat Paint, Sprayed, Paint Exterior Concrete Walls ............................................................................................................ 0.54  

    For Oil Based Paint, Add  0.04 
    For Epoxy Paint, Add  0.08 
    For Work >15' To 20' Above Floor, Add  0.06 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.09 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.15 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.20 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.30 
    For >100 To 250, Add  0.15 
    For >250 To 500, Add  0.06 
    For >2,500 To 5,000, Deduct  -0.03 
    For >5,000 To 10,000, Deduct  -0.05 
    For >10,000 To 20,000, Deduct  -0.08 
    For >20,000, Deduct  -0.11 
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. 
 09 91 13 00-0023 SF  2 Coats Paint, Sprayed, Paint Exterior Concrete Walls .......................................................................................................... 0.95  

    For Oil Based Paint, Add  0.06 
    For Epoxy Paint, Add  0.15 
    For Work >15' To 20' Above Floor, Add  0.09 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.15 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.24 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.34 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.51 
    For >100 To 250, Add  0.25 
    For >250 To 500, Add  0.11 
    For >2,500 To 5,000, Deduct  -0.05 
    For >5,000 To 10,000, Deduct  -0.10 
    For >10,000 To 20,000, Deduct  -0.14 
    For >20,000, Deduct  -0.19 

XXXXXXX 
. 
 09 91 13 00-0024  Paint Exterior Concrete Block Walls (09 91 13 00-0001) 

. 

. 
 09 91 13 00-0025  Paint Exterior Concrete Block Walls, Epoxy Paint (09 91 13 00-0024) 

. 

. 
 09 91 13 00-0026 LF 1 Coat Epoxy Paint, Cut-in Brush Work, Paint Exterior Concrete Block Walls ....................................................................... 0.23  

    For Work >15' To 20' Above Floor, Add  0.03 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.05 
Note: Applied only to work area above 20'. 

    For Work >30' To 40' Above Floor, Add  0.07 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.10 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  0.14 
    For >100 To 250, Add  0.07 
    For >250 To 500, Add  0.03 
    For >2,500 To 5,000, Deduct  -0.01 
    For >5,000 To 10,000, Deduct  -0.02 
    For >10,000 To 20,000, Deduct  -0.03 
    For >20,000, Deduct  -0.05 

. 
 09 91 13 00-0027 SF 1 Coat Epoxy Filler, Brush Work, Paint Exterior Concrete Block Walls .................................................................................. 1.26  

    For Work >15' To 20' Above Floor, Add  0.14 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.24 
Note: Applied only to work area above 20'. 

    For Work >30' To 40' Above Floor, Add  0.38 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.52 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  0.76 
    For >100 To 250, Add  0.36 
    For >250 To 500, Add  0.16 
    For >2,500 To 5,000, Deduct  -0.06 
    For >5,000 To 10,000, Deduct  -0.13 
    For >10,000 To 20,000, Deduct  -0.19 
    For >20,000, Deduct  -0.25 

. 
 09 91 13 00-0028 SF 1 Coat Epoxy Paint, Brush Work, Paint Exterior Concrete Block Walls .................................................................................. 1.44  

    For Work >15' To 20' Above Floor, Add  0.17 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.28 
Note: Applied only to work area above 20'. 

    For Work >30' To 40' Above Floor, Add  0.45 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.62 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  0.89 
    For >100 To 250, Add  0.43 
    For >250 To 500, Add  0.19 
    For >2,500 To 5,000, Deduct  -0.07 
    For >5,000 To 10,000, Deduct  -0.14 
    For >10,000 To 20,000, Deduct  -0.22 
    For >20,000, Deduct  -0.29 

. 
 09 91 13 00-0029 SF 2 Coats Epoxy Paint, Brush Work, Paint Exterior Concrete Block Walls ................................................................................ 2.52  

    For Work >15' To 20' Above Floor, Add  0.29 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.48 
Note: Applied only to work area above 20'. 

    For Work >30' To 40' Above Floor, Add  0.76 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  1.05 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  1.52 
    For >100 To 250, Add  0.73 
    For >250 To 500, Add  0.32 
    For >2,500 To 5,000, Deduct  -0.13 
    For >5,000 To 10,000, Deduct  -0.25 
    For >10,000 To 20,000, Deduct  -0.38 
    For >20,000, Deduct  -0.50 
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 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2022 The Gordian Group, Inc.  November 2022 
Page 09 - 90  County of San Mateo, Flooring 

. 
 09 91 13 00-0030 SF 1 Coat Epoxy Filler, Brush/Roller Work, Paint Exterior Concrete Block Walls ........................................................................ 1.03  

    For Work >15' To 20' Above Floor, Add  0.11 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.18 
Note: Applied only to work area above 20'. 

    For Work >30' To 40' Above Floor, Add  0.29 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.40 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  0.59 
    For >100 To 250, Add  0.28 
    For >250 To 500, Add  0.12 
    For >2,500 To 5,000, Deduct  -0.05 
    For >5,000 To 10,000, Deduct  -0.10 
    For >10,000 To 20,000, Deduct  -0.15 
    For >20,000, Deduct  -0.21 

. 
 09 91 13 00-0031 SF 1 Coat Epoxy Paint, Brush/Roller Work, Paint Exterior Concrete Block Walls ........................................................................ 1.14  

    For Work >15' To 20' Above Floor, Add  0.12 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.21 
Note: Applied only to work area above 20'. 

    For Work >30' To 40' Above Floor, Add  0.33 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.46 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  0.67 
    For >100 To 250, Add  0.32 
    For >250 To 500, Add  0.14 
    For >2,500 To 5,000, Deduct  -0.06 
    For >5,000 To 10,000, Deduct  -0.11 
    For >10,000 To 20,000, Deduct  -0.17 
    For >20,000, Deduct  -0.23 

. 
 09 91 13 00-0032 SF 2 Coats Epoxy Paint, Brush/Roller Work, Paint Exterior Concrete Block Walls ...................................................................... 2.03  

    For Work >15' To 20' Above Floor, Add  0.21 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.35 
Note: Applied only to work area above 20'. 

    For Work >30' To 40' Above Floor, Add  0.56 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.78 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  1.15 
    For >100 To 250, Add  0.56 
    For >250 To 500, Add  0.24 
    For >2,500 To 5,000, Deduct  -0.10 
    For >5,000 To 10,000, Deduct  -0.20 
    For >10,000 To 20,000, Deduct  -0.30 
    For >20,000, Deduct  -0.41 

. 
 09 91 13 00-0033 SF 1 Coat Epoxy Filler, Sprayed, Paint Exterior Concrete Block Walls ........................................................................................ 0.79  

    For Work >15' To 20' Above Floor, Add  0.06 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.10 
Note: Applied only to work area above 20'. 

    For Work >30' To 40' Above Floor, Add  0.16 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.23 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  0.36 
    For >100 To 250, Add  0.18 
    For >250 To 500, Add  0.08 
    For >2,500 To 5,000, Deduct  -0.04 
    For >5,000 To 10,000, Deduct  -0.08 
    For >10,000 To 20,000, Deduct  -0.12 
    For >20,000, Deduct  -0.16 

. 
 09 91 13 00-0034 SF 1 Coat Epoxy Paint, Sprayed, Paint Exterior Concrete Block Walls ....................................................................................... 0.88  

    For Work >15' To 20' Above Floor, Add  0.08 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.13 
Note: Applied only to work area above 20'. 

    For Work >30' To 40' Above Floor, Add  0.20 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.28 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  0.43 
    For >100 To 250, Add  0.21 
    For >250 To 500, Add  0.09 
    For >2,500 To 5,000, Deduct  -0.04 
    For >5,000 To 10,000, Deduct  -0.09 
    For >10,000 To 20,000, Deduct  -0.13 
    For >20,000, Deduct  -0.18 



 

 Finishes 09 

09
 

Painting and Coating 09 90 
Painting 09 91 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

November 2022  copyright  2022 The Gordian Group, Inc. 
County of San Mateo, Flooring  Page 09 - 91 

. 
 09 91 13 00-0035 SF 2 Coats Epoxy Paint, Sprayed, Paint Exterior Concrete Block Walls ...................................................................................... 1.70  

    For Work >15' To 20' Above Floor, Add  0.14 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.23 
Note: Applied only to work area above 20'. 

    For Work >30' To 40' Above Floor, Add  0.36 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.50 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  0.80 
    For >100 To 250, Add  0.40 
    For >250 To 500, Add  0.18 
    For >2,500 To 5,000, Deduct  -0.09 
    For >5,000 To 10,000, Deduct  -0.17 
    For >10,000 To 20,000, Deduct  -0.26 
    For >20,000, Deduct  -0.34 

XXXXXXX 
. 
 09 91 13 00-0036  Paint Exterior Concrete Block Walls, Acrylic Latex Paint (09 91 13 00-0024) 

. 

. 
 09 91 13 00-0037 LF 1 Coat Paint, Cut-in Brush Work, Paint Exterior Concrete Block Walls .................................................................................. 0.23  

    For Oil Based Paint, Add  0.01 
    For Work >15' To 20' Above Floor, Add  0.03 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.05 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.07 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.10 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.14 
    For >100 To 250, Add  0.07 
    For >250 To 500, Add  0.03 
    For >2,500 To 5,000, Deduct  -0.01 
    For >5,000 To 10,000, Deduct  -0.02 
    For >10,000 To 20,000, Deduct  -0.03 
    For >20,000, Deduct  -0.05 

. 
 09 91 13 00-0038 SF 1 Coat Filler, Brush Work, Paint Exterior Concrete Block Walls ............................................................................................. 1.16  

    For Oil Based Paint, Add  0.07 
    For Work >15' To 20' Above Floor, Add  0.14 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.24 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.38 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.52 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.74 
    For >100 To 250, Add  0.35 
    For >250 To 500, Add  0.15 
    For >2,500 To 5,000, Deduct  -0.06 
    For >5,000 To 10,000, Deduct  -0.12 
    For >10,000 To 20,000, Deduct  -0.17 
    For >20,000, Deduct  -0.23 

. 
 09 91 13 00-0039 SF 1 Coat Paint, Brush Work, Paint Exterior Concrete Block Walls ............................................................................................. 1.36  

    For Oil Based Paint, Add  0.08 
    For Work >15' To 20' Above Floor, Add  0.16 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.27 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.44 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.60 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.86 
    For >100 To 250, Add  0.41 
    For >250 To 500, Add  0.18 
    For >2,500 To 5,000, Deduct  -0.07 
    For >5,000 To 10,000, Deduct  -0.14 
    For >10,000 To 20,000, Deduct  -0.20 
    For >20,000, Deduct  -0.27 

. 
 09 91 13 00-0040 SF 2 Coats Paint, Brush Work, Paint Exterior Concrete Block Walls ........................................................................................... 2.50  

    For Oil Based Paint, Add  0.15 
    For Work >15' To 20' Above Floor, Add  0.29 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.49 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.78 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  1.07 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  1.55 
    For >100 To 250, Add  0.74 
    For >250 To 500, Add  0.32 
    For >2,500 To 5,000, Deduct  -0.13 
    For >5,000 To 10,000, Deduct  -0.25 
    For >10,000 To 20,000, Deduct  -0.38 
    For >20,000, Deduct  -0.50 



09
 09 Finishes 

09 90 Painting and Coating 
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. 
 09 91 13 00-0041 SF 1Coat Texture Paint, Brush Work, Paint Exterior Concrete Block Walls ................................................................................. 1.53  

    For Oil Based Paint, Add  0.09 
    For Work >15' To 20' Above Floor, Add  0.18 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.31 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.49 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.67 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.96 
    For >100 To 250, Add  0.46 
    For >250 To 500, Add  0.20 
    For >2,500 To 5,000, Deduct  -0.08 
    For >5,000 To 10,000, Deduct  -0.15 
    For >10,000 To 20,000, Deduct  -0.23 
    For >20,000, Deduct  -0.31 

. 
 09 91 13 00-0042 SF 1 Coat Filler, Brush/Roller Work, Paint Exterior Concrete Block Walls ................................................................................... 0.92  

    For Oil Based Paint, Add  0.06 
    For Work >15' To 20' Above Floor, Add  0.11 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.18 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.28 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.39 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.56 
    For >100 To 250, Add  0.27 
    For >250 To 500, Add  0.12 
    For >2,500 To 5,000, Deduct  -0.05 
    For >5,000 To 10,000, Deduct  -0.09 
    For >10,000 To 20,000, Deduct  -0.14 
    For >20,000, Deduct  -0.18 

. 
 09 91 13 00-0043 SF 1 Coat Paint, Brush/Roller Work, Paint Exterior Concrete Block Walls ................................................................................... 1.16  

    For Oil Based Paint, Add  0.07 
    For Work >15' To 20' Above Floor, Add  0.13 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.22 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.36 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.49 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.71 
    For >100 To 250, Add  0.34 
    For >250 To 500, Add  0.15 
    For >2,500 To 5,000, Deduct  -0.06 
    For >5,000 To 10,000, Deduct  -0.12 
    For >10,000 To 20,000, Deduct  -0.17 
    For >20,000, Deduct  -0.23 

. 
 09 91 13 00-0044 SF 2 Coats Paint, Brush/Roller Work, Paint Exterior Concrete Block Walls ................................................................................. 2.00  

    For Oil Based Paint, Add  0.13 
    For Work >15' To 20' Above Floor, Add  0.22 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.36 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.58 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.80 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  1.17 
    For >100 To 250, Add  0.56 
    For >250 To 500, Add  0.25 
    For >2,500 To 5,000, Deduct  -0.10 
    For >5,000 To 10,000, Deduct  -0.20 
    For >10,000 To 20,000, Deduct  -0.30 
    For >20,000, Deduct  -0.40 

. 
 09 91 13 00-0045 SF 1Coat Texture Paint, Brush/Roller Work, Paint Exterior Concrete Block Walls ....................................................................... 1.30  

    For Oil Based Paint, Add  0.08 
    For Work >15' To 20' Above Floor, Add  0.15 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.25 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.40 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.54 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.79 
    For >100 To 250, Add  0.38 
    For >250 To 500, Add  0.16 
    For >2,500 To 5,000, Deduct  -0.07 
    For >5,000 To 10,000, Deduct  -0.13 
    For >10,000 To 20,000, Deduct  -0.20 
    For >20,000, Deduct  -0.26 
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. 
 09 91 13 00-0046 SF 1 Coat Filler, Sprayed, Paint Exterior Concrete Block Walls ................................................................................................... 0.83  

    For Oil Based Paint, Add  0.06 
    For Work >15' To 20' Above Floor, Add  0.08 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.14 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.22 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.31 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.46 
    For >100 To 250, Add  0.22 
    For >250 To 500, Add  0.10 
    For >2,500 To 5,000, Deduct  -0.04 
    For >5,000 To 10,000, Deduct  -0.08 
    For >10,000 To 20,000, Deduct  -0.12 
    For >20,000, Deduct  -0.17 

. 
 09 91 13 00-0047 SF 1 Coat Paint, Sprayed, Paint Exterior Concrete Block Walls .................................................................................................. 0.88  

    For Oil Based Paint, Add  0.06 
    For Work >15' To 20' Above Floor, Add  0.08 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.14 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.22 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.30 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.46 
    For >100 To 250, Add  0.22 
    For >250 To 500, Add  0.10 
    For >2,500 To 5,000, Deduct  -0.04 
    For >5,000 To 10,000, Deduct  -0.09 
    For >10,000 To 20,000, Deduct  -0.13 
    For >20,000, Deduct  -0.18 

. 
 09 91 13 00-0048 SF 2 Coats Paint, Sprayed, Paint Exterior Concrete Block Walls ................................................................................................ 1.36  

    For Oil Based Paint, Add  0.09 
    For Work >15' To 20' Above Floor, Add  0.14 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.24 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.38 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.52 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.77 
    For >100 To 250, Add  0.37 
    For >250 To 500, Add  0.16 
    For >2,500 To 5,000, Deduct  -0.07 
    For >5,000 To 10,000, Deduct  -0.14 
    For >10,000 To 20,000, Deduct  -0.20 
    For >20,000, Deduct  -0.27 

. 
 09 91 13 00-0049 SF 1Coat Texture Paint, Sprayed, Paint Exterior Concrete Block Walls ...................................................................................... 1.12  

    For Oil Based Paint, Add  0.08 
    For Work >15' To 20' Above Floor, Add  0.11 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.18 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.28 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.39 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.59 
    For >100 To 250, Add  0.29 
    For >250 To 500, Add  0.13 
    For >2,500 To 5,000, Deduct  -0.06 
    For >5,000 To 10,000, Deduct  -0.11 
    For >10,000 To 20,000, Deduct  -0.17 
    For >20,000, Deduct  -0.22 

XXXXXXX 
. 
 09 91 13 00-0050  Paint Exterior Drywall/Plaster Walls (09 91 13 00-0001) 
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. 

. 
 09 91 13 00-0051 LF 1 Coat Paint, Cut-in Brush Work, Paint Exterior Drywall/Plaster Walls ................................................................................... 0.16  

    For Oil Based Paint, Add  0.01 
    For Work >15' To 20' Above Floor, Add  0.02 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.04 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.06 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.08 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.11 
    For >100 To 250, Add  0.05 
    For >250 To 500, Add  0.02 
    For >2,500 To 5,000, Deduct  -0.01 
    For >5,000 To 10,000, Deduct  -0.02 
    For >10,000 To 20,000, Deduct  -0.02 
    For >20,000, Deduct  -0.03 
    For Epoxy Paint, Add  0.01 

. 
 09 91 13 00-0052 SF 1 Coat Primer, Brush Work, Paint Exterior Drywall/Plaster Wall ............................................................................................. 0.92  

    For Oil Based Paint, Add  0.05 
    For Orange Peel Finish, Add  0.13 
    For Work >15' To 20' Above Floor, Add  0.11 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.19 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.30 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.41 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.59 
    For >100 To 250, Add  0.28 
    For >250 To 500, Add  0.12 
    For >2,500 To 5,000, Deduct  -0.05 
    For >5,000 To 10,000, Deduct  -0.09 
    For >10,000 To 20,000, Deduct  -0.14 
    For >20,000, Deduct  -0.18 
    For Epoxy Paint, Add  0.10 

. 
 09 91 13 00-0053 SF 1 Coat Paint, Brush Work, Paint Exterior Drywall/Plaster Walls ............................................................................................. 1.01  

    For Oil Based Paint, Add  0.06 
    For Orange Peel Finish, Add  0.14 
    For Work >15' To 20' Above Floor, Add  0.13 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.22 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.35 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.48 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.67 
    For >100 To 250, Add  0.32 
    For >250 To 500, Add  0.14 
    For >2,500 To 5,000, Deduct  -0.05 
    For >5,000 To 10,000, Deduct  -0.10 
    For >10,000 To 20,000, Deduct  -0.15 
    For >20,000, Deduct  -0.20 
    For Epoxy Paint, Add  0.09 

. 
 09 91 13 00-0054 SF 2 Coats Paint, Brush Work, Paint Exterior Drywall/Plaster Walls ............................................................................................ 1.84  

    For Oil Based Paint, Add  0.11 
    For Orange Peel Finish, Add  0.26 
    For Work >15' To 20' Above Floor, Add  0.24 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.39 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.63 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.86 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  1.22 
    For >100 To 250, Add  0.58 
    For >250 To 500, Add  0.25 
    For >2,500 To 5,000, Deduct  -0.09 
    For >5,000 To 10,000, Deduct  -0.18 
    For >10,000 To 20,000, Deduct  -0.28 
    For >20,000, Deduct  -0.37 
    For Epoxy Paint, Add  0.17 
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. 
 09 91 13 00-0055 SF 1 Coat Primer, Brush/Roller Work, Paint Exterior Drywall/Plaster Walls ................................................................................. 0.73  

    For Oil Based Paint, Add  0.05 
    For Orange Peel Finish, Add  0.10 
    For Work >15' To 20' Above Floor, Add  0.08 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.14 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.22 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.31 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.45 
    For >100 To 250, Add  0.21 
    For >250 To 500, Add  0.09 
    For >2,500 To 5,000, Deduct  -0.04 
    For >5,000 To 10,000, Deduct  -0.07 
    For >10,000 To 20,000, Deduct  -0.11 
    For >20,000, Deduct  -0.15 
    For Epoxy Paint, Add  0.09 

. 
 09 91 13 00-0056 SF 1 Coat Paint, Brush/Roller Work, Paint Exterior Drywall/Plaster Walls ................................................................................... 0.74  

    For Oil Based Paint, Add  0.04 
    For Orange Peel Finish, Add  0.10 
    For Work >15' To 20' Above Floor, Add  0.09 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.15 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.24 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.33 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.47 
    For >100 To 250, Add  0.22 
    For >250 To 500, Add  0.10 
    For >2,500 To 5,000, Deduct  -0.04 
    For >5,000 To 10,000, Deduct  -0.07 
    For >10,000 To 20,000, Deduct  -0.11 
    For >20,000, Deduct  -0.15 
    For Epoxy Paint, Add  0.08 

. 
 09 91 13 00-0057 SF 2 Coats Paint, Brush/Roller Work, Paint Exterior Drywall/Plaster Walls ................................................................................. 1.35  

    For Oil Based Paint, Add  0.08 
    For Orange Peel Finish, Add  0.18 
    For Work >15' To 20' Above Floor, Add  0.16 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.27 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.43 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.59 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.85 
    For >100 To 250, Add  0.41 
    For >250 To 500, Add  0.18 
    For >2,500 To 5,000, Deduct  -0.07 
    For >5,000 To 10,000, Deduct  -0.14 
    For >10,000 To 20,000, Deduct  -0.20 
    For >20,000, Deduct  -0.27 
    For Epoxy Paint, Add  0.15 

. 
 09 91 13 00-0058 SF 1 Coat Primer, Sprayed, Paint Exterior Drywall/Plaster Walls ................................................................................................ 0.60  

    For Oil Based Paint, Add  0.04 
    For Work >15' To 20' Above Floor, Add  0.06 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.10 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.16 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.21 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.32 
    For >100 To 250, Add  0.16 
    For >250 To 500, Add  0.07 
    For >2,500 To 5,000, Deduct  -0.03 
    For >5,000 To 10,000, Deduct  -0.06 
    For >10,000 To 20,000, Deduct  -0.09 
    For >20,000, Deduct  -0.12 
    For Epoxy Paint, Add  0.09 
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. 
 09 91 13 00-0059 SF 1 Coat Paint, Sprayed, Paint Exterior Drywall/Plaster Walls ................................................................................................... 0.64  

    For Oil Based Paint, Add  0.04 
    For Work >15' To 20' Above Floor, Add  0.07 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.12 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.19 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.26 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.38 
    For >100 To 250, Add  0.18 
    For >250 To 500, Add  0.08 
    For >2,500 To 5,000, Deduct  -0.03 
    For >5,000 To 10,000, Deduct  -0.06 
    For >10,000 To 20,000, Deduct  -0.10 
    For >20,000, Deduct  -0.13 
    For Epoxy Paint, Add  0.08 

. 
 09 91 13 00-0060 SF  2 Coats Paint, Sprayed, Paint Exterior Drywall/Plaster Walls ................................................................................................. 1.04  

    For Oil Based Paint, Add  0.07 
    For Work >15' To 20' Above Floor, Add  0.11 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.18 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.28 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.39 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.58 
    For >100 To 250, Add  0.28 
    For >250 To 500, Add  0.12 
    For >2,500 To 5,000, Deduct  -0.05 
    For >5,000 To 10,000, Deduct  -0.10 
    For >10,000 To 20,000, Deduct  -0.16 
    For >20,000, Deduct  -0.21 
    For Epoxy Paint, Add  0.15 

XXXXXXX 
. 
 09 91 13 00-0061  Paint Exterior Metal Walls (09 91 13 00-0001) 

. 

. 
 09 91 13 00-0062  Paint Exterior Galvanized Walls (09 91 13 00-0061) 

Note: Linseed oil or acrylic latex paint. 
. 
. 

 09 91 13 00-0063 SF 1 Coat Primer, Brush Work, Paint Exterior Galvanized Wall Surfaces .................................................................................... 1.17  
    For Work >15' To 20' Above Floor, Add  0.13 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.21 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.34 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.47 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.69 
    For >100 To 250, Add  0.33 
    For >250 To 500, Add  0.14 
    For >2,500 To 5,000, Deduct  -0.06 
    For >5,000 To 10,000, Deduct  -0.12 
    For >10,000 To 20,000, Deduct  -0.18 
    For >20,000, Deduct  -0.23 

. 
 09 91 13 00-0064 SF 1 Coat Paint, Brush Work, Paint Exterior Galvanized Wall Surfaces ...................................................................................... 1.29  

    For Work >15' To 20' Above Floor, Add  0.15 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.24 
Note: Applied only to work area above 20'. 

    For Work >30' To 40' Above Floor, Add  0.39 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.53 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  0.78 
    For >100 To 250, Add  0.37 
    For >250 To 500, Add  0.16 
    For >2,500 To 5,000, Deduct  -0.06 
    For >5,000 To 10,000, Deduct  -0.13 
    For >10,000 To 20,000, Deduct  -0.19 
    For >20,000, Deduct  -0.26 
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. 
 09 91 13 00-0065 SF 2 Coats Paint, Brush Work, Paint Exterior Galvanized Wall Surfaces .................................................................................... 2.35  

    For Work >15' To 20' Above Floor, Add  0.26 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.43 
Note: Applied only to work area above 20'. 

    For Work >30' To 40' Above Floor, Add  0.68 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.94 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  1.37 
    For >100 To 250, Add  0.66 
    For >250 To 500, Add  0.29 
    For >2,500 To 5,000, Deduct  -0.12 
    For >5,000 To 10,000, Deduct  -0.24 
    For >10,000 To 20,000, Deduct  -0.35 
    For >20,000, Deduct  -0.47 

. 
 09 91 13 00-0066 SF 1 Coat Primer, Brush/Roller Work, Paint Exterior Galvanized Walls ....................................................................................... 0.87  

    For Work >15' To 20' Above Floor, Add  0.09 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.15 
Note: Applied only to work area above 20'. 

    For Work >30' To 40' Above Floor, Add  0.24 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.34 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  0.50 
    For >100 To 250, Add  0.24 
    For >250 To 500, Add  0.10 
    For >2,500 To 5,000, Deduct  -0.04 
    For >5,000 To 10,000, Deduct  -0.09 
    For >10,000 To 20,000, Deduct  -0.13 
    For >20,000, Deduct  -0.17 

. 
 09 91 13 00-0067 SF 1 Coat Paint, Brush/Roller Work, Paint Exterior Galvanized Walls ......................................................................................... 1.01  

    For Work >15' To 20' Above Floor, Add  0.11 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.18 
Note: Applied only to work area above 20'. 

    For Work >30' To 40' Above Floor, Add  0.29 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.40 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  0.59 
    For >100 To 250, Add  0.28 
    For >250 To 500, Add  0.12 
    For >2,500 To 5,000, Deduct  -0.05 
    For >5,000 To 10,000, Deduct  -0.10 
    For >10,000 To 20,000, Deduct  -0.15 
    For >20,000, Deduct  -0.20 

. 
 09 91 13 00-0068 SF 2 Coats Paint, Brush/Roller Work, Paint Exterior Galvanized Walls ....................................................................................... 1.89  

    For Work >15' To 20' Above Floor, Add  0.20 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.34 
Note: Applied only to work area above 20'. 

    For Work >30' To 40' Above Floor, Add  0.54 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.74 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  1.09 
    For >100 To 250, Add  0.52 
    For >250 To 500, Add  0.23 
    For >2,500 To 5,000, Deduct  -0.09 
    For >5,000 To 10,000, Deduct  -0.19 
    For >10,000 To 20,000, Deduct  -0.28 
    For >20,000, Deduct  -0.38 

. 
 09 91 13 00-0069 SF 1 Coat Primer, Sprayed, Paint Exterior Galvanized Walls ...................................................................................................... 0.72  

    For Work >15' To 20' Above Floor, Add  0.05 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.09 
Note: Applied only to work area above 20'. 

    For Work >30' To 40' Above Floor, Add  0.14 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.19 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  0.32 
    For >100 To 250, Add  0.16 
    For >250 To 500, Add  0.07 
    For >2,500 To 5,000, Deduct  -0.04 
    For >5,000 To 10,000, Deduct  -0.07 
    For >10,000 To 20,000, Deduct  -0.11 
    For >20,000, Deduct  -0.14 
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. 
 09 91 13 00-0070 SF 1 Coat Paint, Sprayed, Paint Exterior Galvanized Walls ......................................................................................................... 0.93  

    For Work >15' To 20' Above Floor, Add  0.08 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.14 
Note: Applied only to work area above 20'. 

    For Work >30' To 40' Above Floor, Add  0.22 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.31 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  0.48 
    For >100 To 250, Add  0.23 
    For >250 To 500, Add  0.10 
    For >2,500 To 5,000, Deduct  -0.05 
    For >5,000 To 10,000, Deduct  -0.09 
    For >10,000 To 20,000, Deduct  -0.14 
    For >20,000, Deduct  -0.19 

. 
 09 91 13 00-0071 SF  2 Coats Paint, Sprayed, Paint Exterior Galvanized Walls ....................................................................................................... 1.57  

    For Work >15' To 20' Above Floor, Add  0.12 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.21 
Note: Applied only to work area above 20'. 

    For Work >30' To 40' Above Floor, Add  0.33 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.46 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  0.73 
    For >100 To 250, Add  0.36 
    For >250 To 500, Add  0.16 
    For >2,500 To 5,000, Deduct  -0.08 
    For >5,000 To 10,000, Deduct  -0.16 
    For >10,000 To 20,000, Deduct  -0.24 
    For >20,000, Deduct  -0.31 

XXXXXXX 
. 
 09 91 13 00-0072  Paint Exterior Aluminum And Aluminum Alloy Walls (09 91 13 00-0061) 

Note: Alkyd enamel paint. 
. 
. 

 09 91 13 00-0073 SF 1 Coat Primer, Brush Work, Paint Exterior Aluminum And Aluminum Alloy Wall Surfaces ..................................................... 1.17  
    For Work >15' To 20' Above Floor, Add  0.13 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.21 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.34 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.47 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.69 
    For >100 To 250, Add  0.33 
    For >250 To 500, Add  0.14 
    For >2,500 To 5,000, Deduct  -0.06 
    For >5,000 To 10,000, Deduct  -0.12 
    For >10,000 To 20,000, Deduct  -0.18 
    For >20,000, Deduct  -0.23 

. 
 09 91 13 00-0074 SF 1 Coat Paint, Brush Work, Paint Exterior Aluminum And Aluminum Alloy Wall Surfaces ....................................................... 1.29  

    For Work >15' To 20' Above Floor, Add  0.15 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.24 
Note: Applied only to work area above 20'. 

    For Work >30' To 40' Above Floor, Add  0.39 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.53 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  0.78 
    For >100 To 250, Add  0.37 
    For >250 To 500, Add  0.16 
    For >2,500 To 5,000, Deduct  -0.06 
    For >5,000 To 10,000, Deduct  -0.13 
    For >10,000 To 20,000, Deduct  -0.19 
    For >20,000, Deduct  -0.26 

. 
 09 91 13 00-0075 SF 2 Coats Paint, Brush Work, Paint Exterior Aluminum And Aluminum Alloy Wall Surfaces ..................................................... 2.34  

    For Work >15' To 20' Above Floor, Add  0.26 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.43 
Note: Applied only to work area above 20'. 

    For Work >30' To 40' Above Floor, Add  0.68 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.94 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  1.37 
    For >100 To 250, Add  0.66 
    For >250 To 500, Add  0.29 
    For >2,500 To 5,000, Deduct  -0.12 
    For >5,000 To 10,000, Deduct  -0.23 
    For >10,000 To 20,000, Deduct  -0.35 
    For >20,000, Deduct  -0.47 
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. 
 09 91 13 00-0076 SF 1 Coat Primer, Brush/Roller Work, Paint Exterior Aluminum And Aluminum Alloy Walls ........................................................ 0.98  

    For Work >15' To 20' Above Floor, Add  0.09 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.15 
Note: Applied only to work area above 20'. 

    For Work >30' To 40' Above Floor, Add  0.24 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.34 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  0.51 
    For >100 To 250, Add  0.25 
    For >250 To 500, Add  0.11 
    For >2,500 To 5,000, Deduct  -0.05 
    For >5,000 To 10,000, Deduct  -0.10 
    For >10,000 To 20,000, Deduct  -0.15 
    For >20,000, Deduct  -0.20 

. 
 09 91 13 00-0077 SF 1 Coat Paint, Brush/Roller Work, Paint Exterior Aluminum And Aluminum Alloy Walls .......................................................... 1.10  

    For Work >15' To 20' Above Floor, Add  0.11 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.18 
Note: Applied only to work area above 20'. 

    For Work >30' To 40' Above Floor, Add  0.29 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.40 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  0.60 
    For >100 To 250, Add  0.29 
    For >250 To 500, Add  0.13 
    For >2,500 To 5,000, Deduct  -0.06 
    For >5,000 To 10,000, Deduct  -0.11 
    For >10,000 To 20,000, Deduct  -0.17 
    For >20,000, Deduct  -0.22 

. 
 09 91 13 00-0078 SF 2 Coats Paint, Brush/Roller Work, Paint Exterior Aluminum And Aluminum Alloy Walls ........................................................ 2.08  

    For Work >15' To 20' Above Floor, Add  0.20 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.34 
Note: Applied only to work area above 20'. 

    For Work >30' To 40' Above Floor, Add  0.54 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.74 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  1.12 
    For >100 To 250, Add  0.54 
    For >250 To 500, Add  0.24 
    For >2,500 To 5,000, Deduct  -0.10 
    For >5,000 To 10,000, Deduct  -0.21 
    For >10,000 To 20,000, Deduct  -0.31 
    For >20,000, Deduct  -0.42 

. 
 09 91 13 00-0079 SF 1 Coat Primer, Sprayed, Paint Exterior Aluminum And Aluminum Alloy Walls ....................................................................... 0.79  

    For Work >15' To 20' Above Floor, Add  0.06 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.11 
Note: Applied only to work area above 20'. 

    For Work >30' To 40' Above Floor, Add  0.17 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.23 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  0.37 
    For >100 To 250, Add  0.18 
    For >250 To 500, Add  0.08 
    For >2,500 To 5,000, Deduct  -0.04 
    For >5,000 To 10,000, Deduct  -0.08 
    For >10,000 To 20,000, Deduct  -0.12 
    For >20,000, Deduct  -0.16 

. 
 09 91 13 00-0080 SF 1 Coat Paint, Sprayed, Paint Exterior Aluminum And Aluminum Alloy Walls .......................................................................... 0.93  

    For Work >15' To 20' Above Floor, Add  0.08 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.14 
Note: Applied only to work area above 20'. 

    For Work >30' To 40' Above Floor, Add  0.22 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.31 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  0.48 
    For >100 To 250, Add  0.23 
    For >250 To 500, Add  0.10 
    For >2,500 To 5,000, Deduct  -0.05 
    For >5,000 To 10,000, Deduct  -0.09 
    For >10,000 To 20,000, Deduct  -0.14 
    For >20,000, Deduct  -0.19 



09
 09 Finishes 

09 90 Painting and Coating 
09 91 Painting 
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. 
 09 91 13 00-0081 SF 2 Coats Paint, Sprayed, Paint Exterior Aluminum And Aluminum Alloy Walls ........................................................................ 1.57  

    For Work >15' To 20' Above Floor, Add  0.12 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.21 
Note: Applied only to work area above 20'. 

    For Work >30' To 40' Above Floor, Add  0.33 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.46 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  0.73 
    For >100 To 250, Add  0.36 
    For >250 To 500, Add  0.16 
    For >2,500 To 5,000, Deduct  -0.08 
    For >5,000 To 10,000, Deduct  -0.16 
    For >10,000 To 20,000, Deduct  -0.24 
    For >20,000, Deduct  -0.31 

XXXXXXX 
. 
 09 91 13 00-0082  Paint Exterior Aluminum And Aluminum Alloy Roof Stacks (09 91 13 00-0061) 

. 

. 
 09 91 13 00-0083 LF 1 Coat Primer, Paint Exterior Aluminum And Aluminum Alloy Roof Stack With Heat Resistant Paint, Per LF Of 

Stack .................................................................................................................................................................................... 14.33  
    For Work >15' To 20' Above Floor, Add  1.87 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  3.12 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  5.00 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  6.87 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  9.64 
    For >100 To 250, Add  4.56 
    For >250 To 500, Add  1.97 
    For >2,500 To 5,000, Deduct  -0.72 
    For >5,000 To 10,000, Deduct  -1.43 
    For >10,000 To 20,000, Deduct  -2.15 
    For >20,000, Deduct  -2.87 

. 
 09 91 13 00-0084 LF 1 Coat Paint, Paint Exterior Aluminum And Aluminum Alloy Roof Stack With Heat Resistant Paint, Per LF Of 

Stack .................................................................................................................................................................................... 15.94  
    For Work >15' To 20' Above Floor, Add  2.08 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  3.47 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  5.55 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  7.63 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  10.71 
    For >100 To 250, Add  5.06 
    For >250 To 500, Add  2.18 
    For >2,500 To 5,000, Deduct  -0.80 
    For >5,000 To 10,000, Deduct  -1.59 
    For >10,000 To 20,000, Deduct  -2.39 
    For >20,000, Deduct  -3.19 

. 
 09 91 13 00-0085 LF 2 Coats Paint, Paint Exterior Aluminum And Aluminum Alloy Roof Stack With Heat Resistant Paint, Per LF Of 

Stack .................................................................................................................................................................................... 29.77  
    For Work >15' To 20' Above Floor, Add  3.91 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  6.52 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  10.43 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  14.34 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  20.11 
    For >100 To 250, Add  9.50 
    For >250 To 500, Add  4.10 
    For >2,500 To 5,000, Deduct  -1.49 
    For >5,000 To 10,000, Deduct  -2.98 
    For >10,000 To 20,000, Deduct  -4.47 
    For >20,000, Deduct  -5.95 

XXXXXXX 
. 
 09 91 13 00-0086  Paint Exterior Corrugated Metal Walls (09 91 13 00-0061) 
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. 

. 
 09 91 13 00-0087 SF 1 Coat Primer, Sprayed, Paint Exterior Corrugated Metal Walls............................................................................................. 0.89  

    For Work >15' To 20' Above Floor, Add  0.07 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.12 
Note: Applied only to work area above 20'. 

    For Work >30' To 40' Above Floor, Add  0.19 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.26 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  0.42 
    For >100 To 250, Add  0.21 
    For >250 To 500, Add  0.09 
    For >2,500 To 5,000, Deduct  -0.04 
    For >5,000 To 10,000, Deduct  -0.09 
    For >10,000 To 20,000, Deduct  -0.13 
    For >20,000, Deduct  -0.18 

. 
 09 91 13 00-0088 SF 1 Coat Paint, Sprayed, Paint Exterior Corrugated Metal Walls ............................................................................................... 1.16  

    For Work >15' To 20' Above Floor, Add  0.11 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.19 
Note: Applied only to work area above 20'. 

    For Work >30' To 40' Above Floor, Add  0.30 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.41 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  0.62 
    For >100 To 250, Add  0.30 
    For >250 To 500, Add  0.13 
    For >2,500 To 5,000, Deduct  -0.06 
    For >5,000 To 10,000, Deduct  -0.12 
    For >10,000 To 20,000, Deduct  -0.17 
    For >20,000, Deduct  -0.23 

. 
 09 91 13 00-0089 SF  2 Coats Paint, Sprayed, Paint Exterior Corrugated Metal Walls ............................................................................................. 1.96  

    For Work >15' To 20' Above Floor, Add  0.17 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.28 
Note: Applied only to work area above 20'. 

    For Work >30' To 40' Above Floor, Add  0.44 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.61 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  0.96 
    For >100 To 250, Add  0.47 
    For >250 To 500, Add  0.21 
    For >2,500 To 5,000, Deduct  -0.10 
    For >5,000 To 10,000, Deduct  -0.20 
    For >10,000 To 20,000, Deduct  -0.29 
    For >20,000, Deduct  -0.39 

XXXXXXX 
. 
 09 91 13 00-0090  Paint Exterior Stucco Walls (09 91 13 00-0001) 

. 

. 
 09 91 13 00-0091 LF 1 Coat Paint, Cut-in Brush Work, Paint Exterior Stucco Wall Surfaces .................................................................................. 0.28  

    For Oil Based Paint, Add  0.02 
    For Work >15' To 20' Above Floor, Add  0.04 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.06 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.10 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.13 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.19 
    For >100 To 250, Add  0.09 
    For >250 To 500, Add  0.04 
    For >2,500 To 5,000, Deduct  -0.01 
    For >5,000 To 10,000, Deduct  -0.03 
    For >10,000 To 20,000, Deduct  -0.04 
    For >20,000, Deduct  -0.06 

. 
 09 91 13 00-0092 SF 1 Coat Primer, Brush Work, Paint Exterior Stucco Wall Surfaces ........................................................................................... 1.55  

    For Oil Based Paint, Add  0.09 
    For Work >15' To 20' Above Floor, Add  0.20 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.34 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.54 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.74 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  1.04 
    For >100 To 250, Add  0.49 
    For >250 To 500, Add  0.21 
    For >2,500 To 5,000, Deduct  -0.08 
    For >5,000 To 10,000, Deduct  -0.16 
    For >10,000 To 20,000, Deduct  -0.23 
    For >20,000, Deduct  -0.31 



09
 09 Finishes 

09 90 Painting and Coating 
09 91 Painting 
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. 
 09 91 13 00-0093 SF 1 Coat Paint, Brush Work, Paint Exterior Stucco Wall Surfaces ............................................................................................. 1.70  

    For Oil Based Paint, Add  0.10 
    For Work >15' To 20' Above Floor, Add  0.22 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.37 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.58 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.80 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  1.13 
    For >100 To 250, Add  0.54 
    For >250 To 500, Add  0.23 
    For >2,500 To 5,000, Deduct  -0.09 
    For >5,000 To 10,000, Deduct  -0.17 
    For >10,000 To 20,000, Deduct  -0.26 
    For >20,000, Deduct  -0.34 

. 
 09 91 13 00-0094 SF 2 Coats Paint, Brush Work, Paint Exterior Stucco Wall Surfaces ........................................................................................... 3.15  

    For Oil Based Paint, Add  0.18 
    For Work >15' To 20' Above Floor, Add  0.40 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.67 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  1.07 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  1.47 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  2.07 
    For >100 To 250, Add  0.98 
    For >250 To 500, Add  0.42 
    For >2,500 To 5,000, Deduct  -0.16 
    For >5,000 To 10,000, Deduct  -0.32 
    For >10,000 To 20,000, Deduct  -0.47 
    For >20,000, Deduct  -0.63 

. 
 09 91 13 00-0095 SF 1 Coat Primer, Brush/Roller Work, Paint Exterior Stucco Walls .............................................................................................. 1.17  

    For Oil Based Paint, Add  0.07 
    For Work >15' To 20' Above Floor, Add  0.14 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.24 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.38 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.53 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.75 
    For >100 To 250, Add  0.36 
    For >250 To 500, Add  0.15 
    For >2,500 To 5,000, Deduct  -0.06 
    For >5,000 To 10,000, Deduct  -0.12 
    For >10,000 To 20,000, Deduct  -0.18 
    For >20,000, Deduct  -0.23 

. 
 09 91 13 00-0096 SF 1 Coat Paint, Brush/Roller Work, Paint Exterior Stucco Walls ................................................................................................ 1.32  

    For Oil Based Paint, Add  0.08 
    For Work >15' To 20' Above Floor, Add  0.16 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.27 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.43 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.59 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.85 
    For >100 To 250, Add  0.40 
    For >250 To 500, Add  0.17 
    For >2,500 To 5,000, Deduct  -0.07 
    For >5,000 To 10,000, Deduct  -0.13 
    For >10,000 To 20,000, Deduct  -0.20 
    For >20,000, Deduct  -0.26 

. 
 09 91 13 00-0097 SF 2 Coats Paint, Brush/Roller Work, Paint Exterior Stucco Walls .............................................................................................. 2.44  

    For Oil Based Paint, Add  0.15 
    For Work >15' To 20' Above Floor, Add  0.29 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.49 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.78 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  1.08 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  1.54 
    For >100 To 250, Add  0.73 
    For >250 To 500, Add  0.32 
    For >2,500 To 5,000, Deduct  -0.12 
    For >5,000 To 10,000, Deduct  -0.24 
    For >10,000 To 20,000, Deduct  -0.37 
    For >20,000, Deduct  -0.49 
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. 
 09 91 13 00-0098 SF 1 Coat Primer, Sprayed, Paint Exterior Stucco Walls ............................................................................................................. 0.83  

    For Oil Based Paint, Add  0.05 
    For Work >15' To 20' Above Floor, Add  0.09 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.15 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.24 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.32 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.48 
    For >100 To 250, Add  0.23 
    For >250 To 500, Add  0.10 
    For >2,500 To 5,000, Deduct  -0.04 
    For >5,000 To 10,000, Deduct  -0.08 
    For >10,000 To 20,000, Deduct  -0.12 
    For >20,000, Deduct  -0.17 

. 
 09 91 13 00-0099 SF 1 Coat Paint, Sprayed, Paint Exterior Stucco Walls ................................................................................................................ 1.01  

    For Oil Based Paint, Add  0.07 
    For Work >15' To 20' Above Floor, Add  0.11 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.18 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.28 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.39 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.57 
    For >100 To 250, Add  0.28 
    For >250 To 500, Add  0.12 
    For >2,500 To 5,000, Deduct  -0.05 
    For >5,000 To 10,000, Deduct  -0.10 
    For >10,000 To 20,000, Deduct  -0.15 
    For >20,000, Deduct  -0.20 

. 
 09 91 13 00-0100 SF  2 Coats Paint, Sprayed, Paint Exterior Stucco Walls .............................................................................................................. 1.95  

    For Oil Based Paint, Add  0.13 
    For Work >15' To 20' Above Floor, Add  0.21 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.35 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.56 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.77 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  1.13 
    For >100 To 250, Add  0.55 
    For >250 To 500, Add  0.24 
    For >2,500 To 5,000, Deduct  -0.10 
    For >5,000 To 10,000, Deduct  -0.20 
    For >10,000 To 20,000, Deduct  -0.29 
    For >20,000, Deduct  -0.39 

XXXXXXX 
. 
 09 91 13 00-0101  Paint Exterior Wood Siding (09 91 13 00-0001) 

. 

. 
 09 91 13 00-0102  Paint Exterior Smooth Wood Siding (09 91 13 00-0101) 

Note: Includes tongue and groove, beveled, drop or board and batten siding. 
. 
. 

 09 91 13 00-0103 LF 1 Coat Paint, Cut-in Brush Work, Paint Exterior Wood Smooth Siding ................................................................................... 0.22  
    For Oil Based Paint, Add  0.01 
    For Work >15' To 20' Above Floor, Add  0.03 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.05 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.08 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.10 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.15 
    For >100 To 250, Add  0.07 
    For >250 To 500, Add  0.03 
    For >2,500 To 5,000, Deduct  -0.01 
    For >5,000 To 10,000, Deduct  -0.02 
    For >10,000 To 20,000, Deduct  -0.03 
    For >20,000, Deduct  -0.04 



09
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09 90 Painting and Coating 
09 91 Painting 
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. 
 09 91 13 00-0104 SF 1 Coat Primer, Brush Work, Paint Exterior Wood Smooth Siding ........................................................................................... 1.30  

    For Oil Based Paint, Add  0.08 
    For Work >15' To 20' Above Floor, Add  0.16 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.27 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.42 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.58 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.83 
    For >100 To 250, Add  0.40 
    For >250 To 500, Add  0.17 
    For >2,500 To 5,000, Deduct  -0.07 
    For >5,000 To 10,000, Deduct  -0.13 
    For >10,000 To 20,000, Deduct  -0.20 
    For >20,000, Deduct  -0.26 

. 
 09 91 13 00-0105 SF 1 Coat Paint, Brush Work, Paint Exterior Wood Smooth Siding ............................................................................................. 1.38  

    For Oil Based Paint, Add  0.08 
    For Work >15' To 20' Above Floor, Add  0.18 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.29 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.47 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.64 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.91 
    For >100 To 250, Add  0.43 
    For >250 To 500, Add  0.19 
    For >2,500 To 5,000, Deduct  -0.07 
    For >5,000 To 10,000, Deduct  -0.14 
    For >10,000 To 20,000, Deduct  -0.21 
    For >20,000, Deduct  -0.28 

. 
 09 91 13 00-0106 SF 2 Coats Paint, Brush Work, Paint Exterior Wood Smooth Siding ............................................................................................ 2.46  

    For Oil Based Paint, Add  0.14 
    For Work >15' To 20' Above Floor, Add  0.31 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.51 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.82 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  1.13 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  1.60 
    For >100 To 250, Add  0.76 
    For >250 To 500, Add  0.33 
    For >2,500 To 5,000, Deduct  -0.12 
    For >5,000 To 10,000, Deduct  -0.25 
    For >10,000 To 20,000, Deduct  -0.37 
    For >20,000, Deduct  -0.49 

. 
 09 91 13 00-0107 SF 1 Coat Primer, Brush/Roller Work, Paint Exterior Smooth Wood Siding ................................................................................. 1.01  

    For Oil Based Paint, Add  0.06 
    For Work >15' To 20' Above Floor, Add  0.11 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.19 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.30 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.41 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.60 
    For >100 To 250, Add  0.29 
    For >250 To 500, Add  0.12 
    For >2,500 To 5,000, Deduct  -0.05 
    For >5,000 To 10,000, Deduct  -0.10 
    For >10,000 To 20,000, Deduct  -0.15 
    For >20,000, Deduct  -0.20 

. 
 09 91 13 00-0108 SF 1 Coat Paint, Brush/Roller Work, Paint Exterior Smooth Wood Siding ................................................................................... 1.11  

    For Oil Based Paint, Add  0.07 
    For Work >15' To 20' Above Floor, Add  0.13 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.22 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.35 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.48 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.69 
    For >100 To 250, Add  0.33 
    For >250 To 500, Add  0.14 
    For >2,500 To 5,000, Deduct  -0.06 
    For >5,000 To 10,000, Deduct  -0.11 
    For >10,000 To 20,000, Deduct  -0.17 
    For >20,000, Deduct  -0.22 
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. 
 09 91 13 00-0109 SF 2 Coats Paint, Brush/Roller Work, Paint Exterior Smooth Wood Siding ................................................................................. 2.09  

    For Oil Based Paint, Add  0.13 
    For Work >15' To 20' Above Floor, Add  0.24 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.40 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.64 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.89 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  1.28 
    For >100 To 250, Add  0.61 
    For >250 To 500, Add  0.27 
    For >2,500 To 5,000, Deduct  -0.10 
    For >5,000 To 10,000, Deduct  -0.21 
    For >10,000 To 20,000, Deduct  -0.31 
    For >20,000, Deduct  -0.42 

. 
 09 91 13 00-0110 SF 1 Coat Primer, Sprayed, Paint Exterior Smooth Wood Siding ................................................................................................ 0.77  

    For Oil Based Paint, Add  0.05 
    For Work >15' To 20' Above Floor, Add  0.08 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.13 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.20 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.28 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.42 
    For >100 To 250, Add  0.20 
    For >250 To 500, Add  0.09 
    For >2,500 To 5,000, Deduct  -0.04 
    For >5,000 To 10,000, Deduct  -0.08 
    For >10,000 To 20,000, Deduct  -0.12 
    For >20,000, Deduct  -0.15 

. 
 09 91 13 00-0111 SF 1 Coat Paint, Sprayed, Paint Exterior Smooth Wood Siding ................................................................................................... 0.94  

    For Oil Based Paint, Add  0.06 
    For Work >15' To 20' Above Floor, Add  0.10 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.17 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.27 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.37 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.54 
    For >100 To 250, Add  0.26 
    For >250 To 500, Add  0.11 
    For >2,500 To 5,000, Deduct  -0.05 
    For >5,000 To 10,000, Deduct  -0.09 
    For >10,000 To 20,000, Deduct  -0.14 
    For >20,000, Deduct  -0.19 

. 
 09 91 13 00-0112 SF 2 Coats Paint, Sprayed, Paint Exterior Smooth Wood Siding ................................................................................................. 1.51  

    For Oil Based Paint, Add  0.10 
    For Work >15' To 20' Above Floor, Add  0.15 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.25 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.40 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.55 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.83 
    For >100 To 250, Add  0.40 
    For >250 To 500, Add  0.18 
    For >2,500 To 5,000, Deduct  -0.08 
    For >5,000 To 10,000, Deduct  -0.15 
    For >10,000 To 20,000, Deduct  -0.23 
    For >20,000, Deduct  -0.30 

XXXXXXX 
. 
 09 91 13 00-0113  Paint Exterior Rough Wood Siding (09 91 13 00-0101) 

Note: Includes shingles, shakes or rough sawn siding. 



09
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. 

. 
 09 91 13 00-0114 SF 1 Coat Primer, Brush Work, Paint Exterior Wood Rough (Shingles, Shakes Or Rough Sawn) Siding ................................... 1.74  

    For Oil Based Paint, Add  0.10 
    For Work >15' To 20' Above Floor, Add  0.22 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.37 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.59 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.81 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  1.14 
    For >100 To 250, Add  0.54 
    For >250 To 500, Add  0.23 
    For >2,500 To 5,000, Deduct  -0.09 
    For >5,000 To 10,000, Deduct  -0.17 
    For >10,000 To 20,000, Deduct  -0.26 
    For >20,000, Deduct  -0.35 

. 
 09 91 13 00-0115 SF 1 Coat Paint, Brush Work, Paint Exterior Wood Rough (Shingles, Shakes Or Rough Sawn) Siding ...................................... 1.75  

    For Oil Based Paint, Add  0.10 
    For Work >15' To 20' Above Floor, Add  0.23 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.39 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.62 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.85 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  1.19 
    For >100 To 250, Add  0.56 
    For >250 To 500, Add  0.24 
    For >2,500 To 5,000, Deduct  -0.09 
    For >5,000 To 10,000, Deduct  -0.18 
    For >10,000 To 20,000, Deduct  -0.26 
    For >20,000, Deduct  -0.35 

. 
 09 91 13 00-0116 SF 2 Coats Paint, Brush Work, Paint Exterior Wood Rough (Shingles, Shakes Or Rough Sawn) Siding .................................... 3.21  

    For Oil Based Paint, Add  0.18 
    For Work >15' To 20' Above Floor, Add  0.42 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.70 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  1.12 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  1.54 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  2.16 
    For >100 To 250, Add  1.02 
    For >250 To 500, Add  0.44 
    For >2,500 To 5,000, Deduct  -0.16 
    For >5,000 To 10,000, Deduct  -0.32 
    For >10,000 To 20,000, Deduct  -0.48 
    For >20,000, Deduct  -0.64 

. 
 09 91 13 00-0117 SF 1 Coat Primer, Brush/Roller Work, Paint Exterior Rough Wood Siding (Shingles, Shakes Or Rough Sawn) ......................... 1.54  

    For Oil Based Paint, Add  0.10 
    For Work >15' To 20' Above Floor, Add  0.16 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.27 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.44 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.60 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.89 
    For >100 To 250, Add  0.43 
    For >250 To 500, Add  0.19 
    For >2,500 To 5,000, Deduct  -0.08 
    For >5,000 To 10,000, Deduct  -0.15 
    For >10,000 To 20,000, Deduct  -0.23 
    For >20,000, Deduct  -0.31 

. 
 09 91 13 00-0118 SF 1 Coat Paint, Brush/Roller Work, Paint Exterior Rough Wood Siding (Shingles, Shakes Or Rough Sawn) ........................... 1.67  

    For Oil Based Paint, Add  0.11 
    For Work >15' To 20' Above Floor, Add  0.18 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.31 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.49 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.67 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.98 
    For >100 To 250, Add  0.47 
    For >250 To 500, Add  0.21 
    For >2,500 To 5,000, Deduct  -0.08 
    For >5,000 To 10,000, Deduct  -0.17 
    For >10,000 To 20,000, Deduct  -0.25 
    For >20,000, Deduct  -0.33 
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 09 91 13 00-0119 SF 2 Coats Paint, Brush/Roller Work, Paint Exterior Rough Wood Siding (Shingles, Shakes Or Rough Sawn) .......................... 3.08  

    For Oil Based Paint, Add  0.20 
    For Work >15' To 20' Above Floor, Add  0.33 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.55 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.88 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  1.20 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  1.78 
    For >100 To 250, Add  0.86 
    For >250 To 500, Add  0.37 
    For >2,500 To 5,000, Deduct  -0.15 
    For >5,000 To 10,000, Deduct  -0.31 
    For >10,000 To 20,000, Deduct  -0.46 
    For >20,000, Deduct  -0.62 

. 
 09 91 13 00-0120 SF 1 Coat Primer, Sprayed, Paint Exterior Rough Wood Siding (Shingles, Shakes Or Rough Sawn) ......................................... 1.07  

    For Oil Based Paint, Add  0.07 
    For Work >15' To 20' Above Floor, Add  0.10 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.17 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.28 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.38 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.57 
    For >100 To 250, Add  0.28 
    For >250 To 500, Add  0.12 
    For >2,500 To 5,000, Deduct  -0.05 
    For >5,000 To 10,000, Deduct  -0.11 
    For >10,000 To 20,000, Deduct  -0.16 
    For >20,000, Deduct  -0.21 

. 
 09 91 13 00-0121 SF 1 Coat Paint, Sprayed, Paint Exterior Rough Wood Siding (Shingles, Shakes Or Rough Sawn) ........................................... 1.21  

    For Oil Based Paint, Add  0.08 
    For Work >15' To 20' Above Floor, Add  0.12 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.21 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.33 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.46 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.68 
    For >100 To 250, Add  0.33 
    For >250 To 500, Add  0.14 
    For >2,500 To 5,000, Deduct  -0.06 
    For >5,000 To 10,000, Deduct  -0.12 
    For >10,000 To 20,000, Deduct  -0.18 
    For >20,000, Deduct  -0.24 

. 
 09 91 13 00-0122 SF 2 Coats Paint, Sprayed, Paint Exterior Rough Wood Siding (Shingles, Shakes Or Rough Sawn) ......................................... 2.28  

    For Oil Based Paint, Add  0.15 
    For Work >15' To 20' Above Floor, Add  0.23 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.38 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.61 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.84 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  1.26 
    For >100 To 250, Add  0.61 
    For >250 To 500, Add  0.27 
    For >2,500 To 5,000, Deduct  -0.11 
    For >5,000 To 10,000, Deduct  -0.23 
    For >10,000 To 20,000, Deduct  -0.34 
    For >20,000, Deduct  -0.46 

XXXXXXX 
. 
 09 91 13 00-0123  Paint Exterior Vinyl Siding (09 91 13 00-0001) 



09
 09 Finishes 

09 90 Painting and Coating 
09 91 Painting 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2022 The Gordian Group, Inc.  November 2022 
Page 09 - 108  County of San Mateo, Flooring 

. 

. 
 09 91 13 00-0124 LF 1 Coat Paint, Cut-in Brush Work, Paint Exterior Vinyl Siding .................................................................................................. 0.18  

    For Oil Based Paint, Add  0.01 
    For Work >15' To 20' Above Floor, Add  0.02 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.04 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.06 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.08 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.11 
    For >100 To 250, Add  0.05 
    For >250 To 500, Add  0.02 
    For >2,500 To 5,000, Deduct  -0.01 
    For >5,000 To 10,000, Deduct  -0.02 
    For >10,000 To 20,000, Deduct  -0.03 
    For >20,000, Deduct  -0.04 

. 
 09 91 13 00-0125 SF 1 Coat Primer, Brush Work, Paint Exterior Vinyl Siding .......................................................................................................... 0.97  

    For Oil Based Paint, Add  0.06 
    For Work >15' To 20' Above Floor, Add  0.11 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.18 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.29 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.40 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.58 
    For >100 To 250, Add  0.28 
    For >250 To 500, Add  0.12 
    For >2,500 To 5,000, Deduct  -0.05 
    For >5,000 To 10,000, Deduct  -0.10 
    For >10,000 To 20,000, Deduct  -0.15 
    For >20,000, Deduct  -0.19 

. 
 09 91 13 00-0126 SF 1 Coat Paint, Brush Work, Paint Exterior Vinyl Siding ............................................................................................................ 1.07  

    For Oil Based Paint, Add  0.07 
    For Work >15' To 20' Above Floor, Add  0.12 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.21 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.33 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.46 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.66 
    For >100 To 250, Add  0.31 
    For >250 To 500, Add  0.14 
    For >2,500 To 5,000, Deduct  -0.05 
    For >5,000 To 10,000, Deduct  -0.11 
    For >10,000 To 20,000, Deduct  -0.16 
    For >20,000, Deduct  -0.21 

. 
 09 91 13 00-0127 SF 2 Coats Paint, Brush Work, Paint Exterior Vinyl Siding .......................................................................................................... 1.97  

    For Oil Based Paint, Add  0.12 
    For Work >15' To 20' Above Floor, Add  0.22 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.37 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.58 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.80 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  1.17 
    For >100 To 250, Add  0.56 
    For >250 To 500, Add  0.24 
    For >2,500 To 5,000, Deduct  -0.10 
    For >5,000 To 10,000, Deduct  -0.20 
    For >10,000 To 20,000, Deduct  -0.30 
    For >20,000, Deduct  -0.39 

. 
 09 91 13 00-0128 SF 1 Coat Primer, Brush/Roller Work, Paint Exterior Vinyl Siding ................................................................................................ 0.88  

    For Oil Based Paint, Add  0.06 
    For Work >15' To 20' Above Floor, Add  0.09 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.15 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.24 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.34 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.50 
    For >100 To 250, Add  0.24 
    For >250 To 500, Add  0.11 
    For >2,500 To 5,000, Deduct  -0.04 
    For >5,000 To 10,000, Deduct  -0.09 
    For >10,000 To 20,000, Deduct  -0.13 
    For >20,000, Deduct  -0.18 



 

 Finishes 09 

09
 

Painting and Coating 09 90 
Painting 09 91 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

November 2022  copyright  2022 The Gordian Group, Inc. 
County of San Mateo, Flooring  Page 09 - 109 

. 
 09 91 13 00-0129 SF 1 Coat Paint, Brush/Roller Work, Paint Exterior Vinyl Siding .................................................................................................. 0.88  

    For Oil Based Paint, Add  0.06 
    For Work >15' To 20' Above Floor, Add  0.09 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.15 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.24 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.34 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.50 
    For >100 To 250, Add  0.24 
    For >250 To 500, Add  0.11 
    For >2,500 To 5,000, Deduct  -0.04 
    For >5,000 To 10,000, Deduct  -0.09 
    For >10,000 To 20,000, Deduct  -0.13 
    For >20,000, Deduct  -0.18 

. 
 09 91 13 00-0130 SF 2 Coats Paint, Brush/Roller Work, Paint Exterior Vinyl Siding ................................................................................................ 1.64  

    For Oil Based Paint, Add  0.11 
    For Work >15' To 20' Above Floor, Add  0.16 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.27 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.44 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.60 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.90 
    For >100 To 250, Add  0.44 
    For >250 To 500, Add  0.19 
    For >2,500 To 5,000, Deduct  -0.08 
    For >5,000 To 10,000, Deduct  -0.16 
    For >10,000 To 20,000, Deduct  -0.25 
    For >20,000, Deduct  -0.33 

. 
 09 91 13 00-0131 SF 1 Coat Primer, Sprayed, Paint Exterior Vinyl Siding ............................................................................................................... 0.76  

    For Oil Based Paint, Add  0.06 
    For Work >15' To 20' Above Floor, Add  0.06 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.11 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.17 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.23 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.37 
    For >100 To 250, Add  0.18 
    For >250 To 500, Add  0.08 
    For >2,500 To 5,000, Deduct  -0.04 
    For >5,000 To 10,000, Deduct  -0.08 
    For >10,000 To 20,000, Deduct  -0.11 
    For >20,000, Deduct  -0.15 

. 
 09 91 13 00-0132 SF 1 Coat Paint, Sprayed, Paint Exterior Vinyl Siding .................................................................................................................. 0.87  

    For Oil Based Paint, Add  0.07 
    For Work >15' To 20' Above Floor, Add  0.06 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.11 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.17 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.23 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.38 
    For >100 To 250, Add  0.19 
    For >250 To 500, Add  0.09 
    For >2,500 To 5,000, Deduct  -0.04 
    For >5,000 To 10,000, Deduct  -0.09 
    For >10,000 To 20,000, Deduct  -0.13 
    For >20,000, Deduct  -0.17 

. 
 09 91 13 00-0133 SF  2 Coats Paint, Sprayed, Paint Exterior Vinyl Siding ................................................................................................................ 1.69  

    For Oil Based Paint, Add  0.13 
    For Work >15' To 20' Above Floor, Add  0.12 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.21 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.33 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.46 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.75 
    For >100 To 250, Add  0.38 
    For >250 To 500, Add  0.17 
    For >2,500 To 5,000, Deduct  -0.08 
    For >5,000 To 10,000, Deduct  -0.17 
    For >10,000 To 20,000, Deduct  -0.25 
    For >20,000, Deduct  -0.34 

XXXXXXX 
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 09 91 13 00-0134  Paint Exterior Ceilings (09 91 13) 

. 

. 
 09 91 13 00-0135  Paint Exterior Concrete Ceilings (09 91 13 00-0134) 

. 

. 
 09 91 13 00-0136 LF 1 Coat Paint, Cut-in Brush Work, Paint Exterior Concrete Ceiling .......................................................................................... 0.18  

    For Oil Based Paint, Add  0.01 
    For Epoxy Paint, Add  0.02 
    For Work >15' To 20' Above Floor, Add  0.02 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.04 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.06 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.09 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.12 
    For >100 To 250, Add  0.06 
    For >250 To 500, Add  0.03 
    For >2,500 To 5,000, Deduct  -0.01 
    For >5,000 To 10,000, Deduct  -0.02 
    For >10,000 To 20,000, Deduct  -0.03 
    For >20,000, Deduct  -0.04 

. 
 09 91 13 00-0137 SF 1 Coat Filler, Brush Work, Paint Exterior Concrete Ceiling ..................................................................................................... 1.02  

    For Oil Based Paint, Add  0.06 
    For Epoxy Paint, Add  0.10 
    For Work >15' To 20' Above Floor, Add  0.13 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.21 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.34 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.47 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.66 
    For >100 To 250, Add  0.31 
    For >250 To 500, Add  0.14 
    For >2,500 To 5,000, Deduct  -0.05 
    For >5,000 To 10,000, Deduct  -0.10 
    For >10,000 To 20,000, Deduct  -0.15 
    For >20,000, Deduct  -0.20 

. 
 09 91 13 00-0138 SF 1 Coat Paint, Brush Work, Paint Exterior Concrete Ceiling ..................................................................................................... 1.11  

    For Oil Based Paint, Add  0.06 
    For Epoxy Paint, Add  0.10 
    For Work >15' To 20' Above Floor, Add  0.15 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.24 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.39 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.53 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.75 
    For >100 To 250, Add  0.35 
    For >250 To 500, Add  0.15 
    For >2,500 To 5,000, Deduct  -0.06 
    For >5,000 To 10,000, Deduct  -0.11 
    For >10,000 To 20,000, Deduct  -0.17 
    For >20,000, Deduct  -0.22 

. 
 09 91 13 00-0139 SF 2 Coats Paint, Brush Work, Paint Exterior Concrete Ceiling ................................................................................................... 1.97  

    For Oil Based Paint, Add  0.11 
    For Epoxy Paint, Add  0.18 
    For Work >15' To 20' Above Floor, Add  0.26 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.43 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.68 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.94 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  1.32 
    For >100 To 250, Add  0.62 
    For >250 To 500, Add  0.27 
    For >2,500 To 5,000, Deduct  -0.10 
    For >5,000 To 10,000, Deduct  -0.20 
    For >10,000 To 20,000, Deduct  -0.30 
    For >20,000, Deduct  -0.39 
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 09 91 13 00-0140 SF 1 Coat Filler, Brush/Roller Work, Paint Exterior Concrete Ceiling ........................................................................................... 0.78  

    For Oil Based Paint, Add  0.05 
    For Epoxy Paint, Add  0.09 
    For Work >15' To 20' Above Floor, Add  0.09 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.15 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.24 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.34 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.48 
    For >100 To 250, Add  0.23 
    For >250 To 500, Add  0.10 
    For >2,500 To 5,000, Deduct  -0.04 
    For >5,000 To 10,000, Deduct  -0.08 
    For >10,000 To 20,000, Deduct  -0.12 
    For >20,000, Deduct  -0.16 

. 
 09 91 13 00-0141 SF 1 Coat Paint, Brush/Roller Work, Paint Exterior Concrete Ceiling .......................................................................................... 0.87  

    For Oil Based Paint, Add  0.05 
    For Epoxy Paint, Add  0.09 
    For Work >15' To 20' Above Floor, Add  0.11 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.18 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.29 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.40 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.57 
    For >100 To 250, Add  0.27 
    For >250 To 500, Add  0.12 
    For >2,500 To 5,000, Deduct  -0.04 
    For >5,000 To 10,000, Deduct  -0.09 
    For >10,000 To 20,000, Deduct  -0.13 
    For >20,000, Deduct  -0.17 

. 
 09 91 13 00-0142 SF 2 Coats Paint, Brush/Roller Work, Paint Exterior Concrete Ceiling ........................................................................................ 1.61  

    For Oil Based Paint, Add  0.09 
    For Epoxy Paint, Add  0.16 
    For Work >15' To 20' Above Floor, Add  0.20 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.34 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.54 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.74 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  1.05 
    For >100 To 250, Add  0.50 
    For >250 To 500, Add  0.21 
    For >2,500 To 5,000, Deduct  -0.08 
    For >5,000 To 10,000, Deduct  -0.16 
    For >10,000 To 20,000, Deduct  -0.24 
    For >20,000, Deduct  -0.32 

. 
 09 91 13 00-0143 SF 1 Coat Filler, Sprayed, Paint Exterior Concrete Ceiling .......................................................................................................... 0.63  

    For Oil Based Paint, Add  0.04 
    For Epoxy Paint, Add  0.09 
    For Work >15' To 20' Above Floor, Add  0.06 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.11 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.17 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.23 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.35 
    For >100 To 250, Add  0.17 
    For >250 To 500, Add  0.07 
    For >2,500 To 5,000, Deduct  -0.03 
    For >5,000 To 10,000, Deduct  -0.06 
    For >10,000 To 20,000, Deduct  -0.09 
    For >20,000, Deduct  -0.13 
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 09 91 13 00-0144 SF 1 Coat Paint, Sprayed, Paint Exterior Concrete Ceiling .......................................................................................................... 0.73  

    For Oil Based Paint, Add  0.05 
    For Epoxy Paint, Add  0.09 
    For Work >15' To 20' Above Floor, Add  0.08 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.14 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.22 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.31 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.45 
    For >100 To 250, Add  0.21 
    For >250 To 500, Add  0.09 
    For >2,500 To 5,000, Deduct  -0.04 
    For >5,000 To 10,000, Deduct  -0.07 
    For >10,000 To 20,000, Deduct  -0.11 
    For >20,000, Deduct  -0.15 

. 
 09 91 13 00-0145 SF  2 Coats Paint, Sprayed, Paint Exterior Concrete Ceiling ........................................................................................................ 1.17  

    For Oil Based Paint, Add  0.08 
    For Epoxy Paint, Add  0.16 
    For Work >15' To 20' Above Floor, Add  0.12 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.21 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.33 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.46 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.67 
    For >100 To 250, Add  0.32 
    For >250 To 500, Add  0.14 
    For >2,500 To 5,000, Deduct  -0.06 
    For >5,000 To 10,000, Deduct  -0.12 
    For >10,000 To 20,000, Deduct  -0.18 
    For >20,000, Deduct  -0.23 

XXXXXXX 
. 
 09 91 13 00-0146  Drywall/Plaster (09 91 13 00-0134) 

. 

. 
 09 91 13 00-0147 LF 1 Coat Paint, Cut-in Brush Work, Paint Exterior Drywall/Plaster Ceiling ................................................................................. 0.18  

    For Oil Based Paint, Add  0.01 
    For Epoxy Paint, Add  0.02 
    For Work >15' To 20' Above Floor, Add  0.02 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.04 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.06 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.09 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.12 
    For >100 To 250, Add  0.06 
    For >250 To 500, Add  0.03 
    For >2,500 To 5,000, Deduct  -0.01 
    For >5,000 To 10,000, Deduct  -0.02 
    For >10,000 To 20,000, Deduct  -0.03 
    For >20,000, Deduct  -0.04 
    For Epoxy Paint, Add  0.02 

. 
 09 91 13 00-0148 SF 1 Coat Primer, Brush Work, Paint Exterior Drywall/Plaster Ceiling ......................................................................................... 1.02  

    For Oil Based Paint, Add  0.06 
    For Orange Peel Finish, Add  0.14 
    For Epoxy Paint, Add  0.10 
    For Work >15' To 20' Above Floor, Add  0.13 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.21 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.34 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.47 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.66 
    For >100 To 250, Add  0.31 
    For >250 To 500, Add  0.14 
    For >2,500 To 5,000, Deduct  -0.05 
    For >5,000 To 10,000, Deduct  -0.10 
    For >10,000 To 20,000, Deduct  -0.15 
    For >20,000, Deduct  -0.20 
    For Epoxy Paint, Add  0.10 
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. 
 09 91 13 00-0149 SF 1 Coat Paint, Brush Work, Paint Exterior Drywall/Plaster Ceiling ........................................................................................... 1.11  

    For Oil Based Paint, Add  0.06 
    For Orange Peel Finish, Add  0.16 
    For Epoxy Paint, Add  0.10 
    For Work >15' To 20' Above Floor, Add  0.15 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.24 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.39 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.53 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.75 
    For >100 To 250, Add  0.35 
    For >250 To 500, Add  0.15 
    For >2,500 To 5,000, Deduct  -0.06 
    For >5,000 To 10,000, Deduct  -0.11 
    For >10,000 To 20,000, Deduct  -0.17 
    For >20,000, Deduct  -0.22 
    For Epoxy Paint, Add  0.10 

. 
 09 91 13 00-0150 SF 2 Coats Paint, Brush Work, Paint Exterior Drywall/Plaster Ceiling ......................................................................................... 1.97  

    For Oil Based Paint, Add  0.11 
    For Orange Peel Finish, Add  0.28 
    For Epoxy Paint, Add  0.18 
    For Work >15' To 20' Above Floor, Add  0.26 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.43 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.68 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.94 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  1.32 
    For >100 To 250, Add  0.62 
    For >250 To 500, Add  0.27 
    For >2,500 To 5,000, Deduct  -0.10 
    For >5,000 To 10,000, Deduct  -0.20 
    For >10,000 To 20,000, Deduct  -0.30 
    For >20,000, Deduct  -0.39 
    For Epoxy Paint, Add  0.18 

. 
 09 91 13 00-0151 SF 1 Coat Primer, Brush/Roller Work, Paint Exterior Drywall/Plaster Ceiling .............................................................................. 0.77  

    For Oil Based Paint, Add  0.05 
    For Orange Peel Finish, Add  0.10 
    For Epoxy Paint, Add  0.09 
    For Work >15' To 20' Above Floor, Add  0.09 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.15 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.24 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.33 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.48 
    For >100 To 250, Add  0.23 
    For >250 To 500, Add  0.10 
    For >2,500 To 5,000, Deduct  -0.04 
    For >5,000 To 10,000, Deduct  -0.08 
    For >10,000 To 20,000, Deduct  -0.12 
    For >20,000, Deduct  -0.15 
    For Epoxy Paint, Add  0.09 

. 
 09 91 13 00-0152 SF 1 Coat Paint, Brush/Roller Work, Paint Exterior Drywall/Plaster Ceiling ................................................................................. 0.87  

    For Oil Based Paint, Add  0.05 
    For Orange Peel Finish, Add  0.12 
    For Epoxy Paint, Add  0.09 
    For Work >15' To 20' Above Floor, Add  0.11 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.18 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.29 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.40 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.57 
    For >100 To 250, Add  0.27 
    For >250 To 500, Add  0.12 
    For >2,500 To 5,000, Deduct  -0.04 
    For >5,000 To 10,000, Deduct  -0.09 
    For >10,000 To 20,000, Deduct  -0.13 
    For >20,000, Deduct  -0.17 
    For Epoxy Paint, Add  0.09 



09
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. 
 09 91 13 00-0153 SF 2 Coats Paint, Brush/Roller Work, Paint Exterior Drywall/Plaster Ceiling ............................................................................... 1.61  

    For Oil Based Paint, Add  0.09 
    For Orange Peel Finish, Add  0.22 
    For Epoxy Paint, Add  0.16 
    For Work >15' To 20' Above Floor, Add  0.20 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.34 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.54 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.74 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  1.05 
    For >100 To 250, Add  0.50 
    For >250 To 500, Add  0.21 
    For >2,500 To 5,000, Deduct  -0.08 
    For >5,000 To 10,000, Deduct  -0.16 
    For >10,000 To 20,000, Deduct  -0.24 
    For >20,000, Deduct  -0.32 
    For Epoxy Paint, Add  0.16 

. 
 09 91 13 00-0154 SF 1 Coat Primer, Sprayed, Paint Exterior Drywall/Plaster Ceiling .............................................................................................. 0.62  

    For Oil Based Paint, Add  0.04 
    For Epoxy Paint, Add  0.09 
    For Work >15' To 20' Above Floor, Add  0.06 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.10 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.16 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.23 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.34 
    For >100 To 250, Add  0.16 
    For >250 To 500, Add  0.07 
    For >2,500 To 5,000, Deduct  -0.03 
    For >5,000 To 10,000, Deduct  -0.06 
    For >10,000 To 20,000, Deduct  -0.09 
    For >20,000, Deduct  -0.12 
    For Epoxy Paint, Add  0.09 

. 
 09 91 13 00-0155 SF 1 Coat Paint, Sprayed, Paint Exterior Drywall/Plaster Ceiling ................................................................................................. 0.73  

    For Oil Based Paint, Add  0.05 
    For Epoxy Paint, Add  0.09 
    For Work >15' To 20' Above Floor, Add  0.08 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.14 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.22 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.31 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.45 
    For >100 To 250, Add  0.21 
    For >250 To 500, Add  0.09 
    For >2,500 To 5,000, Deduct  -0.04 
    For >5,000 To 10,000, Deduct  -0.07 
    For >10,000 To 20,000, Deduct  -0.11 
    For >20,000, Deduct  -0.15 
    For Epoxy Paint, Add  0.09 

. 
 09 91 13 00-0156 SF  2 Coats Paint, Sprayed, Paint Exterior Drywall/Plaster Ceiling ............................................................................................... 1.18  

    For Oil Based Paint, Add  0.08 
    For Epoxy Paint, Add  0.16 
    For Work >15' To 20' Above Floor, Add  0.13 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.21 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.34 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.46 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.68 
    For >100 To 250, Add  0.33 
    For >250 To 500, Add  0.14 
    For >2,500 To 5,000, Deduct  -0.06 
    For >5,000 To 10,000, Deduct  -0.12 
    For >10,000 To 20,000, Deduct  -0.18 
    For >20,000, Deduct  -0.24 
    For Epoxy Paint, Add  0.16 

XXXXXXX 
. 
 09 91 13 00-0157  Paint Exterior Wood Ceilings (09 91 13 00-0134) 

. 

. 
 09 91 13 00-0158  Paint Exterior Smooth Wood Ceilings (09 91 13 00-0157) 
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. 
 09 91 13 00-0159 LF 1 Coat Paint, Cut-in Brush Work, Paint Exterior Wood Smooth Ceiling .................................................................................. 0.21  

    For Oil Based Paint, Add  0.01 
    For Work >15' To 20' Above Floor, Add  0.03 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.05 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.07 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.10 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.14 
    For >100 To 250, Add  0.07 
    For >250 To 500, Add  0.03 
    For >2,500 To 5,000, Deduct  -0.01 
    For >5,000 To 10,000, Deduct  -0.02 
    For >10,000 To 20,000, Deduct  -0.03 
    For >20,000, Deduct  -0.04 

. 
 09 91 13 00-0160 SF 1 Coat Primer, Brush Work, Paint Exterior Wood Smooth Ceiling .......................................................................................... 1.25  

    For Oil Based Paint, Add  0.07 
    For Work >15' To 20' Above Floor, Add  0.15 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.25 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.40 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.56 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.79 
    For >100 To 250, Add  0.38 
    For >250 To 500, Add  0.16 
    For >2,500 To 5,000, Deduct  -0.06 
    For >5,000 To 10,000, Deduct  -0.13 
    For >10,000 To 20,000, Deduct  -0.19 
    For >20,000, Deduct  -0.25 

. 
 09 91 13 00-0161 SF 1 Coat Paint, Brush Work, Paint Exterior Wood Smooth Ceiling ............................................................................................ 1.30  

    For Oil Based Paint, Add  0.08 
    For Work >15' To 20' Above Floor, Add  0.16 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.27 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.44 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.60 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.85 
    For >100 To 250, Add  0.40 
    For >250 To 500, Add  0.17 
    For >2,500 To 5,000, Deduct  -0.07 
    For >5,000 To 10,000, Deduct  -0.13 
    For >10,000 To 20,000, Deduct  -0.20 
    For >20,000, Deduct  -0.26 

. 
 09 91 13 00-0162 SF 2 Coats Paint, Brush Work, Paint Exterior Wood Smooth Ceiling........................................................................................... 2.36  

    For Oil Based Paint, Add  0.14 
    For Work >15' To 20' Above Floor, Add  0.29 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.49 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.78 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  1.07 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  1.52 
    For >100 To 250, Add  0.72 
    For >250 To 500, Add  0.31 
    For >2,500 To 5,000, Deduct  -0.12 
    For >5,000 To 10,000, Deduct  -0.24 
    For >10,000 To 20,000, Deduct  -0.35 
    For >20,000, Deduct  -0.47 

. 
 09 91 13 00-0163 SF 1 Coat Primer, Brush/Roller Work, Paint Exterior Smooth Wood Ceiling ................................................................................ 1.00  

    For Oil Based Paint, Add  0.06 
    For Work >15' To 20' Above Floor, Add  0.11 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.18 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.29 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.40 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.59 
    For >100 To 250, Add  0.28 
    For >250 To 500, Add  0.12 
    For >2,500 To 5,000, Deduct  -0.05 
    For >5,000 To 10,000, Deduct  -0.10 
    For >10,000 To 20,000, Deduct  -0.15 
    For >20,000, Deduct  -0.20 



09
 09 Finishes 

09 90 Painting and Coating 
09 91 Painting 
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. 
 09 91 13 00-0164 SF 1 Coat Paint, Brush/Roller Work, Paint Exterior Smooth Wood Ceiling .................................................................................. 1.09  

    For Oil Based Paint, Add  0.07 
    For Work >15' To 20' Above Floor, Add  0.13 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.21 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.34 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.47 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.67 
    For >100 To 250, Add  0.32 
    For >250 To 500, Add  0.14 
    For >2,500 To 5,000, Deduct  -0.05 
    For >5,000 To 10,000, Deduct  -0.11 
    For >10,000 To 20,000, Deduct  -0.16 
    For >20,000, Deduct  -0.22 

. 
 09 91 13 00-0165 SF 2 Coats Paint, Brush/Roller Work, Paint Exterior Smooth Wood Ceiling ................................................................................ 1.94  

    For Oil Based Paint, Add  0.12 
    For Work >15' To 20' Above Floor, Add  0.22 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.37 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.58 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.80 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  1.17 
    For >100 To 250, Add  0.56 
    For >250 To 500, Add  0.24 
    For >2,500 To 5,000, Deduct  -0.10 
    For >5,000 To 10,000, Deduct  -0.19 
    For >10,000 To 20,000, Deduct  -0.29 
    For >20,000, Deduct  -0.39 

. 
 09 91 13 00-0166 SF 1 Coat Primer, Sprayed, Paint Exterior Smooth Wood Ceiling ............................................................................................... 0.77  

    For Oil Based Paint, Add  0.05 
    For Work >15' To 20' Above Floor, Add  0.08 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.14 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.22 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.31 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.45 
    For >100 To 250, Add  0.22 
    For >250 To 500, Add  0.09 
    For >2,500 To 5,000, Deduct  -0.04 
    For >5,000 To 10,000, Deduct  -0.08 
    For >10,000 To 20,000, Deduct  -0.12 
    For >20,000, Deduct  -0.15 

. 
 09 91 13 00-0167 SF 1 Coat Paint, Sprayed, Paint Exterior Smooth Wood Ceiling .................................................................................................. 0.77  

    For Oil Based Paint, Add  0.05 
    For Work >15' To 20' Above Floor, Add  0.08 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.14 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.22 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.31 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.45 
    For >100 To 250, Add  0.22 
    For >250 To 500, Add  0.09 
    For >2,500 To 5,000, Deduct  -0.04 
    For >5,000 To 10,000, Deduct  -0.08 
    For >10,000 To 20,000, Deduct  -0.12 
    For >20,000, Deduct  -0.15 

. 
 09 91 13 00-0168 SF  2 Coats Paint, Sprayed, Paint Exterior Smooth Wood Ceiling ................................................................................................ 1.38  

    For Oil Based Paint, Add  0.09 
    For Work >15' To 20' Above Floor, Add  0.15 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.24 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.39 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.53 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.79 
    For >100 To 250, Add  0.38 
    For >250 To 500, Add  0.17 
    For >2,500 To 5,000, Deduct  -0.07 
    For >5,000 To 10,000, Deduct  -0.14 
    For >10,000 To 20,000, Deduct  -0.21 
    For >20,000, Deduct  -0.28 

XXXXXXX 
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 09 91 13 00-0169  Paint Exterior Rough Wood Ceilings (09 91 13 00-0157) 

. 

. 
 09 91 13 00-0170 SF 1 Coat Primer, Brush Work, Paint Exterior Wood Rough Ceiling ............................................................................................ 1.87  

    For Oil Based Paint, Add  0.11 
    For Work >15' To 20' Above Floor, Add  0.23 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.38 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.61 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.84 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  1.20 
    For >100 To 250, Add  0.57 
    For >250 To 500, Add  0.25 
    For >2,500 To 5,000, Deduct  -0.09 
    For >5,000 To 10,000, Deduct  -0.19 
    For >10,000 To 20,000, Deduct  -0.28 
    For >20,000, Deduct  -0.37 

. 
 09 91 13 00-0171 SF 1 Coat Paint, Brush Work, Paint Exterior Wood Rough Ceiling .............................................................................................. 1.92  

    For Oil Based Paint, Add  0.11 
    For Work >15' To 20' Above Floor, Add  0.26 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.43 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.68 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.94 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  1.31 
    For >100 To 250, Add  0.62 
    For >250 To 500, Add  0.27 
    For >2,500 To 5,000, Deduct  -0.10 
    For >5,000 To 10,000, Deduct  -0.19 
    For >10,000 To 20,000, Deduct  -0.29 
    For >20,000, Deduct  -0.38 

. 
 09 91 13 00-0172 SF 2 Coats Paint, Brush Work, Paint Exterior Wood Rough Ceiling ............................................................................................ 3.33  

    For Oil Based Paint, Add  0.19 
    For Work >15' To 20' Above Floor, Add  0.44 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.73 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  1.17 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  1.61 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  2.25 
    For >100 To 250, Add  1.06 
    For >250 To 500, Add  0.46 
    For >2,500 To 5,000, Deduct  -0.17 
    For >5,000 To 10,000, Deduct  -0.33 
    For >10,000 To 20,000, Deduct  -0.50 
    For >20,000, Deduct  -0.67 

. 
 09 91 13 00-0173 SF 1 Coat Primer, Brush/Roller Work, Paint Exterior Rough Wood Ceiling ................................................................................. 1.67  

    For Oil Based Paint, Add  0.11 
    For Work >15' To 20' Above Floor, Add  0.18 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.31 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.49 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.67 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.98 
    For >100 To 250, Add  0.47 
    For >250 To 500, Add  0.21 
    For >2,500 To 5,000, Deduct  -0.08 
    For >5,000 To 10,000, Deduct  -0.17 
    For >10,000 To 20,000, Deduct  -0.25 
    For >20,000, Deduct  -0.33 

. 
 09 91 13 00-0174 SF 1 Coat Paint, Brush/Roller Work, Paint Exterior Rough Wood Ceiling .................................................................................... 1.79  

    For Oil Based Paint, Add  0.11 
    For Work >15' To 20' Above Floor, Add  0.20 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.34 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.54 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.74 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  1.07 
    For >100 To 250, Add  0.51 
    For >250 To 500, Add  0.22 
    For >2,500 To 5,000, Deduct  -0.09 
    For >5,000 To 10,000, Deduct  -0.18 
    For >10,000 To 20,000, Deduct  -0.27 
    For >20,000, Deduct  -0.36 



09
 09 Finishes 

09 90 Painting and Coating 
09 91 Painting 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2022 The Gordian Group, Inc.  November 2022 
Page 09 - 118  County of San Mateo, Flooring 

. 
 09 91 13 00-0175 SF 2 Coats Paint, Brush/Roller Work, Paint Exterior Rough Wood Ceiling .................................................................................. 3.19  

    For Oil Based Paint, Add  0.20 
    For Work >15' To 20' Above Floor, Add  0.35 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.58 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.92 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  1.27 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  1.86 
    For >100 To 250, Add  0.89 
    For >250 To 500, Add  0.39 
    For >2,500 To 5,000, Deduct  -0.16 
    For >5,000 To 10,000, Deduct  -0.32 
    For >10,000 To 20,000, Deduct  -0.48 
    For >20,000, Deduct  -0.64 

. 
 09 91 13 00-0176 SF 1 Coat Primer, Sprayed, Paint Exterior Rough Wood Ceiling ................................................................................................. 1.21  

    For Oil Based Paint, Add  0.08 
    For Work >15' To 20' Above Floor, Add  0.12 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.21 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.33 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.46 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.68 
    For >100 To 250, Add  0.33 
    For >250 To 500, Add  0.14 
    For >2,500 To 5,000, Deduct  -0.06 
    For >5,000 To 10,000, Deduct  -0.12 
    For >10,000 To 20,000, Deduct  -0.18 
    For >20,000, Deduct  -0.24 

. 
 09 91 13 00-0177 SF 1 Coat Paint, Sprayed, Paint Exterior Rough Wood Ceiling .................................................................................................... 1.35  

    For Oil Based Paint, Add  0.09 
    For Work >15' To 20' Above Floor, Add  0.15 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.24 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.39 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.53 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.78 
    For >100 To 250, Add  0.38 
    For >250 To 500, Add  0.16 
    For >2,500 To 5,000, Deduct  -0.07 
    For >5,000 To 10,000, Deduct  -0.14 
    For >10,000 To 20,000, Deduct  -0.20 
    For >20,000, Deduct  -0.27 

. 
 09 91 13 00-0178 SF  2 Coats Paint, Sprayed, Paint Exterior Rough Wood Ceiling .................................................................................................. 2.42  

    For Oil Based Paint, Add  0.16 
    For Work >15' To 20' Above Floor, Add  0.25 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.42 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.67 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.92 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  1.37 
    For >100 To 250, Add  0.66 
    For >250 To 500, Add  0.29 
    For >2,500 To 5,000, Deduct  -0.12 
    For >5,000 To 10,000, Deduct  -0.24 
    For >10,000 To 20,000, Deduct  -0.36 
    For >20,000, Deduct  -0.48 

XXXXXXX 
. 
 09 91 13 00-0179  Paint Exterior Metal Ceilings (09 91 13 00-0134) 

. 

. 
 09 91 13 00-0180  Paint Exterior Galvanized Ceilings (09 91 13 00-0179) 

Note: Linseed oil or acrylic latex paint. 
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. 

. 
 09 91 13 00-0181 SF 1 Coat Primer, Brush Work, Paint Exterior Galvanized Ceiling ............................................................................................... 1.29  

    For Work >15' To 20' Above Floor, Add  0.15 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.24 
Note: Applied only to work area above 20'. 

    For Work >30' To 40' Above Floor, Add  0.39 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.53 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  0.78 
    For >100 To 250, Add  0.37 
    For >250 To 500, Add  0.16 
    For >2,500 To 5,000, Deduct  -0.06 
    For >5,000 To 10,000, Deduct  -0.13 
    For >10,000 To 20,000, Deduct  -0.19 
    For >20,000, Deduct  -0.26 

. 
 09 91 13 00-0182 SF 1 Coat Paint, Brush Work, Paint Exterior Galvanized Ceiling ................................................................................................. 1.41  

    For Work >15' To 20' Above Floor, Add  0.16 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.27 
Note: Applied only to work area above 20'. 

    For Work >30' To 40' Above Floor, Add  0.44 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.60 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  0.87 
    For >100 To 250, Add  0.41 
    For >250 To 500, Add  0.18 
    For >2,500 To 5,000, Deduct  -0.07 
    For >5,000 To 10,000, Deduct  -0.14 
    For >10,000 To 20,000, Deduct  -0.21 
    For >20,000, Deduct  -0.28 

. 
 09 91 13 00-0183 SF 2 Coats Paint, Brush Work, Paint Exterior Galvanized Ceiling ............................................................................................... 2.59  

    For Work >15' To 20' Above Floor, Add  0.29 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.49 
Note: Applied only to work area above 20'. 

    For Work >30' To 40' Above Floor, Add  0.78 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  1.07 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  1.56 
    For >100 To 250, Add  0.75 
    For >250 To 500, Add  0.32 
    For >2,500 To 5,000, Deduct  -0.13 
    For >5,000 To 10,000, Deduct  -0.26 
    For >10,000 To 20,000, Deduct  -0.39 
    For >20,000, Deduct  -0.52 

. 
 09 91 13 00-0184 SF 1 Coat Primer, Brush/Roller Work, Paint Exterior Galvanized Ceiling .................................................................................... 0.99  

    For Work >15' To 20' Above Floor, Add  0.11 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.18 
Note: Applied only to work area above 20'. 

    For Work >30' To 40' Above Floor, Add  0.29 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.40 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  0.59 
    For >100 To 250, Add  0.28 
    For >250 To 500, Add  0.12 
    For >2,500 To 5,000, Deduct  -0.05 
    For >5,000 To 10,000, Deduct  -0.10 
    For >10,000 To 20,000, Deduct  -0.15 
    For >20,000, Deduct  -0.20 

. 
 09 91 13 00-0185 SF 1 Coat Paint, Brush/Roller Work, Paint Exterior Galvanized Ceiling ....................................................................................... 1.11  

    For Work >15' To 20' Above Floor, Add  0.13 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.21 
Note: Applied only to work area above 20'. 

    For Work >30' To 40' Above Floor, Add  0.34 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.47 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  0.68 
    For >100 To 250, Add  0.32 
    For >250 To 500, Add  0.14 
    For >2,500 To 5,000, Deduct  -0.06 
    For >5,000 To 10,000, Deduct  -0.11 
    For >10,000 To 20,000, Deduct  -0.17 
    For >20,000, Deduct  -0.22 



09
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09 90 Painting and Coating 
09 91 Painting 
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. 
 09 91 13 00-0186 SF 2 Coats Paint, Brush/Roller Work, Paint Exterior Galvanized Ceiling ..................................................................................... 1.99  

    For Work >15' To 20' Above Floor, Add  0.22 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.37 
Note: Applied only to work area above 20'. 

    For Work >30' To 40' Above Floor, Add  0.58 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.80 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  1.17 
    For >100 To 250, Add  0.56 
    For >250 To 500, Add  0.25 
    For >2,500 To 5,000, Deduct  -0.10 
    For >5,000 To 10,000, Deduct  -0.20 
    For >10,000 To 20,000, Deduct  -0.30 
    For >20,000, Deduct  -0.40 

. 
 09 91 13 00-0187 SF 1 Coat Primer, Sprayed, Paint Exterior Galvanized Ceiling .................................................................................................... 0.93  

    For Work >15' To 20' Above Floor, Add  0.08 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.14 
Note: Applied only to work area above 20'. 

    For Work >30' To 40' Above Floor, Add  0.22 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.31 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  0.48 
    For >100 To 250, Add  0.23 
    For >250 To 500, Add  0.10 
    For >2,500 To 5,000, Deduct  -0.05 
    For >5,000 To 10,000, Deduct  -0.09 
    For >10,000 To 20,000, Deduct  -0.14 
    For >20,000, Deduct  -0.19 

. 
 09 91 13 00-0188 SF 1 Coat Paint, Sprayed, Paint Exterior Galvanized Ceiling....................................................................................................... 1.06  

    For Work >15' To 20' Above Floor, Add  0.10 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.17 
Note: Applied only to work area above 20'. 

    For Work >30' To 40' Above Floor, Add  0.28 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.38 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  0.57 
    For >100 To 250, Add  0.28 
    For >250 To 500, Add  0.12 
    For >2,500 To 5,000, Deduct  -0.05 
    For >5,000 To 10,000, Deduct  -0.11 
    For >10,000 To 20,000, Deduct  -0.16 
    For >20,000, Deduct  -0.21 

. 
 09 91 13 00-0189 SF  2 Coats Paint, Sprayed, Paint Exterior Galvanized Ceiling ..................................................................................................... 1.71  

    For Work >15' To 20' Above Floor, Add  0.15 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.24 
Note: Applied only to work area above 20'. 

    For Work >30' To 40' Above Floor, Add  0.39 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.53 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  0.84 
    For >100 To 250, Add  0.41 
    For >250 To 500, Add  0.18 
    For >2,500 To 5,000, Deduct  -0.09 
    For >5,000 To 10,000, Deduct  -0.17 
    For >10,000 To 20,000, Deduct  -0.26 
    For >20,000, Deduct  -0.34 

XXXXXXX 
. 
 09 91 13 00-0190  Paint Exterior Aluminum And Aluminum Alloy Ceilings (09 91 13 00-0179) 

Note: Alkyd enamel paint. 
. 
. 

 09 91 13 00-0191 SF 1 Coat Primer, Brush Work, Paint Exterior Aluminum And Aluminum Alloy Ceiling ................................................................ 1.29  
    For Work >15' To 20' Above Floor, Add  0.15 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.24 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.39 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.53 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.78 
    For >100 To 250, Add  0.37 
    For >250 To 500, Add  0.16 
    For >2,500 To 5,000, Deduct  -0.06 
    For >5,000 To 10,000, Deduct  -0.13 
    For >10,000 To 20,000, Deduct  -0.19 
    For >20,000, Deduct  -0.26 
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. 
 09 91 13 00-0192 SF 1 Coat Paint, Brush Work, Paint Exterior Aluminum And Aluminum Alloy Ceiling .................................................................. 1.41  

    For Work >15' To 20' Above Floor, Add  0.16 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.27 
Note: Applied only to work area above 20'. 

    For Work >30' To 40' Above Floor, Add  0.44 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.60 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  0.87 
    For >100 To 250, Add  0.41 
    For >250 To 500, Add  0.18 
    For >2,500 To 5,000, Deduct  -0.07 
    For >5,000 To 10,000, Deduct  -0.14 
    For >10,000 To 20,000, Deduct  -0.21 
    For >20,000, Deduct  -0.28 

. 
 09 91 13 00-0193 SF 2 Coats Paint, Brush Work, Paint Exterior Aluminum And Aluminum Alloy Ceiling ................................................................ 2.59  

    For Work >15' To 20' Above Floor, Add  0.29 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.49 
Note: Applied only to work area above 20'. 

    For Work >30' To 40' Above Floor, Add  0.78 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  1.07 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  1.56 
    For >100 To 250, Add  0.75 
    For >250 To 500, Add  0.32 
    For >2,500 To 5,000, Deduct  -0.13 
    For >5,000 To 10,000, Deduct  -0.26 
    For >10,000 To 20,000, Deduct  -0.39 
    For >20,000, Deduct  -0.52 

. 
 09 91 13 00-0194 SF 1 Coat Primer, Brush/Roller Work, Paint Exterior Aluminum And Aluminum Alloy Ceiling ..................................................... 1.10  

    For Work >15' To 20' Above Floor, Add  0.11 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.18 
Note: Applied only to work area above 20'. 

    For Work >30' To 40' Above Floor, Add  0.29 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.40 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  0.60 
    For >100 To 250, Add  0.29 
    For >250 To 500, Add  0.13 
    For >2,500 To 5,000, Deduct  -0.06 
    For >5,000 To 10,000, Deduct  -0.11 
    For >10,000 To 20,000, Deduct  -0.17 
    For >20,000, Deduct  -0.22 

. 
 09 91 13 00-0195 SF 1 Coat Paint, Brush/Roller Work, Paint Exterior Aluminum And Aluminum Alloy Ceiling ........................................................ 1.22  

    For Work >15' To 20' Above Floor, Add  0.13 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.21 
Note: Applied only to work area above 20'. 

    For Work >30' To 40' Above Floor, Add  0.34 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.47 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  0.69 
    For >100 To 250, Add  0.33 
    For >250 To 500, Add  0.15 
    For >2,500 To 5,000, Deduct  -0.06 
    For >5,000 To 10,000, Deduct  -0.12 
    For >10,000 To 20,000, Deduct  -0.18 
    For >20,000, Deduct  -0.24 

. 
 09 91 13 00-0196 SF 2 Coats Paint, Brush/Roller Work, Paint Exterior Aluminum And Aluminum Alloy Ceiling ...................................................... 2.20  

    For Work >15' To 20' Above Floor, Add  0.22 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.37 
Note: Applied only to work area above 20'. 

    For Work >30' To 40' Above Floor, Add  0.58 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.80 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  1.21 
    For >100 To 250, Add  0.59 
    For >250 To 500, Add  0.26 
    For >2,500 To 5,000, Deduct  -0.11 
    For >5,000 To 10,000, Deduct  -0.22 
    For >10,000 To 20,000, Deduct  -0.33 
    For >20,000, Deduct  -0.44 



09
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09 90 Painting and Coating 
09 91 Painting 
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. 
 09 91 13 00-0197 SF 1 Coat Primer, Sprayed, Paint Exterior Aluminum And Aluminum Alloy Ceiling ..................................................................... 0.93  

    For Work >15' To 20' Above Floor, Add  0.08 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.14 
Note: Applied only to work area above 20'. 

    For Work >30' To 40' Above Floor, Add  0.22 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.31 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  0.48 
    For >100 To 250, Add  0.23 
    For >250 To 500, Add  0.10 
    For >2,500 To 5,000, Deduct  -0.05 
    For >5,000 To 10,000, Deduct  -0.09 
    For >10,000 To 20,000, Deduct  -0.14 
    For >20,000, Deduct  -0.19 

. 
 09 91 13 00-0198 SF 1 Coat Paint, Sprayed, Paint Exterior Aluminum And Aluminum Alloy Ceiling ........................................................................ 0.93  

    For Work >15' To 20' Above Floor, Add  0.08 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.14 
Note: Applied only to work area above 20'. 

    For Work >30' To 40' Above Floor, Add  0.22 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.31 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  0.48 
    For >100 To 250, Add  0.23 
    For >250 To 500, Add  0.10 
    For >2,500 To 5,000, Deduct  -0.05 
    For >5,000 To 10,000, Deduct  -0.09 
    For >10,000 To 20,000, Deduct  -0.14 
    For >20,000, Deduct  -0.19 

. 
 09 91 13 00-0199 SF 2 Coats Paint, Sprayed, Paint Exterior Aluminum And Aluminum Alloy Ceiling ...................................................................... 1.71  

    For Work >15' To 20' Above Floor, Add  0.15 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.24 
Note: Applied only to work area above 20'. 

    For Work >30' To 40' Above Floor, Add  0.39 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.53 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  0.84 
    For >100 To 250, Add  0.41 
    For >250 To 500, Add  0.18 
    For >2,500 To 5,000, Deduct  -0.09 
    For >5,000 To 10,000, Deduct  -0.17 
    For >10,000 To 20,000, Deduct  -0.26 
    For >20,000, Deduct  -0.34 

XXXXXXX 
. 
 09 91 13 00-0200  Paint Exterior Corrugated Metal Ceilings (09 91 13 00-0179) 

. 

. 
 09 91 13 00-0201 SF 1 Coat Primer, Sprayed, Paint Exterior Corrugated Metal Ceiling .......................................................................................... 1.02  

    For Work >15' To 20' Above Floor, Add  0.09 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.15 
Note: Applied only to work area above 20'. 

    For Work >30' To 40' Above Floor, Add  0.24 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.33 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  0.51 
    For >100 To 250, Add  0.25 
    For >250 To 500, Add  0.11 
    For >2,500 To 5,000, Deduct  -0.05 
    For >5,000 To 10,000, Deduct  -0.10 
    For >10,000 To 20,000, Deduct  -0.15 
    For >20,000, Deduct  -0.20 

. 
 09 91 13 00-0202 SF 1 Coat Paint, Sprayed, Paint Exterior Corrugated Metal Ceiling ............................................................................................. 1.16  

    For Work >15' To 20' Above Floor, Add  0.11 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.19 
Note: Applied only to work area above 20'. 

    For Work >30' To 40' Above Floor, Add  0.30 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.41 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  0.62 
    For >100 To 250, Add  0.30 
    For >250 To 500, Add  0.13 
    For >2,500 To 5,000, Deduct  -0.06 
    For >5,000 To 10,000, Deduct  -0.12 
    For >10,000 To 20,000, Deduct  -0.17 
    For >20,000, Deduct  -0.23 
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. 
 09 91 13 00-0203 SF  2 Coats Paint, Sprayed, Paint Exterior Corrugated Metal Ceiling ........................................................................................... 2.14  

    For Work >15' To 20' Above Floor, Add  0.19 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.32 
Note: Applied only to work area above 20'. 

    For Work >30' To 40' Above Floor, Add  0.52 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.71 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  1.10 
    For >100 To 250, Add  0.54 
    For >250 To 500, Add  0.24 
    For >2,500 To 5,000, Deduct  -0.11 
    For >5,000 To 10,000, Deduct  -0.21 
    For >10,000 To 20,000, Deduct  -0.32 
    For >20,000, Deduct  -0.43 

XXXXXXX 
. 
 09 91 13 00-0204  Paint Exterior Floors (09 91 13) 

. 

. 
 09 91 13 00-0205  Paint Exterior Concrete Floors (09 91 13 00-0204) 

. 

. 
 09 91 13 00-0206 LF 1 Coat Paint, Cut-in Brush Work, Paint Exterior Concrete Floors And Decks ......................................................................... 0.14  

    For Up To 100, Add  0.09 
    For >100 To 250, Add  0.04 
    For >250 To 500, Add  0.02 
    For >2,500 To 5,000, Deduct  -0.01 
    For >5,000 To 10,000, Deduct  -0.01 
    For >10,000 To 20,000, Deduct  -0.02 
    For >20,000, Deduct  -0.03 

. 
 09 91 13 00-0207 SF 1 Coat Primer, Brush Work, Paint Exterior Concrete Floors And Decks ................................................................................. 0.78  

    For Oil Based Paint, Add  0.05 
    For Epoxy Paint, Add  0.09 
    For Up To 100, Add  0.48 
    For >100 To 250, Add  0.23 
    For >250 To 500, Add  0.10 
    For >2,500 To 5,000, Deduct  -0.04 
    For >5,000 To 10,000, Deduct  -0.08 
    For >10,000 To 20,000, Deduct  -0.12 
    For >20,000, Deduct  -0.16 

. 
 09 91 13 00-0208 SF 1 Coat Paint, Brush Work, Paint Exterior Concrete Floors And Decks ................................................................................... 0.87  

    For Oil Based Paint, Add  0.05 
    For Epoxy Paint, Add  0.09 
    For Up To 100, Add  0.57 
    For >100 To 250, Add  0.27 
    For >250 To 500, Add  0.12 
    For >2,500 To 5,000, Deduct  -0.04 
    For >5,000 To 10,000, Deduct  -0.09 
    For >10,000 To 20,000, Deduct  -0.13 
    For >20,000, Deduct  -0.17 

. 
 09 91 13 00-0209 SF 2 Coats Paint, Brush Work, Paint Exterior Concrete Floors And Decks ................................................................................. 1.61  

    For Oil Based Paint, Add  0.09 
    For Epoxy Paint, Add  0.16 
    For Up To 100, Add  1.05 
    For >100 To 250, Add  0.50 
    For >250 To 500, Add  0.21 
    For >2,500 To 5,000, Deduct  -0.08 
    For >5,000 To 10,000, Deduct  -0.16 
    For >10,000 To 20,000, Deduct  -0.24 
    For >20,000, Deduct  -0.32 

. 
 09 91 13 00-0210 SF 1 Coat Primer, Brush/Roller Work, Paint Exterior Concrete Floors And Decks ...................................................................... 0.65  

    For Oil Based Paint, Add  0.04 
    For Epoxy Paint, Add  0.08 
    For Up To 100, Add  0.39 
    For >100 To 250, Add  0.19 
    For >250 To 500, Add  0.08 
    For >2,500 To 5,000, Deduct  -0.03 
    For >5,000 To 10,000, Deduct  -0.07 
    For >10,000 To 20,000, Deduct  -0.10 
    For >20,000, Deduct  -0.13 

. 
 09 91 13 00-0211 SF 1 Coat Paint, Brush/Roller Work, Paint Exterior Concrete Floors And Decks ......................................................................... 0.75  

    For Oil Based Paint, Add  0.04 
    For Epoxy Paint, Add  0.08 
    For Up To 100, Add  0.48 
    For >100 To 250, Add  0.23 
    For >250 To 500, Add  0.10 
    For >2,500 To 5,000, Deduct  -0.04 
    For >5,000 To 10,000, Deduct  -0.08 
    For >10,000 To 20,000, Deduct  -0.11 
    For >20,000, Deduct  -0.15 



09
 09 Finishes 

09 90 Painting and Coating 
09 91 Painting 
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. 
 09 91 13 00-0212 SF 2 Coats Paint, Brush/Roller Work, Paint Exterior Concrete Floors And Decks ....................................................................... 1.22  

    For Oil Based Paint, Add  0.07 
    For Epoxy Paint, Add  0.14 
    For Up To 100, Add  0.75 
    For >100 To 250, Add  0.36 
    For >250 To 500, Add  0.16 
    For >2,500 To 5,000, Deduct  -0.06 
    For >5,000 To 10,000, Deduct  -0.12 
    For >10,000 To 20,000, Deduct  -0.18 
    For >20,000, Deduct  -0.24 

. 
 09 91 13 00-0213 SF 1 Coat Primer, Sprayed, Paint Exterior Concrete Floors And Decks ...................................................................................... 0.49  

    For Oil Based Paint, Add  0.04 
    For Epoxy Paint, Add  0.09 
    For Up To 100, Add  0.24 
    For >100 To 250, Add  0.12 
    For >250 To 500, Add  0.05 
    For >2,500 To 5,000, Deduct  -0.02 
    For >5,000 To 10,000, Deduct  -0.05 
    For >10,000 To 20,000, Deduct  -0.07 
    For >20,000, Deduct  -0.10 

. 
 09 91 13 00-0214 SF 1 Coat Paint, Sprayed, Paint Exterior Concrete Floors And Decks ......................................................................................... 0.59  

    For Oil Based Paint, Add  0.04 
    For Epoxy Paint, Add  0.08 
    For Up To 100, Add  0.34 
    For >100 To 250, Add  0.16 
    For >250 To 500, Add  0.07 
    For >2,500 To 5,000, Deduct  -0.03 
    For >5,000 To 10,000, Deduct  -0.06 
    For >10,000 To 20,000, Deduct  -0.09 
    For >20,000, Deduct  -0.12 

. 
 09 91 13 00-0215 SF 2 Coats Paint, Sprayed, Paint Exterior Concrete Floors And Decks ....................................................................................... 1.03  

    For Oil Based Paint, Add  0.07 
    For Epoxy Paint, Add  0.15 
    For Up To 100, Add  0.57 
    For >100 To 250, Add  0.28 
    For >250 To 500, Add  0.12 
    For >2,500 To 5,000, Deduct  -0.05 
    For >5,000 To 10,000, Deduct  -0.10 
    For >10,000 To 20,000, Deduct  -0.15 
    For >20,000, Deduct  -0.21 

. 
 09 91 13 00-0216 SF 1 Coat Non Slip Paint, Brush/Roller Work, Paint Exterior Concrete Floors And Decks .......................................................... 2.15  

    For Up To 100, Add  0.69 
    For >100 To 250, Add  0.37 
    For >250 To 500, Add  0.17 
    For >2,500 To 5,000, Deduct  -0.11 
    For >5,000 To 10,000, Deduct  -0.22 
    For >10,000 To 20,000, Deduct  -0.32 
    For >20,000, Deduct  -0.43 

. 
 09 91 13 00-0217 SF 1 Coat Anti-Slip Paint, Single Component Epoxy Coating, Brush/Roller Work, Paint Exterior Concrete Floors And 

Decks ..................................................................................................................................................................................... 5.10  
    For Up To 100, Add  1.13 
    For >100 To 250, Add  0.66 
    For >250 To 500, Add  0.32 
    For >2,500 To 5,000, Deduct  -0.26 
    For >5,000 To 10,000, Deduct  -0.51 
    For >10,000 To 20,000, Deduct  -0.77 
    For >20,000, Deduct  -1.02 

. 
 09 91 13 00-0218 SF 1 Coat Anti-Slip Paint, High Performance Epoxy Coating, Brush/Roller Work, Paint Exterior Concrete Floors And 

Decks ..................................................................................................................................................................................... 6.34  
    For Up To 100, Add  1.32 
    For >100 To 250, Add  0.79 
    For >250 To 500, Add  0.38 
    For >2,500 To 5,000, Deduct  -0.32 
    For >5,000 To 10,000, Deduct  -0.63 
    For >10,000 To 20,000, Deduct  -0.95 
    For >20,000, Deduct  -1.27 

XXXXXXX 
. 
 09 91 13 00-0219  Paint Exterior Wood Floors (09 91 13 00-0204) 

. 

. 
 09 91 13 00-0220 LF 1 Coat Paint, Cut-in Brush Work, Paint Exterior Wood Floors And Decks .............................................................................. 0.17  

    For Up To 100, Add  0.11 
    For >100 To 250, Add  0.05 
    For >250 To 500, Add  0.02 
    For >2,500 To 5,000, Deduct  -0.01 
    For >5,000 To 10,000, Deduct  -0.02 
    For >10,000 To 20,000, Deduct  -0.03 
    For >20,000, Deduct  -0.03 

. 
 09 91 13 00-0221 SF 1 Coat Primer, Brush Work, Paint Exterior Wood Floors And Decks ...................................................................................... 0.97  

    For Oil Based Paint, Add  0.06 
    For Up To 100, Add  0.58 
    For >100 To 250, Add  0.28 
    For >250 To 500, Add  0.12 
    For >2,500 To 5,000, Deduct  -0.05 
    For >5,000 To 10,000, Deduct  -0.10 
    For >10,000 To 20,000, Deduct  -0.15 
    For >20,000, Deduct  -0.19 
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09
 

Painting and Coating 09 90 
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. 
 09 91 13 00-0222 SF 1 Coat Paint, Brush Work, Paint Exterior Wood Floors And Decks ........................................................................................ 1.06  

    For Oil Based Paint, Add  0.06 
    For Up To 100, Add  0.67 
    For >100 To 250, Add  0.32 
    For >250 To 500, Add  0.14 
    For >2,500 To 5,000, Deduct  -0.05 
    For >5,000 To 10,000, Deduct  -0.11 
    For >10,000 To 20,000, Deduct  -0.16 
    For >20,000, Deduct  -0.21 

. 
 09 91 13 00-0223 SF 2 Coats Paint, Brush Work, Paint Exterior Wood Floors And Decks ....................................................................................... 1.99  

    For Oil Based Paint, Add  0.12 
    For Up To 100, Add  1.25 
    For >100 To 250, Add  0.59 
    For >250 To 500, Add  0.26 
    For >2,500 To 5,000, Deduct  -0.10 
    For >5,000 To 10,000, Deduct  -0.20 
    For >10,000 To 20,000, Deduct  -0.30 
    For >20,000, Deduct  -0.40 

. 
 09 91 13 00-0224 SF 1 Coat Primer, Brush/Roller Work, Paint Exterior Wood Floors And Decks ............................................................................ 0.88  

    For Oil Based Paint, Add  0.06 
    For Up To 100, Add  0.50 
    For >100 To 250, Add  0.24 
    For >250 To 500, Add  0.11 
    For >2,500 To 5,000, Deduct  -0.04 
    For >5,000 To 10,000, Deduct  -0.09 
    For >10,000 To 20,000, Deduct  -0.13 
    For >20,000, Deduct  -0.18 

. 
 09 91 13 00-0225 SF 1 Coat Paint, Brush/Roller Work, Paint Exterior Wood Floors And Decks .............................................................................. 0.97  

    For Oil Based Paint, Add  0.06 
    For Up To 100, Add  0.58 
    For >100 To 250, Add  0.28 
    For >250 To 500, Add  0.12 
    For >2,500 To 5,000, Deduct  -0.05 
    For >5,000 To 10,000, Deduct  -0.10 
    For >10,000 To 20,000, Deduct  -0.15 
    For >20,000, Deduct  -0.19 

. 
 09 91 13 00-0226 SF 2 Coats Paint, Brush/Roller Work, Paint Exterior Wood Floors And Decks ............................................................................ 1.57  

    For Oil Based Paint, Add  0.10 
    For Up To 100, Add  0.89 
    For >100 To 250, Add  0.43 
    For >250 To 500, Add  0.19 
    For >2,500 To 5,000, Deduct  -0.08 
    For >5,000 To 10,000, Deduct  -0.16 
    For >10,000 To 20,000, Deduct  -0.24 
    For >20,000, Deduct  -0.31 

. 
 09 91 13 00-0227 SF 1 Coat Primer, Sprayed, Paint Exterior Wood Floors And Decks ........................................................................................... 0.63  

    For Oil Based Paint, Add  0.04 
    For Up To 100, Add  0.35 
    For >100 To 250, Add  0.17 
    For >250 To 500, Add  0.07 
    For >2,500 To 5,000, Deduct  -0.03 
    For >5,000 To 10,000, Deduct  -0.06 
    For >10,000 To 20,000, Deduct  -0.09 
    For >20,000, Deduct  -0.13 

. 
 09 91 13 00-0228 SF 1 Coat Paint, Sprayed, Paint Exterior Wood Floors And Decks .............................................................................................. 0.77  

    For Oil Based Paint, Add  0.05 
    For Up To 100, Add  0.45 
    For >100 To 250, Add  0.22 
    For >250 To 500, Add  0.09 
    For >2,500 To 5,000, Deduct  -0.04 
    For >5,000 To 10,000, Deduct  -0.08 
    For >10,000 To 20,000, Deduct  -0.12 
    For >20,000, Deduct  -0.15 

. 
 09 91 13 00-0229 SF 2 Coats Paint, Sprayed, Paint Exterior Wood Floors And Decks ............................................................................................ 1.24  

    For Oil Based Paint, Add  0.08 
    For Up To 100, Add  0.68 
    For >100 To 250, Add  0.33 
    For >250 To 500, Add  0.15 
    For >2,500 To 5,000, Deduct  -0.06 
    For >5,000 To 10,000, Deduct  -0.12 
    For >10,000 To 20,000, Deduct  -0.19 
    For >20,000, Deduct  -0.25 

. 
 09 91 13 00-0230 SF 1 Coat Non Slip Paint, Brush Work, Paint Exterior Wood Floors And Decks .......................................................................... 2.27  

    For Up To 100, Add  0.78 
    For >100 To 250, Add  0.41 
    For >250 To 500, Add  0.19 
    For >2,500 To 5,000, Deduct  -0.11 
    For >5,000 To 10,000, Deduct  -0.23 
    For >10,000 To 20,000, Deduct  -0.34 
    For >20,000, Deduct  -0.45 



09
 09 Finishes 

09 90 Painting and Coating 
09 91 Painting 
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. 
 09 91 13 00-0231 SF 1 Coat Non Slip Epoxy Paint, Brush Work, Paint Exterior Wood Floors And Decks ............................................................... 6.46  

    For Up To 100, Add  1.41 
    For >100 To 250, Add  0.83 
    For >250 To 500, Add  0.40 
    For >2,500 To 5,000, Deduct  -0.32 
    For >5,000 To 10,000, Deduct  -0.65 
    For >10,000 To 20,000, Deduct  -0.97 
    For >20,000, Deduct  -1.29 

XXXXXXX 
. 
 09 91 13 00-0232  Paint Exterior Doors And Windows (09 91 13) 

. 

. 
 09 91 13 00-0233  Paint Exterior Door Frames (09 91 13 00-0232) 

. 

. 
 09 91 13 00-0234 LF 1 Coat Primer, Brush/Roller Work, Paint Exterior Wood Door Frame And Trim ..................................................................... 1.29  

    For Painting Either Interior Or Exterior Only, Deduct  -0.34 
. 

 09 91 13 00-0235 LF 1 Coat Paint, Brush/Roller Work, Paint Exterior Wood Door Frame And Trim ........................................................................ 1.68  
    For Painting Either Interior Or Exterior Only, Deduct  -0.44 

. 
 09 91 13 00-0236 LF 2 Coats Paint, Brush/Roller Work, Paint Exterior Wood Door Frame And Trim ...................................................................... 2.83  

    For Painting Either Interior Or Exterior Only, Deduct  -0.74 
. 

 09 91 13 00-0237 LF 1 Coat Primer, Brush/Roller Work, Paint Exterior Metal Door Frame And Trim ...................................................................... 1.32  
    For Painting Either Interior Or Exterior Only, Deduct  -0.35 

. 
 09 91 13 00-0238 LF 1 Coat Paint, Brush/Roller Work, Paint Exterior Metal Door Frame And Trim ........................................................................ 1.71  

    For Painting Either Interior Or Exterior Only, Deduct  -0.45 
. 

 09 91 13 00-0239 LF 2 Coats Paint, Brush/Roller Work, Paint Exterior Metal Door Frame And Trim ....................................................................... 2.87  
    For Painting Either Interior Or Exterior Only, Deduct  -0.76 

XXXXXXX 
. 
 09 91 13 00-0240  Paint Exterior Metal Doors (09 91 13 00-0232) 

. 

. 
 09 91 13 00-0241 EA 1 Coat Primer, Brush/Roller Work, Paint Exterior Metal Door ............................................................................................... 57.08  

Note: One face 
    For Half Louvered Door, Add  5.29 
    For Full Louvered Door, Add  8.82 
    For Electrostatic Painting, Add  8.98 
    For >5 To 10, Deduct  -2.85 
    For >10 To 25, Deduct  -5.71 
    For >25, Deduct  -8.56 

. 
 09 91 13 00-0242 EA 1 Coat Paint, Brush/Roller Work, Paint Exterior Metal Door ................................................................................................. 57.08  

Note: One face 
    For Half Louvered Door, Add  5.29 
    For Full Louvered Door, Add  8.82 
    For Electrostatic Painting, Add  8.98 
    For >5 To 10, Deduct  -2.85 
    For >10 To 25, Deduct  -5.71 
    For >25, Deduct  -8.56 

. 
 09 91 13 00-0243 EA 2 Coat Paint, Brush/Roller Work, Paint Exterior Metal Door ............................................................................................... 102.91  

Note: One face 
    For Half Louvered Door, Add  8.94 
    For Full Louvered Door, Add  14.90 
    For Electrostatic Painting, Add  16.79 
    For >5 To 10, Deduct  -5.15 
    For >10 To 25, Deduct  -10.29 
    For >25, Deduct  -15.44 

. 
 09 91 13 00-0244 EA 1 Coat Primer, Brush/Roller Work, Paint Exterior Metal Door ............................................................................................. 102.44  

Note: Both faces 
    For Half Louvered Door, Add  9.49 
    For Full Louvered Door, Add  15.81 
    For Electrostatic Painting, Add  16.12 
    For >5 To 10, Deduct  -5.12 
    For >10 To 25, Deduct  -10.24 
    For >25, Deduct  -15.37 

. 
 09 91 13 00-0245 EA 1 Coat Paint, Brush/Roller Work, Paint Exterior Metal Door ............................................................................................... 102.44  

Note: Both faces 
    For Half Louvered Door, Add  9.49 
    For Full Louvered Door, Add  15.81 
    For Electrostatic Painting, Add  16.12 
    For >5 To 10, Deduct  -5.12 
    For >10 To 25, Deduct  -10.24 
    For >25, Deduct  -15.37 

. 
 09 91 13 00-0246 EA 2 Coats Paint, Brush/Roller Work, Paint Exterior Metal Door ............................................................................................. 185.37  

Note: Both faces 
    For Half Louvered Door, Add  16.05 
    For Full Louvered Door, Add  26.75 
    For Electrostatic Painting, Add  30.29 
    For >5 To 10, Deduct  -9.27 
    For >10 To 25, Deduct  -18.54 
    For >25, Deduct  -27.81 

. 
 09 91 13 00-0247 EA 1 Coat Primer, Sprayed, Paint Exterior Metal Door .............................................................................................................. 50.87  

Note: One face 
    For Half Louvered Door, Add  4.03 
    For Full Louvered Door, Add  6.72 
    For Electrostatic Painting, Add  8.69 
    For >5 To 10, Deduct  -2.54 
    For >10 To 25, Deduct  -5.09 
    For >25, Deduct  -7.63 



 

 Finishes 09 

09
 

Painting and Coating 09 90 
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. 
 09 91 13 00-0248 EA 1 Coat Paint, Sprayed, Paint Exterior Metal Door ................................................................................................................. 50.87  

Note: One face 
    For Half Louvered Door, Add  4.03 
    For Full Louvered Door, Add  6.72 
    For Electrostatic Painting, Add  8.69 
    For >5 To 10, Deduct  -2.54 
    For >10 To 25, Deduct  -5.09 
    For >25, Deduct  -7.63 

. 
 09 91 13 00-0249 EA 2 Coats Paint, Sprayed, Paint Exterior Metal Door ............................................................................................................... 93.07  

Note: One face 
    For Half Louvered Door, Add  6.81 
    For Full Louvered Door, Add  11.35 
    For Electrostatic Painting, Add  16.46 
    For >5 To 10, Deduct  -4.65 
    For >10 To 25, Deduct  -9.31 
    For >25, Deduct  -13.96 

. 
 09 91 13 00-0250 EA 1 Coat Primer, Sprayed, Paint Exterior Metal Door .............................................................................................................. 91.31  

Note: Both faces 
    For Half Louvered Door, Add  7.23 
    For Full Louvered Door, Add  12.05 
    For Electrostatic Painting, Add  15.60 
    For >5 To 10, Deduct  -4.57 
    For >10 To 25, Deduct  -9.13 
    For >25, Deduct  -13.70 

. 
 09 91 13 00-0251 EA 1 Coat Paint, Sprayed, Paint Exterior Metal Door ................................................................................................................. 91.31  

Note: Both faces 
    For Half Louvered Door, Add  7.23 
    For Full Louvered Door, Add  12.05 
    For Electrostatic Painting, Add  15.60 
    For >5 To 10, Deduct  -4.57 
    For >10 To 25, Deduct  -9.13 
    For >25, Deduct  -13.70 

. 
 09 91 13 00-0252 EA 2 Coats Paint, Sprayed, Paint Exterior Metal Door ............................................................................................................. 167.78  

Note: Both faces 
    For Half Louvered Door, Add  12.24 
    For Full Louvered Door, Add  20.39 
    For Electrostatic Painting, Add  29.71 
    For >5 To 10, Deduct  -8.39 
    For >10 To 25, Deduct  -16.78 
    For >25, Deduct  -25.17 

. 
 09 91 13 00-0253 SF 1 Coat Primer, Brush/Roller Work, Paint Exterior Metal Overhead, Sectional Door, Or Roll Up Door .................................... 2.78  

    For Electrostatic Painting, Add  0.33 
. 

 09 91 13 00-0254 SF 1 Coat Paint, Brush/Roller Work, Paint Exterior Metal Overhead, Sectional Door, Or Roll Up Door ...................................... 2.92  
    For Electrostatic Painting, Add  0.37 

. 
 09 91 13 00-0255 SF 2 Coats Paint, Brush/Roller Work, Paint Exterior Metal Overhead, Section Door, Or Roll Up Door ....................................... 5.99  

    For Electrostatic Painting, Add  0.74 
. 

 09 91 13 00-0256 SF 1 Coat Primer, Sprayed, Paint Exterior Metal Overhead, Sectional Door, Or Roll Up Door .................................................... 2.90  
    For Electrostatic Painting, Add  0.35 

. 
 09 91 13 00-0257 SF 1 Coat Paint, Sprayed, Paint Exterior Metal Overhead, Sectional Door, Or Roll Up Door ...................................................... 3.04  

    For Electrostatic Painting, Add  0.38 
. 

 09 91 13 00-0258 SF  2 Coats Paint, Sprayed, Paint Exterior Metal Overhead, Sectional Door, Or Roll Up Door .................................................... 5.88  
    For Electrostatic Painting, Add  0.73 

XXXXXXX 
. 
 09 91 13 00-0259  Paint Exterior Wood Doors (09 91 13 00-0232) 

. 

. 
 09 91 13 00-0260 EA 1 Coat Primer, Brush/Roller Work, Paint Exterior Wood Door .............................................................................................. 51.49  

Note: One face 
    For Half Louvered Door, Add  5.29 
    For Full Louvered Door, Add  8.82 
    For >5 To 10, Deduct  -2.57 
    For >10 To 25, Deduct  -5.15 
    For >25, Deduct  -7.72 

. 
 09 91 13 00-0261 EA 1 Coat Paint, Brush/Roller Work, Paint Exterior Wood Door ................................................................................................ 51.49  

Note: One face 
    For Half Louvered Door, Add  5.29 
    For Full Louvered Door, Add  8.82 
    For >5 To 10, Deduct  -2.57 
    For >10 To 25, Deduct  -5.15 
    For >25, Deduct  -7.72 

. 
 09 91 13 00-0262 EA 2 Coats Paint, Brush/Roller Work, Paint Exterior Wood Door ............................................................................................... 91.81  

Note: One face 
    For Half Louvered Door, Add  8.94 
    For Full Louvered Door, Add  14.90 
    For >5 To 10, Deduct  -4.59 
    For >10 To 25, Deduct  -9.18 
    For >25, Deduct  -13.77 

. 
 09 91 13 00-0263 EA 1 Coat Primer, Brush/Roller Work, Paint Exterior Wood Door .............................................................................................. 92.40  

Note: Both faces 
    For Half Louvered Door, Add  9.49 
    For Full Louvered Door, Add  15.81 
    For >5 To 10, Deduct  -4.62 
    For >10 To 25, Deduct  -9.24 
    For >25, Deduct  -13.86 



09
 09 Finishes 

09 90 Painting and Coating 
09 91 Painting 
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. 
 09 91 13 00-0264 EA 1 Coat Paint, Brush/Roller Work, Paint Exterior Wood Door ................................................................................................. 92.40  

Note: Both faces 
    For Half Louvered Door, Add  9.49 
    For Full Louvered Door, Add  15.81 
    For >5 To 10, Deduct  -4.62 
    For >10 To 25, Deduct  -9.24 
    For >25, Deduct  -13.86 

. 
 09 91 13 00-0265 EA 2 Coats Paint, Brush Roller Work, Paint Exterior Wood Door ............................................................................................. 165.29  

Note: Both faces 
    For Half Louvered Door, Add  16.05 
    For Full Louvered Door, Add  26.75 
    For >5 To 10, Deduct  -8.26 
    For >10 To 25, Deduct  -16.53 
    For >25, Deduct  -24.79 

. 
 09 91 13 00-0266 EA 1 Coat Primer, Sprayed, Paint Exterior Wood Door .............................................................................................................. 44.72  

Note: One face 
    For Half Louvered Door, Add  4.03 
    For Full Louvered Door, Add  6.72 
    For >5 To 10, Deduct  -2.24 
    For >10 To 25, Deduct  -4.47 
    For >25, Deduct  -6.71 

. 
 09 91 13 00-0267 EA 1 Coat Paint, Sprayed, Paint Exterior Wood Door ................................................................................................................ 44.72  

Note: One face 
    For Half Louvered Door, Add  4.03 
    For Full Louvered Door, Add  6.72 
    For >5 To 10, Deduct  -2.24 
    For >10 To 25, Deduct  -4.47 
    For >25, Deduct  -6.71 

. 
 09 91 13 00-0268 EA 2 Coats Paint, Sprayed, Paint Exterior Wood Door .............................................................................................................. 80.88  

Note: One face 
    For Half Louvered Door, Add  6.81 
    For Full Louvered Door, Add  11.36 
    For >5 To 10, Deduct  -4.04 
    For >10 To 25, Deduct  -8.09 
    For >25, Deduct  -12.13 

. 
 09 91 13 00-0269 EA 1 Coat Primer, Sprayed, Paint Exterior Wood Door .............................................................................................................. 80.27  

Note: Both faces 
    For Half Louvered Door, Add  7.23 
    For Full Louvered Door, Add  12.05 
    For >5 To 10, Deduct  -4.01 
    For >10 To 25, Deduct  -8.03 
    For >25, Deduct  -12.04 

. 
 09 91 13 00-0270 EA 1 Coat Paint, Sprayed, Paint Exterior Wood Door ................................................................................................................ 80.27  

Note: Both faces 
    For Half Louvered Door, Add  7.23 
    For Full Louvered Door, Add  12.05 
    For >5 To 10, Deduct  -4.01 
    For >10 To 25, Deduct  -8.03 
    For >25, Deduct  -12.04 

. 
 09 91 13 00-0271 EA 2 Coats Paint, Sprayed, Paint Exterior Wood Door ............................................................................................................ 145.69  

Note: Both faces 
    For Half Louvered Door, Add  12.24 
    For Full Louvered Door, Add  20.39 
    For >5 To 10, Deduct  -7.28 
    For >10 To 25, Deduct  -14.57 
    For >25, Deduct  -21.85 

. 
 09 91 13 00-0272 SF 1 Coat Primer, Brush/Roller Work, Paint Exterior Wood Overhead, Sectional Door, Or Roll Up Door ................................... 2.70  

. 
 09 91 13 00-0273 SF 1 Coat Paint, Brush/Roller Work, Paint Exterior Wood Overhead, Sectional Door, Or Roll Up Door ...................................... 2.79  

. 
 09 91 13 00-0274 SF 2 Coats Paint, Brush/Roller Work, Paint Exterior Wood Overhead, Sectional Door, Or Roll Up Door .................................... 5.76  

. 
 09 91 13 00-0275 SF 1 Coat Primer, Sprayed, Paint Exterior Wood Overhead, Sectional Door, Or Roll Up Door ................................................... 2.80  

. 
 09 91 13 00-0276 SF 1 Coat Paint, Sprayed, Paint Exterior Wood Overhead, Sectional Door, Or Roll Up Door ..................................................... 2.91  

. 
 09 91 13 00-0277 SF  2 Coats Paint, Sprayed, Paint Exterior Wood Overhead, Sectional Door, Or Roll Up Door .................................................... 5.63  

XXXXXXX 
. 
 09 91 13 00-0278  Paint Exterior Metal Windows (09 91 13 00-0232) 

Note: Two finish coats paint over rust inhibitive primer. 
. 
. 

 09 91 13 00-0279 EA Up To 8 SF Window Size, 1 Coat Primer And Two Coats Paint, Brush Work, Exterior Metal Window Including 
Trim ..................................................................................................................................................................................... 93.55  

    For Electrostatic Painting, Add  11.53 
    For >5 To 10, Deduct  -4.68 
    For >10 To 25, Deduct  -9.36 
    For >25, Deduct  -14.03 

. 
 09 91 13 00-0280 EA >8 To 14 SF Window Size, 1 Coat Primer And Two Coats Paint, Brush Work, Exterior Metal Window Including 

Trim ................................................................................................................................................................................... 113.60  
    For Electrostatic Painting, Add  14.72 
    For >5 To 10, Deduct  -5.68 
    For >10 To 25, Deduct  -11.36 
    For >25, Deduct  -17.04 

. 
 09 91 13 00-0281 EA >14 To 20 SF Window Size, 1 Coat Primer And Two Coats Paint, Brush Work, Exterior Metal Window Including 

Trim ................................................................................................................................................................................... 153.41  
    For Electrostatic Painting, Add  20.11 
    For >5 To 10, Deduct  -7.67 
    For >10 To 25, Deduct  -15.34 
    For >25, Deduct  -23.01 
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. 
 09 91 13 00-0282 EA >20 To 26 SF Window Size, 1 Coat Primer And Two Coats Paint, Brush Work, Exterior Metal Window Including 

Trim ................................................................................................................................................................................... 172.79  
    For Electrostatic Painting, Add  22.67 
    For >5 To 10, Deduct  -8.64 
    For >10 To 25, Deduct  -17.28 
    For >25, Deduct  -25.92 

. 
 09 91 13 00-0283 EA >26 To 34 SF Window Size, 1 Coat Primer And Two Coats Paint, Brush Work, Exterior Metal Window Including 

Trim ................................................................................................................................................................................... 191.57  
    For Electrostatic Painting, Add  25.09 
    For >5 To 10, Deduct  -9.58 
    For >10 To 25, Deduct  -19.16 
    For >25, Deduct  -28.74 

. 
 09 91 13 00-0284 SF  >34 SF Window Size, 1 Coat Primer And Two Coats Paint, Brush Work, Exterior Metal Window Including Trim .................. 6.07  

    For Electrostatic Painting, Add  0.79 

XXXXXXX 
. 
 09 91 13 00-0285  Paint Exterior Wood Windows (09 91 13 00-0232) 

Note: Two finish coats paint over primer. 
. 
. 

 09 91 13 00-0286 EA Up To 8 SF Window Size, 1 Coat Primer And Two Coats Paint, Brush Work, Exterior Wood Window Including 
Trim ..................................................................................................................................................................................... 89.84  

    For >5 To 10, Deduct  -4.49 
    For >10 To 25, Deduct  -8.98 
    For >25, Deduct  -13.48 

. 
 09 91 13 00-0287 EA >8 To 14 SF Window Size, 1 Coat Primer And Two Coats Paint, Brush Work, Exterior Wood Window Including 

Trim ................................................................................................................................................................................... 107.86  
    For >5 To 10, Deduct  -5.39 
    For >10 To 25, Deduct  -10.79 
    For >25, Deduct  -16.18 

. 
 09 91 13 00-0288 EA >14 To 20 SF Window Size, 1 Coat Primer And Two Coats Paint, Brush Work, Exterior Wood Window Including 

Trim ................................................................................................................................................................................... 145.27  
    For >5 To 10, Deduct  -7.26 
    For >10 To 25, Deduct  -14.53 
    For >25, Deduct  -21.79 

. 
 09 91 13 00-0289 EA >20 To 26 SF Window Size, 1 Coat Primer And Two Coats Paint, Brush Work, Exterior Wood Window Including 

Trim ................................................................................................................................................................................... 163.58  
    For >5 To 10, Deduct  -8.18 
    For >10 To 25, Deduct  -16.36 
    For >25, Deduct  -24.54 

. 
 09 91 13 00-0290 EA >26 To 34 SF Window Size, 1 Coat Primer And Two Coats Paint, Brush Work, Exterior Wood Window Including 

Trim ................................................................................................................................................................................... 181.45  
    For >5 To 10, Deduct  -9.07 
    For >10 To 25, Deduct  -18.15 
    For >25, Deduct  -27.22 

. 
 09 91 13 00-0291 SF  >34 SF Window Size, 1 Coat Primer And Two Coats Paint, Brush Work, Exterior Wood Window Including Trim ................. 6.07  

XXXXXXX 
. 
 09 91 13 00-0292  Paint Exterior Security Screens (09 91 13 00-0232) 

. 

. 
 09 91 13 00-0293 SF 1 Coat Primer, Brush/Roller Work, Paint Exterior Security Screen ......................................................................................... 1.59  

    For Electrostatic Painting, Add  0.21 
. 

 09 91 13 00-0294 SF 1 Coat Paint, Brush/Roller Work, Paint Exterior Security Screen ........................................................................................... 1.62  
    For Electrostatic Painting, Add  0.20 

. 
 09 91 13 00-0295 SF 2 Coats Paint, Brush/Roller Work, Paint Exterior Security Screen.......................................................................................... 2.69  

    For Electrostatic Painting, Add  0.33 

XXXXXXX 
. 
 09 91 13 00-0296  Paint Exterior Window Guards (09 91 13 00-0232) 

. 

. 
 09 91 13 00-0297 SF 1 Coat Primer, Brush/Roller Work, Paint Exterior Metal Window Guards ............................................................................... 1.59  

. 
 09 91 13 00-0298 SF 1 Coat Paint, Brush/Roller Work, Paint Exterior Metal Window Guards ................................................................................. 1.62  

. 
 09 91 13 00-0299 SF 2 Coats Paint, Brush/Roller Work, Paint Exterior Metal Window Guards ................................................................................ 2.69  

XXXXXXX 
. 
 09 91 13 00-0300  Paint Exterior Window Trim (09 91 13 00-0232) 

. 

. 
 09 91 13 00-0301 LF 1 Coat Primer, Brush/Roller Work, Paint Exterior Wood Window Frame And Trim ................................................................ 1.42  

. 
 09 91 13 00-0302 LF 1 Coat Paint, Brush/Roller Work, Paint Exterior Wood Window Frame And Trim ................................................................... 1.42  

. 
 09 91 13 00-0303 LF 2 Coats Paint, Brush/Roller Work, Paint Exterior Wood Window Frame And Trim ................................................................. 2.27  

. 
 09 91 13 00-0304 LF 1 Coat Primer, Brush/Roller Work, Paint Exterior Metal Window Frame And Trim ................................................................. 1.66  

. 
 09 91 13 00-0305 LF 1 Coat Paint, Brush/Roller Work, Paint Exterior Metal Window Frame And Trim ................................................................... 1.66  

. 
 09 91 13 00-0306 LF 2 Coats Paint, Brush/Roller Work, Paint Exterior Metal WIndow Frame And Trim ................................................................. 2.76  

XXXXXXX 
. 
 09 91 13 00-0307  Paint Exterior Roofing And Trim (09 91 13) 

. 

. 
 09 91 13 00-0308  Paint Stain Or Seal Wood Roofing (09 91 13 00-0307) 

. 

. 
 09 91 13 00-0309 SF 1 Coat Paint, Brush/Roller Work, Stain And Seal Shingles/Shake.......................................................................................... 1.99  

    For Up To 100, Add  1.06 
    For >100 To 250, Add  0.52 
    For >250 To 500, Add  0.23 

. 
 09 91 13 00-0310 SF 2 Coats Stain, Brush/Roller Work, Stain And Seal Shingles/Shake ........................................................................................ 3.64  

    For Up To 100, Add  1.91 
    For >100 To 250, Add  0.93 
    For >250 To 500, Add  0.41 

XXXXXXX 
. 
 09 91 13 00-0311  Paint Metal Roofing (09 91 13 00-0307) 
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. 

. 
 09 91 13 00-0312 SF 1 Coat Paint, Brush/Roller Work, Paint Metal Roofing ............................................................................................................ 0.92  

    For Up To 100, Add  0.44 
    For >100 To 250, Add  0.22 
    For >250 To 500, Add  0.10 

. 
 09 91 13 00-0313 SF  2 Coats Paint, Brush/Roller Work, Paint Metal Roofing .......................................................................................................... 1.60  

    For Up To 100, Add  0.79 
    For >100 To 250, Add  0.39 
    For >250 To 500, Add  0.17 

XXXXXXX 
. 
 09 91 13 00-0314  Paint Fascia Board (09 91 13 00-0307) 

. 

. 
 09 91 13 00-0315 LF 1 Coat Primer, Brush/Roller Work, Paint Fascia Board ........................................................................................................... 0.81  

    For Up To 100, Add  0.42 
    For >100 To 250, Add  0.21 
    For >250 To 500, Add  0.09 

. 
 09 91 13 00-0316 LF 1 Coat Paint, Brush/Roller Work, Paint Fascia Board ............................................................................................................. 0.81  

    For Up To 100, Add  0.42 
    For >100 To 250, Add  0.21 
    For >250 To 500, Add  0.09 

. 
 09 91 13 00-0317 LF 2 Coats Paint, Brush/Roller Work, Paint Fascia Board ........................................................................................................... 1.42  

    For Up To 100, Add  0.76 
    For >100 To 250, Add  0.37 
    For >250 To 500, Add  0.16 

XXXXXXX 
. 
 09 91 13 00-0318  Paint Soffit (09 91 13 00-0307) 

. 

. 
 09 91 13 00-0319 SF 1 Coat Primer, Brush/Roller Work, Paint Soffit ....................................................................................................................... 0.95  

    For Up To 100, Add  0.44 
    For >100 To 250, Add  0.22 
    For >250 To 500, Add  0.10 

. 
 09 91 13 00-0320 SF 1 Coat Paint, Brush/Roller Work, Paint Soffit .......................................................................................................................... 0.95  

    For Up To 100, Add  0.44 
    For >100 To 250, Add  0.22 
    For >250 To 500, Add  0.10 

. 
 09 91 13 00-0321 SF 2 Coats Paint, Brush/Roller Work, Paint Soffit ........................................................................................................................ 1.63  

    For Up To 100, Add  0.79 
    For >100 To 250, Add  0.39 
    For >250 To 500, Add  0.17 

XXXXXXX 
. 
 09 91 13 00-0322  Paint Metal Surfaces (09 91 13) 

Note: Tasks can be used for exterior or interior applications. 
. 
. 
 09 91 13 00-0323  Paint Structural Steel (09 91 13 00-0322) 

. 

. 
 09 91 13 00-0324  Paint Structural Steel, Brush Work (09 91 13 00-0323) 

. 

. 
 09 91 13 00-0325 SF 1 Field Coat Primer, Brush/Roller Work, Paint Exterior Structural Steel ................................................................................. 1.10  

    For Up To 100, Add  0.70 
    For >100 To 250, Add  0.33 
    For >250 To 500, Add  0.14 
    For Epoxy Paint, Add  0.12 

. 
 09 91 13 00-0326 SF 1 Field Coat Paint, Brush/Roller Work, Paint Exterior Structural Steel ................................................................................... 0.97  

    For Up To 100, Add  0.60 
    For >100 To 250, Add  0.29 
    For >250 To 500, Add  0.12 
    For Epoxy Paint, Add  0.11 

XXXXXXX 
. 
 09 91 13 00-0327  Paint Structural Steel, Spray Work (09 91 13 00-0323) 

. 

. 
 09 91 13 00-0328 SF 1 Field Coat Primer, Sprayed, Paint Exterior Structural Steel ................................................................................................. 0.78  

    For Electrostatic Painting, Add  0.11 
    For Up To 100, Add  0.46 
    For >100 To 250, Add  0.22 
    For >250 To 500, Add  0.10 
    For Epoxy Paint, Add  0.10 

. 
 09 91 13 00-0329 SF 1 Field Coat Paint, Sprayed, Paint Exterior Structural Steel ................................................................................................... 0.64  

    For Electrostatic Painting, Add  0.10 
    For Up To 100, Add  0.35 
    For >100 To 250, Add  0.17 
    For >250 To 500, Add  0.08 
    For Epoxy Paint, Add  0.10 

XXXXXXX 
. 
 09 91 13 00-0330  Paint Metal Decking, Beams And Bar Joist (09 91 13 00-0323) 

. 

. 
 09 91 13 00-0331 SF 1 Coat Primer, Sprayed, Paint Exposed Metal Decking .......................................................................................................... 0.88  

    For Up To 100, Add  0.53 
    For >100 To 250, Add  0.26 
    For >250 To 500, Add  0.11 
    For Epoxy Paint, Add  0.11 

. 
 09 91 13 00-0332 SF 1 Coat Paint, Sprayed, Paint Exposed Metal Decking ............................................................................................................ 0.88  

    For Up To 100, Add  0.53 
    For >100 To 250, Add  0.26 
    For >250 To 500, Add  0.11 
    For Epoxy Paint, Add  0.11 
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. 
 09 91 13 00-0333 SF 2 Coats Paint, Sprayed, Paint Exposed Metal Decking .......................................................................................................... 1.47  

    For Up To 100, Add  0.85 
    For >100 To 250, Add  0.41 
    For >250 To 500, Add  0.18 
    For Epoxy Paint, Add  0.20 

. 
 09 91 13 00-0334 SF 1 Coat Primer, Brush/Roller Work, Paint Metal Bearms And Bar Joists ................................................................................. 1.34  

    For Up To 100, Add  0.76 
    For >100 To 250, Add  0.37 
    For >250 To 500, Add  0.16 
    For Epoxy Paint, Add  0.19 

. 
 09 91 13 00-0335 SF 1 Coat Paint, Brush/Roller Work, Paint Metal Beams And Bar Joists ..................................................................................... 1.30  

    For Up To 100, Add  0.76 
    For >100 To 250, Add  0.37 
    For >250 To 500, Add  0.16 
    For Epoxy Paint, Add  0.17 

. 
 09 91 13 00-0336 SF 2 Coats Paint, Brush/Roller Work, Paint Metal Beams And Bar Joists ................................................................................... 2.46  

    For Up To 100, Add  1.41 
    For >100 To 250, Add  0.68 
    For >250 To 500, Add  0.30 
    For Epoxy Paint, Add  0.34 

. 
 09 91 13 00-0337 SF 1 Coat Primer, Sprayed, Paint Metal Beams And Bar Joists .................................................................................................. 1.08  

    For Up To 100, Add  0.62 
    For >100 To 250, Add  0.30 
    For >250 To 500, Add  0.13 
    For Epoxy Paint, Add  0.15 

. 
 09 91 13 00-0338 SF 1 Coat Paint, Sprayed, Paint Metal Beams And Bar Joists ..................................................................................................... 1.08  

    For Up To 100, Add  0.62 
    For >100 To 250, Add  0.30 
    For >250 To 500, Add  0.13 
    For Epoxy Paint, Add  0.15 

. 
 09 91 13 00-0339 SF 2 Coats Paint, Sprayed, Paint Metal Beams And Bar Joists ................................................................................................... 1.84  

    For Up To 100, Add  1.01 
    For >100 To 250, Add  0.49 
    For >250 To 500, Add  0.21 
    For Epoxy Paint, Add  0.28 

XXXXXXX 
. 
 09 91 13 00-0340  Paint Steel Pipes (09 91 13 00-0322) 

Note: Includes pipe, tubes, rails, conduit, etc. 
. 
. 

 09 91 13 00-0341 LF 1 Coat Primer, 1/2" To 1-1/2" Diameter, Paint Conduit Or Steel Pipe ..................................................................................... 1.84  
    For Electrostatic Painting, Add  0.23 
    For Epoxy Paint, Add  0.19 

. 
 09 91 13 00-0342 LF 1 Coat Primer, 2" To 3-1/2" Diameter, Paint Conduit Or Steel Pipe ........................................................................................ 2.06  

    For Electrostatic Painting, Add  0.26 
    For Epoxy Paint, Add  0.21 

. 
 09 91 13 00-0343 LF 1 Coat Primer, 4" Diameter, Paint Steel Pipes ........................................................................................................................ 2.32  

    For Electrostatic Painting, Add  0.30 
    For Epoxy Paint, Add  0.24 

. 
 09 91 13 00-0344 LF 1 Coat Primer, 6" To 8" Diameter, Paint Steel Pipes .............................................................................................................. 2.90  

    For Electrostatic Painting, Add  0.37 
    For Epoxy Paint, Add  0.30 

. 
 09 91 13 00-0345 LF 1 Coat Primer, 10" To 12" Diameter, Paint Steel Pipes .......................................................................................................... 3.67  

    For Electrostatic Painting, Add  0.46 
    For Epoxy Paint, Add  0.37 

. 
 09 91 13 00-0346 LF 1 Coat Paint, 1/2"To 1-1/2" Diameter, Paint Conduit Or Steel Pipe ........................................................................................ 1.84  

    For Electrostatic Painting, Add  0.23 
    For Epoxy Paint, Add  0.19 

. 
 09 91 13 00-0347 LF 1 Coat Paint, 2" To 3-1/2" Diameter, Paint Conduit Or Steel Pipe .......................................................................................... 2.06  

    For Electrostatic Painting, Add  0.26 
    For Epoxy Paint, Add  0.21 

. 
 09 91 13 00-0348 LF 1 Coat Paint, 4" Diameter, Paint Steel Pipes .......................................................................................................................... 2.32  

    For Electrostatic Painting, Add  0.30 
    For Epoxy Paint, Add  0.24 

. 
 09 91 13 00-0349 LF 1 Coat Paint, 6" To 8" Diameter, Paint Steel Pipes ................................................................................................................. 2.90  

    For Electrostatic Painting, Add  0.37 
    For Epoxy Paint, Add  0.30 

. 
 09 91 13 00-0350 LF 1 Coat Paint, 10" To 12" Diameter, Paint Steel Pipes ............................................................................................................. 3.67  

    For Electrostatic Painting, Add  0.46 
    For Epoxy Paint, Add  0.37 

. 
 09 91 13 00-0351 LF 2 Coats Paint, 1/2" To 1-1/2" Diameter, Paint Conduit Or Steel Pipe ..................................................................................... 3.73  

    For Electrostatic Painting, Add  0.50 
    For Epoxy Paint, Add  0.44 

. 
 09 91 13 00-0352 LF 2 Coats Paint, 2" To 3-1/2" Diameter, Paint Conduit Or Steel Pipe ........................................................................................ 4.12  

    For Electrostatic Painting, Add  0.52 
    For Epoxy Paint, Add  0.43 

. 
 09 91 13 00-0353 LF 2 Coats Paint, 4" Diameter, Paint Steel Pipes ........................................................................................................................ 4.45  

    For Electrostatic Painting, Add  0.57 
    For Epoxy Paint, Add  0.47 

. 
 09 91 13 00-0354 LF 2 Coats Paint, 6" To 8" Diameter, Paint Steel Pipes ............................................................................................................... 5.62  

    For Electrostatic Painting, Add  0.71 
    For Epoxy Paint, Add  0.58 

. 
 09 91 13 00-0355 LF 2 Coats Paint, 10" To 12" Diameter, Paint Steel Pipes ........................................................................................................... 6.92  

    For Electrostatic Painting, Add  0.89 
    For Epoxy Paint, Add  0.73 
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. 
 09 91 13 00-0356 EA 1 Coat Paint, Paint Exposed Single Or Double Gang Outlet Box ........................................................................................... 9.07  

    For Electrostatic Painting, Add  0.96 
    For Epoxy Paint, Add  0.55 

XXXXXXX 
. 
 09 91 13 00-0357  Paint Metal Louvers (09 91 13 00-0322) 

. 

. 
 09 91 13 00-0358 SF 1 Coat Primer, Brush/Roller Work, Paint Ventilation Louver, SF Of Opening Area ................................................................. 1.52  

    For Electrostatic Painting, Add  0.18 
. 

 09 91 13 00-0359 SF 1 Coat Alkyd Paint, Brush/Roller Work, Paint Ventilation Louver, SF Of Opening Area ......................................................... 1.54  
    For Electrostatic Painting, Add  0.19 

. 
 09 91 13 00-0360 SF  2 Coats Alkyd Paint, Brush/Roller Work, Paint Ventilation Louver, SF Of Opening Area........................................................ 3.17  

    For Electrostatic Painting, Add  0.39 

XXXXXXX 
. 
 09 91 13 00-0361  Paint Ladders (09 91 13 00-0322) 

. 

. 
 09 91 13 00-0362 LF 1 Coat Alkyd Primer, Brush/Roller Work, Paint Ladders ......................................................................................................... 4.17  

    For Epoxy Paint, Add  0.26 
. 

 09 91 13 00-0363 LF 1 Coat Alkyd Enamel Paint, Brush/Roller Work, Paint Ladders .............................................................................................. 4.66  
    For Epoxy Paint, Add  0.28 

. 
 09 91 13 00-0364 LF  2 Coats Alkyd Enamel Paint, Brush/Roller Work, Paint Ladders ............................................................................................ 9.17  

    For Epoxy Paint, Add  0.52 

XXXXXXX 
. 
 09 91 13 00-0365  Paint Handrails (09 91 13 00-0322) 

. 

. 
 09 91 13 00-0366 LF 1 Coat Alkyd Primer, Brush/Roller Work, 1 Rail, Paint Hand Rail And Bracket ....................................................................... 1.66  

    For Epoxy Paint, Add  0.13 
. 

 09 91 13 00-0367 LF 1 Coat Alkyd Enamel Paint, Brush/Roller Work, 1 Rail, Paint Hand Rail And Bracket ............................................................ 1.84  
    For Epoxy Paint, Add  0.14 

. 
 09 91 13 00-0368 LF 2 Coats Alkyd Enamel Paint, Brush/Roller Work, 1 Rail, Paint Hand Rail And Bracket .......................................................... 3.03  

    For Epoxy Paint, Add  0.20 
. 

 09 91 13 00-0369 LF 1 Coat Alkyd Primer, Brush/Roller Work, 1 Rail, Paint Pipe Rail And Pickets ......................................................................... 3.02  
    For Epoxy Paint, Add  0.37 

. 
 09 91 13 00-0370 LF 1 Coat Alkyd Enamel Paint, Brush/Roller Work, 1 Rail, Paint Pipe Rail And Pickets .............................................................. 3.31  

    For Epoxy Paint, Add  0.39 
. 

 09 91 13 00-0371 LF 2 Coats Alkyd Enamel Paint, Brush/Roller Work, 1 Rail, Paint Pipe Rail And Pickets ............................................................ 5.67  
    For Epoxy Paint, Add  0.62 

. 
 09 91 13 00-0372 LF 1 Coat Alkyd Primer, Brush/Roller Work, 2 Rails, Paint Pipe Rail And Pickets ....................................................................... 3.25  

    For Epoxy Paint, Add  0.38 
. 

 09 91 13 00-0373 LF 1 Coat Alkyd Enamel Paint, Brush/Roller Work, 2 Rails, Paint Pipe Rail And Pickets ............................................................ 3.57  
    For Epoxy Paint, Add  0.40 

. 
 09 91 13 00-0374 LF 2 Coats Alkyd Enamel Paint, Brush/Roller Work, 2 Rails, Paint Pipe Rail And Pickets .......................................................... 6.02  

    For Epoxy Paint, Add  0.63 
. 

 09 91 13 00-0375 LF 1 Coat Alkyd Primer, Brush/Roller Work, Paint Balustrades ................................................................................................... 1.82  
    For Epoxy Paint, Add  0.20 

. 
 09 91 13 00-0376 LF 1 Coat Alkyd Enamel Paint, Brush/Roller Work, Paint Balustrades ........................................................................................ 2.00  

    For Epoxy Paint, Add  0.21 
. 

 09 91 13 00-0377 LF  2 Coats Alkyd Enamel Paint, Brush/Roller Work, Paint Balustrades ...................................................................................... 3.65  
    For Epoxy Paint, Add  0.40 

XXXXXXX 
. 
 09 91 13 00-0378  Paint Grating (09 91 13 00-0322) 

. 

. 
 09 91 13 00-0379 SF 1 Coat Primer, Brush/Roller Work, Paint Gratings And Frames .............................................................................................. 3.03  

    For Epoxy Paint, Add  0.20 
. 

 09 91 13 00-0380 SF 1 Coat Paint, Brush/Roller Work, Paint Gratings And Frames ................................................................................................ 3.08  
    For Epoxy Paint, Add  0.22 

. 
 09 91 13 00-0381 SF 2 Coats Paint, Brush/Roller Work, Paint Gratings And Frames .............................................................................................. 4.63  

    For Epoxy Paint, Add  0.36 

XXXXXXX 
. 
 09 91 13 00-0382  Equipment And Tanks (09 91 13 00-0322) 

. 

. 
 09 91 13 00-0383  Paint Valves (09 91 13 00-0382) 

Note: Includes 1 coat primer and 1 coat paint finish 
. 
. 

 09 91 13 00-0384 EA Prime And Paint 4" And Smaller Valve ................................................................................................................................. 31.42  
. 

 09 91 13 00-0385 EA Prime And Paint 6" To 10" Valve .......................................................................................................................................... 38.52  
. 

 09 91 13 00-0386 EA Prime And Paint 12" To 18" Valve ........................................................................................................................................ 50.67  
. 

 09 91 13 00-0387 EA Prime And Paint 20" To 24" Valve ........................................................................................................................................ 67.88  
. 

 09 91 13 00-0388 EA Prime And Paint >24" To 36" Valve ...................................................................................................................................... 92.20  
. 

 09 91 13 00-0389 EA Prime And Paint >36" To 48" Valve .................................................................................................................................... 125.66  

XXXXXXX 
. 
 09 91 13 00-0390  Paint Pumps And Motors (09 91 13 00-0382) 

Note: Includes 1 coat primer and 1 coat paint finish 
. 
. 

 09 91 13 00-0391 EA Prime And Paint Pump Under 1 HP ...................................................................................................................................... 96.30  
. 

 09 91 13 00-0392 EA Prime And Paint Pump, 1 HP To 5 HP................................................................................................................................ 126.75  
. 

 09 91 13 00-0393 EA Prime And Paint Pump, >5 HP To 10 HP ........................................................................................................................... 152.16  
. 

 09 91 13 00-0394 EA Prime And Paint Pump, >10 HP To 20 HP ......................................................................................................................... 170.46  
. 

 09 91 13 00-0395 EA Prime And Paint Pump, >20 HP To 30 HP ......................................................................................................................... 198.87  
. 

 09 91 13 00-0396 EA Prime And Paint Pump, >30 HP To 50 HP ......................................................................................................................... 227.27  
. 

 09 91 13 00-0397 EA Prime And Paint Pump, >50 HP To 75 HP ......................................................................................................................... 250.64  
. 

 09 91 13 00-0398 EA Prime And Paint Pump, >75 HP.......................................................................................................................................... 284.10  

XXXXXXX 
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. 
 09 91 13 00-0399  Paint Storage Tanks (09 91 13 00-0382) 

. 

. 
 09 91 13 00-0400 SF 1 Coat Primer, Roller, Paint Storage Tank, Exterior Surface .................................................................................................. 1.21  

. 
 09 91 13 00-0401 SF 1 Coat Paint, Roller, Paint Storage Tank, Exterior Surface .................................................................................................... 1.58  

. 
 09 91 13 00-0402 SF 2 Coats Paint, Roller, Paint Storage Tank, Exterior Surface ................................................................................................... 3.02  

. 
 09 91 13 00-0403 SF 1 Coat Primer, Roller, Paint Storage Tank, Interior Surface ................................................................................................... 1.64  

. 
 09 91 13 00-0404 SF 1 Coat Paint, Roller, Paint Storage Tank, Interior Surface ...................................................................................................... 2.06  

. 
 09 91 13 00-0405 SF 2 Coats Paint, Roller, Paint Storage Tank, Interior Surface .................................................................................................... 3.96  

. 
 09 91 13 00-0406 SF 1 Coat Primer, Sprayed, Paint Storage Tank, Exterior Surface .............................................................................................. 1.23  

. 
 09 91 13 00-0407 SF 1 Coat Paint, Sprayed, Paint Storage Tank, Exterior Surface ................................................................................................ 1.50  

. 
 09 91 13 00-0408 SF 2 Coats Paint, Sprayed, Paint Storage Tank, Exterior Surface ............................................................................................... 2.92  

. 
 09 91 13 00-0409 SF 1 Coat Primer, Sprayed, Paint Storage Tank, Interior Surface ............................................................................................... 1.41  

. 
 09 91 13 00-0410 SF 1 Coat Paint, Sprayed, Paint Storage Tank, Interior Surface .................................................................................................. 1.85  

. 
 09 91 13 00-0411 SF 2 Coats Paint, Sprayed, Paint Storage Tank, Interior Surface ................................................................................................ 3.59  

XXXXXXX 
. 
 09 91 13 00-0412  Other Site Work Painting (09 91 13) 

. 

. 
 09 91 13 00-0413  Paint Fencing (09 91 13 00-0412) 

Note: Per side of fence. Based on gross fence area (length of fence x height of fence). 
. 
. 

 09 91 13 00-0414 SF 1 Coat Paint, Brush/Roller, Paint Existing Chain Link Fence .................................................................................................. 0.92  
    For Epoxy Paint, Add  0.10 
    For Up To 100, Add  0.58 
    For >100 To 250, Add  0.28 
    For >250 To 500, Add  0.12 

. 
 09 91 13 00-0415 SF 2 Coats Paint, Brush/Roller, Paint Existing Chain Link Fence ................................................................................................ 1.72  

    For Epoxy Paint, Add  0.20 
    For Up To 100, Add  1.07 
    For >100 To 250, Add  0.51 
    For >250 To 500, Add  0.22 

. 
 09 91 13 00-0416 SF 1 Coat Paint, Sprayed, Paint Existing Chain Link Fence ........................................................................................................ 0.79  

    For Epoxy Paint, Add  0.11 
    For Electrostatic Painting, Add  0.11 
    For Up To 100, Add  0.45 
    For >100 To 250, Add  0.22 
    For >250 To 500, Add  0.10 

. 
 09 91 13 00-0417 SF 2 Coats Paint, Sprayed, Paint Existing Chain Link Fence ...................................................................................................... 1.48  

    For Epoxy Paint, Add  0.21 
    For Electrostatic Painting, Add  0.22 
    For Up To 100, Add  0.83 
    For >100 To 250, Add  0.40 
    For >250 To 500, Add  0.18 

. 
 09 91 13 00-0418 SF 1 Coat Primer, Brush/Roller, Paint Wrought Iron Fence ......................................................................................................... 0.84  

    For Epoxy Paint, Add  0.11 
    For Up To 100, Add  0.49 
    For >100 To 250, Add  0.24 
    For >250 To 500, Add  0.10 

. 
 09 91 13 00-0419 SF 1 Coat Paint, Brush/Roller, Paint Wrought Iron Fence ............................................................................................................ 0.79  

    For Epoxy Paint, Add  0.09 
    For Up To 100, Add  0.48 
    For >100 To 250, Add  0.23 
    For >250 To 500, Add  0.10 

. 
 09 91 13 00-0420 SF Each Additional Coat, Brush/Roller, Paint Wrought Iron Fence .............................................................................................. 0.56  

    For Epoxy Paint, Add  0.08 
    For Up To 100, Add  0.31 
    For >100 To 250, Add  0.15 
    For >250 To 500, Add  0.07 

. 
 09 91 13 00-0421 SF 1 Coat Primer, Brush/Roller, Paint Picket Fence .................................................................................................................... 1.07  

    For Epoxy Paint, Add  0.08 
    For Up To 100, Add  0.74 
    For >100 To 250, Add  0.35 
    For >250 To 500, Add  0.15 

. 
 09 91 13 00-0422 SF 1 Coat Paint, Brush/Roller, Paint Picket Fence ...................................................................................................................... 1.07  

    For Epoxy Paint, Add  0.08 
    For Up To 100, Add  0.74 
    For >100 To 250, Add  0.35 
    For >250 To 500, Add  0.15 

. 
 09 91 13 00-0423 SF Each Additional Coat, Brush/Roller, Paint Picket Fence ......................................................................................................... 0.76  

    For Epoxy Paint, Add  0.07 
    For Up To 100, Add  0.51 
    For >100 To 250, Add  0.24 
    For >250 To 500, Add  0.10 

. 
 09 91 13 00-0424 SF 1 Coat Paint, Brush/Roller, Paint Wood Fences ..................................................................................................................... 0.78  

    For Up To 100, Add  0.48 
    For >100 To 250, Add  0.23 
    For >250 To 500, Add  0.10 

. 
 09 91 13 00-0425 SF 2 Coats Paint, Brush/Roller, Paint Wood Fences ................................................................................................................... 1.39  

    For Up To 100, Add  0.84 
    For >100 To 250, Add  0.40 
    For >250 To 500, Add  0.17 

. 
 09 91 13 00-0426 SF 1 Coat Paint, Sprayed, Paint Wood Fences ........................................................................................................................... 0.59  

    For Up To 100, Add  0.34 
    For >100 To 250, Add  0.16 
    For >250 To 500, Add  0.07 
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. 
 09 91 13 00-0427 SF 2 Coats Paint, Sprayed, Paint Wood Fences .......................................................................................................................... 1.10  

    For Up To 100, Add  0.62 
    For >100 To 250, Add  0.30 
    For >250 To 500, Add  0.13 

XXXXXXX 
. 
 09 91 13 00-0428  Paint Shutters Or Blinds, Solid Panel (09 91 13 00-0412) 

. 

. 
 09 91 13 00-0429 SF 1 Coat Primer, Brush Work, Paint Shutter Or Blinds, Solid Panel ........................................................................................... 3.27  

. 
 09 91 13 00-0430 SF 1 Coat Paint, Brush Work, Paint Shutter Or Blinds, Solid Panel ............................................................................................. 3.28  

. 
 09 91 13 00-0431 SF 2 Coats Paint, Brush Work, Paint Shutter Or Blinds, Solid Panel ........................................................................................... 5.83  

. 
 09 91 13 00-0432 SF 1 Coat Primer, Sprayed, Paint Shutter Or Blinds, Solid Panel ................................................................................................ 1.92  

. 
 09 91 13 00-0433 SF 1 Coat Paint, Sprayed, Paint Shutter Or Blinds, Solid Panel .................................................................................................. 1.93  

. 
 09 91 13 00-0434 SF 2 Coats Paint, Sprayed, Paint Shutter Or Blinds, Solid Panel ................................................................................................. 3.57  

XXXXXXX 
. 
 09 91 13 00-0435  Paint Shutters Or Blinds, Louvered Panel (09 91 13 00-0412) 

. 

. 
 09 91 13 00-0436 SF 1 Coat Primer, Brush Work, Paint Shutter Or Blinds, Louvered Panel .................................................................................... 4.05  

. 
 09 91 13 00-0437 SF 1 Coat Paint, Brush Work, Paint Shutter Or Blinds, Louvered Panel ...................................................................................... 4.06  

. 
 09 91 13 00-0438 SF 2 Coats Paint, Brush Work, Paint Shutter Or Blinds, Louvered Panel .................................................................................... 7.21  

. 
 09 91 13 00-0439 SF 1 Coat Primer, Sprayed, Paint Shutter Or Blinds, Louvered Panel ......................................................................................... 2.34  

. 
 09 91 13 00-0440 SF 1 Coat Paint, Sprayed, Paint Shutter Or Blinds, Louvered Panel ........................................................................................... 2.35  

. 
 09 91 13 00-0441 SF 2 Coats Paint, Sprayed, Paint Shutter Or Blinds, Louvered Panel .......................................................................................... 4.34  

XXXXXXX 
. 
 09 91 13 00-0442  Paint Flagpoles (09 91 13 00-0412) 

. 

. 
 09 91 13 00-0443 EA 1 Coat Paint, 20' High, Paint Steel Flagpole ....................................................................................................................... 214.77  

. 
 09 91 13 00-0444 EA 1 Coat Paint, 30' High, Paint Steel Flagpole ....................................................................................................................... 289.57  

. 
 09 91 13 00-0445 EA 1 Coat Paint, 40' High, Paint Steel Flagpole ....................................................................................................................... 364.41  

. 
 09 91 13 00-0446 EA 1 Coat Paint, 50' High, Paint Steel Flagpole ....................................................................................................................... 439.26  

. 
 09 91 13 00-0447 EA 1 Coat Paint, 70' High, Paint Steel Flagpole ....................................................................................................................... 583.35  

. 
 09 91 13 00-0448 EA 1 Coat Paint, 80' High, Paint Steel Flagpole ....................................................................................................................... 657.50  

. 
 09 91 13 00-0449 EA 1 Coat Paint, 90' High, Paint Steel Flagpole ....................................................................................................................... 731.66  

XXXXXXX 
. 
 09 91 13 00-0450  Paint Lattice Or Trellis (09 91 13 00-0412) 

. 

. 
 09 91 13 00-0451 SF 1 Coat Paint, Sprayed, Per Side, Paint Wood Lattice Or Trellis .............................................................................................. 1.50  

    For Up To 100, Add  1.02 
    For >100 To 250, Add  0.48 
    For >250 To 500, Add  0.21 

. 
 09 91 13 00-0452 SF 2 Coats Paint, Sprayed, Per Side, Paint Wood Lattice Or Trellis ............................................................................................ 2.78  

    For Up To 100, Add  1.88 
    For >100 To 250, Add  0.89 
    For >250 To 500, Add  0.38 

XXXXXXX 
. 
 09 91 13 00-0453  Paint Exterior Stairs (09 91 13) 

. 

. 
 09 91 13 00-0454  Paint Exterior Concrete Stairs (09 91 13 00-0453) 

. 

. 
 09 91 13 00-0455 RSR 1 Coat Primer, Brush/Roller Work, Paint Exterior Concrete Stair (To 4' Wide) ..................................................................... 18.03  

. 
 09 91 13 00-0456 RSR 1 Coat Alkyd Enamel Paint, Brush/Roller Work, Paint Exterior Concrete Stair (To 4' Wide) ................................................. 18.03  

. 
 09 91 13 00-0457 RSR 1 Coat Non Slip Paint, Brush/Roller Work, Paint Exterior Concrete Stair (To 4' Wide) ......................................................... 23.88  

. 
 09 91 13 00-0458 RSR 1 Coat Non Slip Epoxy Paint, Brush/Roller Work, Paint Exterior Concrete Stair (To 4' Wide) .............................................. 40.66  

. 
 09 91 13 00-0459 RSR 2 Coats Alkyd Enamel Paint, Brush/Roller Work, Paint Exterior Concrete Stair (To 4' Wide) ............................................... 36.06  

XXXXXXX 
. 
 09 91 13 00-0460  Paint Exterior Metal Stairs (09 91 13 00-0453) 

. 

. 
 09 91 13 00-0461 RSR 1 Coat Primer, Brush/Roller Work, Paint Exterior Metal Stair (To 4' Wide) ............................................................................. 9.51  

    For Oil Based Paint, Add  0.52 
. 

 09 91 13 00-0462 RSR 1 Coat Alkyd Enamel Paint, Brush/Roller Work, Paint Exterior Metal Stair (To 4' Wide) ........................................................ 9.51  
    For Oil Based Paint, Add  0.52 

. 
 09 91 13 00-0463 RSR 2 Coats Alkyd Enamel Paint, Brush/Roller Work, Paint Exterior Metal Stair (To 4' Wide) ..................................................... 19.02  

    For Oil Based Paint, Add  1.03 

XXXXXXX 
. 
 09 91 13 00-0464  Paint Exterior Wood Stairs (09 91 13 00-0453) 

. 

. 
 09 91 13 00-0465 RSR 1 Coat Primer, Brush/Roller Work, Paint Exterior Wood Stair (To 4' Wide) ............................................................................ 9.31  

. 
 09 91 13 00-0466 RSR 1 Coat Alkyd Enamel Paint, Brush/Roller Work, Paint Exterior Wood Stair (To 4' Wide) ........................................................ 9.31  

. 
 09 91 13 00-0467 RSR 1 Coat Non Slip Paint, Brush/Roller Work, Paint Exterior Wood Stair (To 4' Wide) .............................................................. 15.16  

. 
 09 91 13 00-0468 RSR 1 Coat Non Slip Epoxy Paint, Brush/Roller Work, Paint Exterior Wood Stair (To 4' Wide) ................................................... 31.94  

. 
 09 91 13 00-0469 RSR 2 Coats Alkyd Enamel Paint, Brush/Roller Work, Paint Exterior Wood Stair (To 4' Wide) .................................................... 18.61  

XXXXXXX 
. 
 09 91 13 00-0470  Paint Exterior Stair Nosing (09 91 13 00-0453) 

. 

. 
 09 91 13 00-0471 LF 1 Coat Paint, Up To 2", Non Slip, Brush Work, Paint Exterior Yellow Stair Safety Strip ......................................................... 1.77  

XXXXXXX 
. 
 09 91 13 00-0472  Paint Exterior Trim (09 91 13) 

. 

. 
 09 91 13 00-0473  Paint Exterior Metal Trim And Gutters (09 91 13 00-0472) 

. 

. 
 09 91 13 00-0474 SF 1 Coat Primer, Brush Work, Paint Exterior Exposed Metal Trim ............................................................................................. 1.23  

. 
 09 91 13 00-0475 SF 1 Coat Paint, Brush Work, Paint Exterior Exposed Metal Trim ............................................................................................... 1.35  
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. 
 09 91 13 00-0476 SF 2 Coats Paint, Brush Work, Paint Exterior Exposed Metal Trim ............................................................................................. 2.43  

. 
 09 91 13 00-0477 SF 1 Coat Primer, Brush/Roller Work, Paint Exterior Exposed Metal Trim .................................................................................. 1.12  

. 
 09 91 13 00-0478 SF 1 Coat Paint, Brush/Roller Work, Paint Exterior Exposed Metal Trim ..................................................................................... 1.22  

. 
 09 91 13 00-0479 SF 2 Coats Paint, Brush/Roller Work, Paint Exterior Exposed Metal Trim ................................................................................... 2.18  

. 
 09 91 13 00-0480 LF 1 Coat Paint, Brush Work, Paint Exterior Gutter And Downspout ........................................................................................... 1.94  

. 
 09 91 13 00-0481 LF 2 Coats Paint, Brush Work, Paint Exterior Gutter And Downspout ......................................................................................... 2.48  

XXXXXXX 
. 
 09 91 13 00-0482  Paint Exterior Wood Trim (09 91 13 00-0472) 

. 

. 
 09 91 13 00-0483 SF 1 Coat Primer, Brush Work, Paint Exterior Wood Trim ........................................................................................................... 1.76  

    For Oil Based Paint, Add  0.10 
    For Work >15' To 20' Above Floor, Add  0.22 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.36 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.58 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.80 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  1.13 
    For >100 To 250, Add  0.54 
    For >250 To 500, Add  0.23 
    For >2,500 To 5,000, Deduct  -0.09 
    For >5,000 To 10,000, Deduct  -0.18 
    For >10,000 To 20,000, Deduct  -0.26 
    For >20,000, Deduct  -0.35 

. 
 09 91 13 00-0484 SF 1 Coat Paint, Brush Work, Paint Exterior Wood Trim ............................................................................................................. 1.90  

    For Oil Based Paint, Add  0.11 
    For Work >15' To 20' Above Floor, Add  0.23 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.39 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.62 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.86 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  1.22 
    For >100 To 250, Add  0.58 
    For >250 To 500, Add  0.25 
    For >2,500 To 5,000, Deduct  -0.10 
    For >5,000 To 10,000, Deduct  -0.19 
    For >10,000 To 20,000, Deduct  -0.29 
    For >20,000, Deduct  -0.38 

. 
 09 91 13 00-0485 SF 2 Coats Paint, Brush Work, Paint Exterior Wood Trim ............................................................................................................ 3.46  

    For Oil Based Paint, Add  0.21 
    For Work >15' To 20' Above Floor, Add  0.42 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.69 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  1.11 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  1.52 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  2.18 
    For >100 To 250, Add  1.04 
    For >250 To 500, Add  0.45 
    For >2,500 To 5,000, Deduct  -0.17 
    For >5,000 To 10,000, Deduct  -0.35 
    For >10,000 To 20,000, Deduct  -0.52 
    For >20,000, Deduct  -0.69 

. 
 09 91 13 00-0486 SF 1 Coat Primer, Brush/Roller Work, Paint Exterior Wood Trim ................................................................................................. 1.39  

    For Oil Based Paint, Add  0.09 
    For Work >15' To 20' Above Floor, Add  0.16 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.27 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.43 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.59 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.86 
    For >100 To 250, Add  0.41 
    For >250 To 500, Add  0.18 
    For >2,500 To 5,000, Deduct  -0.07 
    For >5,000 To 10,000, Deduct  -0.14 
    For >10,000 To 20,000, Deduct  -0.21 
    For >20,000, Deduct  -0.28 
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. 
 09 91 13 00-0487 SF 1 Coat Paint, Brush/Roller Work, Paint Exterior Wood Trim ................................................................................................... 1.55  

    For Oil Based Paint, Add  0.09 
    For Work >15' To 20' Above Floor, Add  0.18 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.30 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.48 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.67 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.96 
    For >100 To 250, Add  0.46 
    For >250 To 500, Add  0.20 
    For >2,500 To 5,000, Deduct  -0.08 
    For >5,000 To 10,000, Deduct  -0.16 
    For >10,000 To 20,000, Deduct  -0.23 
    For >20,000, Deduct  -0.31 

. 
 09 91 13 00-0488 SF  2 Coats Paint, Brush/Roller Work, Paint Exterior Wood Trim ................................................................................................. 2.88  

    For Oil Based Paint, Add  0.18 
    For Work >15' To 20' Above Floor, Add  0.33 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.55 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.88 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  1.20 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  1.75 
    For >100 To 250, Add  0.84 
    For >250 To 500, Add  0.36 
    For >2,500 To 5,000, Deduct  -0.14 
    For >5,000 To 10,000, Deduct  -0.29 
    For >10,000 To 20,000, Deduct  -0.43 
    For >20,000, Deduct  -0.58 

. 
 09 91 13 00-0489 SF 1 Coat Primer, Sprayed, Paint Exterior Wood Trim ................................................................................................................ 1.07  

    For Oil Based Paint, Add  0.07 
    For Work >15' To 20' Above Floor, Add  0.10 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.17 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.28 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.38 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.57 
    For >100 To 250, Add  0.28 
    For >250 To 500, Add  0.12 
    For >2,500 To 5,000, Deduct  -0.05 
    For >5,000 To 10,000, Deduct  -0.11 
    For >10,000 To 20,000, Deduct  -0.16 
    For >20,000, Deduct  -0.21 

. 
 09 91 13 00-0490 SF 1 Coat Paint, Sprayed, Paint Exterior Wood Trim ................................................................................................................... 1.21  

    For Oil Based Paint, Add  0.08 
    For Work >15' To 20' Above Floor, Add  0.12 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.21 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.33 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.46 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.68 
    For >100 To 250, Add  0.33 
    For >250 To 500, Add  0.14 
    For >2,500 To 5,000, Deduct  -0.06 
    For >5,000 To 10,000, Deduct  -0.12 
    For >10,000 To 20,000, Deduct  -0.18 
    For >20,000, Deduct  -0.24 

. 
 09 91 13 00-0491 SF 2 Coats Paint, Sprayed, Paint Exterior Wood Trim ................................................................................................................. 2.28  

    For Oil Based Paint, Add  0.15 
    For Work >15' To 20' Above Floor, Add  0.23 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.38 

Note: Applied only to work area above 20'. 
    For Work >30' To 40' Above Floor, Add  0.61 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.84 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  1.26 
    For >100 To 250, Add  0.61 
    For >250 To 500, Add  0.27 
    For >2,500 To 5,000, Deduct  -0.11 
    For >5,000 To 10,000, Deduct  -0.23 
    For >10,000 To 20,000, Deduct  -0.34 
    For >20,000, Deduct  -0.46 

XXXXXXX 
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. 
 09 91 13 00-0492  Paint Exterior Miscellaneous Metal Surfaces (09 91 13) 

. 

. 
 09 91 13 00-0493 SF 1 Coat Alkyd Anticorrosive Metal Primer, Brush/Roller Work, Paint Exterior Miscellaneous Metal Surfaces .......................... 1.47  

    For Epoxy Paint, Add  0.17 
    For Electrostatic Painting, Add  0.20 

. 
 09 91 13 00-0494 SF 1 Coat Alkyd Enamel Paint, Brush/Roller Work, Paint Exterior Miscellaneous Metal Surfaces .............................................. 1.36  

    For Epoxy Paint, Add  0.13 
    For Electrostatic Painting, Add  0.17 

. 
 09 91 13 00-0495 SF 2 Coats Alkyd Enamel Paint, Brush/Roller Work, Paint Exterior Miscellaneous Metal Surfaces ............................................ 2.75  

    For Epoxy Paint, Add  0.28 
    For Electrostatic Painting, Add  0.34 

XXXXXXX 
. 
 09 91 23  Interior Painting (09 91) 

Note: Acrylic latex paint unless otherwise stated. VOC compliant in all regulated areas, review specifications for levels. Paint 
tasks covers all paint sheens: flat, eggshell, satin, semi-gloss, or gloss. See CSI section 09 91 13 00-0322 for additional 
interior materials. 

. 

. 
 09 91 23 00-0001  Paint Interior Walls (09 91 23) 

. 

. 
 09 91 23 00-0002  Paint Interior Brick Walls (09 91 23 00-0001) 

. 

. 
 09 91 23 00-0003 LF 1 Coat Paint, Cut-in Brush Work, Paint Interior Brick Walls .................................................................................................... 0.22  

    For Work >15' To 20' Above Floor, Add  0.03 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.05 
Note: Applied only to work area above 20' to 30'. 

    For Work >30' To 40' Above Floor, Add  0.07 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.10 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  0.14 
    For >100 To 250, Add  0.07 
    For >250 To 500, Add  0.03 
    For >2,500 To 5,000, Deduct  -0.01 
    For >5,000 To 10,000, Deduct  -0.02 
    For >10,000 To 20,000, Deduct  -0.03 
    For >20,000, Deduct  -0.04 

. 
 09 91 23 00-0004 SF 1 Coat Filler, Brush Work, Paint Interior Brick Walls ............................................................................................................... 1.16  

    For Oil Based Paint, Add  0.07 
    For Work >15' To 20' Above Floor, Add  0.14 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.24 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.38 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.52 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.74 
    For >100 To 250, Add  0.35 
    For >250 To 500, Add  0.15 
    For >2,500 To 5,000, Deduct  -0.06 
    For >5,000 To 10,000, Deduct  -0.12 
    For >10,000 To 20,000, Deduct  -0.17 
    For >20,000, Deduct  -0.23 

. 
 09 91 23 00-0005 SF 1 Coat Paint, Brush Work, Paint Interior Brick Walls .............................................................................................................. 1.33  

    For Oil Based Paint, Add  0.08 
    For Work >15' To 20' Above Floor, Add  0.16 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.27 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.44 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.60 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.85 
    For >100 To 250, Add  0.41 
    For >250 To 500, Add  0.18 
    For >2,500 To 5,000, Deduct  -0.07 
    For >5,000 To 10,000, Deduct  -0.13 
    For >10,000 To 20,000, Deduct  -0.20 
    For >20,000, Deduct  -0.27 

. 
 09 91 23 00-0006 SF 2 Coat Paint, Brush Work, Paint Interior Brick Walls .............................................................................................................. 2.37  

    For Oil Based Paint, Add  0.14 
    For Work >15' To 20' Above Floor, Add  0.28 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.47 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.76 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  1.04 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  1.49 
    For >100 To 250, Add  0.71 
    For >250 To 500, Add  0.31 
    For >2,500 To 5,000, Deduct  -0.12 
    For >5,000 To 10,000, Deduct  -0.24 
    For >10,000 To 20,000, Deduct  -0.36 
    For >20,000, Deduct  -0.47 



09
 09 Finishes 

09 90 Painting and Coating 
09 91 Painting 
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. 
 09 91 23 00-0007 SF 1 Coat Filler, Brush/Roller Work, Paint Interior Brick Walls ..................................................................................................... 0.95  

    For Oil Based Paint, Add  0.06 
    For Work >15' To 20' Above Floor, Add  0.11 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.19 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.30 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.41 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.59 
    For >100 To 250, Add  0.28 
    For >250 To 500, Add  0.12 
    For >2,500 To 5,000, Deduct  -0.05 
    For >5,000 To 10,000, Deduct  -0.10 
    For >10,000 To 20,000, Deduct  -0.14 
    For >20,000, Deduct  -0.19 

. 
 09 91 23 00-0008 SF 1 Coat Paint, Brush/Roller Work, Paint Interior Brick Walls .................................................................................................... 1.16  

    For Oil Based Paint, Add  0.07 
    For Work >15' To 20' Above Floor, Add  0.13 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.21 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.34 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.47 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.68 
    For >100 To 250, Add  0.33 
    For >250 To 500, Add  0.14 
    For >2,500 To 5,000, Deduct  -0.06 
    For >5,000 To 10,000, Deduct  -0.12 
    For >10,000 To 20,000, Deduct  -0.17 
    For >20,000, Deduct  -0.23 

. 
 09 91 23 00-0009 SF 2 Coats Paint, Brush/Roller Work, Paint Interior Brick Walls .................................................................................................. 2.01  

    For Oil Based Paint, Add  0.13 
    For Work >15' To 20' Above Floor, Add  0.22 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.37 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.58 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.80 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  1.18 
    For >100 To 250, Add  0.57 
    For >250 To 500, Add  0.25 
    For >2,500 To 5,000, Deduct  -0.10 
    For >5,000 To 10,000, Deduct  -0.20 
    For >10,000 To 20,000, Deduct  -0.30 
    For >20,000, Deduct  -0.40 

. 
 09 91 23 00-0010 SF 1 Coat Filler, Sprayed, Paint Interior Brick Walls .................................................................................................................... 0.80  

    For Oil Based Paint, Add  0.05 
    For Work >15' To 20' Above Floor, Add  0.08 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.14 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.22 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.31 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.46 
    For >100 To 250, Add  0.22 
    For >250 To 500, Add  0.10 
    For >2,500 To 5,000, Deduct  -0.04 
    For >5,000 To 10,000, Deduct  -0.08 
    For >10,000 To 20,000, Deduct  -0.12 
    For >20,000, Deduct  -0.16 

. 
 09 91 23 00-0011 SF 1 Coat Paint, Sprayed, Paint Interior Brick Walls .................................................................................................................... 0.89  

    For Oil Based Paint, Add  0.06 
    For Work >15' To 20' Above Floor, Add  0.08 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.14 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.22 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.30 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.46 
    For >100 To 250, Add  0.23 
    For >250 To 500, Add  0.10 
    For >2,500 To 5,000, Deduct  -0.04 
    For >5,000 To 10,000, Deduct  -0.09 
    For >10,000 To 20,000, Deduct  -0.13 
    For >20,000, Deduct  -0.18 



 

 Finishes 09 

09
 

Painting and Coating 09 90 
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. 
 09 91 23 00-0012 SF 2 Coats Paint, Sprayed, Paint Interior Brick Walls .................................................................................................................. 1.53  

    For Oil Based Paint, Add  0.11 
    For Work >15' To 20' Above Floor, Add  0.14 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.24 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.38 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.52 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.80 
    For >100 To 250, Add  0.39 
    For >250 To 500, Add  0.17 
    For >2,500 To 5,000, Deduct  -0.08 
    For >5,000 To 10,000, Deduct  -0.15 
    For >10,000 To 20,000, Deduct  -0.23 
    For >20,000, Deduct  -0.31 

. 
 09 91 23 00-0013 SF 1 Coat Bonding Agent, Brush Work, Paint Interior Brick Walls ............................................................................................... 1.19  

    For Work >15' To 20' Above Floor, Add  0.14 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.24 
Note: Applied only to work area above 20' to 30'. 

    For Work >30' To 40' Above Floor, Add  0.38 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.52 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  0.75 
    For >100 To 250, Add  0.36 
    For >250 To 500, Add  0.15 
    For >2,500 To 5,000, Deduct  -0.06 
    For >5,000 To 10,000, Deduct  -0.12 
    For >10,000 To 20,000, Deduct  -0.18 
    For >20,000, Deduct  -0.24 

. 
 09 91 23 00-0014 SF 1 Coat Bonding Agent, Brush/Roller Work, Paint Interior Brick Walls ..................................................................................... 0.98  

    For Work >15' To 20' Above Floor, Add  0.11 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.19 
Note: Applied only to work area above 20' to 30'. 

    For Work >30' To 40' Above Floor, Add  0.30 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.41 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  0.59 
    For >100 To 250, Add  0.28 
    For >250 To 500, Add  0.12 
    For >2,500 To 5,000, Deduct  -0.05 
    For >5,000 To 10,000, Deduct  -0.10 
    For >10,000 To 20,000, Deduct  -0.15 
    For >20,000, Deduct  -0.20 

. 
 09 91 23 00-0015 SF  1 Coat Bonding Agent, Sprayed, Paint Interior Brick Walls .................................................................................................... 0.84  

    For Work >15' To 20' Above Floor, Add  0.08 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.14 
Note: Applied only to work area above 20' to 30'. 

    For Work >30' To 40' Above Floor, Add  0.22 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.31 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  0.46 
    For >100 To 250, Add  0.22 
    For >250 To 500, Add  0.10 
    For >2,500 To 5,000, Deduct  -0.04 
    For >5,000 To 10,000, Deduct  -0.08 
    For >10,000 To 20,000, Deduct  -0.13 
    For >20,000, Deduct  -0.17 

XXXXXXX 
. 
 09 91 23 00-0016  Paint Interior Concrete Walls (09 91 23 00-0001) 

. 

. 
 09 91 23 00-0017 LF 1 Coat Paint, Cut-in Brush Work, Paint Interior Concrete Walls ............................................................................................. 0.17  

    For Work >15' To 20' Above Floor, Add  0.02 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.04 
Note: Applied only to work area above 20' to 30'. 

    For Work >30' To 40' Above Floor, Add  0.06 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.08 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  0.12 
    For >100 To 250, Add  0.05 
    For >250 To 500, Add  0.02 
    For >2,500 To 5,000, Deduct  -0.01 
    For >5,000 To 10,000, Deduct  -0.02 
    For >10,000 To 20,000, Deduct  -0.03 
    For >20,000, Deduct  -0.03 



09
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09 90 Painting and Coating 
09 91 Painting 
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. 
 09 91 23 00-0018 SF 1 Coat Filler, Brush Work, Paint Interior Concrete Walls ........................................................................................................ 0.98  

    For Oil Based Paint, Add  0.06 
    For Epoxy Paint, Add  0.10 
    For Work >15' To 20' Above Floor, Add  0.12 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.20 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.32 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.45 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.63 
    For >100 To 250, Add  0.30 
    For >250 To 500, Add  0.13 
    For >2,500 To 5,000, Deduct  -0.05 
    For >5,000 To 10,000, Deduct  -0.10 
    For >10,000 To 20,000, Deduct  -0.15 
    For >20,000, Deduct  -0.20 

. 
 09 91 23 00-0019 SF 1 Coat Paint, Brush Work, Paint Interior Concrete Walls ........................................................................................................ 1.07  

    For Oil Based Paint, Add  0.06 
    For Epoxy Paint, Add  0.10 
    For Work >15' To 20' Above Floor, Add  0.14 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.23 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.37 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.51 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.72 
    For >100 To 250, Add  0.34 
    For >250 To 500, Add  0.15 
    For >2,500 To 5,000, Deduct  -0.05 
    For >5,000 To 10,000, Deduct  -0.11 
    For >10,000 To 20,000, Deduct  -0.16 
    For >20,000, Deduct  -0.21 

. 
 09 91 23 00-0020 SF 2 Coats Paint, Brush Work, Paint Interior Concrete Walls ...................................................................................................... 1.97  

    For Oil Based Paint, Add  0.11 
    For Epoxy Paint, Add  0.17 
    For Work >15' To 20' Above Floor, Add  0.26 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.44 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.70 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.96 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  1.34 
    For >100 To 250, Add  0.63 
    For >250 To 500, Add  0.27 
    For >2,500 To 5,000, Deduct  -0.10 
    For >5,000 To 10,000, Deduct  -0.20 
    For >10,000 To 20,000, Deduct  -0.30 
    For >20,000, Deduct  -0.39 

. 
 09 91 23 00-0021 SF 1 Coat Filler, Brush/Roller Work, Paint Interior Concrete Walls .............................................................................................. 0.79  

    For Oil Based Paint, Add  0.05 
    For Epoxy Paint, Add  0.09 
    For Work >15' To 20' Above Floor, Add  0.09 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.16 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.25 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.34 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.49 
    For >100 To 250, Add  0.23 
    For >250 To 500, Add  0.10 
    For >2,500 To 5,000, Deduct  -0.04 
    For >5,000 To 10,000, Deduct  -0.08 
    For >10,000 To 20,000, Deduct  -0.12 
    For >20,000, Deduct  -0.16 
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. 
 09 91 23 00-0022 SF 1 Coat Paint, Brush/Roller Work, Paint Interior Concrete Walls ............................................................................................. 0.90  

    For Oil Based Paint, Add  0.05 
    For Epoxy Paint, Add  0.09 
    For Work >15' To 20' Above Floor, Add  0.11 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.19 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.30 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.42 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.59 
    For >100 To 250, Add  0.28 
    For >250 To 500, Add  0.12 
    For >2,500 To 5,000, Deduct  -0.05 
    For >5,000 To 10,000, Deduct  -0.09 
    For >10,000 To 20,000, Deduct  -0.14 
    For >20,000, Deduct  -0.18 

. 
 09 91 23 00-0023 SF 2 Coats Paint, Brush/Roller Work, Paint Interior Concrete Walls ............................................................................................ 1.64  

    For Oil Based Paint, Add  0.10 
    For Epoxy Paint, Add  0.16 
    For Work >15' To 20' Above Floor, Add  0.21 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.34 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.55 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.75 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  1.07 
    For >100 To 250, Add  0.51 
    For >250 To 500, Add  0.22 
    For >2,500 To 5,000, Deduct  -0.08 
    For >5,000 To 10,000, Deduct  -0.16 
    For >10,000 To 20,000, Deduct  -0.25 
    For >20,000, Deduct  -0.33 

. 
 09 91 23 00-0024 SF 1 Coat Filler, Sprayed, Paint Interior Concrete Walls .............................................................................................................. 0.64  

    For Oil Based Paint, Add  0.04 
    For Epoxy Paint, Add  0.10 
    For Work >15' To 20' Above Floor, Add  0.06 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.11 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.17 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.24 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.35 
    For >100 To 250, Add  0.17 
    For >250 To 500, Add  0.08 
    For >2,500 To 5,000, Deduct  -0.03 
    For >5,000 To 10,000, Deduct  -0.06 
    For >10,000 To 20,000, Deduct  -0.10 
    For >20,000, Deduct  -0.13 

. 
 09 91 23 00-0025 SF 1 Coat Paint, Sprayed, Paint Interior Concrete Walls ............................................................................................................. 0.73  

    For Oil Based Paint, Add  0.05 
    For Epoxy Paint, Add  0.09 
    For Work >15' To 20' Above Floor, Add  0.08 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.14 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.22 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.31 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.45 
    For >100 To 250, Add  0.21 
    For >250 To 500, Add  0.09 
    For >2,500 To 5,000, Deduct  -0.04 
    For >5,000 To 10,000, Deduct  -0.07 
    For >10,000 To 20,000, Deduct  -0.11 
    For >20,000, Deduct  -0.15 



09
 09 Finishes 

09 90 Painting and Coating 
09 91 Painting 
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. 
 09 91 23 00-0026 SF 2 Coats Paint, Sprayed, Paint Interior Concrete Walls ........................................................................................................... 1.17  

    For Oil Based Paint, Add  0.08 
    For Epoxy Paint, Add  0.16 
    For Work >15' To 20' Above Floor, Add  0.12 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.21 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.33 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.46 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.67 
    For >100 To 250, Add  0.32 
    For >250 To 500, Add  0.14 
    For >2,500 To 5,000, Deduct  -0.06 
    For >5,000 To 10,000, Deduct  -0.12 
    For >10,000 To 20,000, Deduct  -0.18 
    For >20,000, Deduct  -0.23 

. 
 09 91 23 00-0027 SF 1 Coat Bonding Agent, Brush Work, Paint Interior Concrete Walls ......................................................................................... 1.01  

    For Work >15' To 20' Above Floor, Add  0.12 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.20 
Note: Applied only to work area above 20' to 30'. 

    For Work >30' To 40' Above Floor, Add  0.32 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.45 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  0.64 
    For >100 To 250, Add  0.30 
    For >250 To 500, Add  0.13 
    For >2,500 To 5,000, Deduct  -0.05 
    For >5,000 To 10,000, Deduct  -0.10 
    For >10,000 To 20,000, Deduct  -0.15 
    For >20,000, Deduct  -0.20 

. 
 09 91 23 00-0028 SF 1 Coat Bonding Agent, Brush/Roller Work, Paint Interior Concrete Walls .............................................................................. 0.82  

    For Work >15' To 20' Above Floor, Add  0.09 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.16 
Note: Applied only to work area above 20' to 30'. 

    For Work >30' To 40' Above Floor, Add  0.25 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.34 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  0.50 
    For >100 To 250, Add  0.24 
    For >250 To 500, Add  0.10 
    For >2,500 To 5,000, Deduct  -0.04 
    For >5,000 To 10,000, Deduct  -0.08 
    For >10,000 To 20,000, Deduct  -0.12 
    For >20,000, Deduct  -0.16 

. 
 09 91 23 00-0029 SF  1 Coat Bonding Agent, Sprayed, Paint Interior Concrete Walls .............................................................................................. 0.67  

    For Work >15' To 20' Above Floor, Add  0.06 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.11 
Note: Applied only to work area above 20' to 30'. 

    For Work >30' To 40' Above Floor, Add  0.17 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.24 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  0.36 
    For >100 To 250, Add  0.17 
    For >250 To 500, Add  0.08 
    For >2,500 To 5,000, Deduct  -0.03 
    For >5,000 To 10,000, Deduct  -0.07 
    For >10,000 To 20,000, Deduct  -0.10 
    For >20,000, Deduct  -0.13 

XXXXXXX 
. 
 09 91 23 00-0030  Paint Interior Concrete Block Walls (09 91 23 00-0001) 

. 

. 
 09 91 23 00-0031  Paint Interior Concrete Block Walls, Epoxy Paint (09 91 23 00-0030) 

. 

. 
 09 91 23 00-0032 LF 1 Coat Epoxy Paint, Cut-in Brush Work, Paint Interior Concrete Block Walls ......................................................................... 0.51  

    For Work >15' To 20' Above Floor, Add  0.03 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.05 
Note: Applied only to work area above 20' to 30'. 

    For Work >30' To 40' Above Floor, Add  0.08 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.11 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  0.20 
    For >100 To 250, Add  0.10 
    For >250 To 500, Add  0.05 
    For >2,500 To 5,000, Deduct  -0.03 
    For >5,000 To 10,000, Deduct  -0.05 
    For >10,000 To 20,000, Deduct  -0.08 
    For >20,000, Deduct  -0.10 



 

 Finishes 09 

09
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. 
 09 91 23 00-0033 SF 1 Coat Epoxy Filler, Brush Work, Paint Interior Concrete Block Walls .................................................................................... 1.36  

    For Work >15' To 20' Above Floor, Add  0.16 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.26 
Note: Applied only to work area above 20' to 30'. 

    For Work >30' To 40' Above Floor, Add  0.42 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.58 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  0.83 
    For >100 To 250, Add  0.40 
    For >250 To 500, Add  0.17 
    For >2,500 To 5,000, Deduct  -0.07 
    For >5,000 To 10,000, Deduct  -0.14 
    For >10,000 To 20,000, Deduct  -0.20 
    For >20,000, Deduct  -0.27 

. 
 09 91 23 00-0034 SF 1 Coat Epoxy Paint, Brush Work, Paint Interior Concrete Block Walls ................................................................................... 1.58  

    For Work >15' To 20' Above Floor, Add  0.19 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.32 
Note: Applied only to work area above 20' to 30'. 

    For Work >30' To 40' Above Floor, Add  0.51 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.70 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  1.00 
    For >100 To 250, Add  0.48 
    For >250 To 500, Add  0.21 
    For >2,500 To 5,000, Deduct  -0.08 
    For >5,000 To 10,000, Deduct  -0.16 
    For >10,000 To 20,000, Deduct  -0.24 
    For >20,000, Deduct  -0.32 

. 
 09 91 23 00-0035 SF 2 Coats Epoxy Paint, Brush Work, Paint Interior Concrete Block Walls ................................................................................. 2.81  

    For Work >15' To 20' Above Floor, Add  0.33 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.55 
Note: Applied only to work area above 20' to 30'. 

    For Work >30' To 40' Above Floor, Add  0.88 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  1.20 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  1.74 
    For >100 To 250, Add  0.83 
    For >250 To 500, Add  0.36 
    For >2,500 To 5,000, Deduct  -0.14 
    For >5,000 To 10,000, Deduct  -0.28 
    For >10,000 To 20,000, Deduct  -0.42 
    For >20,000, Deduct  -0.56 

. 
 09 91 23 00-0036 SF 1 Coat Epoxy Filler, Brush/Roller Work, Paint Interior Concrete Block Walls ......................................................................... 1.11  

    For Work >15' To 20' Above Floor, Add  0.12 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.20 
Note: Applied only to work area above 20' to 30'. 

    For Work >30' To 40' Above Floor, Add  0.32 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.44 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  0.65 
    For >100 To 250, Add  0.31 
    For >250 To 500, Add  0.14 
    For >2,500 To 5,000, Deduct  -0.06 
    For >5,000 To 10,000, Deduct  -0.11 
    For >10,000 To 20,000, Deduct  -0.17 
    For >20,000, Deduct  -0.22 

. 
 09 91 23 00-0037 SF 1 Coat Epoxy Paint, Brush/Roller Work, Paint Interior Concrete Block Walls ......................................................................... 1.23  

    For Work >15' To 20' Above Floor, Add  0.14 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.23 
Note: Applied only to work area above 20' to 30'. 

    For Work >30' To 40' Above Floor, Add  0.37 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.51 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  0.74 
    For >100 To 250, Add  0.35 
    For >250 To 500, Add  0.15 
    For >2,500 To 5,000, Deduct  -0.06 
    For >5,000 To 10,000, Deduct  -0.12 
    For >10,000 To 20,000, Deduct  -0.18 
    For >20,000, Deduct  -0.25 



09
 09 Finishes 

09 90 Painting and Coating 
09 91 Painting 
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. 
 09 91 23 00-0038 SF 2 Coats Epoxy Paint, Brush/Roller Work, Paint Interior Concrete Block Walls ....................................................................... 2.32  

    For Work >15' To 20' Above Floor, Add  0.26 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.43 
Note: Applied only to work area above 20' to 30'. 

    For Work >30' To 40' Above Floor, Add  0.68 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.94 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  1.37 
    For >100 To 250, Add  0.66 
    For >250 To 500, Add  0.29 
    For >2,500 To 5,000, Deduct  -0.12 
    For >5,000 To 10,000, Deduct  -0.23 
    For >10,000 To 20,000, Deduct  -0.35 
    For >20,000, Deduct  -0.46 

. 
 09 91 23 00-0039 SF 1 Coat Epoxy Filler, Sprayed, Paint Interior Concrete Block Walls ......................................................................................... 0.88  

    For Work >15' To 20' Above Floor, Add  0.08 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.13 
Note: Applied only to work area above 20' to 30'. 

    For Work >30' To 40' Above Floor, Add  0.20 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.28 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  0.43 
    For >100 To 250, Add  0.21 
    For >250 To 500, Add  0.09 
    For >2,500 To 5,000, Deduct  -0.04 
    For >5,000 To 10,000, Deduct  -0.09 
    For >10,000 To 20,000, Deduct  -0.13 
    For >20,000, Deduct  -0.18 

. 
 09 91 23 00-0040 SF 1 Coat Epoxy Paint, Sprayed, Paint Interior Concrete Block Walls ......................................................................................... 1.07  

    For Work >15' To 20' Above Floor, Add  0.10 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.17 
Note: Applied only to work area above 20' to 30'. 

    For Work >30' To 40' Above Floor, Add  0.28 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.38 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  0.57 
    For >100 To 250, Add  0.28 
    For >250 To 500, Add  0.12 
    For >2,500 To 5,000, Deduct  -0.05 
    For >5,000 To 10,000, Deduct  -0.11 
    For >10,000 To 20,000, Deduct  -0.16 
    For >20,000, Deduct  -0.21 

. 
 09 91 23 00-0041 SF 2 Coats Epoxy Paint, Sprayed, Paint Interior Concrete Block Walls ....................................................................................... 1.95  

    For Work >15' To 20' Above Floor, Add  0.17 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.29 
Note: Applied only to work area above 20' to 30'. 

    For Work >30' To 40' Above Floor, Add  0.46 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.64 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  0.99 
    For >100 To 250, Add  0.49 
    For >250 To 500, Add  0.21 
    For >2,500 To 5,000, Deduct  -0.10 
    For >5,000 To 10,000, Deduct  -0.20 
    For >10,000 To 20,000, Deduct  -0.29 
    For >20,000, Deduct  -0.39 

XXXXXXX 
. 
 09 91 23 00-0042  Paint Interior Concrete Block Walls, Acrylic Latex Paint (09 91 23 00-0030) 

. 

. 
 09 91 23 00-0043 LF 1 Coat Paint, Cut-in Brush Work, Paint Interior Concrete Block Walls .................................................................................... 0.25  

    For Oil Based Paint, Add  0.02 
    For Work >15' To 20' Above Floor, Add  0.03 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.05 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.08 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.11 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.16 
    For >100 To 250, Add  0.08 
    For >250 To 500, Add  0.03 
    For >2,500 To 5,000, Deduct  -0.01 
    For >5,000 To 10,000, Deduct  -0.03 
    For >10,000 To 20,000, Deduct  -0.04 
    For >20,000, Deduct  -0.05 



 

 Finishes 09 

09
 

Painting and Coating 09 90 
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. 
 09 91 23 00-0044 SF 1 Coat Filler, Brush Work, Paint Interior Concrete Block Walls .............................................................................................. 1.26  

    For Oil Based Paint, Add  0.07 
    For Work >15' To 20' Above Floor, Add  0.16 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.26 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.42 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.58 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.82 
    For >100 To 250, Add  0.39 
    For >250 To 500, Add  0.17 
    For >2,500 To 5,000, Deduct  -0.06 
    For >5,000 To 10,000, Deduct  -0.13 
    For >10,000 To 20,000, Deduct  -0.19 
    For >20,000, Deduct  -0.25 

. 
 09 91 23 00-0045 SF 1 Coat Paint, Brush Work, Paint Interior Concrete Block Walls .............................................................................................. 1.49  

    For Oil Based Paint, Add  0.09 
    For Work >15' To 20' Above Floor, Add  0.18 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.31 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.49 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.67 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.96 
    For >100 To 250, Add  0.45 
    For >250 To 500, Add  0.20 
    For >2,500 To 5,000, Deduct  -0.07 
    For >5,000 To 10,000, Deduct  -0.15 
    For >10,000 To 20,000, Deduct  -0.22 
    For >20,000, Deduct  -0.30 

. 
 09 91 23 00-0046 SF 2 Coats Paint, Brush Work, Paint Interior Concrete Block Walls ............................................................................................ 2.71  

    For Oil Based Paint, Add  0.16 
    For Work >15' To 20' Above Floor, Add  0.32 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.54 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.86 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  1.19 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  1.70 
    For >100 To 250, Add  0.81 
    For >250 To 500, Add  0.35 
    For >2,500 To 5,000, Deduct  -0.14 
    For >5,000 To 10,000, Deduct  -0.27 
    For >10,000 To 20,000, Deduct  -0.41 
    For >20,000, Deduct  -0.54 

. 
 09 91 23 00-0047 SF 1 Coat Texture Paint, Brush Work, Paint Interior Concrete Block Walls ................................................................................. 1.66  

    For Oil Based Paint, Add  0.10 
    For Work >15' To 20' Above Floor, Add  0.20 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.34 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.54 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.74 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  1.06 
    For >100 To 250, Add  0.50 
    For >250 To 500, Add  0.22 
    For >2,500 To 5,000, Deduct  -0.08 
    For >5,000 To 10,000, Deduct  -0.17 
    For >10,000 To 20,000, Deduct  -0.25 
    For >20,000, Deduct  -0.33 

. 
 09 91 23 00-0048 SF 1 Coat Filler, Brush/Roller Work, Paint Interior Concrete Block Walls .................................................................................... 1.07  

    For Oil Based Paint, Add  0.06 
    For Work >15' To 20' Above Floor, Add  0.13 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.22 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.34 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.47 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.68 
    For >100 To 250, Add  0.32 
    For >250 To 500, Add  0.14 
    For >2,500 To 5,000, Deduct  -0.05 
    For >5,000 To 10,000, Deduct  -0.11 
    For >10,000 To 20,000, Deduct  -0.16 
    For >20,000, Deduct  -0.21 



09
 09 Finishes 

09 90 Painting and Coating 
09 91 Painting 
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. 
 09 91 23 00-0049 SF 1 Coat Paint, Brush/Roller Work, Paint Interior Concrete Block Walls .................................................................................... 1.26  

    For Oil Based Paint, Add  0.08 
    For Work >15' To 20' Above Floor, Add  0.15 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.25 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.40 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.54 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.78 
    For >100 To 250, Add  0.37 
    For >250 To 500, Add  0.16 
    For >2,500 To 5,000, Deduct  -0.06 
    For >5,000 To 10,000, Deduct  -0.13 
    For >10,000 To 20,000, Deduct  -0.19 
    For >20,000, Deduct  -0.25 

. 
 09 91 23 00-0050 SF 2 Coats Paint, Sprayed, Paint Interior Concrete Block Walls .................................................................................................. 2.26  

    For Oil Based Paint, Add  0.14 
    For Work >15' To 20' Above Floor, Add  0.26 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.43 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.68 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.94 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  1.37 
    For >100 To 250, Add  0.65 
    For >250 To 500, Add  0.28 
    For >2,500 To 5,000, Deduct  -0.11 
    For >5,000 To 10,000, Deduct  -0.23 
    For >10,000 To 20,000, Deduct  -0.34 
    For >20,000, Deduct  -0.45 

. 
 09 91 23 00-0051 SF 1 Coat Texture Paint, Brush/Roller Work, Paint Interior Concrete Block Walls ....................................................................... 1.41  

    For Oil Based Paint, Add  0.09 
    For Work >15' To 20' Above Floor, Add  0.17 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.28 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.44 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.61 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.87 
    For >100 To 250, Add  0.42 
    For >250 To 500, Add  0.18 
    For >2,500 To 5,000, Deduct  -0.07 
    For >5,000 To 10,000, Deduct  -0.14 
    For >10,000 To 20,000, Deduct  -0.21 
    For >20,000, Deduct  -0.28 

. 
 09 91 23 00-0052 SF 1 Coat Filler, Sprayed, Paint Interior Concrete Block Walls .................................................................................................... 0.89  

    For Oil Based Paint, Add  0.06 
    For Work >15' To 20' Above Floor, Add  0.09 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.16 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.25 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.34 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.51 
    For >100 To 250, Add  0.24 
    For >250 To 500, Add  0.11 
    For >2,500 To 5,000, Deduct  -0.04 
    For >5,000 To 10,000, Deduct  -0.09 
    For >10,000 To 20,000, Deduct  -0.13 
    For >20,000, Deduct  -0.18 

. 
 09 91 23 00-0053 SF 1 Coat Paint, Sprayed, Paint Interior Concrete Block Walls .................................................................................................... 1.03  

    For Oil Based Paint, Add  0.07 
    For Work >15' To 20' Above Floor, Add  0.10 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.17 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.28 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.38 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.57 
    For >100 To 250, Add  0.28 
    For >250 To 500, Add  0.12 
    For >2,500 To 5,000, Deduct  -0.05 
    For >5,000 To 10,000, Deduct  -0.10 
    For >10,000 To 20,000, Deduct  -0.15 
    For >20,000, Deduct  -0.21 
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. 
 09 91 23 00-0054 SF 2 Coats Paint, Sprayed, Paint Interior Concrete Block Walls .................................................................................................. 1.45  

    For Oil Based Paint, Add  0.09 
    For Work >15' To 20' Above Floor, Add  0.16 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.26 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.42 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.57 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.84 
    For >100 To 250, Add  0.41 
    For >250 To 500, Add  0.18 
    For >2,500 To 5,000, Deduct  -0.07 
    For >5,000 To 10,000, Deduct  -0.15 
    For >10,000 To 20,000, Deduct  -0.22 
    For >20,000, Deduct  -0.29 

. 
 09 91 23 00-0055 SF 1 Coat Texture Paint, Sprayed, Paint Interior Concrete Block Walls ...................................................................................... 1.20  

    For Oil Based Paint, Add  0.08 
    For Work >15' To 20' Above Floor, Add  0.12 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.20 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.32 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.43 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.65 
    For >100 To 250, Add  0.32 
    For >250 To 500, Add  0.14 
    For >2,500 To 5,000, Deduct  -0.06 
    For >5,000 To 10,000, Deduct  -0.12 
    For >10,000 To 20,000, Deduct  -0.18 
    For >20,000, Deduct  -0.24 

XXXXXXX 
. 
 09 91 23 00-0056  Paint Interior Concrete Block Walls With Bonding Agent (09 91 23 00-0030) 

. 

. 
 09 91 23 00-0057 SF 1 Coat Bonding Agent, Brush Work, Paint Interior Concrete Block Walls ............................................................................... 1.29  

    For Work >15' To 20' Above Floor, Add  0.16 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.26 
Note: Applied only to work area above 20' to 30'. 

    For Work >30' To 40' Above Floor, Add  0.42 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.58 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  0.82 
    For >100 To 250, Add  0.39 
    For >250 To 500, Add  0.17 
    For >2,500 To 5,000, Deduct  -0.06 
    For >5,000 To 10,000, Deduct  -0.13 
    For >10,000 To 20,000, Deduct  -0.19 
    For >20,000, Deduct  -0.26 

. 
 09 91 23 00-0058 SF 1 Coat Bonding Agent, Brush/Roller Work, Paint Interior Concrete Block Walls .................................................................... 1.10  

    For Work >15' To 20' Above Floor, Add  0.13 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.22 
Note: Applied only to work area above 20' to 30'. 

    For Work >30' To 40' Above Floor, Add  0.34 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.47 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  0.68 
    For >100 To 250, Add  0.33 
    For >250 To 500, Add  0.14 
    For >2,500 To 5,000, Deduct  -0.06 
    For >5,000 To 10,000, Deduct  -0.11 
    For >10,000 To 20,000, Deduct  -0.17 
    For >20,000, Deduct  -0.22 

. 
 09 91 23 00-0059 SF 1 Coat Bonding Agent, Sprayed, Paint Interior Concrete Block Walls .................................................................................... 0.94  

    For Work >15' To 20' Above Floor, Add  0.09 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.16 
Note: Applied only to work area above 20' to 30'. 

    For Work >30' To 40' Above Floor, Add  0.25 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.34 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  0.51 
    For >100 To 250, Add  0.25 
    For >250 To 500, Add  0.11 
    For >2,500 To 5,000, Deduct  -0.05 
    For >5,000 To 10,000, Deduct  -0.09 
    For >10,000 To 20,000, Deduct  -0.14 
    For >20,000, Deduct  -0.19 

XXXXXXX 
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. 
 09 91 23 00-0060  Paint Interior Plaster/Drywall Walls (09 91 23 00-0001) 

. 

. 
 09 91 23 00-0061  Paint Interior Plaster/Drywall Walls (09 91 23 00-0060) 

. 

. 
 09 91 23 00-0062 LF 1 Coat Paint, Cut-in Brush Work, Paint Interior Plaster/Drywall Walls .................................................................................... 0.18  

    For Oil Based Paint, Add  0.01 
    For Work >15' To 20' Above Floor, Add  0.02 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.04 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.06 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.09 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.12 
    For >100 To 250, Add  0.06 
    For >250 To 500, Add  0.03 
    For >2,500 To 5,000, Deduct  -0.01 
    For >5,000 To 10,000, Deduct  -0.02 
    For >10,000 To 20,000, Deduct  -0.03 
    For >20,000, Deduct  -0.04 

. 
 09 91 23 00-0063 SF 1 Coat Primer, Brush Work, Paint Iinterior Plaster/Drywall Walls ........................................................................................... 1.02  

    For Oil Based Paint, Add  0.06 
    For Orange Peel Finish, Add  0.14 
    For Epoxy Paint, Add  0.10 
    For Work >15' To 20' Above Floor, Add  0.13 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.21 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.34 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.47 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.66 
    For >100 To 250, Add  0.31 
    For >250 To 500, Add  0.14 
    For >2,500 To 5,000, Deduct  -0.05 
    For >5,000 To 10,000, Deduct  -0.10 
    For >10,000 To 20,000, Deduct  -0.15 
    For >20,000, Deduct  -0.20 

. 
 09 91 23 00-0064 SF 1 Coat Paint, Brush Work, Paint Interior Plaster/Drywall Walls ............................................................................................... 1.09  

    For Oil Based Paint, Add  0.06 
    For Orange Peel Finish, Add  0.15 
    For Epoxy Paint, Add  0.10 
    For Work >15' To 20' Above Floor, Add  0.14 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.24 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.38 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.52 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.73 
    For >100 To 250, Add  0.35 
    For >250 To 500, Add  0.15 
    For >2,500 To 5,000, Deduct  -0.05 
    For >5,000 To 10,000, Deduct  -0.11 
    For >10,000 To 20,000, Deduct  -0.16 
    For >20,000, Deduct  -0.22 

. 
 09 91 23 00-0065 SF 2 Coats Paint, Brush Work, Paint Interior Plaster/Drywall Walls ............................................................................................. 1.97  

    For Oil Based Paint, Add  0.11 
    For Orange Peel Finish, Add  0.28 
    For Epoxy Paint, Add  0.18 
    For Work >15' To 20' Above Floor, Add  0.26 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.43 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.68 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.94 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  1.32 
    For >100 To 250, Add  0.62 
    For >250 To 500, Add  0.27 
    For >2,500 To 5,000, Deduct  -0.10 
    For >5,000 To 10,000, Deduct  -0.20 
    For >10,000 To 20,000, Deduct  -0.30 
    For >20,000, Deduct  -0.39 
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. 
 09 91 23 00-0066 SF 3 Coats Paint, Brush Work, Paint Interior Plaster/Drywall Walls ............................................................................................. 2.82  

    For Oil Based Paint, Add  0.16 
    For Orange Peel Finish, Add  0.40 
    For Epoxy Paint, Add  0.26 
    For Work >15' To 20' Above Floor, Add  0.36 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.60 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.96 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  1.33 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  1.87 
    For >100 To 250, Add  0.88 
    For >250 To 500, Add  0.38 
    For >2,500 To 5,000, Deduct  -0.14 
    For >5,000 To 10,000, Deduct  -0.28 
    For >10,000 To 20,000, Deduct  -0.42 
    For >20,000, Deduct  -0.56 

. 
 09 91 23 00-0067 SF 1 Coat Primer, Brush/Roller Work, Paint Interior Plaster/Drywall Walls .................................................................................. 0.81  

    For Oil Based Paint, Add  0.05 
    For Orange Peel Finish, Add  0.11 
    For Epoxy Paint, Add  0.09 
    For Work >15' To 20' Above Floor, Add  0.10 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.16 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.26 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.35 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.51 
    For >100 To 250, Add  0.24 
    For >250 To 500, Add  0.10 
    For >2,500 To 5,000, Deduct  -0.04 
    For >5,000 To 10,000, Deduct  -0.08 
    For >10,000 To 20,000, Deduct  -0.12 
    For >20,000, Deduct  -0.16 

. 
 09 91 23 00-0068 SF 1 Coat Paint, Brush/Roller Work, Paint Interior Plaster/Drywall Walls .................................................................................... 0.92  

    For Oil Based Paint, Add  0.05 
    For Orange Peel Finish, Add  0.13 
    For Epoxy Paint, Add  0.09 
    For Work >15' To 20' Above Floor, Add  0.12 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.19 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.31 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.42 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.60 
    For >100 To 250, Add  0.28 
    For >250 To 500, Add  0.12 
    For >2,500 To 5,000, Deduct  -0.05 
    For >5,000 To 10,000, Deduct  -0.09 
    For >10,000 To 20,000, Deduct  -0.14 
    For >20,000, Deduct  -0.18 

. 
 09 91 23 00-0069 SF 2 Coats Paint, Brush/Roller Work, Paint Interior Plaster/Drywall Walls .................................................................................. 1.64  

    For Oil Based Paint, Add  0.10 
    For Orange Peel Finish, Add  0.23 
    For Epoxy Paint, Add  0.18 
    For Work >15' To 20' Above Floor, Add  0.20 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.33 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.53 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.73 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  1.04 
    For >100 To 250, Add  0.50 
    For >250 To 500, Add  0.22 
    For >2,500 To 5,000, Deduct  -0.08 
    For >5,000 To 10,000, Deduct  -0.16 
    For >10,000 To 20,000, Deduct  -0.25 
    For >20,000, Deduct  -0.33 
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. 
 09 91 23 00-0070 SF 1 Coat Primer, Sprayed, Paint Interior Plaster/Drywall Walls .................................................................................................. 0.68  

    For Oil Based Paint, Add  0.04 
    For Epoxy Paint, Add  0.10 
    For Work >15' To 20' Above Floor, Add  0.07 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.12 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.19 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.26 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.38 
    For >100 To 250, Add  0.19 
    For >250 To 500, Add  0.08 
    For >2,500 To 5,000, Deduct  -0.03 
    For >5,000 To 10,000, Deduct  -0.07 
    For >10,000 To 20,000, Deduct  -0.10 
    For >20,000, Deduct  -0.14 

. 
 09 91 23 00-0071 SF 1 Coat Paint, Sprayed, Paint Interior Plaster/Drywall Walls .................................................................................................... 0.73  

    For Oil Based Paint, Add  0.05 
    For Epoxy Paint, Add  0.09 
    For Work >15' To 20' Above Floor, Add  0.08 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.14 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.22 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.31 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.45 
    For >100 To 250, Add  0.21 
    For >250 To 500, Add  0.09 
    For >2,500 To 5,000, Deduct  -0.04 
    For >5,000 To 10,000, Deduct  -0.07 
    For >10,000 To 20,000, Deduct  -0.11 
    For >20,000, Deduct  -0.15 

. 
 09 91 23 00-0072 SF 2 Coats Paint, Sprayed, Paint Interior Plaster/Drywall Walls .................................................................................................. 1.17  

    For Oil Based Paint, Add  0.08 
    For Epoxy Paint, Add  0.16 
    For Work >15' To 20' Above Floor, Add  0.12 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.21 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.33 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.46 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.67 
    For >100 To 250, Add  0.32 
    For >250 To 500, Add  0.14 
    For >2,500 To 5,000, Deduct  -0.06 
    For >5,000 To 10,000, Deduct  -0.12 
    For >10,000 To 20,000, Deduct  -0.18 
    For >20,000, Deduct  -0.23 

XXXXXXX 
. 
 09 91 23 00-0073  Paint Interior Plaster/Drywall Or Masonry Walls With Polymix Multi-Color 

Paint (09 91 23 00-0060) 
. 
. 

 09 91 23 00-0074 SF 2 Tone Polymix With Base Coat, Sprayed, Paint Interior Plaster/Drywall Or Masonry Walls .................................................. 2.01  
    For Work >15' To 20' Above Floor, Add  0.15 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.25 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.39 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.54 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.89 
    For >100 To 250, Add  0.45 
    For >250 To 500, Add  0.20 
    For >2,500 To 5,000, Deduct  -0.10 
    For >5,000 To 10,000, Deduct  -0.20 
    For >10,000 To 20,000, Deduct  -0.30 
    For >20,000, Deduct  -0.40 
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. 
 09 91 23 00-0075 SF 3 Tone Polymix With Base Coat, Sprayed, Paint Interior Plaster/Drywall Or Masonry Walls ................................................. 2.18  

    For Work >15' To 20' Above Floor, Add  0.15 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.25 
Note: Applied only to work area above 20' to 30'. 

    For Work >30' To 40' Above Floor, Add  0.39 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.54 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  0.92 
    For >100 To 250, Add  0.46 
    For >250 To 500, Add  0.21 
    For >2,500 To 5,000, Deduct  -0.11 
    For >5,000 To 10,000, Deduct  -0.22 
    For >10,000 To 20,000, Deduct  -0.33 
    For >20,000, Deduct  -0.44 

. 
 09 91 23 00-0076 SF 4 Tone Polymix With Base Coat, Sprayed, Paint Interior Plaster/Drywall Or Masonry Walls ................................................. 2.35  

    For Work >15' To 20' Above Floor, Add  0.15 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.25 
Note: Applied only to work area above 20' to 30'. 

    For Work >30' To 40' Above Floor, Add  0.39 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.54 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  0.94 
    For >100 To 250, Add  0.48 
    For >250 To 500, Add  0.22 
    For >2,500 To 5,000, Deduct  -0.12 
    For >5,000 To 10,000, Deduct  -0.24 
    For >10,000 To 20,000, Deduct  -0.35 
    For >20,000, Deduct  -0.47 

XXXXXXX 
. 
 09 91 23 00-0077  Paint Interior Plaster/Drywall Walls, Acoustic Texture (09 91 23 00-0060) 

. 

. 
 09 91 23 00-0078 SF 1 Coat Primer, Sprayed, Acoustic Texture, Paint Interior Plaster/Drywall Walls ..................................................................... 0.82  

    For Work >15' To 20' Above Floor, Add  0.08 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.14 
Note: Applied only to work area above 20' to 30'. 

    For Work >30' To 40' Above Floor, Add  0.22 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.30 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  0.45 
    For >100 To 250, Add  0.22 
    For >250 To 500, Add  0.10 
    For >2,500 To 5,000, Deduct  -0.04 
    For >5,000 To 10,000, Deduct  -0.08 
    For >10,000 To 20,000, Deduct  -0.12 
    For >20,000, Deduct  -0.16 

. 
 09 91 23 00-0079 SF 1 Coat Finish, Sprayed, Acoustic Texture, Paint Interior Plaster/Drywall Walls ...................................................................... 0.97  

    For Work >15' To 20' Above Floor, Add  0.11 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.18 
Note: Applied only to work area above 20' to 30'. 

    For Work >30' To 40' Above Floor, Add  0.28 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.39 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  0.57 
    For >100 To 250, Add  0.27 
    For >250 To 500, Add  0.12 
    For >2,500 To 5,000, Deduct  -0.05 
    For >5,000 To 10,000, Deduct  -0.10 
    For >10,000 To 20,000, Deduct  -0.15 
    For >20,000, Deduct  -0.19 

. 
 09 91 23 00-0080 SF 2 Coats Finish, Sprayed, Acoustic Texture, Paint Interior Plaster/Drywall Walls .................................................................... 1.52  

    For Work >15' To 20' Above Floor, Add  0.15 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.24 
Note: Applied only to work area above 20' to 30'. 

    For Work >30' To 40' Above Floor, Add  0.39 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.53 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  0.81 
    For >100 To 250, Add  0.39 
    For >250 To 500, Add  0.17 
    For >2,500 To 5,000, Deduct  -0.08 
    For >5,000 To 10,000, Deduct  -0.15 
    For >10,000 To 20,000, Deduct  -0.23 
    For >20,000, Deduct  -0.30 
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. 
 09 91 23 00-0081 SF  Stipple Finish (Drippowder), Paint Interior Plaster/Drywall Walls ............................................................................................ 1.63  

    For Work >15' To 20' Above Floor, Add  0.23 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.38 
Note: Applied only to work area above 20' to 30'. 

    For Work >30' To 40' Above Floor, Add  0.61 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.84 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  1.16 
    For >100 To 250, Add  0.54 
    For >250 To 500, Add  0.23 
    For >2,500 To 5,000, Deduct  -0.08 
    For >5,000 To 10,000, Deduct  -0.16 
    For >10,000 To 20,000, Deduct  -0.24 
    For >20,000, Deduct  -0.33 

XXXXXXX 
. 
 09 91 23 00-0082  Paint Interior Metal Walls (09 91 23 00-0001) 

. 

. 
 09 91 23 00-0083  Paint Interior Galvanized Walls (09 91 23 00-0082) 

Note: Linseed oil or acrylic latex paint. 
. 
. 

 09 91 23 00-0084 SF 1 Coat Primer, Brush Work, Paint Interior Galvanized Wall Surfaces ..................................................................................... 1.26  
    For Electrostatic Painting, Add  0.17 
    For Work >15' To 20' Above Floor, Add  0.14 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.24 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.38 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.52 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.75 
    For >100 To 250, Add  0.36 
    For >250 To 500, Add  0.16 
    For >2,500 To 5,000, Deduct  -0.06 
    For >5,000 To 10,000, Deduct  -0.13 
    For >10,000 To 20,000, Deduct  -0.19 
    For >20,000, Deduct  -0.25 

. 
 09 91 23 00-0085 SF 1 Coat Paint, Brush Work, Paint Interior Galvanized Wall Surfaces ....................................................................................... 1.40  

    For Electrostatic Painting, Add  0.19 
    For Work >15' To 20' Above Floor, Add  0.16 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.27 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.43 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.59 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.86 
    For >100 To 250, Add  0.41 
    For >250 To 500, Add  0.18 
    For >2,500 To 5,000, Deduct  -0.07 
    For >5,000 To 10,000, Deduct  -0.14 
    For >10,000 To 20,000, Deduct  -0.21 
    For >20,000, Deduct  -0.28 

. 
 09 91 23 00-0086 SF 2 Coats Paint, Brush Work, Paint Interior Galvanized Wall Surfaces ..................................................................................... 2.54  

    For Electrostatic Painting, Add  0.35 
    For Work >15' To 20' Above Floor, Add  0.28 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.47 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.76 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  1.04 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  1.52 
    For >100 To 250, Add  0.73 
    For >250 To 500, Add  0.32 
    For >2,500 To 5,000, Deduct  -0.13 
    For >5,000 To 10,000, Deduct  -0.25 
    For >10,000 To 20,000, Deduct  -0.38 
    For >20,000, Deduct  -0.51 
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. 
 09 91 23 00-0087 SF 1 Coat Primer, Brush/Roller Work, Paint Interior Galvanized Walls ........................................................................................ 0.94  

    For Electrostatic Painting, Add  0.13 
    For Work >15' To 20' Above Floor, Add  0.10 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.17 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.27 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.37 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.55 
    For >100 To 250, Add  0.26 
    For >250 To 500, Add  0.12 
    For >2,500 To 5,000, Deduct  -0.05 
    For >5,000 To 10,000, Deduct  -0.09 
    For >10,000 To 20,000, Deduct  -0.14 
    For >20,000, Deduct  -0.19 

. 
 09 91 23 00-0088 SF 1 Coat Paint, Brush/Roller Work, Paint Interior Galvanized Wall ............................................................................................ 1.09  

    For Electrostatic Painting, Add  0.15 
    For Work >15' To 20' Above Floor, Add  0.12 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.20 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.32 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.45 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.65 
    For >100 To 250, Add  0.31 
    For >250 To 500, Add  0.14 
    For >2,500 To 5,000, Deduct  -0.05 
    For >5,000 To 10,000, Deduct  -0.11 
    For >10,000 To 20,000, Deduct  -0.16 
    For >20,000, Deduct  -0.22 

. 
 09 91 23 00-0089 SF 2 Coats Paint, Brush/Roller Work, Paint Interior Galvanized Walls ........................................................................................ 2.04  

    For Electrostatic Painting, Add  0.29 
    For Work >15' To 20' Above Floor, Add  0.22 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.37 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.60 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.82 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  1.20 
    For >100 To 250, Add  0.58 
    For >250 To 500, Add  0.25 
    For >2,500 To 5,000, Deduct  -0.10 
    For >5,000 To 10,000, Deduct  -0.20 
    For >10,000 To 20,000, Deduct  -0.31 
    For >20,000, Deduct  -0.41 

. 
 09 91 23 00-0090 SF 1 Coat Primer, Sprayed, Paint Interior Galvanized Walls ....................................................................................................... 0.76  

    For Electrostatic Painting, Add  0.13 
    For Work >15' To 20' Above Floor, Add  0.06 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.10 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.16 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.21 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.35 
    For >100 To 250, Add  0.17 
    For >250 To 500, Add  0.08 
    For >2,500 To 5,000, Deduct  -0.04 
    For >5,000 To 10,000, Deduct  -0.08 
    For >10,000 To 20,000, Deduct  -0.11 
    For >20,000, Deduct  -0.15 

. 
 09 91 23 00-0091 SF 1 Coat Paint, Sprayed, Paint Interior Galvanized Walls .......................................................................................................... 0.99  

    For Electrostatic Painting, Add  0.15 
    For Work >15' To 20' Above Floor, Add  0.09 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.16 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.25 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.34 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.52 
    For >100 To 250, Add  0.25 
    For >250 To 500, Add  0.11 
    For >2,500 To 5,000, Deduct  -0.05 
    For >5,000 To 10,000, Deduct  -0.10 
    For >10,000 To 20,000, Deduct  -0.15 
    For >20,000, Deduct  -0.20 



09
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. 
 09 91 23 00-0092 SF 2 Coats Paint, Sprayed, Paint Interior Galvanized Walls ........................................................................................................ 1.66  

    For Electrostatic Painting, Add  0.28 
    For Work >15' To 20' Above Floor, Add  0.14 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.23 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.37 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.51 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.80 
    For >100 To 250, Add  0.40 
    For >250 To 500, Add  0.18 
    For >2,500 To 5,000, Deduct  -0.08 
    For >5,000 To 10,000, Deduct  -0.17 
    For >10,000 To 20,000, Deduct  -0.25 
    For >20,000, Deduct  -0.33 

XXXXXXX 
. 
 09 91 23 00-0093  Paint Interior Aluminum And Aluminum Alloy Walls (09 91 23 00-0082) 

Note: Alkyd enamel paint. 
. 
. 

 09 91 23 00-0094 SF 1 Coat Primer, Brush Work, Paint Interior Aluminum And Aluminum Alloy Wall Surfaces ...................................................... 1.26  
    For Electrostatic Painting, Add  0.17 
    For Work >15' To 20' Above Floor, Add  0.14 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.24 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.38 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.52 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.75 
    For >100 To 250, Add  0.36 
    For >250 To 500, Add  0.16 
    For >2,500 To 5,000, Deduct  -0.06 
    For >5,000 To 10,000, Deduct  -0.13 
    For >10,000 To 20,000, Deduct  -0.19 
    For >20,000, Deduct  -0.25 

. 
 09 91 23 00-0095 SF 1 Coat Paint, Brush Work, Paint Interior Aluminum And Aluminum Alloy Wall Surfaces ........................................................ 1.40  

    For Electrostatic Painting, Add  0.19 
    For Work >15' To 20' Above Floor, Add  0.16 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.27 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.43 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.59 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.86 
    For >100 To 250, Add  0.41 
    For >250 To 500, Add  0.18 
    For >2,500 To 5,000, Deduct  -0.07 
    For >5,000 To 10,000, Deduct  -0.14 
    For >10,000 To 20,000, Deduct  -0.21 
    For >20,000, Deduct  -0.28 

. 
 09 91 23 00-0096 SF 2 Coats Paint, Brush Work, Paint Interior Aluminum And Aluminum Alloy Wall Surfaces ....................................................... 2.53  

    For Electrostatic Painting, Add  0.35 
    For Work >15' To 20' Above Floor, Add  0.28 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.47 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.76 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  1.04 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  1.51 
    For >100 To 250, Add  0.73 
    For >250 To 500, Add  0.32 
    For >2,500 To 5,000, Deduct  -0.13 
    For >5,000 To 10,000, Deduct  -0.25 
    For >10,000 To 20,000, Deduct  -0.38 
    For >20,000, Deduct  -0.51 
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. 
 09 91 23 00-0097 SF 1 Coat Primer, Brush/Roller Work, Paint Interior Aluminum And Aluminum Alloy Walls ......................................................... 1.05  

    For Electrostatic Painting, Add  0.16 
    For Work >15' To 20' Above Floor, Add  0.10 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.17 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.27 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.37 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.57 
    For >100 To 250, Add  0.28 
    For >250 To 500, Add  0.12 
    For >2,500 To 5,000, Deduct  -0.05 
    For >5,000 To 10,000, Deduct  -0.11 
    For >10,000 To 20,000, Deduct  -0.16 
    For >20,000, Deduct  -0.21 

. 
 09 91 23 00-0098 SF 1 Coat Paint, Brush/Roller Work, Paint Interior Aluminum And Aluminum Alloy Walls ........................................................... 1.18  

    For Electrostatic Painting, Add  0.17 
    For Work >15' To 20' Above Floor, Add  0.12 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.20 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.32 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.45 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.66 
    For >100 To 250, Add  0.32 
    For >250 To 500, Add  0.14 
    For >2,500 To 5,000, Deduct  -0.06 
    For >5,000 To 10,000, Deduct  -0.12 
    For >10,000 To 20,000, Deduct  -0.18 
    For >20,000, Deduct  -0.24 

. 
 09 91 23 00-0099 SF 2 Coats Paint, Brush/Roller Work, Paint Interior Aluminum And Aluminum Alloy Walls ......................................................... 2.23  

    For Electrostatic Painting, Add  0.33 
    For Work >15' To 20' Above Floor, Add  0.22 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.37 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.60 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.82 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  1.23 
    For >100 To 250, Add  0.60 
    For >250 To 500, Add  0.26 
    For >2,500 To 5,000, Deduct  -0.11 
    For >5,000 To 10,000, Deduct  -0.22 
    For >10,000 To 20,000, Deduct  -0.33 
    For >20,000, Deduct  -0.45 

. 
 09 91 23 00-0100 SF 1 Coat Primer, Sprayed, Paint Interior Aluminum And Aluminum Alloy Walls ........................................................................ 0.84  

    For Electrostatic Painting, Add  0.14 
    For Work >15' To 20' Above Floor, Add  0.07 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.12 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.19 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.26 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.41 
    For >100 To 250, Add  0.20 
    For >250 To 500, Add  0.09 
    For >2,500 To 5,000, Deduct  -0.04 
    For >5,000 To 10,000, Deduct  -0.08 
    For >10,000 To 20,000, Deduct  -0.13 
    For >20,000, Deduct  -0.17 

. 
 09 91 23 00-0101 SF 1 Coat Paint, Sprayed, Paint Interior Aluminum And Aluminum Alloy Walls ........................................................................... 0.99  

    For Electrostatic Painting, Add  0.15 
    For Work >15' To 20' Above Floor, Add  0.09 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.16 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.25 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.34 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.52 
    For >100 To 250, Add  0.25 
    For >250 To 500, Add  0.11 
    For >2,500 To 5,000, Deduct  -0.05 
    For >5,000 To 10,000, Deduct  -0.10 
    For >10,000 To 20,000, Deduct  -0.15 
    For >20,000, Deduct  -0.20 
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. 
 09 91 23 00-0102 SF 2 Coats Paint, Sprayed, Paint Interior Aluminum And Aluminum Alloy Walls ......................................................................... 1.66  

    For Electrostatic Painting, Add  0.28 
    For Work >15' To 20' Above Floor, Add  0.14 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.23 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.37 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.51 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.80 
    For >100 To 250, Add  0.40 
    For >250 To 500, Add  0.18 
    For >2,500 To 5,000, Deduct  -0.08 
    For >5,000 To 10,000, Deduct  -0.17 
    For >10,000 To 20,000, Deduct  -0.25 
    For >20,000, Deduct  -0.33 

XXXXXXX 
. 
 09 91 23 00-0103  Paint Interior Corrugated Metal Walls (09 91 23 00-0082) 

. 

. 
 09 91 23 00-0104 SF 1 Coat Primer, Sprayed, Paint Interior Corrugated Metal Walls .............................................................................................. 0.93  

    For Electrostatic Painting, Add  0.16 
    For Work >15' To 20' Above Floor, Add  0.08 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.13 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.20 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.28 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.45 
    For >100 To 250, Add  0.22 
    For >250 To 500, Add  0.10 
    For >2,500 To 5,000, Deduct  -0.05 
    For >5,000 To 10,000, Deduct  -0.09 
    For >10,000 To 20,000, Deduct  -0.14 
    For >20,000, Deduct  -0.19 

. 
 09 91 23 00-0105 SF 1 Coat Paint, Sprayed, Paint Interior Corrugated Metal Walls ................................................................................................ 1.24  

    For Electrostatic Painting, Add  0.19 
    For Work >15' To 20' Above Floor, Add  0.12 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.21 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.33 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.45 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.68 
    For >100 To 250, Add  0.33 
    For >250 To 500, Add  0.14 
    For >2,500 To 5,000, Deduct  -0.06 
    For >5,000 To 10,000, Deduct  -0.12 
    For >10,000 To 20,000, Deduct  -0.19 
    For >20,000, Deduct  -0.25 

. 
 09 91 23 00-0106 SF  2 Coats Paint, Sprayed, Paint Interior Corrugated Metal Walls .............................................................................................. 2.09  

    For Electrostatic Painting, Add  0.34 
    For Work >15' To 20' Above Floor, Add  0.19 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.31 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.50 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.68 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  1.06 
    For >100 To 250, Add  0.52 
    For >250 To 500, Add  0.23 
    For >2,500 To 5,000, Deduct  -0.10 
    For >5,000 To 10,000, Deduct  -0.21 
    For >10,000 To 20,000, Deduct  -0.31 
    For >20,000, Deduct  -0.42 

XXXXXXX 
. 
 09 91 23 00-0107  Paint Interior Stucco Walls (09 91 23 00-0001) 
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. 
 09 91 23 00-0108 LF 1 Coat Paint, Cut-in Brush Work, Paint Interior Stucco Wall Surfaces .................................................................................... 0.31  

    For Oil Based Paint, Add  0.02 
    For Work >15' To 20' Above Floor, Add  0.04 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.07 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.11 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.15 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.21 
    For >100 To 250, Add  0.10 
    For >250 To 500, Add  0.04 
    For >2,500 To 5,000, Deduct  -0.02 
    For >5,000 To 10,000, Deduct  -0.03 
    For >10,000 To 20,000, Deduct  -0.05 
    For >20,000, Deduct  -0.06 

. 
 09 91 23 00-0109 SF 1 Coat Primer, Brush Work, Paint Interior Stucco Wall Surfaces ............................................................................................ 1.70  

    For Oil Based Paint, Add  0.10 
    For Work >15' To 20' Above Floor, Add  0.22 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.37 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.60 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.82 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  1.15 
    For >100 To 250, Add  0.54 
    For >250 To 500, Add  0.23 
    For >2,500 To 5,000, Deduct  -0.09 
    For >5,000 To 10,000, Deduct  -0.17 
    For >10,000 To 20,000, Deduct  -0.26 
    For >20,000, Deduct  -0.34 

. 
 09 91 23 00-0110 SF 1 Coat Paint, Brush Work, Paint Interior Stucco Wall Surfaces .............................................................................................. 1.86  

    For Oil Based Paint, Add  0.11 
    For Work >15' To 20' Above Floor, Add  0.24 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.41 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.65 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.89 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  1.25 
    For >100 To 250, Add  0.59 
    For >250 To 500, Add  0.26 
    For >2,500 To 5,000, Deduct  -0.09 
    For >5,000 To 10,000, Deduct  -0.19 
    For >10,000 To 20,000, Deduct  -0.28 
    For >20,000, Deduct  -0.37 

. 
 09 91 23 00-0111 SF 2 Coats Paint, Brush Work, Paint Interior Stucco Wall Surfaces ............................................................................................ 3.28  

    For Oil Based Paint, Add  0.19 
    For Work >15' To 20' Above Floor, Add  0.42 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.70 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  1.12 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  1.54 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  2.17 
    For >100 To 250, Add  1.03 
    For >250 To 500, Add  0.44 
    For >2,500 To 5,000, Deduct  -0.16 
    For >5,000 To 10,000, Deduct  -0.33 
    For >10,000 To 20,000, Deduct  -0.49 
    For >20,000, Deduct  -0.66 

. 
 09 91 23 00-0112 SF 1 Coat Primer, Brush/Roller Work, Paint Interior Stucco Wall Surfaces ................................................................................. 1.28  

    For Oil Based Paint, Add  0.07 
    For Work >15' To 20' Above Floor, Add  0.16 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.27 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.43 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.59 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.83 
    For >100 To 250, Add  0.40 
    For >250 To 500, Add  0.17 
    For >2,500 To 5,000, Deduct  -0.06 
    For >5,000 To 10,000, Deduct  -0.13 
    For >10,000 To 20,000, Deduct  -0.19 
    For >20,000, Deduct  -0.26 
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. 
 09 91 23 00-0113 SF 1 Coat Paint, Brush/Roller Work, Paint Interior Stucco Wall Surfaces .................................................................................... 1.45  

    For Oil Based Paint, Add  0.08 
    For Work >15' To 20' Above Floor, Add  0.18 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.30 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.48 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.67 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.94 
    For >100 To 250, Add  0.45 
    For >250 To 500, Add  0.19 
    For >2,500 To 5,000, Deduct  -0.07 
    For >5,000 To 10,000, Deduct  -0.15 
    For >10,000 To 20,000, Deduct  -0.22 
    For >20,000, Deduct  -0.29 

. 
 09 91 23 00-0114 SF 2 Coats Paint, Brush/Roller Work, Paint Interior Stucco Wall Surfaces .................................................................................. 2.65  

    For Oil Based Paint, Add  0.16 
    For Work >15' To 20' Above Floor, Add  0.33 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.54 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.87 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  1.19 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  1.70 
    For >100 To 250, Add  0.81 
    For >250 To 500, Add  0.35 
    For >2,500 To 5,000, Deduct  -0.13 
    For >5,000 To 10,000, Deduct  -0.27 
    For >10,000 To 20,000, Deduct  -0.40 
    For >20,000, Deduct  -0.53 

. 
 09 91 23 00-0115 SF 1 Coat Primer, Sprayed, Paint Interior Stucco Wall Surfaces ................................................................................................. 0.88  

    For Oil Based Paint, Add  0.06 
    For Work >15' To 20' Above Floor, Add  0.10 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.16 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.26 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.35 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.52 
    For >100 To 250, Add  0.25 
    For >250 To 500, Add  0.11 
    For >2,500 To 5,000, Deduct  -0.04 
    For >5,000 To 10,000, Deduct  -0.09 
    For >10,000 To 20,000, Deduct  -0.13 
    For >20,000, Deduct  -0.18 

. 
 09 91 23 00-0116 SF 1 Coat Paint, Sprayed, Paint Interior Stucco Wall Surfaces .................................................................................................... 1.09  

    For Oil Based Paint, Add  0.07 
    For Work >15' To 20' Above Floor, Add  0.12 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.20 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.31 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.43 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.63 
    For >100 To 250, Add  0.30 
    For >250 To 500, Add  0.13 
    For >2,500 To 5,000, Deduct  -0.05 
    For >5,000 To 10,000, Deduct  -0.11 
    For >10,000 To 20,000, Deduct  -0.16 
    For >20,000, Deduct  -0.22 

. 
 09 91 23 00-0117 SF  2 Coats Paint, Sprayed, Paint Interior Stucco Wall Surfaces .................................................................................................. 2.11  

    For Oil Based Paint, Add  0.13 
    For Work >15' To 20' Above Floor, Add  0.23 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.39 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.62 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.86 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  1.25 
    For >100 To 250, Add  0.60 
    For >250 To 500, Add  0.26 
    For >2,500 To 5,000, Deduct  -0.11 
    For >5,000 To 10,000, Deduct  -0.21 
    For >10,000 To 20,000, Deduct  -0.32 
    For >20,000, Deduct  -0.42 

XXXXXXX 
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 09 91 23 00-0118  Paint Interior Wood Walls (09 91 23 00-0001) 

. 

. 
 09 91 23 00-0119  Interior Wood Walls (09 91 23 00-0118) 

. 

. 
 09 91 23 00-0120 LF 1 Coat Paint, Cut-in Brush Work, Paint Interior Wood Wall Surfaces ..................................................................................... 0.21  

    For Oil Based Paint, Add  0.01 
    For Work >15' To 20' Above Floor, Add  0.03 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.05 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.07 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.10 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.14 
    For >100 To 250, Add  0.07 
    For >250 To 500, Add  0.03 
    For >2,500 To 5,000, Deduct  -0.01 
    For >5,000 To 10,000, Deduct  -0.02 
    For >10,000 To 20,000, Deduct  -0.03 
    For >20,000, Deduct  -0.04 

. 
 09 91 23 00-0121 SF 1 Coat Paint, Brush Work, Paint Interior Wood Wall Surfaces ................................................................................................ 1.26  

    For Oil Based Paint, Add  0.07 
    For Work >15' To 20' Above Floor, Add  0.16 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.27 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.44 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.60 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.84 
    For >100 To 250, Add  0.40 
    For >250 To 500, Add  0.17 
    For >2,500 To 5,000, Deduct  -0.06 
    For >5,000 To 10,000, Deduct  -0.13 
    For >10,000 To 20,000, Deduct  -0.19 
    For >20,000, Deduct  -0.25 

. 
 09 91 23 00-0122 SF 2 Coats Paint, Brush Work, Paint Interior Wood Wall Surfaces .............................................................................................. 2.31  

    For Oil Based Paint, Add  0.13 
    For Work >15' To 20' Above Floor, Add  0.30 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.49 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.79 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  1.08 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  1.53 
    For >100 To 250, Add  0.72 
    For >250 To 500, Add  0.31 
    For >2,500 To 5,000, Deduct  -0.12 
    For >5,000 To 10,000, Deduct  -0.23 
    For >10,000 To 20,000, Deduct  -0.35 
    For >20,000, Deduct  -0.46 

. 
 09 91 23 00-0123 SF 3 Coats Paint, Brush Work, Paint Interior Wood Wall Surfaces .............................................................................................. 3.29  

    For Oil Based Paint, Add  0.19 
    For Work >15' To 20' Above Floor, Add  0.42 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.70 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  1.11 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  1.53 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  2.16 
    For >100 To 250, Add  1.02 
    For >250 To 500, Add  0.44 
    For >2,500 To 5,000, Deduct  -0.16 
    For >5,000 To 10,000, Deduct  -0.33 
    For >10,000 To 20,000, Deduct  -0.49 
    For >20,000, Deduct  -0.66 



09
 09 Finishes 

09 90 Painting and Coating 
09 91 Painting 
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. 
 09 91 23 00-0124 SF 1 Coat Primer, Brush/Roller Work, Paint Interior Wood Walls ................................................................................................ 0.89  

    For Oil Based Paint, Add  0.05 
    For Work >15' To 20' Above Floor, Add  0.11 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.18 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.29 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.40 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.57 
    For >100 To 250, Add  0.27 
    For >250 To 500, Add  0.12 
    For >2,500 To 5,000, Deduct  -0.04 
    For >5,000 To 10,000, Deduct  -0.09 
    For >10,000 To 20,000, Deduct  -0.13 
    For >20,000, Deduct  -0.18 

. 
 09 91 23 00-0125 SF 1 Coat Paint, Brush/Roller Work, Paint Interior Wood Walls ................................................................................................... 1.02  

    For Oil Based Paint, Add  0.06 
    For Work >15' To 20' Above Floor, Add  0.13 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.21 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.34 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.47 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.66 
    For >100 To 250, Add  0.31 
    For >250 To 500, Add  0.14 
    For >2,500 To 5,000, Deduct  -0.05 
    For >5,000 To 10,000, Deduct  -0.10 
    For >10,000 To 20,000, Deduct  -0.15 
    For >20,000, Deduct  -0.20 

. 
 09 91 23 00-0126 SF 2 Coats Paint, Brush/Roller Work, Paint Interior Wood Walls ................................................................................................. 1.80  

    For Oil Based Paint, Add  0.11 
    For Work >15' To 20' Above Floor, Add  0.22 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.37 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.58 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.80 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  1.15 
    For >100 To 250, Add  0.55 
    For >250 To 500, Add  0.24 
    For >2,500 To 5,000, Deduct  -0.09 
    For >5,000 To 10,000, Deduct  -0.18 
    For >10,000 To 20,000, Deduct  -0.27 
    For >20,000, Deduct  -0.36 

. 
 09 91 23 00-0127 SF 1 Coat Primer, Sprayed, Paint Interior Wood Walls ................................................................................................................ 0.63  

    For Oil Based Paint, Add  0.04 
    For Work >15' To 20' Above Floor, Add  0.06 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.11 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.17 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.23 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.35 
    For >100 To 250, Add  0.17 
    For >250 To 500, Add  0.07 
    For >2,500 To 5,000, Deduct  -0.03 
    For >5,000 To 10,000, Deduct  -0.06 
    For >10,000 To 20,000, Deduct  -0.09 
    For >20,000, Deduct  -0.13 

. 
 09 91 23 00-0128 SF 1 Coat Paint, Sprayed, Paint Interior Wood Walls .................................................................................................................. 0.80  

    For Oil Based Paint, Add  0.05 
    For Work >15' To 20' Above Floor, Add  0.08 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.14 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.22 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.31 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.46 
    For >100 To 250, Add  0.22 
    For >250 To 500, Add  0.10 
    For >2,500 To 5,000, Deduct  -0.04 
    For >5,000 To 10,000, Deduct  -0.08 
    For >10,000 To 20,000, Deduct  -0.12 
    For >20,000, Deduct  -0.16 
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Painting 09 91 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

November 2022  copyright  2022 The Gordian Group, Inc. 
County of San Mateo, Flooring  Page 09 - 161 

. 
 09 91 23 00-0129 SF  2 Coats Paint, Sprayed, Paint Interior Wood Walls ................................................................................................................. 1.46  

    For Oil Based Paint, Add  0.10 
    For Work >15' To 20' Above Floor, Add  0.15 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.25 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.39 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.54 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.81 
    For >100 To 250, Add  0.39 
    For >250 To 500, Add  0.17 
    For >2,500 To 5,000, Deduct  -0.07 
    For >5,000 To 10,000, Deduct  -0.15 
    For >10,000 To 20,000, Deduct  -0.22 
    For >20,000, Deduct  -0.29 

XXXXXXX 
. 
 09 91 23 00-0130  Paint Interior Ceilings (09 91 23) 

. 

. 
 09 91 23 00-0131  Paint Interior Acoustical Ceilings (09 91 23 00-0130) 

Note: Includes grid. 
. 
. 

 09 91 23 00-0132 LF 1 Coat Paint, Cut-in Brush Work, Paint Interior Acoustical Ceiling ......................................................................................... 0.34  
    For Oil Based Paint, Add  0.02 
    For Work >15' To 20' Above Floor, Add  0.03 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.05 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.08 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.11 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.17 
    For >100 To 250, Add  0.08 
    For >250 To 500, Add  0.04 
    For >2,500 To 5,000, Deduct  -0.02 
    For >5,000 To 10,000, Deduct  -0.03 
    For >10,000 To 20,000, Deduct  -0.05 
    For >20,000, Deduct  -0.07 

. 
 09 91 23 00-0133 SF 1 Coat Primer, Brush Work, Paint Interior Acoustical Ceiling ................................................................................................. 1.12  

    For Oil Based Paint, Add  0.06 
    For Work >15' To 20' Above Floor, Add  0.14 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.24 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.38 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.52 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.74 
    For >100 To 250, Add  0.35 
    For >250 To 500, Add  0.15 
    For >2,500 To 5,000, Deduct  -0.06 
    For >5,000 To 10,000, Deduct  -0.11 
    For >10,000 To 20,000, Deduct  -0.17 
    For >20,000, Deduct  -0.22 

. 
 09 91 23 00-0134 SF 1 Coat Paint, Brush Work, Paint Interior Acoustical Ceiling .................................................................................................... 1.22  

    For Oil Based Paint, Add  0.07 
    For Work >15' To 20' Above Floor, Add  0.16 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.27 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.43 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.59 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.83 
    For >100 To 250, Add  0.39 
    For >250 To 500, Add  0.17 
    For >2,500 To 5,000, Deduct  -0.06 
    For >5,000 To 10,000, Deduct  -0.12 
    For >10,000 To 20,000, Deduct  -0.18 
    For >20,000, Deduct  -0.24 



09
 09 Finishes 

09 90 Painting and Coating 
09 91 Painting 
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. 
 09 91 23 00-0135 SF 2 Coats Paint, Brush Work, Paint Interior Acoustical Ceiling .................................................................................................. 2.16  

    For Oil Based Paint, Add  0.12 
    For Work >15' To 20' Above Floor, Add  0.28 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.47 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.76 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  1.04 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  1.46 
    For >100 To 250, Add  0.69 
    For >250 To 500, Add  0.30 
    For >2,500 To 5,000, Deduct  -0.11 
    For >5,000 To 10,000, Deduct  -0.22 
    For >10,000 To 20,000, Deduct  -0.32 
    For >20,000, Deduct  -0.43 

. 
 09 91 23 00-0136 SF 1 Coat Primer, Brush/Roller Work, Paint Interior Acoustical Ceiling ....................................................................................... 0.96  

    For Oil Based Paint, Add  0.06 
    For Work >15' To 20' Above Floor, Add  0.12 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.20 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.32 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.43 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.62 
    For >100 To 250, Add  0.29 
    For >250 To 500, Add  0.13 
    For >2,500 To 5,000, Deduct  -0.05 
    For >5,000 To 10,000, Deduct  -0.10 
    For >10,000 To 20,000, Deduct  -0.14 
    For >20,000, Deduct  -0.19 

. 
 09 91 23 00-0137 SF 1 Coat Paint, Brush/Roller Work, Paint Interior Acoustical Ceiling .......................................................................................... 0.95  

    For Oil Based Paint, Add  0.05 
    For Work >15' To 20' Above Floor, Add  0.12 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.20 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.32 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.45 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.63 
    For >100 To 250, Add  0.30 
    For >250 To 500, Add  0.13 
    For >2,500 To 5,000, Deduct  -0.05 
    For >5,000 To 10,000, Deduct  -0.10 
    For >10,000 To 20,000, Deduct  -0.14 
    For >20,000, Deduct  -0.19 

. 
 09 91 23 00-0138 SF 2 Coats Paint, Brush/Roller Work, Paint Interior Acoustical Ceiling ........................................................................................ 1.76  

    For Oil Based Paint, Add  0.10 
    For Work >15' To 20' Above Floor, Add  0.22 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.37 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.60 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.82 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  1.16 
    For >100 To 250, Add  0.55 
    For >250 To 500, Add  0.24 
    For >2,500 To 5,000, Deduct  -0.09 
    For >5,000 To 10,000, Deduct  -0.18 
    For >10,000 To 20,000, Deduct  -0.26 
    For >20,000, Deduct  -0.35 

. 
 09 91 23 00-0139 SF 1 Coat Primer, Sprayed, Paint Interior Acoustical Ceiling ....................................................................................................... 0.82  

    For Oil Based Paint, Add  0.05 
    For Work >15' To 20' Above Floor, Add  0.09 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.15 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.24 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.34 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.49 
    For >100 To 250, Add  0.23 
    For >250 To 500, Add  0.10 
    For >2,500 To 5,000, Deduct  -0.04 
    For >5,000 To 10,000, Deduct  -0.08 
    For >10,000 To 20,000, Deduct  -0.12 
    For >20,000, Deduct  -0.16 
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. 
 09 91 23 00-0140 SF 1 Coat Paint, Sprayed, Paint Interior Acoustical Ceiling ......................................................................................................... 0.79  

    For Oil Based Paint, Add  0.05 
    For Work >15' To 20' Above Floor, Add  0.09 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.16 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.25 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.34 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.49 
    For >100 To 250, Add  0.23 
    For >250 To 500, Add  0.10 
    For >2,500 To 5,000, Deduct  -0.04 
    For >5,000 To 10,000, Deduct  -0.08 
    For >10,000 To 20,000, Deduct  -0.12 
    For >20,000, Deduct  -0.16 

. 
 09 91 23 00-0141 SF  2 Coats Paint, Sprayed, Paint Interior Acoustical Ceiling ....................................................................................................... 1.28  

    For Oil Based Paint, Add  0.08 
    For Work >15' To 20' Above Floor, Add  0.14 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.24 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.38 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.52 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.76 
    For >100 To 250, Add  0.36 
    For >250 To 500, Add  0.16 
    For >2,500 To 5,000, Deduct  -0.06 
    For >5,000 To 10,000, Deduct  -0.13 
    For >10,000 To 20,000, Deduct  -0.19 
    For >20,000, Deduct  -0.26 

XXXXXXX 
. 
 09 91 23 00-0142  Paint Interior Concrete Ceilings (09 91 23 00-0130) 

. 

. 
 09 91 23 00-0143 LF 1 Coat Paint, Cut-in Brush Work, Paint Interior Concrete Ceiling ........................................................................................... 0.20  

    For Work >15' To 20' Above Floor, Add  0.03 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.05 
Note: Applied only to work area above 20' to 30'. 

    For Work >30' To 40' Above Floor, Add  0.07 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.10 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  0.14 
    For >100 To 250, Add  0.07 
    For >250 To 500, Add  0.03 
    For >2,500 To 5,000, Deduct  -0.01 
    For >5,000 To 10,000, Deduct  -0.02 
    For >10,000 To 20,000, Deduct  -0.03 
    For >20,000, Deduct  -0.04 

. 
 09 91 23 00-0144 SF 1 Coat Filler, Brush Work, Paint Interior Concrete Ceiling ...................................................................................................... 1.11  

    For Oil Based Paint, Add  0.06 
    For Epoxy Paint, Add  0.11 
    For Work >15' To 20' Above Floor, Add  0.14 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.24 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.38 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.52 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.73 
    For >100 To 250, Add  0.35 
    For >250 To 500, Add  0.15 
    For >2,500 To 5,000, Deduct  -0.06 
    For >5,000 To 10,000, Deduct  -0.11 
    For >10,000 To 20,000, Deduct  -0.17 
    For >20,000, Deduct  -0.22 



09
 09 Finishes 

09 90 Painting and Coating 
09 91 Painting 
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. 
 09 91 23 00-0145 SF 1 Coat Paint, Brush Work, Paint Interior Concrete Ceiling ...................................................................................................... 1.22  

    For Oil Based Paint, Add  0.07 
    For Epoxy Paint, Add  0.10 
    For Work >15' To 20' Above Floor, Add  0.16 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.27 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.43 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.59 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.83 
    For >100 To 250, Add  0.39 
    For >250 To 500, Add  0.17 
    For >2,500 To 5,000, Deduct  -0.06 
    For >5,000 To 10,000, Deduct  -0.12 
    For >10,000 To 20,000, Deduct  -0.18 
    For >20,000, Deduct  -0.24 

. 
 09 91 23 00-0146 SF 2 Coats Paint, Brush Work, Paint Interior Concrete Ceiling .................................................................................................... 2.16  

    For Oil Based Paint, Add  0.12 
    For Epoxy Paint, Add  0.19 
    For Work >15' To 20' Above Floor, Add  0.28 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.47 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.76 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  1.04 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  1.46 
    For >100 To 250, Add  0.69 
    For >250 To 500, Add  0.30 
    For >2,500 To 5,000, Deduct  -0.11 
    For >5,000 To 10,000, Deduct  -0.22 
    For >10,000 To 20,000, Deduct  -0.32 
    For >20,000, Deduct  -0.43 

. 
 09 91 23 00-0147 SF 1 Coat Filler, Brush/Roller Work, Paint Interior Concrete Ceiling ............................................................................................ 0.85  

    For Oil Based Paint, Add  0.05 
    For Epoxy Paint, Add  0.09 
    For Work >15' To 20' Above Floor, Add  0.10 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.17 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.27 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.37 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.54 
    For >100 To 250, Add  0.26 
    For >250 To 500, Add  0.11 
    For >2,500 To 5,000, Deduct  -0.04 
    For >5,000 To 10,000, Deduct  -0.09 
    For >10,000 To 20,000, Deduct  -0.13 
    For >20,000, Deduct  -0.17 

. 
 09 91 23 00-0148 SF 1 Coat Paint, Brush/Roller Work, Paint Interior Concrete Ceiling ........................................................................................... 0.95  

    For Oil Based Paint, Add  0.05 
    For Epoxy Paint, Add  0.09 
    For Work >15' To 20' Above Floor, Add  0.12 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.20 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.32 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.45 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.63 
    For >100 To 250, Add  0.30 
    For >250 To 500, Add  0.13 
    For >2,500 To 5,000, Deduct  -0.05 
    For >5,000 To 10,000, Deduct  -0.10 
    For >10,000 To 20,000, Deduct  -0.14 
    For >20,000, Deduct  -0.19 
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09
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. 
 09 91 23 00-0149 SF 2 Coats Paint, Brush/Roller Work, Paint Interior Concrete Ceiling .......................................................................................... 1.76  

    For Oil Based Paint, Add  0.10 
    For Epoxy Paint, Add  0.17 
    For Work >15' To 20' Above Floor, Add  0.22 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.37 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.60 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.82 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  1.16 
    For >100 To 250, Add  0.55 
    For >250 To 500, Add  0.24 
    For >2,500 To 5,000, Deduct  -0.09 
    For >5,000 To 10,000, Deduct  -0.18 
    For >10,000 To 20,000, Deduct  -0.26 
    For >20,000, Deduct  -0.35 

. 
 09 91 23 00-0150 SF 1 Coat Filler, Sprayed, Paint Interior Concrete Ceiling ........................................................................................................... 0.78  

    For Oil Based Paint, Add  0.05 
    For Epoxy Paint, Add  0.10 
    For Work >15' To 20' Above Floor, Add  0.09 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.14 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.23 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.31 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.46 
    For >100 To 250, Add  0.22 
    For >250 To 500, Add  0.10 
    For >2,500 To 5,000, Deduct  -0.04 
    For >5,000 To 10,000, Deduct  -0.08 
    For >10,000 To 20,000, Deduct  -0.12 
    For >20,000, Deduct  -0.16 

. 
 09 91 23 00-0151 SF 1 Coat Paint, Sprayed, Paint Interior Concrete Ceiling ........................................................................................................... 0.79  

    For Oil Based Paint, Add  0.05 
    For Epoxy Paint, Add  0.09 
    For Work >15' To 20' Above Floor, Add  0.09 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.16 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.25 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.34 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.49 
    For >100 To 250, Add  0.23 
    For >250 To 500, Add  0.10 
    For >2,500 To 5,000, Deduct  -0.04 
    For >5,000 To 10,000, Deduct  -0.08 
    For >10,000 To 20,000, Deduct  -0.12 
    For >20,000, Deduct  -0.16 

. 
 09 91 23 00-0152 SF 2 Coats Paint, Sprayed, Paint Interior Concrete Ceiling ......................................................................................................... 1.26  

    For Oil Based Paint, Add  0.08 
    For Epoxy Paint, Add  0.17 
    For Work >15' To 20' Above Floor, Add  0.14 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.23 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.37 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.51 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.74 
    For >100 To 250, Add  0.36 
    For >250 To 500, Add  0.16 
    For >2,500 To 5,000, Deduct  -0.06 
    For >5,000 To 10,000, Deduct  -0.13 
    For >10,000 To 20,000, Deduct  -0.19 
    For >20,000, Deduct  -0.25 

. 
 09 91 23 00-0153 SF 1 Coat Bonding Agent, Brush Work, Paint Interior Concrete Ceiling ...................................................................................... 1.14  

    For Work >15' To 20' Above Floor, Add  0.14 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.24 
Note: Applied only to work area above 20' to 30'. 

    For Work >30' To 40' Above Floor, Add  0.38 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.52 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  0.74 
    For >100 To 250, Add  0.35 
    For >250 To 500, Add  0.15 
    For >2,500 To 5,000, Deduct  -0.06 
    For >5,000 To 10,000, Deduct  -0.11 
    For >10,000 To 20,000, Deduct  -0.17 
    For >20,000, Deduct  -0.23 
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. 
 09 91 23 00-0154 SF 1 Coat Bonding Agent, Brush/Roller, Paint Interior Concrete Ceiling ..................................................................................... 0.88  

    For Work >15' To 20' Above Floor, Add  0.10 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.17 
Note: Applied only to work area above 20' to 30'. 

    For Work >30' To 40' Above Floor, Add  0.27 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.37 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  0.54 
    For >100 To 250, Add  0.26 
    For >250 To 500, Add  0.11 
    For >2,500 To 5,000, Deduct  -0.04 
    For >5,000 To 10,000, Deduct  -0.09 
    For >10,000 To 20,000, Deduct  -0.13 
    For >20,000, Deduct  -0.18 

. 
 09 91 23 00-0155 SF  1 Coat Bonding Agent, Sprayed, Paint Interior Concrete Ceiling ............................................................................................ 0.81  

    For Work >15' To 20' Above Floor, Add  0.09 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.14 
Note: Applied only to work area above 20' to 30'. 

    For Work >30' To 40' Above Floor, Add  0.23 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.31 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  0.46 
    For >100 To 250, Add  0.22 
    For >250 To 500, Add  0.10 
    For >2,500 To 5,000, Deduct  -0.04 
    For >5,000 To 10,000, Deduct  -0.08 
    For >10,000 To 20,000, Deduct  -0.12 
    For >20,000, Deduct  -0.16 

XXXXXXX 
. 
 09 91 23 00-0156  Paint Interior Drywall/Plaster Ceilings (09 91 23 00-0130) 

. 

. 
 09 91 23 00-0157 LF 1 Coat Paint, Cut-in Brush Work, Paint Interior Drywall/Plaster Ceiling .................................................................................. 0.20  

    For Epoxy Paint, Add  0.02 
    For Oil Based Paint, Add  0.01 
    For Work >15' To 20' Above Floor, Add  0.03 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.05 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.07 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.10 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.14 
    For >100 To 250, Add  0.07 
    For >250 To 500, Add  0.03 
    For >2,500 To 5,000, Deduct  -0.01 
    For >5,000 To 10,000, Deduct  -0.02 
    For >10,000 To 20,000, Deduct  -0.03 
    For >20,000, Deduct  -0.04 

. 
 09 91 23 00-0158 SF 1 Coat Primer, Brush Work, Pain Interior Drywall/Plaster Ceiling ........................................................................................... 1.12  

    For Epoxy Paint, Add  0.11 
    For Oil Based Paint, Add  0.06 
    For Orange Peel Finish, Add  0.16 
    For Work >15' To 20' Above Floor, Add  0.14 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.24 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.38 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.52 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.74 
    For >100 To 250, Add  0.35 
    For >250 To 500, Add  0.15 
    For >2,500 To 5,000, Deduct  -0.06 
    For >5,000 To 10,000, Deduct  -0.11 
    For >10,000 To 20,000, Deduct  -0.17 
    For >20,000, Deduct  -0.22 
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. 
 09 91 23 00-0159 SF 1 Coat Paint, Brush Work, Paint Interior Drywall/Plaster Ceiling ............................................................................................ 1.22  

    For Epoxy Paint, Add  0.10 
    For Oil Based Paint, Add  0.07 
    For Orange Peel Finish, Add  0.17 
    For Work >15' To 20' Above Floor, Add  0.16 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.27 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.43 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.59 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.83 
    For >100 To 250, Add  0.39 
    For >250 To 500, Add  0.17 
    For >2,500 To 5,000, Deduct  -0.06 
    For >5,000 To 10,000, Deduct  -0.12 
    For >10,000 To 20,000, Deduct  -0.18 
    For >20,000, Deduct  -0.24 

. 
 09 91 23 00-0160 SF 2 Coats Paint, Brush Work, Paint Interior Drywall/Plaster Ceiling........................................................................................... 2.16  

    For Epoxy Paint, Add  0.19 
    For Oil Based Paint, Add  0.12 
    For Orange Peel Finish, Add  0.31 
    For Work >15' To 20' Above Floor, Add  0.28 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.47 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.76 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  1.04 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  1.46 
    For >100 To 250, Add  0.69 
    For >250 To 500, Add  0.30 
    For >2,500 To 5,000, Deduct  -0.11 
    For >5,000 To 10,000, Deduct  -0.22 
    For >10,000 To 20,000, Deduct  -0.32 
    For >20,000, Deduct  -0.43 

. 
 09 91 23 00-0161 SF 1 Coat Primer, Brush/Roller Work, Paint Interior Drywall/Plaster Ceiling ................................................................................ 0.96  

    For Epoxy Paint, Add  0.10 
    For Oil Based Paint, Add  0.06 
    For Orange Peel Finish, Add  0.13 
    For Work >15' To 20' Above Floor, Add  0.12 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.20 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.32 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.43 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.62 
    For >100 To 250, Add  0.29 
    For >250 To 500, Add  0.13 
    For >2,500 To 5,000, Deduct  -0.05 
    For >5,000 To 10,000, Deduct  -0.10 
    For >10,000 To 20,000, Deduct  -0.14 
    For >20,000, Deduct  -0.19 

. 
 09 91 23 00-0162 SF 1 Coat Paint, Brush/Roller Work, Paint Interior Drywall/Plaster Ceiling .................................................................................. 0.95  

    For Epoxy Paint, Add  0.09 
    For Oil Based Paint, Add  0.05 
    For Orange Peel Finish, Add  0.13 
    For Work >15' To 20' Above Floor, Add  0.12 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.20 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.32 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.45 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.63 
    For >100 To 250, Add  0.30 
    For >250 To 500, Add  0.13 
    For >2,500 To 5,000, Deduct  -0.05 
    For >5,000 To 10,000, Deduct  -0.10 
    For >10,000 To 20,000, Deduct  -0.14 
    For >20,000, Deduct  -0.19 
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. 
 09 91 23 00-0163 SF 2 Coats Paints, Brush/Roller Work, Paint Interior Drywall/Plaster Ceiling............................................................................... 1.76  

    For Epoxy Paint, Add  0.17 
    For Oil Based Paint, Add  0.10 
    For Orange Peel Finish, Add  0.25 
    For Work >15' To 20' Above Floor, Add  0.22 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.37 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.60 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.82 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  1.16 
    For >100 To 250, Add  0.55 
    For >250 To 500, Add  0.24 
    For >2,500 To 5,000, Deduct  -0.09 
    For >5,000 To 10,000, Deduct  -0.18 
    For >10,000 To 20,000, Deduct  -0.26 
    For >20,000, Deduct  -0.35 

. 
 09 91 23 00-0164 SF 1 Coat Primer, Sprayed, Paint Interior Drywall/Plaster Ceiling ............................................................................................... 0.82  

    For Epoxy Paint, Add  0.10 
    For Oil Based Paint, Add  0.05 
    For Work >15' To 20' Above Floor, Add  0.09 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.15 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.24 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.34 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.49 
    For >100 To 250, Add  0.23 
    For >250 To 500, Add  0.10 
    For >2,500 To 5,000, Deduct  -0.04 
    For >5,000 To 10,000, Deduct  -0.08 
    For >10,000 To 20,000, Deduct  -0.12 
    For >20,000, Deduct  -0.16 

. 
 09 91 23 00-0165 SF 1 Coat Paint, Sprayed, Paint Interior Drywall/Plaster Ceiling .................................................................................................. 0.79  

    For Epoxy Paint, Add  0.09 
    For Oil Based Paint, Add  0.05 
    For Work >15' To 20' Above Floor, Add  0.09 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.16 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.25 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.34 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.49 
    For >100 To 250, Add  0.23 
    For >250 To 500, Add  0.10 
    For >2,500 To 5,000, Deduct  -0.04 
    For >5,000 To 10,000, Deduct  -0.08 
    For >10,000 To 20,000, Deduct  -0.12 
    For >20,000, Deduct  -0.16 

. 
 09 91 23 00-0166 SF  2 Coats Paint, Sprayed, Paint Interior Drywall/Plaster Ceiling ................................................................................................ 1.28  

    For Epoxy Paint, Add  0.17 
    For Oil Based Paint, Add  0.08 
    For Work >15' To 20' Above Floor, Add  0.14 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.24 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.38 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.52 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.76 
    For >100 To 250, Add  0.36 
    For >250 To 500, Add  0.16 
    For >2,500 To 5,000, Deduct  -0.06 
    For >5,000 To 10,000, Deduct  -0.13 
    For >10,000 To 20,000, Deduct  -0.19 
    For >20,000, Deduct  -0.26 

XXXXXXX 
. 
 09 91 23 00-0167  Paint Interior Metal Ceilings (09 91 23 00-0130) 

. 

. 
 09 91 23 00-0168  Galvanized Surfaces, Galvanized Primer (09 91 23 00-0167) 

Note: Linseed oil or acrylic latex paint. 
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. 

. 
 09 91 23 00-0169 SF 1 Coat Primer, Brush Work, Paint Interior Galvanized Ceiling ................................................................................................ 1.40  

    For Electrostatic Painting, Add  0.19 
    For Work >15' To 20' Above Floor, Add  0.16 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.27 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.43 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.59 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.86 
    For >100 To 250, Add  0.41 
    For >250 To 500, Add  0.18 
    For >2,500 To 5,000, Deduct  -0.07 
    For >5,000 To 10,000, Deduct  -0.14 
    For >10,000 To 20,000, Deduct  -0.21 
    For >20,000, Deduct  -0.28 

. 
 09 91 23 00-0170 SF 1 Coat Paint, Brush Work, Paint Interior Galvanized Ceiling .................................................................................................. 1.54  

    For Electrostatic Painting, Add  0.20 
    For Work >15' To 20' Above Floor, Add  0.18 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.31 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.49 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.67 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.96 
    For >100 To 250, Add  0.46 
    For >250 To 500, Add  0.20 
    For >2,500 To 5,000, Deduct  -0.08 
    For >5,000 To 10,000, Deduct  -0.15 
    For >10,000 To 20,000, Deduct  -0.23 
    For >20,000, Deduct  -0.31 

. 
 09 91 23 00-0171 SF 2 Coats Paint, Brush Work, Paint Interior Galvanized Ceiling ................................................................................................ 2.80  

    For Electrostatic Painting, Add  0.38 
    For Work >15' To 20' Above Floor, Add  0.32 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.54 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.86 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  1.19 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  1.72 
    For >100 To 250, Add  0.82 
    For >250 To 500, Add  0.36 
    For >2,500 To 5,000, Deduct  -0.14 
    For >5,000 To 10,000, Deduct  -0.28 
    For >10,000 To 20,000, Deduct  -0.42 
    For >20,000, Deduct  -0.56 

. 
 09 91 23 00-0172 SF 1 Coat Primer, Brush/Roller Work, Paint Interior Galvanized Ceiling ...................................................................................... 1.07  

    For Electrostatic Painting, Add  0.15 
    For Work >15' To 20' Above Floor, Add  0.12 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.20 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.32 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.45 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.65 
    For >100 To 250, Add  0.31 
    For >250 To 500, Add  0.13 
    For >2,500 To 5,000, Deduct  -0.05 
    For >5,000 To 10,000, Deduct  -0.11 
    For >10,000 To 20,000, Deduct  -0.16 
    For >20,000, Deduct  -0.21 

. 
 09 91 23 00-0173 SF 1 Coat Paint, Brush/Roller Work, Paint Interior Galvanized Ceiling ........................................................................................ 1.20  

    For Electrostatic Painting, Add  0.16 
    For Work >15' To 20' Above Floor, Add  0.14 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.24 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.38 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.52 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.74 
    For >100 To 250, Add  0.36 
    For >250 To 500, Add  0.15 
    For >2,500 To 5,000, Deduct  -0.06 
    For >5,000 To 10,000, Deduct  -0.12 
    For >10,000 To 20,000, Deduct  -0.18 
    For >20,000, Deduct  -0.24 
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. 
 09 91 23 00-0174 SF 2 Coats Paint, Brush/Roller Work, Paint Interior Galvanized Ceiling ...................................................................................... 2.24  

    For Electrostatic Painting, Add  0.30 
    For Work >15' To 20' Above Floor, Add  0.26 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.43 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.68 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.94 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  1.36 
    For >100 To 250, Add  0.65 
    For >250 To 500, Add  0.28 
    For >2,500 To 5,000, Deduct  -0.11 
    For >5,000 To 10,000, Deduct  -0.22 
    For >10,000 To 20,000, Deduct  -0.34 
    For >20,000, Deduct  -0.45 

. 
 09 91 23 00-0175 SF 1 Coat Primer, Sprayed, Paint Interior Galvanized Ceiling ..................................................................................................... 0.99  

    For Electrostatic Painting, Add  0.15 
    For Work >15' To 20' Above Floor, Add  0.09 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.16 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.25 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.34 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.52 
    For >100 To 250, Add  0.25 
    For >250 To 500, Add  0.11 
    For >2,500 To 5,000, Deduct  -0.05 
    For >5,000 To 10,000, Deduct  -0.10 
    For >10,000 To 20,000, Deduct  -0.15 
    For >20,000, Deduct  -0.20 

. 
 09 91 23 00-0176 SF 1 Coat Paint, Sprayed, Paint Interior Galvanized Ceiling ........................................................................................................ 1.14  

    For Electrostatic Painting, Add  0.17 
    For Work >15' To 20' Above Floor, Add  0.12 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.19 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.31 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.42 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.63 
    For >100 To 250, Add  0.31 
    For >250 To 500, Add  0.13 
    For >2,500 To 5,000, Deduct  -0.06 
    For >5,000 To 10,000, Deduct  -0.11 
    For >10,000 To 20,000, Deduct  -0.17 
    For >20,000, Deduct  -0.23 

. 
 09 91 23 00-0177 SF 2 Coats Paint, Sprayed, Paint Interior Galvanized Ceiling ...................................................................................................... 1.82  

    For Electrostatic Painting, Add  0.29 
    For Work >15' To 20' Above Floor, Add  0.16 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.27 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.43 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.59 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.92 
    For >100 To 250, Add  0.45 
    For >250 To 500, Add  0.20 
    For >2,500 To 5,000, Deduct  -0.09 
    For >5,000 To 10,000, Deduct  -0.18 
    For >10,000 To 20,000, Deduct  -0.27 
    For >20,000, Deduct  -0.36 

XXXXXXX 
. 
 09 91 23 00-0178  Aluminum And Aluminum Alloy Surface Pretreatment Primer (09 91 23 00-0167) 

Note: Alkyd enamel paint. 
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. 

. 
 09 91 23 00-0179 SF 1 Coat Primer, Brush Work, Paint Interior Aluminum And Aluminum Alloy Ceiling ................................................................. 1.40  

    For Electrostatic Painting, Add  0.19 
    For Work >15' To 20' Above Floor, Add  0.16 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.27 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.43 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.59 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.86 
    For >100 To 250, Add  0.41 
    For >250 To 500, Add  0.18 
    For >2,500 To 5,000, Deduct  -0.07 
    For >5,000 To 10,000, Deduct  -0.14 
    For >10,000 To 20,000, Deduct  -0.21 
    For >20,000, Deduct  -0.28 

. 
 09 91 23 00-0180 SF 1 Coat Paint, Brush Work, Paint Interior Aluminum And Aluminum Alloy Ceiling ................................................................... 1.54  

    For Electrostatic Painting, Add  0.20 
    For Work >15' To 20' Above Floor, Add  0.18 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.31 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.49 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.67 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.96 
    For >100 To 250, Add  0.46 
    For >250 To 500, Add  0.20 
    For >2,500 To 5,000, Deduct  -0.08 
    For >5,000 To 10,000, Deduct  -0.15 
    For >10,000 To 20,000, Deduct  -0.23 
    For >20,000, Deduct  -0.31 

. 
 09 91 23 00-0181 SF 2 Coats Paint, Brush Work, Paint Interior Aluminum And Aluminum Alloy Ceiling .................................................................. 2.80  

    For Electrostatic Painting, Add  0.38 
    For Work >15' To 20' Above Floor, Add  0.32 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.54 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.86 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  1.19 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  1.72 
    For >100 To 250, Add  0.82 
    For >250 To 500, Add  0.36 
    For >2,500 To 5,000, Deduct  -0.14 
    For >5,000 To 10,000, Deduct  -0.28 
    For >10,000 To 20,000, Deduct  -0.42 
    For >20,000, Deduct  -0.56 

. 
 09 91 23 00-0182 SF 1 Coat Primer, Brush/Roller Work, Paint Interior Aluminum And Aluminum Alloy Ceiling ....................................................... 1.18  

    For Electrostatic Painting, Add  0.17 
    For Work >15' To 20' Above Floor, Add  0.12 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.20 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.32 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.45 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.66 
    For >100 To 250, Add  0.32 
    For >250 To 500, Add  0.14 
    For >2,500 To 5,000, Deduct  -0.06 
    For >5,000 To 10,000, Deduct  -0.12 
    For >10,000 To 20,000, Deduct  -0.18 
    For >20,000, Deduct  -0.24 

. 
 09 91 23 00-0183 SF 1 Coat Paint, Brush/Roller Work, Paint Interior Aluminum And Aluminum Alloy Ceiling ......................................................... 1.31  

    For Electrostatic Painting, Add  0.19 
    For Work >15' To 20' Above Floor, Add  0.14 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.24 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.38 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.52 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.76 
    For >100 To 250, Add  0.37 
    For >250 To 500, Add  0.16 
    For >2,500 To 5,000, Deduct  -0.07 
    For >5,000 To 10,000, Deduct  -0.13 
    For >10,000 To 20,000, Deduct  -0.20 
    For >20,000, Deduct  -0.26 



09
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. 
 09 91 23 00-0184 SF 2 Coats Paint, Brush/Roller Work, Paint Interior Aluminum And Aluminum Alloy Ceiling ....................................................... 2.48  

    For Electrostatic Painting, Add  0.36 
    For Work >15' To 20' Above Floor, Add  0.26 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.44 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.70 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.96 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  1.42 
    For >100 To 250, Add  0.68 
    For >250 To 500, Add  0.30 
    For >2,500 To 5,000, Deduct  -0.12 
    For >5,000 To 10,000, Deduct  -0.25 
    For >10,000 To 20,000, Deduct  -0.37 
    For >20,000, Deduct  -0.50 

. 
 09 91 23 00-0185 SF 1 Coat Primer, Sprayed, Paint Interior Aluminum And Aluminum Alloy Ceiling ...................................................................... 0.99  

    For Electrostatic Painting, Add  0.15 
    For Work >15' To 20' Above Floor, Add  0.09 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.16 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.25 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.34 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.52 
    For >100 To 250, Add  0.25 
    For >250 To 500, Add  0.11 
    For >2,500 To 5,000, Deduct  -0.05 
    For >5,000 To 10,000, Deduct  -0.10 
    For >10,000 To 20,000, Deduct  -0.15 
    For >20,000, Deduct  -0.20 

. 
 09 91 23 00-0186 SF 1 Coat Paint, Sprayed, Paint Interior Aluminum And Aluminum Alloy Ceiling ......................................................................... 1.14  

    For Electrostatic Painting, Add  0.17 
    For Work >15' To 20' Above Floor, Add  0.12 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.19 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.31 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.42 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.63 
    For >100 To 250, Add  0.31 
    For >250 To 500, Add  0.13 
    For >2,500 To 5,000, Deduct  -0.06 
    For >5,000 To 10,000, Deduct  -0.11 
    For >10,000 To 20,000, Deduct  -0.17 
    For >20,000, Deduct  -0.23 

. 
 09 91 23 00-0187 SF 2 Coats Paint, Sprayed, Paint Interior Aluminum And Aluminum Alloy Ceiling ....................................................................... 1.82  

    For Electrostatic Painting, Add  0.29 
    For Work >15' To 20' Above Floor, Add  0.16 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.27 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.43 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.59 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.92 
    For >100 To 250, Add  0.45 
    For >250 To 500, Add  0.20 
    For >2,500 To 5,000, Deduct  -0.09 
    For >5,000 To 10,000, Deduct  -0.18 
    For >10,000 To 20,000, Deduct  -0.27 
    For >20,000, Deduct  -0.36 

XXXXXXX 
. 
 09 91 23 00-0188  Paint Interior Ceiling Tile Grid (09 91 23 00-0167) 

Note: Grid only. 
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. 

. 
 09 91 23 00-0189 LF 1 Coat Paint, Brush/Roller Work, Paint Interior Ceiling Tile Grid ............................................................................................ 0.30  

    For Electrostatic Painting, Add  0.04 
    For Work >15' To 20' Above Floor, Add  0.04 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.06 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.10 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.14 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.20 
    For >100 To 250, Add  0.09 
    For >250 To 500, Add  0.04 
    For >2,500 To 5,000, Deduct  -0.02 
    For >5,000 To 10,000, Deduct  -0.03 
    For >10,000 To 20,000, Deduct  -0.05 
    For >20,000, Deduct  -0.06 

. 
 09 91 23 00-0190 LF 2 Coats Paint, Brush/Roller Work, Paint Interior Ceiling Tile Grid........................................................................................... 0.60  

    For Electrostatic Painting, Add  0.07 
    For Work >15' To 20' Above Floor, Add  0.08 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.13 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.20 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.28 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.40 
    For >100 To 250, Add  0.19 
    For >250 To 500, Add  0.08 
    For >2,500 To 5,000, Deduct  -0.03 
    For >5,000 To 10,000, Deduct  -0.06 
    For >10,000 To 20,000, Deduct  -0.09 
    For >20,000, Deduct  -0.12 

XXXXXXX 
. 
 09 91 23 00-0191  Paint Interior Corrugated Metal Ceilings (09 91 23 00-0167) 

. 

. 
 09 91 23 00-0192 SF 1 Coat Primer, Sprayed, Paint Interior Corrugated Metal Ceiling............................................................................................ 1.31  

    For Electrostatic Painting, Add  0.20 
    For Work >15' To 20' Above Floor, Add  0.12 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.21 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.33 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.45 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.69 
    For >100 To 250, Add  0.34 
    For >250 To 500, Add  0.15 
    For >2,500 To 5,000, Deduct  -0.07 
    For >5,000 To 10,000, Deduct  -0.13 
    For >10,000 To 20,000, Deduct  -0.20 
    For >20,000, Deduct  -0.26 

. 
 09 91 23 00-0193 SF 1 Coat Paint, Sprayed, Paint Interior Corrugated Metal Ceiling .............................................................................................. 1.52  

    For Electrostatic Painting, Add  0.23 
    For Work >15' To 20' Above Floor, Add  0.15 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.26 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.41 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.57 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.85 
    For >100 To 250, Add  0.41 
    For >250 To 500, Add  0.18 
    For >2,500 To 5,000, Deduct  -0.08 
    For >5,000 To 10,000, Deduct  -0.15 
    For >10,000 To 20,000, Deduct  -0.23 
    For >20,000, Deduct  -0.30 
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. 
 09 91 23 00-0194 SF  2 Coats Paint, Sprayed, Paint Interior Corrugated Metal Ceiling ............................................................................................ 2.43  

    For Electrostatic Painting, Add  0.39 
    For Work >15' To 20' Above Floor, Add  0.22 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.36 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.58 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.80 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  1.23 
    For >100 To 250, Add  0.61 
    For >250 To 500, Add  0.27 
    For >2,500 To 5,000, Deduct  -0.12 
    For >5,000 To 10,000, Deduct  -0.24 
    For >10,000 To 20,000, Deduct  -0.36 
    For >20,000, Deduct  -0.49 

XXXXXXX 
. 
 09 91 23 00-0195  Paint Interior Wood Ceilings (09 91 23 00-0130) 

. 

. 
 09 91 23 00-0196  Paint Interior Smooth Wood Ceilings (09 91 23 00-0195) 

. 

. 
 09 91 23 00-0197 LF 1 Coat Paint, Cut-in Brush Work, Paint Interior Wood Smooth Ceiling ................................................................................... 0.23  

    For Oil Based Paint, Add  0.01 
    For Work >15' To 20' Above Floor, Add  0.03 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.05 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.08 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.11 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.15 
    For >100 To 250, Add  0.07 
    For >250 To 500, Add  0.03 
    For >2,500 To 5,000, Deduct  -0.01 
    For >5,000 To 10,000, Deduct  -0.02 
    For >10,000 To 20,000, Deduct  -0.03 
    For >20,000, Deduct  -0.05 

. 
 09 91 23 00-0198 SF 1 Coat Primer, Brush Work, Paint Interior Wood Smooth Ceiling ........................................................................................... 1.36  

    For Oil Based Paint, Add  0.08 
    For Work >15' To 20' Above Floor, Add  0.17 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.28 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.45 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.62 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.88 
    For >100 To 250, Add  0.42 
    For >250 To 500, Add  0.18 
    For >2,500 To 5,000, Deduct  -0.07 
    For >5,000 To 10,000, Deduct  -0.14 
    For >10,000 To 20,000, Deduct  -0.20 
    For >20,000, Deduct  -0.27 

. 
 09 91 23 00-0199 SF 1 Coat Paint, Brush Work, Paint Interior Wood Smooth Ceiling .............................................................................................. 1.43  

    For Oil Based Paint, Add  0.08 
    For Work >15' To 20' Above Floor, Add  0.18 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.31 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.49 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.67 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.95 
    For >100 To 250, Add  0.45 
    For >250 To 500, Add  0.19 
    For >2,500 To 5,000, Deduct  -0.07 
    For >5,000 To 10,000, Deduct  -0.14 
    For >10,000 To 20,000, Deduct  -0.21 
    For >20,000, Deduct  -0.29 
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. 
 09 91 23 00-0200 SF 2 Coats Paint, Brush Work, Paint Interior Wood Smooth Ceiling ............................................................................................ 2.58  

    For Oil Based Paint, Add  0.15 
    For Work >15' To 20' Above Floor, Add  0.33 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.54 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.87 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  1.19 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  1.69 
    For >100 To 250, Add  0.80 
    For >250 To 500, Add  0.35 
    For >2,500 To 5,000, Deduct  -0.13 
    For >5,000 To 10,000, Deduct  -0.26 
    For >10,000 To 20,000, Deduct  -0.39 
    For >20,000, Deduct  -0.52 

. 
 09 91 23 00-0201 SF 1 Coat Primer, Brush/Roller Work, Paint Interior Smooth Wood Ceiling ................................................................................. 1.08  

    For Oil Based Paint, Add  0.07 
    For Work >15' To 20' Above Floor, Add  0.12 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.20 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.32 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.45 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.65 
    For >100 To 250, Add  0.31 
    For >250 To 500, Add  0.14 
    For >2,500 To 5,000, Deduct  -0.05 
    For >5,000 To 10,000, Deduct  -0.11 
    For >10,000 To 20,000, Deduct  -0.16 
    For >20,000, Deduct  -0.22 

. 
 09 91 23 00-0202 SF 1 Coat Paint, Brush/Roller Work, Paint Interior Smooth Wood Ceiling ................................................................................... 1.18  

    For Oil Based Paint, Add  0.07 
    For Work >15' To 20' Above Floor, Add  0.14 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.24 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.38 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.52 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.74 
    For >100 To 250, Add  0.35 
    For >250 To 500, Add  0.15 
    For >2,500 To 5,000, Deduct  -0.06 
    For >5,000 To 10,000, Deduct  -0.12 
    For >10,000 To 20,000, Deduct  -0.18 
    For >20,000, Deduct  -0.24 

. 
 09 91 23 00-0203 SF 2 Coats Paint, Brush/Roller Work, Paint Interior Smooth Wood Ceiling ................................................................................. 2.22  

    For Oil Based Paint, Add  0.14 
    For Work >15' To 20' Above Floor, Add  0.26 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.44 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.70 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.96 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  1.38 
    For >100 To 250, Add  0.66 
    For >250 To 500, Add  0.29 
    For >2,500 To 5,000, Deduct  -0.11 
    For >5,000 To 10,000, Deduct  -0.22 
    For >10,000 To 20,000, Deduct  -0.33 
    For >20,000, Deduct  -0.44 

. 
 09 91 23 00-0204 SF 1 Coat Primer, Sprayed, Paint Interior Smooth Wood Ceiling ................................................................................................ 0.83  

    For Oil Based Paint, Add  0.05 
    For Work >15' To 20' Above Floor, Add  0.09 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.16 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.25 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.34 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.50 
    For >100 To 250, Add  0.24 
    For >250 To 500, Add  0.10 
    For >2,500 To 5,000, Deduct  -0.04 
    For >5,000 To 10,000, Deduct  -0.08 
    For >10,000 To 20,000, Deduct  -0.12 
    For >20,000, Deduct  -0.17 
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. 
 09 91 23 00-0205 SF 1 Coat Paint, Sprayed, Paint Interior Smooth Wood Ceiling ................................................................................................... 0.99  

    For Oil Based Paint, Add  0.06 
    For Work >15' To 20' Above Floor, Add  0.12 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.20 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.31 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.43 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.62 
    For >100 To 250, Add  0.29 
    For >250 To 500, Add  0.13 
    For >2,500 To 5,000, Deduct  -0.05 
    For >5,000 To 10,000, Deduct  -0.10 
    For >10,000 To 20,000, Deduct  -0.15 
    For >20,000, Deduct  -0.20 

. 
 09 91 23 00-0206 SF 2 Coats Paint, Sprayed, Paint Interior Smooth Wood Ceiling ................................................................................................. 1.49  

    For Oil Based Paint, Add  0.10 
    For Work >15' To 20' Above Floor, Add  0.16 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.27 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.43 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.59 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.87 
    For >100 To 250, Add  0.42 
    For >250 To 500, Add  0.18 
    For >2,500 To 5,000, Deduct  -0.07 
    For >5,000 To 10,000, Deduct  -0.15 
    For >10,000 To 20,000, Deduct  -0.22 
    For >20,000, Deduct  -0.30 

XXXXXXX 
. 
 09 91 23 00-0207  Paint Interior Wood Beams (09 91 23 00-0130) 

. 

. 
 09 91 23 00-0208 SF 1 Coat Primer, Brush Work, Paint Interior Wood Beams ........................................................................................................ 1.51  

    For Oil Based Paint, Add  0.09 
    For Work >15' To 20' Above Floor, Add  0.19 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.32 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.51 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.70 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.99 
    For >100 To 250, Add  0.47 
    For >250 To 500, Add  0.20 
    For >2,500 To 5,000, Deduct  -0.08 
    For >5,000 To 10,000, Deduct  -0.15 
    For >10,000 To 20,000, Deduct  -0.23 
    For >20,000, Deduct  -0.30 

. 
 09 91 23 00-0209 SF 1 Coat Paint, Brush Work, Paint Interior Wood Beams ........................................................................................................... 1.55  

    For Oil Based Paint, Add  0.09 
    For Work >15' To 20' Above Floor, Add  0.20 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.34 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.54 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.74 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  1.04 
    For >100 To 250, Add  0.49 
    For >250 To 500, Add  0.21 
    For >2,500 To 5,000, Deduct  -0.08 
    For >5,000 To 10,000, Deduct  -0.16 
    For >10,000 To 20,000, Deduct  -0.23 
    For >20,000, Deduct  -0.31 
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09
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. 
 09 91 23 00-0210 SF 2 Coats Paint, Brush Work, Paint Interior Wood Beams ......................................................................................................... 2.81  

    For Oil Based Paint, Add  0.16 
    For Work >15' To 20' Above Floor, Add  0.36 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.60 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.96 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  1.32 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  1.86 
    For >100 To 250, Add  0.88 
    For >250 To 500, Add  0.38 
    For >2,500 To 5,000, Deduct  -0.14 
    For >5,000 To 10,000, Deduct  -0.28 
    For >10,000 To 20,000, Deduct  -0.42 
    For >20,000, Deduct  -0.56 

. 
 09 91 23 00-0211 SF 1 Coat Primer, Brush/Roller Work, Paint Interior Wood Beams .............................................................................................. 1.20  

    For Oil Based Paint, Add  0.07 
    For Work >15' To 20' Above Floor, Add  0.14 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.23 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.37 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.51 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.74 
    For >100 To 250, Add  0.35 
    For >250 To 500, Add  0.15 
    For >2,500 To 5,000, Deduct  -0.06 
    For >5,000 To 10,000, Deduct  -0.12 
    For >10,000 To 20,000, Deduct  -0.18 
    For >20,000, Deduct  -0.24 

. 
 09 91 23 00-0212 SF 1 Coat Paint, Brush/Roller Work, Paint Interior Wood Beams ................................................................................................ 1.18  

    For Oil Based Paint, Add  0.07 
    For Work >15' To 20' Above Floor, Add  0.14 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.24 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.38 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.52 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.74 
    For >100 To 250, Add  0.35 
    For >250 To 500, Add  0.15 
    For >2,500 To 5,000, Deduct  -0.06 
    For >5,000 To 10,000, Deduct  -0.12 
    For >10,000 To 20,000, Deduct  -0.18 
    For >20,000, Deduct  -0.24 

. 
 09 91 23 00-0213 SF 2 Coats Paint, Brush/Roller Work, Paint Interior Wood Beams .............................................................................................. 2.22  

    For Oil Based Paint, Add  0.14 
    For Work >15' To 20' Above Floor, Add  0.26 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.44 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.70 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.96 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  1.38 
    For >100 To 250, Add  0.66 
    For >250 To 500, Add  0.29 
    For >2,500 To 5,000, Deduct  -0.11 
    For >5,000 To 10,000, Deduct  -0.22 
    For >10,000 To 20,000, Deduct  -0.33 
    For >20,000, Deduct  -0.44 

. 
 09 91 23 00-0214 SF 1 Coat Primer, Sprayed, Paint Interior Wood Beams .............................................................................................................. 0.99  

    For Oil Based Paint, Add  0.06 
    For Work >15' To 20' Above Floor, Add  0.12 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.20 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.31 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.43 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.62 
    For >100 To 250, Add  0.29 
    For >250 To 500, Add  0.13 
    For >2,500 To 5,000, Deduct  -0.05 
    For >5,000 To 10,000, Deduct  -0.10 
    For >10,000 To 20,000, Deduct  -0.15 
    For >20,000, Deduct  -0.20 



09
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09 90 Painting and Coating 
09 91 Painting 
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. 
 09 91 23 00-0215 SF 1 Coat Paint, Sprayed, Paint Interior Wood Beams ................................................................................................................ 0.98  

    For Oil Based Paint, Add  0.06 
    For Work >15' To 20' Above Floor, Add  0.12 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.19 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.31 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.42 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.61 
    For >100 To 250, Add  0.29 
    For >250 To 500, Add  0.13 
    For >2,500 To 5,000, Deduct  -0.05 
    For >5,000 To 10,000, Deduct  -0.10 
    For >10,000 To 20,000, Deduct  -0.15 
    For >20,000, Deduct  -0.20 

. 
 09 91 23 00-0216 SF  2 Coats Paint, Sprayed, Paint Interior Wood Beams .............................................................................................................. 1.63  

    For Oil Based Paint, Add  0.10 
    For Work >15' To 20' Above Floor, Add  0.18 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.31 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.49 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.67 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.98 
    For >100 To 250, Add  0.47 
    For >250 To 500, Add  0.20 
    For >2,500 To 5,000, Deduct  -0.08 
    For >5,000 To 10,000, Deduct  -0.16 
    For >10,000 To 20,000, Deduct  -0.24 
    For >20,000, Deduct  -0.33 

XXXXXXX 
. 
 09 91 23 00-0217  Paint Interior Floors And Decks (09 91 23) 

. 

. 
 09 91 23 00-0218  Paint Interior Concrete Floors And Decks (09 91 23 00-0217) 

. 

. 
 09 91 23 00-0219 LF 1 Coat Paint, Cut-in Brush Work, Paint Interior Concrete Floors And Decks .......................................................................... 0.15  

    For Up To 100, Add  0.10 
    For >100 To 250, Add  0.05 
    For >250 To 500, Add  0.02 
    For >2,500 To 5,000, Deduct  -0.01 
    For >5,000 To 10,000, Deduct  -0.02 
    For >10,000 To 20,000, Deduct  -0.02 
    For >20,000, Deduct  -0.03 

. 
 09 91 23 00-0220 SF 1 Coat Primer, Brush Work, Paint Interior Concrete Floors And Decks .................................................................................. 0.85  

    For Oil Based Paint, Add  0.05 
    For Epoxy Paint, Add  0.09 
    For Up To 100, Add  0.54 
    For >100 To 250, Add  0.26 
    For >250 To 500, Add  0.11 
    For >2,500 To 5,000, Deduct  -0.04 
    For >5,000 To 10,000, Deduct  -0.09 
    For >10,000 To 20,000, Deduct  -0.13 
    For >20,000, Deduct  -0.17 

. 
 09 91 23 00-0221 SF 1 Coat Paint, Brush Work, Paint Interior Concrete Floors And Decks .................................................................................... 0.95  

    For Oil Based Paint, Add  0.05 
    For Epoxy Paint, Add  0.09 
    For Up To 100, Add  0.63 
    For >100 To 250, Add  0.30 
    For >250 To 500, Add  0.13 
    For >2,500 To 5,000, Deduct  -0.05 
    For >5,000 To 10,000, Deduct  -0.10 
    For >10,000 To 20,000, Deduct  -0.14 
    For >20,000, Deduct  -0.19 

. 
 09 91 23 00-0222 SF 2 Coats Paint, Brush Work, Paint Interior Concrete Floors And Decks ................................................................................... 1.85  

    For Oil Based Paint, Add  0.11 
    For Epoxy Paint, Add  0.17 
    For Up To 100, Add  1.23 
    For >100 To 250, Add  0.58 
    For >250 To 500, Add  0.25 
    For >2,500 To 5,000, Deduct  -0.09 
    For >5,000 To 10,000, Deduct  -0.19 
    For >10,000 To 20,000, Deduct  -0.28 
    For >20,000, Deduct  -0.37 

. 
 09 91 23 00-0223 SF 1 Coat Primer, Brush/Roller Work, Paint Interior Concrete Floors And Decks ........................................................................ 0.83  

    For Oil Based Paint, Add  0.05 
    For Epoxy Paint, Add  0.09 
    For Up To 100, Add  0.52 
    For >100 To 250, Add  0.25 
    For >250 To 500, Add  0.11 
    For >2,500 To 5,000, Deduct  -0.04 
    For >5,000 To 10,000, Deduct  -0.08 
    For >10,000 To 20,000, Deduct  -0.12 
    For >20,000, Deduct  -0.17 
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09
 

Painting and Coating 09 90 
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. 
 09 91 23 00-0224 SF 1 Coat Paint, Brush/Roller Work, Paint Interior Concrete Floors And Decks .......................................................................... 0.82  

    For Oil Based Paint, Add  0.05 
    For Epoxy Paint, Add  0.08 
    For Up To 100, Add  0.53 
    For >100 To 250, Add  0.25 
    For >250 To 500, Add  0.11 
    For >2,500 To 5,000, Deduct  -0.04 
    For >5,000 To 10,000, Deduct  -0.08 
    For >10,000 To 20,000, Deduct  -0.12 
    For >20,000, Deduct  -0.16 

. 
 09 91 23 00-0225 SF 2 Coats Paint, Brush/Roller Work, Paint Interior Concrete Floors And Decks ........................................................................ 1.32  

    For Oil Based Paint, Add  0.08 
    For Epoxy Paint, Add  0.15 
    For Up To 100, Add  0.83 
    For >100 To 250, Add  0.39 
    For >250 To 500, Add  0.17 
    For >2,500 To 5,000, Deduct  -0.07 
    For >5,000 To 10,000, Deduct  -0.13 
    For >10,000 To 20,000, Deduct  -0.20 
    For >20,000, Deduct  -0.26 

. 
 09 91 23 00-0226 SF 1 Coat Primer, Sprayed, Paint Interior Concrete Floors And Decks ....................................................................................... 0.63  

    For Oil Based Paint, Add  0.04 
    For Epoxy Paint, Add  0.09 
    For Up To 100, Add  0.35 
    For >100 To 250, Add  0.17 
    For >250 To 500, Add  0.07 
    For >2,500 To 5,000, Deduct  -0.03 
    For >5,000 To 10,000, Deduct  -0.06 
    For >10,000 To 20,000, Deduct  -0.09 
    For >20,000, Deduct  -0.13 

. 
 09 91 23 00-0227 SF 1 Coat Paint, Sprayed, Paint Interior Concrete Floors And Decks .......................................................................................... 0.64  

    For Oil Based Paint, Add  0.04 
    For Epoxy Paint, Add  0.08 
    For Up To 100, Add  0.38 
    For >100 To 250, Add  0.18 
    For >250 To 500, Add  0.08 
    For >2,500 To 5,000, Deduct  -0.03 
    For >5,000 To 10,000, Deduct  -0.06 
    For >10,000 To 20,000, Deduct  -0.10 
    For >20,000, Deduct  -0.13 

. 
 09 91 23 00-0228 SF 2 Coats Paint, Sprayed, Paint Interior Concrete Floors And Decks ........................................................................................ 1.12  

    For Oil Based Paint, Add  0.07 
    For Epoxy Paint, Add  0.16 
    For Up To 100, Add  0.64 
    For >100 To 250, Add  0.31 
    For >250 To 500, Add  0.13 
    For >2,500 To 5,000, Deduct  -0.06 
    For >5,000 To 10,000, Deduct  -0.11 
    For >10,000 To 20,000, Deduct  -0.17 
    For >20,000, Deduct  -0.22 

. 
 09 91 23 00-0229 SF 1 Coat Bonding Agent, Brush Work, Paint Interior Concrete Floors And Decks ..................................................................... 0.88  

    For Up To 100, Add  0.54 
    For >100 To 250, Add  0.26 
    For >250 To 500, Add  0.11 
    For >2,500 To 5,000, Deduct  -0.04 
    For >5,000 To 10,000, Deduct  -0.09 
    For >10,000 To 20,000, Deduct  -0.13 
    For >20,000, Deduct  -0.18 

. 
 09 91 23 00-0230 SF 1 Coat Bonding Agent, Brush/Roller Work, Paint Interior Concrete Floors And Decks ........................................................... 0.86  

    For Up To 100, Add  0.53 
    For >100 To 250, Add  0.25 
    For >250 To 500, Add  0.11 
    For >2,500 To 5,000, Deduct  -0.04 
    For >5,000 To 10,000, Deduct  -0.09 
    For >10,000 To 20,000, Deduct  -0.13 
    For >20,000, Deduct  -0.17 

. 
 09 91 23 00-0231 SF 1 Coat Bonding Agent, Sprayed, Paint Interior Concrete Floors And Decks .......................................................................... 0.66  

    For Up To 100, Add  0.35 
    For >100 To 250, Add  0.17 
    For >250 To 500, Add  0.08 
    For >2,500 To 5,000, Deduct  -0.03 
    For >5,000 To 10,000, Deduct  -0.07 
    For >10,000 To 20,000, Deduct  -0.10 
    For >20,000, Deduct  -0.13 

. 
 09 91 23 00-0232 SF 1 Coat Non Slip Paint, Brush Work, Paint Interior Concrete Floors And Decks ...................................................................... 2.35  

    For Up To 100, Add  0.84 
    For >100 To 250, Add  0.44 
    For >250 To 500, Add  0.20 
    For >2,500 To 5,000, Deduct  -0.12 
    For >5,000 To 10,000, Deduct  -0.24 
    For >10,000 To 20,000, Deduct  -0.35 
    For >20,000, Deduct  -0.47 



09
 09 Finishes 

09 90 Painting and Coating 
09 91 Painting 
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. 
 09 91 23 00-0233 SF 1 Coat Non Slip Epoxy Paint, Brush Work, Paint Interior Concrete Floors And Decks (Rust-Oleum® AS91864251) ............ 6.55  

    For Up To 100, Add  1.47 
    For >100 To 250, Add  0.86 
    For >250 To 500, Add  0.41 
    For >2,500 To 5,000, Deduct  -0.33 
    For >5,000 To 10,000, Deduct  -0.66 
    For >10,000 To 20,000, Deduct  -0.98 
    For >20,000, Deduct  -1.31 

XXXXXXX 
. 
 09 91 23 00-0234  Paint Interior Wood Floors And Decks (09 91 23 00-0217) 

. 

. 
 09 91 23 00-0235 LF 1 Coat Paint, Cut-in Brush Work, Paint Interior Wood Floors And Decks ............................................................................... 0.19  

    For Up To 100, Add  0.12 
    For >100 To 250, Add  0.06 
    For >250 To 500, Add  0.03 
    For >2,500 To 5,000, Deduct  -0.01 
    For >5,000 To 10,000, Deduct  -0.02 
    For >10,000 To 20,000, Deduct  -0.03 
    For >20,000, Deduct  -0.04 

. 
 09 91 23 00-0236 SF 1 Coat Primer, Brush Work, Paint Interior Wood Floors And Decks ....................................................................................... 1.06  

    For Oil Based Paint, Add  0.07 
    For Up To 100, Add  0.65 
    For >100 To 250, Add  0.31 
    For >250 To 500, Add  0.14 
    For >2,500 To 5,000, Deduct  -0.05 
    For >5,000 To 10,000, Deduct  -0.11 
    For >10,000 To 20,000, Deduct  -0.16 
    For >20,000, Deduct  -0.21 

. 
 09 91 23 00-0237 SF 1 Coat Paint, Brush Work, Paint Interior Wood Floors And Decks .......................................................................................... 1.15  

    For Oil Based Paint, Add  0.07 
    For Up To 100, Add  0.74 
    For >100 To 250, Add  0.35 
    For >250 To 500, Add  0.15 
    For >2,500 To 5,000, Deduct  -0.06 
    For >5,000 To 10,000, Deduct  -0.12 
    For >10,000 To 20,000, Deduct  -0.17 
    For >20,000, Deduct  -0.23 

. 
 09 91 23 00-0238 SF 2 Coats Paint, Brush Work, Paint Interior Wood Floors And Decks ........................................................................................ 2.16  

    For Oil Based Paint, Add  0.13 
    For Up To 100, Add  1.37 
    For >100 To 250, Add  0.65 
    For >250 To 500, Add  0.28 
    For >2,500 To 5,000, Deduct  -0.11 
    For >5,000 To 10,000, Deduct  -0.22 
    For >10,000 To 20,000, Deduct  -0.32 
    For >20,000, Deduct  -0.43 

. 
 09 91 23 00-0239 SF 1 Coat Primer, Brush/Roller Work, Paint Interior Wood Floors And Decks ............................................................................. 0.84  

    For Oil Based Paint, Add  0.06 
    For Up To 100, Add  0.47 
    For >100 To 250, Add  0.23 
    For >250 To 500, Add  0.10 
    For >2,500 To 5,000, Deduct  -0.04 
    For >5,000 To 10,000, Deduct  -0.08 
    For >10,000 To 20,000, Deduct  -0.13 
    For >20,000, Deduct  -0.17 

. 
 09 91 23 00-0240 SF 1 Coat Paint, Brush/Roller Work, Paint Interior Wood Floors And Decks ............................................................................... 0.92  

    For Oil Based Paint, Add  0.06 
    For Up To 100, Add  0.55 
    For >100 To 250, Add  0.26 
    For >250 To 500, Add  0.11 
    For >2,500 To 5,000, Deduct  -0.05 
    For >5,000 To 10,000, Deduct  -0.09 
    For >10,000 To 20,000, Deduct  -0.14 
    For >20,000, Deduct  -0.18 

. 
 09 91 23 00-0241 SF 2 Coats Paint, Brush/Roller Work, Paint Interior Wood Floors And Decks.............................................................................. 1.82  

    For Oil Based Paint, Add  0.12 
    For Up To 100, Add  1.08 
    For >100 To 250, Add  0.52 
    For >250 To 500, Add  0.23 
    For >2,500 To 5,000, Deduct  -0.09 
    For >5,000 To 10,000, Deduct  -0.18 
    For >10,000 To 20,000, Deduct  -0.27 
    For >20,000, Deduct  -0.36 

. 
 09 91 23 00-0242 SF 1 Coat Primer, Sprayed, Paint Interior Wood Floors And Decks ............................................................................................. 0.68  

    For Oil Based Paint, Add  0.04 
    For Up To 100, Add  0.38 
    For >100 To 250, Add  0.19 
    For >250 To 500, Add  0.08 
    For >2,500 To 5,000, Deduct  -0.03 
    For >5,000 To 10,000, Deduct  -0.07 
    For >10,000 To 20,000, Deduct  -0.10 
    For >20,000, Deduct  -0.14 
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Painting 09 91 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

November 2022  copyright  2022 The Gordian Group, Inc. 
County of San Mateo, Flooring  Page 09 - 181 

. 
 09 91 23 00-0243 SF 1 Coat Paint, Sprayed, Paint Interior Wood Floors And Decks ............................................................................................... 0.83  

    For Oil Based Paint, Add  0.05 
    For Up To 100, Add  0.50 
    For >100 To 250, Add  0.24 
    For >250 To 500, Add  0.10 
    For >2,500 To 5,000, Deduct  -0.04 
    For >5,000 To 10,000, Deduct  -0.08 
    For >10,000 To 20,000, Deduct  -0.12 
    For >20,000, Deduct  -0.17 

. 
 09 91 23 00-0244 SF 2 Coats Paint, Sprayed, Paint Interior Wood Floors And Decks ............................................................................................. 1.20  

    For Oil Based Paint, Add  0.08 
    For Up To 100, Add  0.65 
    For >100 To 250, Add  0.32 
    For >250 To 500, Add  0.14 
    For >2,500 To 5,000, Deduct  -0.06 
    For >5,000 To 10,000, Deduct  -0.12 
    For >10,000 To 20,000, Deduct  -0.18 
    For >20,000, Deduct  -0.24 

. 
 09 91 23 00-0245 SF 1 Coat Non Slip Paint, Brush Work, Paint Interior Wood Floors And Decks ........................................................................... 2.35  

    For Up To 100, Add  0.84 
    For >100 To 250, Add  0.44 
    For >250 To 500, Add  0.20 
    For >2,500 To 5,000, Deduct  -0.12 
    For >5,000 To 10,000, Deduct  -0.24 
    For >10,000 To 20,000, Deduct  -0.35 
    For >20,000, Deduct  -0.47 

. 
 09 91 23 00-0246 SF 1 Coat Non Slip Epoxy Paint, Brush Work, Paint Interior Wood Floors And Decks ................................................................ 6.55  

    For Up To 100, Add  1.47 
    For >100 To 250, Add  0.86 
    For >250 To 500, Add  0.41 
    For >2,500 To 5,000, Deduct  -0.33 
    For >5,000 To 10,000, Deduct  -0.66 
    For >10,000 To 20,000, Deduct  -0.98 
    For >20,000, Deduct  -1.31 

XXXXXXX 
. 
 09 91 23 00-0247  Paint Interior Doors And Windows (09 91 23) 

. 

. 
 09 91 23 00-0248  Paint Interior Door Frames (09 91 23 00-0247) 

. 

. 
 09 91 23 00-0249 LF 1 Coat Primer, Brush/Roller Work, Paint Interior Wood Door Frame And Trim....................................................................... 1.29  

    For Oil Based Paint, Add  0.07 
    For Painting One Face Of Frame Only, Deduct  -0.34 

. 
 09 91 23 00-0250 LF 1 Coat Paint, Brush/Roller Work, Paint Interior Wood Door Frame And Trim ......................................................................... 1.68  

    For Oil Based Paint, Add  0.09 
    For Painting One Face Of Frame Only, Deduct  -0.44 

. 
 09 91 23 00-0251 LF 2 Coats Paint, Brush/Roller Work, Paint Interior Wood Door Frame And Trime ..................................................................... 2.83  

    For Oil Based Paint, Add  0.15 
    For Painting One Face Of Frame Only, Deduct  -0.74 

. 
 09 91 23 00-0252 LF 1 Coat Primer, Brush/Roller Work, Paint Interior Metal Door Frame And Trim ....................................................................... 1.32  

    For Oil Based Paint, Add  0.07 
    For Painting One Face Of Frame Only, Deduct  -0.35 

. 
 09 91 23 00-0253 LF 1 Coat Paint, Brush/Roller Work, Paint Interior Metal Door Frame And Trim ......................................................................... 1.71  

    For Oil Based Paint, Add  0.09 
    For Painting One Face Of Frame Only, Deduct  -0.45 

. 
 09 91 23 00-0254 LF 2 Coats Paint, Brush/Roller Work, Paint Interior Metal Door Frame And Trim ........................................................................ 2.87  

    For Oil Based Paint, Add  0.16 
    For Painting One Face Of Frame Only, Deduct  -0.76 

XXXXXXX 
. 
 09 91 23 00-0255  Paint Interior Metal Doors (09 91 23 00-0247) 

. 

. 
 09 91 23 00-0256 EA 1 Coat Primer, Brush/Roller Work, One Face, Paint Interior Metal Door .............................................................................. 61.00  

    For Electrostatic Painting, Add  9.37 
    For Half Louvered Door, Add  5.88 
    For Full Louvered Door, Add  9.80 
    For Oil Based Paint, Add  4.14 
    For >5 To 10, Deduct  -3.05 
    For >10 To 25, Deduct  -6.10 
    For >25, Deduct  -9.15 

. 
 09 91 23 00-0257 EA 1 Coat Paint, Brush/Roller Work, One Face, Paint Interior Metal Door ................................................................................. 61.00  

    For Electrostatic Painting, Add  9.37 
    For Half Louvered Door, Add  5.88 
    For Full Louvered Door, Add  9.80 
    For Oil Based Paint, Add  4.14 
    For >5 To 10, Deduct  -3.05 
    For >10 To 25, Deduct  -6.10 
    For >25, Deduct  -9.15 

. 
 09 91 23 00-0258 EA 2 Coats Paint, Brush/Roller Work, One Face, Paint Interior Metal Door ............................................................................. 109.53  

    For Electrostatic Painting, Add  17.45 
    For Half Louvered Door, Add  9.93 
    For Full Louvered Door, Add  16.55 
    For Oil Based Paint, Add  7.64 
    For >5 To 10, Deduct  -5.48 
    For >10 To 25, Deduct  -10.95 
    For >25, Deduct  -16.43 



09
 09 Finishes 

09 90 Painting and Coating 
09 91 Painting 
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. 
 09 91 23 00-0259 EA 1 Coat Primer, Brush/Roller Work, Both Faces, Paint Interior Metal Door .......................................................................... 109.45  

    For Electrostatic Painting, Add  16.82 
    For Half Louvered Door, Add  10.54 
    For Full Louvered Door, Add  17.57 
    For Oil Based Paint, Add  7.43 
    For >5 To 10, Deduct  -5.47 
    For >10 To 25, Deduct  -10.95 
    For >25, Deduct  -16.42 

. 
 09 91 23 00-0260 EA 1 Coat Paint, Brush/Roller Work, Both Faces, Paint Interior Metal Door ............................................................................ 109.47  

    For Electrostatic Painting, Add  16.83 
    For Half Louvered Door, Add  10.54 
    For Full Louvered Door, Add  17.57 
    For Oil Based Paint, Add  7.43 
    For >5 To 10, Deduct  -5.47 
    For >10 To 25, Deduct  -10.95 
    For >25, Deduct  -16.42 

. 
 09 91 23 00-0261 EA 2 Coats Paint, Brush/Roller Work, Both Faces, Paint Interior Metal Door........................................................................... 197.26  

    For Electrostatic Painting, Add  31.48 
    For Half Louvered Door, Add  17.83 
    For Full Louvered Door, Add  29.72 
    For Oil Based Paint, Add  13.78 
    For >5 To 10, Deduct  -9.86 
    For >10 To 25, Deduct  -19.73 
    For >25, Deduct  -29.59 

. 
 09 91 23 00-0262 EA 1 Coat Primer, Sprayed, One Face, Paint Interior Metal Door .............................................................................................. 50.87  

    For Electrostatic Painting, Add  8.69 
    For Half Louvered Door, Add  4.03 
    For Full Louvered Door, Add  6.72 
    For Oil Based Paint, Add  3.74 
    For >5 To 10, Deduct  -2.54 
    For >10 To 25, Deduct  -5.09 
    For >25, Deduct  -7.63 

. 
 09 91 23 00-0263 EA 1 Coat Paint, Sprayed, One Face, Paint Interior Metal Door ................................................................................................ 50.87  

    For Electrostatic Painting, Add  8.69 
    For Half Louvered Door, Add  4.03 
    For Full Louvered Door, Add  6.72 
    For Oil Based Paint, Add  3.74 
    For >5 To 10, Deduct  -2.54 
    For >10 To 25, Deduct  -5.09 
    For >25, Deduct  -7.63 

. 
 09 91 23 00-0264 EA 2 Coats Paint, Sprayed, One Face, Paint Interior Metal Door ............................................................................................... 93.07  

    For Electrostatic Painting, Add  16.46 
    For Half Louvered Door, Add  6.81 
    For Full Louvered Door, Add  11.35 
    For Oil Based Paint, Add  7.04 
    For >5 To 10, Deduct  -4.65 
    For >10 To 25, Deduct  -9.31 
    For >25, Deduct  -13.96 

. 
 09 91 23 00-0265 EA 1 Coat Primer, Sprayed, Both Faces, Paint Interior Metal Door ............................................................................................ 91.31  

    For Electrostatic Painting, Add  15.60 
    For Half Louvered Door, Add  7.23 
    For Full Louvered Door, Add  12.05 
    For Oil Based Paint, Add  6.72 
    For >5 To 10, Deduct  -4.57 
    For >10 To 25, Deduct  -9.13 
    For >25, Deduct  -13.70 

. 
 09 91 23 00-0266 EA 1 Coat Paint, Sprayed, Both Faces, Paint Interior Metal Door .............................................................................................. 91.31  

    For Electrostatic Painting, Add  15.60 
    For Half Louvered Door, Add  7.23 
    For Full Louvered Door, Add  12.05 
    For Oil Based Paint, Add  6.72 
    For >5 To 10, Deduct  -4.57 
    For >10 To 25, Deduct  -9.13 
    For >25, Deduct  -13.70 

. 
 09 91 23 00-0267 EA  2 Coats Paint, Sprayed, Both Faces, Paint Interior Metal Door .......................................................................................... 167.78  

    For Electrostatic Painting, Add  29.71 
    For Half Louvered Door, Add  12.24 
    For Full Louvered Door, Add  20.39 
    For Oil Based Paint, Add  12.70 
    For >5 To 10, Deduct  -8.39 
    For >10 To 25, Deduct  -16.78 
    For >25, Deduct  -25.17 

XXXXXXX 
. 
 09 91 23 00-0268  Paint Interior Wood Doors (09 91 23 00-0247) 

. 

. 
 09 91 23 00-0269 EA 1 Coat Primer, Brush/Roller Work, One Face, Paint Interior Wood Door .............................................................................. 55.41  

    For Oil Based Paint, Add  3.58 
    For Half Louvered Door, Add  5.88 
    For Full Louvered Door, Add  9.80 
    For >5 To 10, Deduct  -2.77 
    For >10 To 25, Deduct  -5.54 
    For >25, Deduct  -8.31 



 

 Finishes 09 

09
 

Painting and Coating 09 90 
Painting 09 91 
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. 
 09 91 23 00-0270 EA 1 Coat Paint, Brush/Roller Work, One Face, Paint Interior Wood Door ................................................................................ 55.41  

    For Oil Based Paint, Add  3.58 
    For Half Louvered Door, Add  5.88 
    For Full Louvered Door, Add  9.80 
    For >5 To 10, Deduct  -2.77 
    For >10 To 25, Deduct  -5.54 
    For >25, Deduct  -8.31 

. 
 09 91 23 00-0271 EA 2 Coats Paint, Brush/Roller Work, One Face, Paint Interior Wood Door .............................................................................. 98.43  

    For Oil Based Paint, Add  6.53 
    For Half Louvered Door, Add  9.93 
    For Full Louvered Door, Add  16.55 
    For >5 To 10, Deduct  -4.92 
    For >10 To 25, Deduct  -9.84 
    For >25, Deduct  -14.76 

. 
 09 91 23 00-0272 EA 1 Coat Primer, Brush/Roller Work, Both Faces, Paint Interior Wood Door ........................................................................... 99.43  

    For Oil Based Paint, Add  6.43 
    For Half Louvered Door, Add  10.54 
    For Full Louvered Door, Add  17.57 
    For >5 To 10, Deduct  -4.97 
    For >10 To 25, Deduct  -9.94 
    For >25, Deduct  -14.91 

. 
 09 91 23 00-0273 EA 1 Coat Paint, Brush/Roller Work, Both Faces, Paint Interior Wood Door .............................................................................. 99.43  

    For Oil Based Paint, Add  6.43 
    For Half Louvered Door, Add  10.54 
    For Full Louvered Door, Add  17.57 
    For >5 To 10, Deduct  -4.97 
    For >10 To 25, Deduct  -9.94 
    For >25, Deduct  -14.91 

. 
 09 91 23 00-0274 EA 2 Coats Paint, Brush/Roller Work, Both Faces, Paint Interior Wood Door .......................................................................... 177.18  

    For Oil Based Paint, Add  11.77 
    For Half Louvered Door, Add  17.83 
    For Full Louvered Door, Add  29.72 
    For >5 To 10, Deduct  -8.86 
    For >10 To 25, Deduct  -17.72 
    For >25, Deduct  -26.58 

. 
 09 91 23 00-0275 EA 1 Coat Primer, Sprayed, One Face, Paint Interior Wood Door ............................................................................................. 44.72  

    For Oil Based Paint, Add  3.13 
    For Half Louvered Door, Add  4.03 
    For Full Louvered Door, Add  6.72 
    For >5 To 10, Deduct  -2.24 
    For >10 To 25, Deduct  -4.47 
    For >25, Deduct  -6.71 

. 
 09 91 23 00-0276 EA 1 Coat Paint, Sprayed, One Face, Paint Interior Wood Door ................................................................................................ 44.72  

    For Oil Based Paint, Add  3.13 
    For Half Louvered Door, Add  4.03 
    For Full Louvered Door, Add  6.72 
    For >5 To 10, Deduct  -2.24 
    For >10 To 25, Deduct  -4.47 
    For >25, Deduct  -6.71 

. 
 09 91 23 00-0277 EA 2 Coats Paint, Sprayed, One Face, Paint Interior Wood Door .............................................................................................. 80.88  

    For Oil Based Paint, Add  5.82 
    For Half Louvered Door, Add  6.81 
    For Full Louvered Door, Add  11.36 
    For >5 To 10, Deduct  -4.04 
    For >10 To 25, Deduct  -8.09 
    For >25, Deduct  -12.13 

. 
 09 91 23 00-0278 EA 1 Coat Primer, Sprayed, Both Faces, Paint Interior Wood Door ........................................................................................... 80.27  

    For Oil Based Paint, Add  5.62 
    For Half Louvered Door, Add  7.23 
    For Full Louvered Door, Add  12.05 
    For >5 To 10, Deduct  -4.01 
    For >10 To 25, Deduct  -8.03 
    For >25, Deduct  -12.04 

. 
 09 91 23 00-0279 EA 1 Coat Paint, Sprayed, Both Faces, Paint Interior Wood Door ............................................................................................. 80.27  

    For Oil Based Paint, Add  5.62 
    For Half Louvered Door, Add  7.23 
    For Full Louvered Door, Add  12.05 
    For >5 To 10, Deduct  -4.01 
    For >10 To 25, Deduct  -8.03 
    For >25, Deduct  -12.04 

. 
 09 91 23 00-0280 EA  2 Coats Paint, Sprayed, Both Faces, Paint Interior Wood Door ......................................................................................... 145.69  

    For Oil Based Paint, Add  10.49 
    For Half Louvered Door, Add  12.24 
    For Full Louvered Door, Add  20.39 
    For >5 To 10, Deduct  -7.28 
    For >10 To 25, Deduct  -14.57 
    For >25, Deduct  -21.85 

XXXXXXX 
. 
 09 91 23 00-0281  Paint Interior Metal Windows (09 91 23 00-0247) 

Note: Two finish coats paint over rust inhibitive primer. 



09
 09 Finishes 

09 90 Painting and Coating 
09 91 Painting 
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. 

. 
 09 91 23 00-0282 EA Up To 8 SF Window Size, 1 Coat Primer And Two Coats Paint, Brush Work, Interior Metal Window Including 

Trim, Brush/Roller Work .................................................................................................................................................... 102.33  
    For Oil Based Paint, Add  5.84 
    For Electrostatic Painting, Add  12.41 
    For >5 To 10, Deduct  -5.12 
    For >10 To 25, Deduct  -10.23 
    For >25, Deduct  -15.35 

. 
 09 91 23 00-0283 EA >8 To 14 SF Window Size, 1 Coat Primer And Two Coats Paint, Brush Work, Interior Metal Window Including 

Trim, Brush/Roller Work .................................................................................................................................................... 123.74  
    For Oil Based Paint, Add  7.31 
    For Electrostatic Painting, Add  15.73 
    For >5 To 10, Deduct  -6.19 
    For >10 To 25, Deduct  -12.37 
    For >25, Deduct  -18.56 

. 
 09 91 23 00-0284 EA >14 To 20 SF Window Size, 1 Coat Primer And Two Coats Paint, Brush Work, Interior Metal Window Including 

Trim, Brush/Roller Work .................................................................................................................................................... 166.94  
    For Oil Based Paint, Add  9.94 
    For Electrostatic Painting, Add  21.46 
    For >5 To 10, Deduct  -8.35 
    For >10 To 25, Deduct  -16.69 
    For >25, Deduct  -25.04 

. 
 09 91 23 00-0285 EA >20 To 26 SF Window Size, 1 Coat Primer And Two Coats Paint, Brush Work, Interior Metal Window Including 

Trim, Brush/Roller Work .................................................................................................................................................... 188.00  
    For Oil Based Paint, Add  11.20 
    For Electrostatic Painting, Add  24.19 
    For >5 To 10, Deduct  -9.40 
    For >10 To 25, Deduct  -18.80 
    For >25, Deduct  -28.20 

. 
 09 91 23 00-0286 EA >26 To 34 SF Window Size, 1 Coat Primer And Two Coats Paint, Brush Work, Interior Metal Window Including 

Trim, Brush/Roller Work .................................................................................................................................................... 208.46  
    For Oil Based Paint, Add  12.40 
    For Electrostatic Painting, Add  26.77 
    For >5 To 10, Deduct  -10.42 
    For >10 To 25, Deduct  -20.85 
    For >25, Deduct  -31.27 

. 
 09 91 23 00-0287 SF  >34 SF Window Size, 1 Coat Primer And Two Coats Paint, Brush Work, Interior Metal Window Including Trim, 

Brush/Roller Work.................................................................................................................................................................. 6.61  
    For Oil Based Paint, Add  0.39 
    For Electrostatic Painting, Add  0.85 

XXXXXXX 
. 
 09 91 23 00-0288  Paint Interior Wood Windows (09 91 23 00-0247) 

Note: Two finish coats paint over primer. 
. 
. 

 09 91 23 00-0289 EA Up To 8 SF Window Size, 1 Coat Primer And Two Coats Paint, Brush Work, Interior Wood Windows Including 
Trim, Brush/Roller Work ...................................................................................................................................................... 98.62  

    For Oil Based Paint, Add  5.47 
    For >5 To 10, Deduct  -4.93 
    For >10 To 25, Deduct  -9.86 
    For >25, Deduct  -14.79 

. 
 09 91 23 00-0290 EA >8 To 14 SF Window Size, 1 Coat Primer And Two Coats Paint, Brush Work, Interior Wood Windows Including 

Trim, Brush/Roller Work .................................................................................................................................................... 118.00  
    For Oil Based Paint, Add  6.73 
    For >5 To 10, Deduct  -5.90 
    For >10 To 25, Deduct  -11.80 
    For >25, Deduct  -17.70 

. 
 09 91 23 00-0291 EA >14 To 20 SF Window Size, 1 Coat Primer And Two Coats Paint, Brush Work, Interior Wood Windows Including 

Trim, Brush/Roller Work .................................................................................................................................................... 164.02  
    For Oil Based Paint, Add  9.38 
    For >5 To 10, Deduct  -8.20 
    For >10 To 25, Deduct  -16.40 
    For >25, Deduct  -24.60 

. 
 09 91 23 00-0292 EA >20 To 26 SF Window Size, 1 Coat Primer And Two Coats Paint, Brush Work, Interior Wood Windows Including 

Trim, Brush/Roller Work .................................................................................................................................................... 184.67  
    For Oil Based Paint, Add  10.57 
    For >5 To 10, Deduct  -9.23 
    For >10 To 25, Deduct  -18.47 
    For >25, Deduct  -27.70 

. 
 09 91 23 00-0293 EA >26 To 34 SF Window Size, 1 Coat Primer And Two Coats Paint, Brush Work, Interior Wood Windows Including 

Trim, Brush/Roller Work .................................................................................................................................................... 198.34  
    For Oil Based Paint, Add  11.39 
    For >5 To 10, Deduct  -9.92 
    For >10 To 25, Deduct  -19.83 
    For >25, Deduct  -29.75 

. 
 09 91 23 00-0294 SF  >34 SF Window Size, 1 Coat Primer And Two Coats Paint, Brush Work, Interior Wood Windows Including Trim, 

Brush/Roller Work.................................................................................................................................................................. 6.64  
    For Oil Based Paint, Add  0.38 

XXXXXXX 
. 
 09 91 23 00-0295  Paint Interior Security Screens (09 91 23 00-0247) 

. 

. 
 09 91 23 00-0296 SF 1 Coat Primer, Brush/Roller Work, Paint Interior Security Screen .......................................................................................... 1.59  

    For Oil Based Paint, Add  0.10 
    For Electrostatic Painting, Add  0.21 

. 
 09 91 23 00-0297 SF 1 Coat Paint, Brush/Roller Work, Paint Interior Security Screen ............................................................................................. 1.62  

    For Oil Based Paint, Add  0.09 
    For Electrostatic Painting, Add  0.20 



 

 Finishes 09 

09
 

Painting and Coating 09 90 
Painting 09 91 
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. 
 09 91 23 00-0298 SF 2 Coats Paint, Brush/Roller Work, Paint Interior Security Screen ........................................................................................... 2.69  

    For Oil Based Paint, Add  0.16 
    For Electrostatic Painting, Add  0.33 

XXXXXXX 
. 
 09 91 23 00-0299  Paint Interior Window Guards (09 91 23 00-0247) 

. 

. 
 09 91 23 00-0300 SF 1 Coat Primer, Brush/Roller Work, Paint Interior Metal Window Guards ................................................................................ 1.59  

    For Oil Based Paint, Add  0.10 
. 

 09 91 23 00-0301 SF 1 Coat Paint, Brush/Roller Work, Paint Interior Metal Window Guards ................................................................................... 1.62  
    For Oil Based Paint, Add  0.09 

. 
 09 91 23 00-0302 SF 2 Coats Paint, Brush/Roller Work, Paint Interior Metal Window Guards ................................................................................. 2.69  

    For Oil Based Paint, Add  0.16 

XXXXXXX 
. 
 09 91 23 00-0303  Paint Interior Window Trim (09 91 23 00-0247) 

. 

. 
 09 91 23 00-0304 LF 1 Coat Primer, Brush/Roller Work, Paint Interior Wood Window Frame And Trim .................................................................. 1.54  

    For Oil Based Paint, Add  0.09 
    For Painting One Face Of Frame Only, Deduct  -0.43 

. 
 09 91 23 00-0305 LF 1 Coat Paint, Brush/Roller Work, Paint Interior Wood Window Frame And Trim .................................................................... 1.54  

    For Oil Based Paint, Add  0.09 
    For Painting One Face Of Frame Only, Deduct  -0.43 

. 
 09 91 23 00-0306 LF 2 Coats Paint, Brush/Roller Work, Paint Interior Wood Window Frame And Trim .................................................................. 3.35  

    For Oil Based Paint, Add  0.20 
    For Painting One Face Of Frame Only, Deduct  -0.93 

. 
 09 91 23 00-0307 LF 1 Coat Primer, Brush/Roller Work, Paint Interior Metal Window Frame And Trim .................................................................. 1.71  

Note: Brush/roller work. 
    For Painting One Face Of Frame Only, Deduct  -0.50 

. 
 09 91 23 00-0308 LF 1 Coat Paint, Brush/Roller Work, Paint Interior Metal Window Frame And Trim .................................................................... 1.71  

Note: Brush/roller work. 
    For Painting One Face Of Frame Only, Deduct  -0.50 

. 
 09 91 23 00-0309 LF 2 Coats Paint, Brush/Roller Work, Paint Interior Metal Window Frame And Trim ................................................................... 3.69  

Note: Brush/roller work. 
    For Painting One Face Of Frame Only, Deduct  -1.07 

XXXXXXX 
. 
 09 91 23 00-0310  Paint Interior Cabinets And Casework (09 91 23) 

. 

. 
 09 91 23 00-0311  Paint Interior Wood Cabinets And Casework (09 91 23 00-0310) 

. 

. 
 09 91 23 00-0312 SF 1 Coat Paint, Brush/Roller Work, Paint Interior Wood Cabinets And Casework ..................................................................... 1.44  

    For >5,000 To 10,000, Deduct  -0.07 
    For >10,000 To 20,000, Deduct  -0.14 
    For >20,000, Deduct  -0.22 

. 
 09 91 23 00-0313 SF 1 Coat Enamel Primer And 1 Coat Alkyd Or Latex Paint, Brush/Roller Work, Paint Interior Wood Cabinets And 

Casework .............................................................................................................................................................................. 1.97  
    For >5,000 To 10,000, Deduct  -0.10 
    For >10,000 To 20,000, Deduct  -0.20 
    For >20,000, Deduct  -0.30 

. 
 09 91 23 00-0314 SF 1 Coat Enamel Primer And 2 Coats Alkyd Or Latex Paint, Brush/Roller Work, Paint Interior Wood Cabinets And 

Casework .............................................................................................................................................................................. 3.18  
    For >5,000 To 10,000, Deduct  -0.16 
    For >10,000 To 20,000, Deduct  -0.32 
    For >20,000, Deduct  -0.48 

XXXXXXX 
. 
 09 91 23 00-0315  Paint Exposed Metal Lockers (09 91 23 00-0310) 

. 

. 
 09 91 23 00-0316 SF 1 Coat Primer, Brush/Roller Work, Paint Exposed Metal Locker ............................................................................................ 1.47  

    For >5,000 To 10,000, Deduct  -0.07 
    For >10,000 To 20,000, Deduct  -0.15 
    For >20,000, Deduct  -0.22 

. 
 09 91 23 00-0317 SF 1 Coat Alkyd Enamel Paint, Brush/Roller Work, Paint Exposed Metal Locker ........................................................................ 1.49  

    For >5,000 To 10,000, Deduct  -0.07 
    For >10,000 To 20,000, Deduct  -0.15 
    For >20,000, Deduct  -0.22 

. 
 09 91 23 00-0318 SF  2 Coats Alkyd Enamel Paint, Brush/Roller Work, Paint Exposed Metal Locker ...................................................................... 2.75  

    For >5,000 To 10,000, Deduct  -0.14 
    For >10,000 To 20,000, Deduct  -0.28 
    For >20,000, Deduct  -0.41 

XXXXXXX 
. 
 09 91 23 00-0319  Paint Interior Stairs (09 91 23) 

. 

. 
 09 91 23 00-0320  Paint Interior Concrete Stairs (09 91 23 00-0319) 

Note: Includes the riser and tread. 
. 
. 

 09 91 23 00-0321 RSR 1 Coat Primer, Brush/Roller Work, Paint Interior Concrete Stair (To 4' Wide) ...................................................................... 19.97  
. 

 09 91 23 00-0322 RSR 1 Coat Alkyd Enamel Paint, Brush/Roller Work, Paint Interior Concrete Stair (To 4' Wide) .................................................. 19.97  
. 

 09 91 23 00-0323 RSR 1 Coat Non Slip Paint, Brush/Roller Work, Paint Interior Concrete Stair (To 4' Wide) .......................................................... 16.14  
Note: Excludes riser. 

. 
 09 91 23 00-0324 RSR 1 Coat Non Slip Epoxy Paint, Brush/Roller Work, Paint Interior Concrete Stair (To 4' Wide) ............................................... 32.92  

Note: Excludes riser. 
. 

 09 91 23 00-0325 RSR 2 Coats Alkyd Enamel Paint, Brush/Roller Work, Paint Interior Concrete Stair (To 4' Wide) ................................................ 39.94  

XXXXXXX 
. 
 09 91 23 00-0326  Paint Interior Metal Stairs (09 91 23 00-0319) 

Note: Includes the riser and tread. 



09
 09 Finishes 

09 90 Painting and Coating 
09 91 Painting 
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. 

. 
 09 91 23 00-0327 RSR 1 Coat Primer, Brush/Roller Work, Paint Interior Metal Stair (To 4' Wide) ............................................................................ 10.90  

. 
 09 91 23 00-0328 RSR 1 Coat Alkyd Enamel Paint, Brush/Roller Work, Paint Interior Metal Stair (To 4' Wide) ........................................................ 10.48  

. 
 09 91 23 00-0329 RSR 2 Coats Alkyd Enamel Paint, Brush/Roller Work, Paint Interior Metal Stair (To 4' Wide) ...................................................... 20.96  

XXXXXXX 
. 
 09 91 23 00-0330  Paint Interior Wood Stairs (09 91 23 00-0319) 

Note: Includes the riser and tread. 
. 
. 

 09 91 23 00-0331 RSR 1 Coat Primer, Brush/Roller Work, Paint Interior Wood Stair (To 4' Wide) ........................................................................... 10.28  
. 

 09 91 23 00-0332 RSR 1 Coat Alkyd Enamel Paint, Brush/Roller Work, Paint Interior Wood Stair (To 4' Wide) ....................................................... 10.28  
. 

 09 91 23 00-0333 RSR 1 Coat Non Slip Paint, Brush/Roller Work, Paint Interior Wood Stair (To 4' Wide) ............................................................... 11.28  
Note: Excludes riser. 

. 
 09 91 23 00-0334 RSR 1 Coat Non Slip Epoxy Paint, Brush/Roller Work, Paint Interior Wood Stair (To 4' Wide) .................................................... 28.06  

Note: Excludes riser. 
. 

 09 91 23 00-0335 RSR 2 Coats Alkyd Enamel Paint, Brush/Roller Work, Paint Interior Wood Stair (To 4' Wide) ..................................................... 20.55  

XXXXXXX 
. 
 09 91 23 00-0336  Paint Interior Stair Nosing (09 91 23 00-0319) 

. 

. 
 09 91 23 00-0337 LF 1 Coat Paint, Up To 2", Non Slip, Brush Work, Paint Interior Yellow Stair Safety Strip .......................................................... 1.77  

XXXXXXX 
. 
 09 91 23 00-0338  Paint Interior Trim (09 91 23) 

. 

. 
 09 91 23 00-0339  Paint Interior Metal Trim (09 91 23 00-0338) 

. 

. 
 09 91 23 00-0340 SF 1 Coat Primer, Brush Work, Paint Interior Exposed Metal Trim .............................................................................................. 1.35  

    For Work >15' To 20' Above Floor, Add  0.17 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.29 
Note: Applied only to work area above 20' to 30'. 

    For Work >30' To 40' Above Floor, Add  0.46 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.63 
Note: Applied only to work area above 40'. 

. 
 09 91 23 00-0341 SF 1 Coat Paint, Brush Work, Paint Interior Exposed Metal Trim ................................................................................................ 1.47  

    For Work >15' To 20' Above Floor, Add  0.19 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.32 
Note: Applied only to work area above 20' to 30'. 

    For Work >30' To 40' Above Floor, Add  0.50 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.69 
Note: Applied only to work area above 40'. 

. 
 09 91 23 00-0342 SF 2 Coats Paint, Brush Work, Paint Interior Exposed Metal Trim ............................................................................................... 2.66  

    For Work >15' To 20' Above Floor, Add  0.34 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.56 
Note: Applied only to work area above 20' to 30'. 

    For Work >30' To 40' Above Floor, Add  0.90 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  1.23 
Note: Applied only to work area above 40'. 

. 
 09 91 23 00-0343 SF 1 Coat Primer, Brush/Roller Work, Paint Interior Exposed Metal Trim .................................................................................... 1.12  

    For Work >15' To 20' Above Floor, Add  0.14 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.23 
Note: Applied only to work area above 20' to 30'. 

    For Work >30' To 40' Above Floor, Add  0.36 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.50 
Note: Applied only to work area above 40'. 

. 
 09 91 23 00-0344 SF 1 Coat Paint, Brush/Roller Work, Paint Interior Exposed Metal Trim ...................................................................................... 1.22  

    For Work >15' To 20' Above Floor, Add  0.15 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.25 
Note: Applied only to work area above 20' to 30'. 

    For Work >30' To 40' Above Floor, Add  0.40 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.56 
Note: Applied only to work area above 40'. 

. 
 09 91 23 00-0345 SF  2 Coats Paint, Brush/Roller Work, Paint Interior Exposed Metal Trim .................................................................................... 2.21  

    For Work >15' To 20' Above Floor, Add  0.27 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.45 
Note: Applied only to work area above 20' to 30'. 

    For Work >30' To 40' Above Floor, Add  0.72 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.98 
Note: Applied only to work area above 40'. 

XXXXXXX 
. 
 09 91 23 00-0346  Paint Interior Wood Trim (09 91 23 00-0338) 
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. 

. 
 09 91 23 00-0347 LF 1 Coat Primer, Brush Work, Paint Interior Wood Trim To 6" Wide .......................................................................................... 0.88  

    For Work >15' To 20' Above Floor, Add  0.12 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.20 
Note: Applied only to work area above 20' to 30'. 

    For Work >30' To 40' Above Floor, Add  0.32 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.45 
Note: Applied only to work area above 40'. 

    For Oil Based Paint, Add  0.05 
. 

 09 91 23 00-0348 LF 1 Coat Paint, Brush Work, Paint Interior Wood Trim To 6" Wide ............................................................................................ 0.98  
    For Work >15' To 20' Above Floor, Add  0.14 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.23 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.36 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.50 

Note: Applied only to work area above 40'. 
    For Oil Based Paint, Add  0.05 

. 
 09 91 23 00-0349 LF 2 Coats Paint, Brush Work, Paint Interior Wood Trim To 6" Wide .......................................................................................... 2.05  

    For Work >15' To 20' Above Floor, Add  0.29 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.48 
Note: Applied only to work area above 20' to 30'. 

    For Work >30' To 40' Above Floor, Add  0.77 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  1.06 
Note: Applied only to work area above 40'. 

    For Oil Based Paint, Add  0.11 
. 

 09 91 23 00-0350 SF 1 Coat Primer, Brush Work, Paint Interior Wood Trim ............................................................................................................ 2.72  
    For Work >15' To 20' Above Floor, Add  0.36 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.60 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.96 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  1.33 

Note: Applied only to work area above 40'. 
    For Oil Based Paint, Add  0.15 

. 
 09 91 23 00-0351 SF 1 Coat Paint, Brush Work, Paint Interior Wood Trim ............................................................................................................... 3.01  

    For Work >15' To 20' Above Floor, Add  0.40 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.67 
Note: Applied only to work area above 20' to 30'. 

    For Work >30' To 40' Above Floor, Add  1.07 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  1.47 
Note: Applied only to work area above 40'. 

    For Oil Based Paint, Add  0.17 
. 

 09 91 23 00-0352 SF 2 Coats Paint, Brush Work, Paint Interior Wood Trim ............................................................................................................. 5.47  
    For Work >15' To 20' Above Floor, Add  0.72 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  1.20 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  1.91 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  2.63 

Note: Applied only to work area above 40'. 
    For Oil Based Paint, Add  0.31 

. 
 09 91 23 00-0353 SF 1 Coat Primer, Brush/Roller Work, Paint Interior Wood Trim .................................................................................................. 2.23  

    For Work >15' To 20' Above Floor, Add  0.29 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.48 
Note: Applied only to work area above 20' to 30'. 

    For Work >30' To 40' Above Floor, Add  0.77 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  1.06 
Note: Applied only to work area above 40'. 

    For Oil Based Paint, Add  0.13 
. 

 09 91 23 00-0354 SF 1 Coat Paint, Brush/Roller Work, Paint Interior Wood Trim .................................................................................................... 2.48  
    For Work >15' To 20' Above Floor, Add  0.32 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.54 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.86 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  1.18 

Note: Applied only to work area above 40'. 
    For Oil Based Paint, Add  0.14 
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. 
 09 91 23 00-0355 SF  2 Coats Paint, Brush/Roller Work, Paint Interior Wood Trim ................................................................................................... 4.48  

    For Work >15' To 20' Above Floor, Add  0.57 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.95 
Note: Applied only to work area above 20' to 30'. 

    For Work >30' To 40' Above Floor, Add  1.52 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  2.08 
Note: Applied only to work area above 40'. 

    For Oil Based Paint, Add  0.26 

XXXXXXX 
. 
 09 91 23 00-0356  Paint Additives (09 91 23) 

. 

. 
 09 91 23 00-0357 SF Mildewcide/Mold Killing Paint Additive Per Each Coat ............................................................................................................ 0.02  

. 
 09 91 23 00-0358 SF Class "B" Fire Rating, Fire Resistant Paint Additive................................................................................................................ 0.08  

    For Class "A" Fire Rating, Add  0.08 

XXXXXXX 
. 
 09 91 23 00-0359  Hand Painting Letters/Numbers (09 91 23) 

Note: Painting on walls, floors, poles, signs, etc. 
. 
. 

 09 91 23 00-0360 EA Up To 1" High, Hand Paint, Per Letter/Number ...................................................................................................................... 2.74  
. 

 09 91 23 00-0361 EA 1" To 2" High, Hand Paint, Per Letter/Number ........................................................................................................................ 3.19  
. 

 09 91 23 00-0362 EA 2" To 3" High, Hand Paint, Per Letter/Number ........................................................................................................................ 4.85  
. 

 09 91 23 00-0363 EA 3" To 4" High, Hand Paint, Per Letter/Number ........................................................................................................................ 5.93  
. 

 09 91 23 00-0364 EA 4" To 6" High, Hand Paint, Per Letter/Number ........................................................................................................................ 8.18  
. 

 09 91 23 00-0365 EA 6" To 12" High, Hand Paint, Per Letter/Number .................................................................................................................... 10.36  
. 

 09 91 23 00-0366 EA  Over 12" High, Hand Paint, Per Letter/Number .................................................................................................................... 12.15  

XXXXXXX 
. 
 09 91 23 00-0367  Glove/Mitt Application (09 91 23) 

. 

. 
 09 91 23 00-0368  Conduit/Pipe (09 91 23 00-0367) 

. 

. 
 09 91 23 00-0369 CSF Acid Wash (Muriatic Acid) Conduit Or Pipe With Glove/Mitt ................................................................................................. 51.89  

    For Work >15' To 20' Above Floor, Add  7.30 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  12.17 
Note: Applied only to work area above 20' to 30'. 

    For Work >30' To 40' Above Floor, Add  19.46 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  26.76 
Note: Applied only to work area above 40'. 

. 
 09 91 23 00-0370 CSF Metal Primer Conduit Or Pipe With Glove/Mitt ...................................................................................................................... 84.47  

    For Work >15' To 20' Above Floor, Add  8.76 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  14.60 
Note: Applied only to work area above 20' to 30'. 

    For Work >30' To 40' Above Floor, Add  23.35 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  32.11 
Note: Applied only to work area above 40'. 

. 
 09 91 23 00-0371 CSF Enamel Paint, Oil Base Paint, First Coat Conduit Or Pipe With Glove/Mitt ........................................................................... 66.31  

    For Work >15' To 20' Above Floor, Add  6.42 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  10.70 
Note: Applied only to work area above 20' to 30'. 

    For Work >30' To 40' Above Floor, Add  17.12 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  23.55 
Note: Applied only to work area above 40'. 

. 
 09 91 23 00-0372 CSF Enamel Paint, Oil Base Paint, Second Coat Conduit Or Pipe With Glove/Mitt ...................................................................... 54.13  

    For Work >15' To 20' Above Floor, Add  4.82 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  8.03 
Note: Applied only to work area above 20' to 30'. 

    For Work >30' To 40' Above Floor, Add  12.85 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  17.67 
Note: Applied only to work area above 40'. 

. 
 09 91 23 00-0373 CSF Epoxy Paint, First Coat Conduit Or Pipe With Glove/Mitt.................................................................................................... 101.72  

    For Work >15' To 20' Above Floor, Add  7.30 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  12.17 
Note: Applied only to work area above 20' to 30'. 

    For Work >30' To 40' Above Floor, Add  19.46 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  26.76 
Note: Applied only to work area above 40'. 

. 
 09 91 23 00-0374 CSF Epoxy Paint, Second Coat Conduit Or Pipe With Glove/Mitt ................................................................................................ 93.68  

    For Work >15' To 20' Above Floor, Add  6.42 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  10.70 
Note: Applied only to work area above 20' to 30'. 

    For Work >30' To 40' Above Floor, Add  17.12 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  23.55 
Note: Applied only to work area above 40'. 
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XXXXXXX 
. 
 09 91 23 00-0375  Ductwork (09 91 23 00-0367) 

. 

. 
 09 91 23 00-0376 CSF Acid Wash (Muriatic Acid) Ductwork With Glove/Mitt ............................................................................................................ 51.89  

    For Work >15' To 20' Above Floor, Add  7.30 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  12.17 
Note: Applied only to work area above 20' to 30'. 

    For Work >30' To 40' Above Floor, Add  19.46 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  26.76 
Note: Applied only to work area above 40'. 

. 
 09 91 23 00-0377 CSF Metal Primer Ductwork With Glove/Mitt ................................................................................................................................ 76.98  

    For Work >15' To 20' Above Floor, Add  7.30 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  12.17 
Note: Applied only to work area above 20' to 30'. 

    For Work >30' To 40' Above Floor, Add  19.46 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  26.76 
Note: Applied only to work area above 40'. 

. 
 09 91 23 00-0378 CSF Enamel Paint, Oil Base Paint Ductwork With Glove/Mitt ....................................................................................................... 60.26  

    For Work >15' To 20' Above Floor, Add  5.84 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  9.73 
Note: Applied only to work area above 20' to 30'. 

    For Work >30' To 40' Above Floor, Add  15.57 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  21.41 
Note: Applied only to work area above 40'. 

. 
 09 91 23 00-0379 CSF Epoxy Paint, First Coat Ductwork With Glove/Mitt ................................................................................................................ 97.91  

    For Work >15' To 20' Above Floor, Add  7.30 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  12.17 
Note: Applied only to work area above 20' to 30'. 

    For Work >30' To 40' Above Floor, Add  19.46 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  26.76 
Note: Applied only to work area above 40'. 

. 
 09 91 23 00-0380 CSF Epoxy Paint, Second Coat Ductwork With Glove/Mitt ........................................................................................................... 85.10  

    For Work >15' To 20' Above Floor, Add  5.84 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  9.73 
Note: Applied only to work area above 20' to 30'. 

    For Work >30' To 40' Above Floor, Add  15.57 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  21.41 
Note: Applied only to work area above 40'. 

XXXXXXX 
. 
 09 91 23 00-0381  Stencil Painting Letters/Numbers (09 91 23) 

Note: Painting on walls, floors, poles, etc. Includes stencil cutout and paint. 
. 
. 

 09 91 23 00-0382 EA Up To 1" High, Stencil Painting, Per Letter/Number ............................................................................................................... 2.24  
    For >200 To 500, Deduct  -0.18 
    For >500 To 1,000, Deduct  -0.28 
    For >1,000 To 2,000, Deduct  -0.36 
    For >2,000, Deduct  -0.45 

. 
 09 91 23 00-0383 EA 1" To 2" High, Stencil Painting, Per Letter/Number ................................................................................................................. 2.59  

    For >200 To 500, Deduct  -0.21 
    For >500 To 1,000, Deduct  -0.32 
    For >1,000 To 2,000, Deduct  -0.41 
    For >2,000, Deduct  -0.52 

. 
 09 91 23 00-0384 EA 2" To 3" High, Stencil Painting, Per Letter/Number ................................................................................................................. 4.37  

    For >200 To 500, Deduct  -0.35 
    For >500 To 1,000, Deduct  -0.55 
    For >1,000 To 2,000, Deduct  -0.70 
    For >2,000, Deduct  -0.87 

. 
 09 91 23 00-0385 EA 3" To 4" High, Stencil Painting, Per Letter/Number ................................................................................................................. 5.36  

    For >200 To 500, Deduct  -0.43 
    For >500 To 1,000, Deduct  -0.67 
    For >1,000 To 2,000, Deduct  -0.86 
    For >2,000, Deduct  -1.07 

. 
 09 91 23 00-0386 EA 4" To 6" High, Stencil Painting, Per Letter/Number ................................................................................................................. 7.38  

    For >200 To 500, Deduct  -0.59 
    For >500 To 1,000, Deduct  -0.92 
    For >1,000 To 2,000, Deduct  -1.18 
    For >2,000, Deduct  -1.48 

. 
 09 91 23 00-0387 EA 6" To 12" High, Stencil Painting, Per Letter/Number ............................................................................................................... 9.81  

    For >200 To 500, Deduct  -0.78 
    For >500 To 1,000, Deduct  -1.23 
    For >1,000 To 2,000, Deduct  -1.57 
    For >2,000, Deduct  -1.96 
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. 
 09 91 23 00-0388 EA  Over 12" High, Stencil Painting, Per Letter/Number ............................................................................................................. 11.56  

    For >200 To 500, Deduct  -0.92 
    For >500 To 1,000, Deduct  -1.45 
    For >1,000 To 2,000, Deduct  -1.85 
    For >2,000, Deduct  -2.31 

XXXXXXX 
. 
 09 91 23 00-0389  Paint Interior Miscellaneous Metal Surfaces (09 91 23) 

. 

. 
 09 91 23 00-0390 SF 1 Coat Alkyd Anticorrosive Metal Primer, Brush/Roller Work, Paint Interior Miscellaneous Metal Surfaces ........................... 0.92  

    For Electrostatic Painting, Add  0.12 
    For Work >15' To 20' Above Floor, Add  0.11 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.18 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.28 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.39 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.56 
    For >100 To 250, Add  0.27 
    For >250 To 500, Add  0.12 
    For >2,500 To 5,000, Deduct  -0.05 
    For >5,000 To 10,000, Deduct  -0.09 
    For >10,000 To 20,000, Deduct  -0.14 
    For >20,000, Deduct  -0.18 

. 
 09 91 23 00-0391 SF 1 Coat Alkyd Enamel Paint, Brush/Roller Work, Paint Interior Miscellaneous Metal Surfaces ................................................ 1.10  

    For Electrostatic Painting, Add  0.14 
    For Work >15' To 20' Above Floor, Add  0.13 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.22 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.36 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.49 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.70 
    For >100 To 250, Add  0.33 
    For >250 To 500, Add  0.14 
    For >2,500 To 5,000, Deduct  -0.06 
    For >5,000 To 10,000, Deduct  -0.11 
    For >10,000 To 20,000, Deduct  -0.17 
    For >20,000, Deduct  -0.22 

. 
 09 91 23 00-0392 SF 2 Coats Alkyd Enamel Paint, Brush/Roller Work, Paint Interior Miscellaneous Metal Surfaces .............................................. 1.92  

    For Electrostatic Painting, Add  0.24 
    For Work >15' To 20' Above Floor, Add  0.24 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.40 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.64 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.88 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  1.25 
    For >100 To 250, Add  0.59 
    For >250 To 500, Add  0.26 
    For >2,500 To 5,000, Deduct  -0.10 
    For >5,000 To 10,000, Deduct  -0.19 
    For >10,000 To 20,000, Deduct  -0.29 
    For >20,000, Deduct  -0.38 

. 
 09 91 23 00-0393 SF 1 Coat Alkyd Anticorrosive Metal Primer, Sprayed, Paint Interior Miscellaneous Metal Surfaces ........................................... 1.20  

    For Electrostatic Painting, Add  0.16 
    For Work >15' To 20' Above Floor, Add  0.14 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.24 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.38 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.53 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.76 
    For >100 To 250, Add  0.36 
    For >250 To 500, Add  0.16 
    For >2,500 To 5,000, Deduct  -0.06 
    For >5,000 To 10,000, Deduct  -0.12 
    For >10,000 To 20,000, Deduct  -0.18 
    For >20,000, Deduct  -0.24 
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. 
 09 91 23 00-0394 SF 1 Coat Alkyd Enamel Paint, Sprayed, Paint Interior Miscellaneous Metal Surfaces ............................................................... 1.20  

    For Electrostatic Painting, Add  0.16 
    For Work >15' To 20' Above Floor, Add  0.14 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.24 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.38 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.53 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  0.76 
    For >100 To 250, Add  0.36 
    For >250 To 500, Add  0.16 
    For >2,500 To 5,000, Deduct  -0.06 
    For >5,000 To 10,000, Deduct  -0.12 
    For >10,000 To 20,000, Deduct  -0.18 
    For >20,000, Deduct  -0.24 

. 
 09 91 23 00-0395 SF  2 Coats Alkyd Enamel Paint, Sprayed, Paint Interior Miscellaneous Metal Surfaces ............................................................. 1.84  

    For Electrostatic Painting, Add  0.24 
    For Work >15' To 20' Above Floor, Add  0.22 

Note: Applied only to work area above 15' to 20'. 
    For Work >20' To 30' Above Floor, Add  0.37 

Note: Applied only to work area above 20' to 30'. 
    For Work >30' To 40' Above Floor, Add  0.59 

Note: Applied only to work area above 30' to 40'. 
    For Work >40' Above Floor, Add  0.81 

Note: Applied only to work area above 40'. 
    For Up To 100, Add  1.16 
    For >100 To 250, Add  0.55 
    For >250 To 500, Add  0.24 
    For >2,500 To 5,000, Deduct  -0.09 
    For >5,000 To 10,000, Deduct  -0.18 
    For >10,000 To 20,000, Deduct  -0.28 
    For >20,000, Deduct  -0.37 

XXXXXXX 
. 
 09 91 33  Painting Materials (09 91) 

Note: Paint per gallon for owners to obtain extra paint. Not to be used in conjunction with other painting tasks. 
. 
. 
 09 91 33 00-0001  Primer (09 91 33) 

. 

. 
 09 91 33 00-0002 GAL Alkyd Primer/Sealer, Interior, 500 SF Per Gallon.................................................................................................................. 53.94  

. 
 09 91 33 00-0003 GAL Alkyd Wood Primer, Exterior, 400 SF Per Gallon ................................................................................................................. 39.35  

. 
 09 91 33 00-0004 GAL Prime Coat Oil Wood Primer, 310 SF Per Gallon ................................................................................................................. 49.89  

. 
 09 91 33 00-0005 GAL Catalyzed Epoxy Primer, Two Component Type, 425 SF Per Gallon ................................................................................. 123.43  

. 
 09 91 33 00-0006 EA Cement Base Primer, 25 LB Sack ........................................................................................................................................ 41.15  

. 
 09 91 33 00-0007 GAL Alkali Resistant Concrete And Masonry Primer, Exterior, 225 SF Per Gallon ...................................................................... 63.43  

. 
 09 91 33 00-0008 GAL Alkali Resistant Concrete And Masonry Primer, Interior, 225 SF Per Gallon ........................................................................ 50.92  

. 
 09 91 33 00-0009 GAL Acrylic Latex Primer, Flat Exterior, Fast Drying Wood Undercoat And Back Primer, 400 SF per Gallon .............................. 39.35  

. 
 09 91 33 00-0010 GAL Acrylic (Vinyl Acrylic) Block Filler, 50 SF Per Gallon ............................................................................................................. 35.75  

. 
 09 91 33 00-0011 GAL Acrylic (Vinyl Acrylic) Rust Inhibiting Metal, Primer - 500 SF Per Gallon: Paint - 260 SF Per Gallon ................................... 63.01  

. 
 09 91 33 00-0012 GAL Acrylic Heavy Duty Wall Primer/Sealer, Low Odor Type, Alkali-Resistant, 800 SF Per Gallon ............................................ 52.46  

. 
 09 91 33 00-0013 GAL Acrylic (Vinyl Acrylic) Undercoat, All Purpose, Interior/Exterior, 500 SF Per Gallon ............................................................. 52.46  

. 
 09 91 33 00-0014 GAL Latex Wood Primer, Exterior, 300 SF Per Gallon ................................................................................................................. 59.15  

. 
 09 91 33 00-0015 GAL Linseed (Oil Base) Primer, Exterior/Interior, 300 SF Per Gallon ........................................................................................... 38.58  

. 
 09 91 33 00-0016 GAL Red Alkyd Primer, 500 SF Per Gallon .................................................................................................................................. 92.32  

. 
 09 91 33 00-0017 GAL Wood Sealer/Primer, Interior, Clear, 600 SF Per Gallon ...................................................................................................... 41.15  

. 
 09 91 33 00-0018 GAL Zinc Chromate Primer, 300 SF Per Gallon ........................................................................................................................... 32.92  

. 
 09 91 33 00-0019 GAL Zinc Dust/Zinc Oxide Primer, 300 SF Per Gallon .................................................................................................................. 85.12  

. 
 09 91 33 00-0020 GAL Stain Killer, Alcohol Base ...................................................................................................................................................... 53.08  

. 
 09 91 33 00-0021 GAL Sealer, Primer Kilz, 400 SF Per Gallon ................................................................................................................................. 59.89  

XXXXXXX 
. 
 09 91 33 00-0022  Paint (09 91 33) 

. 

. 
 09 91 33 00-0023 GAL Aluminum Fiber Roof Coat On Composition Roof, 50 SF Per Gallon ................................................................................... 28.80  

. 
 09 91 33 00-0024 GAL Acrylic Urethane Sealer ...................................................................................................................................................... 142.81  

. 
 09 91 33 00-0025 GAL Asphalt-Fiber Roof And Foundation Coating, Solvent Type ................................................................................................. 15.43  

Note: 75 SF per gallon on roof or concrete, 100 SF per gallon on metal. 
. 

 09 91 33 00-0026 GAL Concrete Enamel Epoxy, 350 SF Per Gallon ........................................................................................................................ 89.24  
. 

 09 91 33 00-0027 GAL Concrete Acrylic Sealer, 400 SF Per Gallon ......................................................................................................................... 46.80  
. 

 09 91 33 00-0028 GAL Tar Emulsion, Driveway Coating, 120 SF Per Gallon ........................................................................................................... 15.43  
. 

 09 91 33 00-0029 GAL Acrylic Latex, Driveway Coating, 250 SF Per Gallon ............................................................................................................ 23.40  
. 

 09 91 33 00-0030 GAL Exterior, Oil Base, Gloss Enamel, 400 SF Per Gallon .......................................................................................................... 47.32  
. 

 09 91 33 00-0031 GAL Exterior, Oil Base, Gloss, 400 SF Per Gallon ....................................................................................................................... 63.01  
. 

 09 91 33 00-0032 GAL Exterior, Oil Base, Semi-Gloss, 400 SF Per Gallon .............................................................................................................. 51.43  
. 

 09 91 33 00-0033 GAL Exterior, Flat, Oil Base .......................................................................................................................................................... 47.15  
. 

 09 91 33 00-0034 GAL Exterior, Latex, Semi-Gloss, 400 SF Per Gallon ................................................................................................................... 44.75  
. 

 09 91 33 00-0035 GAL Exterior, Flat Latex, Trim Paint, 500 SF Per Gallon .............................................................................................................. 52.72  
. 

 09 91 33 00-0036 GAL Exterior, Latex Flat Paint, 300 SF Per Gallon ....................................................................................................................... 46.80  
. 

 09 91 33 00-0037 GAL Exterior, Water Base, Latex Gloss Enamel ........................................................................................................................... 66.62  
. 

 09 91 33 00-0038 GAL Cold Galvanizing Paint ....................................................................................................................................................... 339.53  
. 

 09 91 33 00-0039 GAL High Heat Paint ................................................................................................................................................................... 130.69  
. 

 09 91 33 00-0040 GAL Heat Resistant Paint ............................................................................................................................................................. 87.13  
. 

 09 91 33 00-0041 GAL Zinc Chromate Paint ............................................................................................................................................................. 78.83  
. 

 09 91 33 00-0042 QT Anti-Rust Enamel, 500 SF Per Quart .................................................................................................................................... 31.12  
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. 
 09 91 33 00-0043 GAL Rust Inhibitor, Ferrous Metal ................................................................................................................................................. 87.13  

. 
 09 91 33 00-0044 GAL Masonry Waterproofing, 100 SF Per Gallon ......................................................................................................................... 46.80  

. 
 09 91 33 00-0045 GAL Alkyd Latex, Black ................................................................................................................................................................ 58.78  

. 
 09 91 33 00-0046 GAL Alkyd Latex, White ................................................................................................................................................................ 58.78  

. 
 09 91 33 00-0047 GAL Alkyd Latex, Colors ............................................................................................................................................................... 70.88  

. 
 09 91 33 00-0048 QT Wrought Iron Paint, Black ..................................................................................................................................................... 79.52  

. 
 09 91 33 00-0049 GAL Vinyl Paint ............................................................................................................................................................................. 78.69  

. 
 09 91 33 00-0050 GAL Silicone Alkyd ....................................................................................................................................................................... 95.67  

. 
 09 91 33 00-0051 GAL 2 Component Solvent Based Acrylic Epoxy .......................................................................................................................... 97.21  

. 
 09 91 33 00-0052 GAL 2 Component Solvent Based Polyester Epoxy ................................................................................................................... 121.90  

. 
 09 91 33 00-0053 GAL Chlorinated Rubber ............................................................................................................................................................... 89.49  

. 
 09 91 33 00-0054 GAL Polyamide Epoxy Sealer ....................................................................................................................................................... 92.58  

. 
 09 91 33 00-0055 GAL Coal Tar Epoxy ..................................................................................................................................................................... 66.35  

. 
 09 91 33 00-0056 GAL Swimming Pool Enamel, 350 SF Per Gallon ......................................................................................................................... 82.81  

. 
 09 91 33 00-0057 GAL Swimming Pool Epoxy Or Urethane Base .......................................................................................................................... 108.01  

. 
 09 91 33 00-0058 GAL Swimming Pool Rubber Base ............................................................................................................................................... 74.06  

. 
 09 91 33 00-0059 GAL Interior, Latex Flat Paint, 300 SF Per Gallon ........................................................................................................................ 47.06  

. 
 09 91 33 00-0060 GAL Interior, Latex Eggshell Or Semi-Gloss Enamel, 300 SF Per Gallon .................................................................................... 52.72  

. 
 09 91 33 00-0061 GAL Interior, Fire-Retardant Flat Paint, 200 SF Per Gallon .......................................................................................................... 96.44  

. 
 09 91 33 00-0062 GAL Interior, Ceiling White Latex Flat, 350 SF Per Gallon ........................................................................................................... 32.66  

. 
 09 91 33 00-0063 GAL Linseed Oil ............................................................................................................................................................................ 28.55  

. 
 09 91 33 00-0064 GAL Latex Floor Paint, 300 SF Per Gallon ................................................................................................................................... 46.80  

. 
 09 91 33 00-0065 GAL Acrylic Floor Paint, 400 SF Per Gallon.................................................................................................................................. 52.72  

. 
 09 91 33 00-0066 GAL Textured Paint, Sand Texture Latex, Armor Coat, 100 SF Per Gallon .................................................................................. 48.22  

. 
 09 91 33 00-0067 GAL Acoustic Spray-On Texture, Finish ....................................................................................................................................... 38.75  

XXXXXXX 
. 
 09 91 33 00-0068  Stain, Varnish (09 91 33) 

. 

. 
 09 91 33 00-0069 GAL Thompson Water Sealer, 150 SF Per Gallon ........................................................................................................................ 26.75  

. 
 09 91 33 00-0070 GAL Latex Redwood Stain, Water Base, 300 SF Per Gallon ........................................................................................................ 49.89  

. 
 09 91 33 00-0071 GAL Redwood Oil Stain, 300 SF Per Gallon ................................................................................................................................. 44.49  

. 
 09 91 33 00-0072 GAL Varnish, Clear ....................................................................................................................................................................... 39.38  

. 
 09 91 33 00-0073 GAL Penetrating Water-Repellent Stain ....................................................................................................................................... 28.60  

. 
 09 91 33 00-0074 GAL Redwood Hue Or Clear Stain ............................................................................................................................................... 25.56  

. 
 09 91 33 00-0075 GAL Polyurethane ......................................................................................................................................................................... 44.88  

. 
 09 91 33 00-0076 GAL Lacquer, Semi-Gloss ............................................................................................................................................................ 46.94  

. 
 09 91 33 00-0077 GAL Shellac, Clear ....................................................................................................................................................................... 61.58  

. 
 09 91 33 00-0078 GAL Acetone ................................................................................................................................................................................. 20.32  

. 
 09 91 33 00-0079 GAL Paint Thinner .......................................................................................................................................................................... 5.01  

. 
 09 91 33 00-0080 GAL Shellac Or Lacquer Thinner .................................................................................................................................................. 20.57  

. 
 09 91 33 00-0081 GAL Turpentine ............................................................................................................................................................................. 28.29  

. 
 09 91 33 00-0082 GAL Wood Filler Paste ................................................................................................................................................................. 48.35  

. 
 09 91 33 00-0083 GAL Wood Preservative, Pentachlorophenol, General Purpose, 40%, 150 SF Per Gallon .......................................................... 38.58  

. 
 09 91 33 00-0084 GAL Waterbased Alkyd Urethane (Sherwin Williams B53W01153) .............................................................................................. 99.50  

XXXXXXX 
. 
 09 91 43  Surface Preparation (09 91) 

See CSI section 09 01 90 52-0000 for preparation on painted or unpainted surfaces. 
. 
. 
 09 93  Staining and Transparent Finishing (09 90) 

Note: Includes light sanding or screening between coats. 
. 
. 
 09 93 13  Exterior Staining and Finishing (09 93) 

. 

. 
 09 93 13 53  Exterior Finishing (09 93 13) 

. 

. 
 09 93 13 53-0001  Stain Sealer (09 93 13 53) 

Note: Measured by surface area of wall or ceiling. 
. 
. 

 09 93 13 53-0002 SF Stain Sealer, Brush Work ........................................................................................................................................................ 1.07  
    For Ceiling Work, Add  0.14 
    For >5,000 To 10,000, Deduct  -0.03 
    For >10,000 To 20,000, Deduct  -0.06 
    For >20,000, Deduct  -0.09 

. 
 09 93 13 53-0003 SF Stain Sealer, Brush/Roller Work ............................................................................................................................................. 0.86  

    For Ceiling Work, Add  0.11 
    For >5,000 To 10,000, Deduct  -0.02 
    For >10,000 To 20,000, Deduct  -0.05 
    For >20,000, Deduct  -0.07 

. 
 09 93 13 53-0004 SF Stain Sealer, Sprayed ............................................................................................................................................................. 0.34  

    For Ceiling Work, Add  0.03 
    For >5,000 To 10,000, Deduct  -0.01 
    For >10,000 To 20,000, Deduct  -0.02 
    For >20,000, Deduct  -0.03 

XXXXXXX 
. 
 09 93 23  Interior Staining and Finishing (09 93) 

Note: VOC compliant in all regulated areas, review specifications for levels. 
. 
. 
 09 93 23 13  Interior Staining (09 93 23) 

. 

. 
 09 93 23 13-0001  Stain Wood Trim (09 93 23 13) 
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. 

. 
 09 93 23 13-0002 LF  Stain Wood Trim, Up To 6" Wide, 1 Coat Stain, With Brush And Wipe Off ............................................................................. 1.29  

    For Up To 100, Add  0.93 
    For >100 To 250, Add  0.43 
    For >250 To 500, Add  0.19 
    For >4,000, Deduct  -0.06 

. 
 09 93 23 13-0003 SF  Stain Wood Trim, 1 Coat Stain, With Brush And Wipe Off ...................................................................................................... 1.92  

    For Up To 100, Add  1.36 
    For >100 To 250, Add  0.64 
    For >250 To 500, Add  0.28 
    For >4,000, Deduct  -0.10 

XXXXXXX 
. 
 09 93 23 13-0004  Stain Wood Floor (09 93 23 13) 

. 

. 
 09 93 23 13-0005 SF Stain Or Varnish Wood Floor, 1 Coat Stain, Brush Work ........................................................................................................ 0.60  

    For Up To 100, Add  0.37 
    For >100 To 250, Add  0.18 
    For >250 To 500, Add  0.08 
    For >4,000, Deduct  -0.03 

. 
 09 93 23 13-0006 SF Stain Or Varnish Wood Floor, 1 Coat Stain, Brush/Roller Work ............................................................................................. 0.45  

    For Up To 100, Add  0.26 
    For >100 To 250, Add  0.13 
    For >250 To 500, Add  0.05 
    For >4,000, Deduct  -0.02 

XXXXXXX 
. 
 09 93 23 13-0007  Stain Wood Door And Window (09 93 23 13) 

. 

. 
 09 93 23 13-0008 EA Stain Wood Door, 1 Coat Stain With Brush And Wipe Off Wood Door (Per Face) ............................................................... 62.34  

    For Up To 4, Add  45.56 
    For >4 To 10, Add  21.32 
    For >10 To 20, Add  9.15 
    For >160, Deduct  -3.12 

. 
 09 93 23 13-0009 EA Stain Wood Window, 1 Coat Stain With Brush And Wipe Off Wood Window And Frame (Per Face) ................................... 44.29  

    For Up To 4, Add  31.45 
    For >4 To 10, Add  14.77 
    For >10 To 20, Add  6.35 
    For >160, Deduct  -2.21 

XXXXXXX 
. 
 09 93 23 13-0010  Stain Wood Cabinet (09 93 23 13) 

. 

. 
 09 93 23 13-0011 SF Stain Cabinet, 1 Coat Stain With Brush And Wipe .................................................................................................................. 1.55  

XXXXXXX 
. 
 09 93 23 53  Interior Finishing (09 93 23) 

. 

. 
 09 93 23 53-0001  Concrete Finishes (09 93 23 53) 

. 

. 
 09 93 23 53-0002 SF Finish Concrete Floor, 1 Coat Polyurethane ........................................................................................................................... 0.91  

    For Up To 100, Add  0.56 
    For >100 To 250, Add  0.27 
    For >250 To 500, Add  0.12 
    For >4,000, Deduct  -0.05 

XXXXXXX 
. 
 09 93 23 53-0003  Wood Trim Finishes (09 93 23 53) 

. 

. 
 09 93 23 53-0004 SF Finish Wood Trim, 1 Coat Sealer And 1 Coat Varnish Or Polyurethane ................................................................................. 1.56  

    For Up To 100, Add  1.04 
    For >100 To 250, Add  0.49 
    For >250 To 500, Add  0.21 
    For >4,000, Deduct  -0.08 

. 
 09 93 23 53-0005 SF  Finish Wood Trim, 1 Coat Varnish Or Polyurethane ............................................................................................................... 1.03  

    For Up To 100, Add  0.72 
    For >100 To 250, Add  0.34 
    For >250 To 500, Add  0.15 
    For >4,000, Deduct  -0.05 

XXXXXXX 
. 
 09 93 23 53-0006  Wood Floor Finishes (09 93 23 53) 

. 

. 
 09 93 23 53-0007 SF Refinish Wood Floor, 2 Coats Polyurethane ........................................................................................................................... 3.40  

Note: Includes sanding existing floor. 
    For Up To 100, Add  2.42 
    For >100 To 250, Add  1.14 
    For >250 To 500, Add  0.49 
    For >4,000, Deduct  -0.17 

. 
 09 93 23 53-0008 SF Polyurethane Wood Floor, 1 Coat Polyurethane, With Wool Applicator Or Brush Work ......................................................... 0.79  

Note: Includes screening between coats. 
    For Up To 100, Add  0.53 
    For >100 To 250, Add  0.25 
    For >250 To 500, Add  0.11 
    For >4,000, Deduct  -0.04 

. 
 09 93 23 53-0009 SF Refinish Wood Floor, 1 Coat Sealer And 2 Coats Polyurethane ............................................................................................. 3.86  

Note: Includes sanding existing floor. 
    For Up To 100, Add  2.72 
    For >100 To 250, Add  1.28 
    For >250 To 500, Add  0.55 
    For >4,000, Deduct  -0.19 
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XXXXXXX 
. 
 09 93 23 53-0010  Wood Door And Window Finishes (09 93 23 53) 

. 

. 
 09 93 23 53-0011 EA Varnish Or Polyurethane Wood Door, 1 Coat Shellac (Per Face) ........................................................................................ 45.02  

    For Up To 4, Add  32.82 
    For >4 To 10, Add  15.36 
    For >10 To 20, Add  6.60 
    For >160, Deduct  -2.25 

. 
 09 93 23 53-0012 EA Varnish Or Polyurethane Wood Door, 3 Coats Shellac, With Light Sanding Between Coats (Per Face) ........................... 136.37  

    For Up To 4, Add  97.92 
    For >4 To 10, Add  45.91 
    For >10 To 20, Add  19.73 
    For >160, Deduct  -6.82 

XXXXXXX 
. 
 09 93 23 53-0013  Cabinet Finishes (09 93 23 53) 

. 

. 
 09 93 23 53-0014 SF Finish Cabinet, 1 Coat Shellac, Varnish Or Polyurethane....................................................................................................... 1.56  

XXXXXXX 
. 
 09 93 23 53-0015  Gym, Stage And Dance Floor Finishes (09 93 23 53) 

. 

. 
 09 93 23 53-0016 SF Yearly Maintenance Refinish Of Gym, Stage Or Dance Floor ................................................................................................ 1.00  

Note: Includes screening, one coat of finish and buffing. Excludes repainting of game lines. 
. 

 09 93 23 53-0017 SF Finish New Elementary School Wood Gym, Stage Or Dance Floor ....................................................................................... 4.42  
Note: Includes sanding to level, vacuuming, tack cloth wiping, seal coat, light sanding between coats, painting of 
all game lines, logos, court markings and solid paint areas, seal and finish coats per manufacturer's instructions, 
minimum four coats total with not less than two finish coats. 

    For Stage Or Dance Floors, Deduct  -0.09 
. 

 09 93 23 53-0018 SF Finish New Middle Or Junior School Wood Gym, Stage Or Dance Floor ............................................................................... 4.52  
Note: Includes sanding to level, vacuuming, tack cloth wiping, seal coat, light sanding between coats, painting of 
all game lines, logos, court markings and solid paint areas, seal and finish coats per manufacturer's instructions, 
minimum four coats total with not less than two finish coats. 

    For Stage Or Dance Floors, Deduct  -0.09 
. 

 09 93 23 53-0019 SF Finish New High School Wood Gym, Stage Or Dance Floor .................................................................................................. 4.61  
Note: Includes sanding to level, vacuuming, tack cloth wiping, seal coat, light sanding between coats, painting of 
all game lines, logos, court markings and solid paint areas, seal and finish coats per manufacturer's instructions, 
minimum four coats total with not less than two finish coats. 

    For Stage Or Dance Floors, Deduct  -0.09 
. 

 09 93 23 53-0020 SF Refinish Existing Elementary School Wood Gym, Stage Or Dance Floor ............................................................................... 4.42  
Note: Includes removal of existing finish and sanding to level, vacuuming, tack cloth wiping, seal coat, light 
sanding between coats, painting of all game lines, logos, court markings and solid paint areas, seal and finish 
coats per manufacturer's instructions, minimum four coats total with not less than two finish coats. 

    For Stage Or Dance Floors, Deduct  -0.09 
. 

 09 93 23 53-0021 SF Refinish Existing Middle Or Junior School Wood Gym, Stage Or Dance Floor ....................................................................... 4.52  
Note: Includes removal of existing finish and sanding to level, vacuuming, tack cloth wiping, seal coat, light 
sanding between coats, painting of all game lines, logos, court markings and solid paint areas, seal and finish 
coats per manufacturer's instructions, minimum four coats total with not less than two finish coats. 

    For Stage Or Dance Floors, Deduct  -0.09 
. 

 09 93 23 53-0022 SF Refinish Existing High School Wood Gym, Stage Or Dance Floor ......................................................................................... 4.61  
Note: Includes removal of existing finish and sanding to level, vacuuming, tack cloth wiping, seal coat, light 
sanding between coats, painting of all game lines, logos, court markings and solid paint areas, seal and finish 
coats per manufacturer's instructions, minimum four coats total with not less than two finish coats. 

    For Stage Or Dance Floors, Deduct  -0.09 

XXXXXXX 
. 
 09 96  High-Performance Coatings (09 90) 

. 

. 
 09 96 23  Graffiti-Resistant Coatings (09 96) 

. 

. 
 09 96 23 00-0001  Anti-Graffiti Coating (09 96 23) 

. 

. 
 09 96 23 00-0002 SF Sacrificial Anti-Graffiti Coating, Per Coat ................................................................................................................................ 1.60  

    For Up To 100, Add  0.97 
    For >100 To 250, Add  0.47 
    For >250 To 500, Add  0.20 

. 
 09 96 23 00-0003 SF Permanent (Non-Sacrificial) Anti-Graffiti Coating, Per Coat .................................................................................................... 1.70  

    For Up To 100, Add  0.99 
    For >100 To 250, Add  0.48 
    For >250 To 500, Add  0.21 

XXXXXXX 
. 
 09 96 53  Elastomeric Coatings (09 96) 

. 

. 
 09 96 53 00-0001  Elastomeric Painting (09 96 53) 

Note: Per coat. 
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. 

. 
 09 96 53 00-0002 SF 1 Coat, 5.3 To 8 Wet Mils, Brush Work, Elastomeric Primer Applied To Walls And Floors .................................................... 0.97  

    For Work >15' To 20' Above Floor, Add  0.12 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.20 
Note: Applied only to work area above 20'. 

    For Work >30' To 40' Above Floor, Add  0.32 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.43 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  0.62 
    For >100 To 250, Add  0.29 
    For >250 To 500, Add  0.13 
    For >2,500 To 5,000, Deduct  -0.05 
    For >5,000 To 10,000, Deduct  -0.10 
    For >10,000 To 20,000, Deduct  -0.15 
    For >20,000, Deduct  -0.19 

. 
 09 96 53 00-0003 SF 1 Coat, 5.3 To 8 Wet Mils, Brush/Roller Work, Elastomeric Primer Applied To Walls And Floors .......................................... 0.82  

    For Work >15' To 20' Above Floor, Add  0.10 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.17 
Note: Applied only to work area above 20'. 

    For Work >30' To 40' Above Floor, Add  0.26 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.36 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  0.52 
    For >100 To 250, Add  0.25 
    For >250 To 500, Add  0.11 
    For >2,500 To 5,000, Deduct  -0.04 
    For >5,000 To 10,000, Deduct  -0.08 
    For >10,000 To 20,000, Deduct  -0.12 
    For >20,000, Deduct  -0.16 

. 
 09 96 53 00-0004 SF 1 Coat, 5.3 To 8 Wet Mils, Sprayed, Elastomeric Primer Applied To Walls And Floors .......................................................... 0.68  

    For Work >15' To 20' Above Floor, Add  0.07 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.12 
Note: Applied only to work area above 20'. 

    For Work >30' To 40' Above Floor, Add  0.18 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.25 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  0.38 
    For >100 To 250, Add  0.18 
    For >250 To 500, Add  0.08 
    For >2,500 To 5,000, Deduct  -0.03 
    For >5,000 To 10,000, Deduct  -0.07 
    For >10,000 To 20,000, Deduct  -0.10 
    For >20,000, Deduct  -0.14 

. 
 09 96 53 00-0005 SF 1 Coat, 13 To 16 Wet Mils, Brush Work, Elastomeric Paint Applied To Walls And Floors ...................................................... 2.03  

    For Work >15' To 20' Above Floor, Add  0.14 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.23 
Note: Applied only to work area above 20'. 

    For Work >30' To 40' Above Floor, Add  0.37 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.51 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  0.86 
    For >100 To 250, Add  0.44 
    For >250 To 500, Add  0.19 
    For >2,500 To 5,000, Deduct  -0.10 
    For >5,000 To 10,000, Deduct  -0.20 
    For >10,000 To 20,000, Deduct  -0.30 
    For >20,000, Deduct  -0.41 

. 
 09 96 53 00-0006 SF 1 Coat, 13 To 16 Wet Mils, Brush/Roller Work, Elastomeric Paint Applied To Walls And Floors ........................................... 1.88  

    For Work >15' To 20' Above Floor, Add  0.12 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.20 
Note: Applied only to work area above 20'. 

    For Work >30' To 40' Above Floor, Add  0.31 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.43 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  0.75 
    For >100 To 250, Add  0.38 
    For >250 To 500, Add  0.17 
    For >2,500 To 5,000, Deduct  -0.09 
    For >5,000 To 10,000, Deduct  -0.19 
    For >10,000 To 20,000, Deduct  -0.28 
    For >20,000, Deduct  -0.38 
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. 
 09 96 53 00-0007 SF 1 Coat, 13 To 16 Wet Mils, Sprayed, Elastomeric Paint Applied To Walls And Floors ........................................................... 2.02  

    For Work >15' To 20' Above Floor, Add  0.08 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.14 
Note: Applied only to work area above 20'. 

    For Work >30' To 40' Above Floor, Add  0.22 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.30 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  0.63 
    For >100 To 250, Add  0.34 
    For >250 To 500, Add  0.16 
    For >2,500 To 5,000, Deduct  -0.10 
    For >5,000 To 10,000, Deduct  -0.20 
    For >10,000 To 20,000, Deduct  -0.30 
    For >20,000, Deduct  -0.40 

. 
 09 96 53 00-0008 SF 1 Coat, 5.3 To 8 Wet Mils, Brush Work, Elastomeric Primer Applied To Ceilings And Overhead ........................................... 1.10  

    For Work >15' To 20' Above Floor, Add  0.14 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.23 
Note: Applied only to work area above 20'. 

    For Work >30' To 40' Above Floor, Add  0.37 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.51 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  0.72 
    For >100 To 250, Add  0.34 
    For >250 To 500, Add  0.15 
    For >2,500 To 5,000, Deduct  -0.06 
    For >5,000 To 10,000, Deduct  -0.11 
    For >10,000 To 20,000, Deduct  -0.17 
    For >20,000, Deduct  -0.22 

. 
 09 96 53 00-0009 SF 1 Coat, 5.3 To 8 Wet Mils, Brush/Roller Work, Elastomeric Primer Applied To Ceilings And Overhead ................................ 0.93  

    For Work >15' To 20' Above Floor, Add  0.12 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.19 
Note: Applied only to work area above 20'. 

    For Work >30' To 40' Above Floor, Add  0.31 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.42 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  0.60 
    For >100 To 250, Add  0.29 
    For >250 To 500, Add  0.12 
    For >2,500 To 5,000, Deduct  -0.05 
    For >5,000 To 10,000, Deduct  -0.09 
    For >10,000 To 20,000, Deduct  -0.14 
    For >20,000, Deduct  -0.19 

. 
 09 96 53 00-0010 SF 1 Coat, 5.3 To 8 Wet Mils, Sprayed, Elastomeric Primer Applied To Ceilings And Overhead ................................................ 0.75  

    For Work >15' To 20' Above Floor, Add  0.08 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.13 
Note: Applied only to work area above 20'. 

    For Work >30' To 40' Above Floor, Add  0.21 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.29 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  0.43 
    For >100 To 250, Add  0.21 
    For >250 To 500, Add  0.09 
    For >2,500 To 5,000, Deduct  -0.04 
    For >5,000 To 10,000, Deduct  -0.08 
    For >10,000 To 20,000, Deduct  -0.11 
    For >20,000, Deduct  -0.15 

. 
 09 96 53 00-0011 SF 1 Coat, 13 To 16 Wet Mils, Brush Work, Elastomeric Paint Applied To Ceilings And Overhead ............................................ 2.18  

    For Work >15' To 20' Above Floor, Add  0.16 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.27 
Note: Applied only to work area above 20'. 

    For Work >30' To 40' Above Floor, Add  0.43 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.59 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  0.98 
    For >100 To 250, Add  0.49 
    For >250 To 500, Add  0.22 
    For >2,500 To 5,000, Deduct  -0.11 
    For >5,000 To 10,000, Deduct  -0.22 
    For >10,000 To 20,000, Deduct  -0.33 
    For >20,000, Deduct  -0.44 
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. 
 09 96 53 00-0012 SF 1 Coat, 13 To 16 Wet Mils, Brush/Roller Work, Elastomeric Paint Applied To Ceilings And Overhead .................................. 2.01  

    For Work >15' To 20' Above Floor, Add  0.14 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.23 
Note: Applied only to work area above 20'. 

    For Work >30' To 40' Above Floor, Add  0.36 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.50 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  0.85 
    For >100 To 250, Add  0.43 
    For >250 To 500, Add  0.19 
    For >2,500 To 5,000, Deduct  -0.10 
    For >5,000 To 10,000, Deduct  -0.20 
    For >10,000 To 20,000, Deduct  -0.30 
    For >20,000, Deduct  -0.40 

. 
 09 96 53 00-0013 SF 1 Coat, 13 To 16 Wet Mils, Sprayed, Elastomeric Paint Applied To Ceilings And Overhead ................................................. 2.11  

    For Work >15' To 20' Above Floor, Add  0.09 
Note: Applied only to work area above 15' to 20'. 

    For Work >20' To 30' Above Floor, Add  0.16 
Note: Applied only to work area above 20'. 

    For Work >30' To 40' Above Floor, Add  0.25 
Note: Applied only to work area above 30' to 40'. 

    For Work >40' Above Floor, Add  0.35 
Note: Applied only to work area above 40'. 

    For Up To 100, Add  0.69 
    For >100 To 250, Add  0.37 
    For >250 To 500, Add  0.17 
    For >2,500 To 5,000, Deduct  -0.11 
    For >5,000 To 10,000, Deduct  -0.21 
    For >10,000 To 20,000, Deduct  -0.32 
    For >20,000, Deduct  -0.42 

XXXXXXX 
. 
 09 96 56  Epoxy Coatings (09 96) 

. 

. 
 09 96 56 00-0001  High Build Epoxy (09 96 56) 

. 

. 
 09 96 56 00-0002 SF 50 Mil, High Build Epoxy ......................................................................................................................................................... 3.90  

XXXXXXX 
. 
 09 96 56 00-0003  Laminated Epoxy With Fiberglass (09 96 56) 

. 

. 
 09 96 56 00-0004 SF Laminated Epoxy With Fiberglass .......................................................................................................................................... 6.35  

XXXXXXX 
. 
 09 96 66  Aggregate Wall Coatings (09 96) 

. 

. 
 09 96 66 00-0001  Troweled On (09 96 66) 

. 

. 
 09 96 66 00-0002 SF Exposed Aggregate - 1/16" To 1/4" - Troweled On ................................................................................................................. 4.82  

. 
 09 96 66 00-0003 SF Exposed Aggregate - 1/2" To 5/8" Troweled On ..................................................................................................................... 8.65  

. 
 09 96 66 00-0004 SF Exposed Aggregate - 1" Troweled On .................................................................................................................................. 12.91  

XXXXXXX 
. 
 09 96 66 00-0005  Sprayed On (09 96 66) 

. 

. 
 09 96 66 00-0006 SF Exposed Aggregate - 1/8" - Sprayed On ................................................................................................................................. 3.93  

XXXXXXX 
. 
 09 97  Special Coatings (09 90) 

. 

. 
 09 97 13  Steel Coatings (09 97) 

. 

. 
 09 97 13 23  Exterior Steel Coatings (09 97 13) 

Note: Steel Structure Painting Council, SSPC; Surface Preparation, SP. 
. 
. 
 09 97 13 23-0001  Surface Preparation For Structural Steel (09 97 13 23) 

Note: Type 1 structural steel - up to 2 SF per LF, Type 2 structural steel - over 2 SF to 5 SF per LF, Type 3 
structural steel - over 5 SF per LF, and piping - under 14" diameter. 

. 

. 
 09 97 13 23-0002  SSPC SP7 Brush Off Blast Cleaning Surface Preparation For Structural 

Steel (09 97 13 23-0001) 
Note: A Brush-Off Blast Cleaned surface, when viewed without magnification, shall be free of all visible oil, 
grease, dirt, dust, loose mill scale, loose rust and loose paint. Tightly adherent mill scale, rust and paint may 
remain on the surface. Mill scale, rust and coating are considered adherent if they cannot be removed by lifting 
with a dull putty knife after abrasive blast cleaning has been performed. Before blast cleaning, visible deposits of 
oil or grease shall be removed by any of the methods specified in SSPC-SP1 or other agreed upon methods. For 
complete instructions, refer to Joint Surface Preparation Standard SSPC-SP11 

. 

. 
 09 97 13 23-0003 SF Type 1 Structural Steel SP7 Brush Off Blast Cleaning Surface Preparation ........................................................................... 1.11  

    For Up To 100, Add  0.78 
    For >100 To 250, Add  0.37 
    For >250 To 500, Add  0.16 

. 
 09 97 13 23-0004 SF Type 2 Structural Steel SP7 Brush Off Blast Cleaning Surface Preparation ........................................................................... 0.98  

    For Up To 100, Add  0.69 
    For >100 To 250, Add  0.32 
    For >250 To 500, Add  0.14 
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. 
 09 97 13 23-0005 SF Type 3 Structural Steel SP7 Brush Off Blast Cleaning Surface Preparation ........................................................................... 0.97  

    For Up To 100, Add  0.69 
    For >100 To 250, Add  0.32 
    For >250 To 500, Add  0.14 

. 
 09 97 13 23-0006 SF Up To 14" Diameter Pipe SP7 Brush Off Blast Cleaning Surface Preparation........................................................................ 1.39  

    For Up To 100, Add  0.99 
    For >100 To 250, Add  0.46 
    For >250 To 500, Add  0.20 

XXXXXXX 
. 
 09 97 13 23-0007  SSPC SP6 Commercial Blast Cleaning Surface Preparation For Structural 

Steel (09 97 13 23-0001) 
Note: A Commercial Blast Cleaned surface, when viewed without magnification, shall be free of all visible oil, 
grease, dirt, dust, mill scale, rust, paint, oxides, corrosion products and other foreign matter, except for staining. 
Staining shall be limited to no more than 33% of each square inch of surface area and may consist of light 
shadows, slight streaks or minor discoloration caused by stains of rust, stains of mill scale or stains of previously 
applied paint. Before blast cleaning, visible deposits of oil or grease shall be removed by any of the methods 
specified in SSPC-SP1 or other agreed upon methods. For complete instructions, refer to Joint Surface 
Preparation Standard SSPC-SP6/NACE 3 or ISO 8501-1 Sa 2. 

. 

. 
 09 97 13 23-0008 SF Type 1 Structural Steel SP6 Commercial Blast Cleaning Surface Preparation ....................................................................... 2.86  

    For Up To 100, Add  2.05 
    For >100 To 250, Add  0.96 
    For >250 To 500, Add  0.41 

. 
 09 97 13 23-0009 SF Type 2 Structural Steel SP6 Commercial Blast Cleaning Surface Preparation ....................................................................... 2.49  

    For Up To 100, Add  1.77 
    For >100 To 250, Add  0.83 
    For >250 To 500, Add  0.36 

. 
 09 97 13 23-0010 SF Type 3 Structural Steel SP6 Commercial Blast Cleaning Surface Preparation ....................................................................... 2.31  

    For Up To 100, Add  1.64 
    For >100 To 250, Add  0.77 
    For >250 To 500, Add  0.33 

. 
 09 97 13 23-0011 SF Up To 14" Diameter Pipe SP6 Commercial Blast Cleaning Surface Preparation.................................................................... 3.60  

    For Up To 100, Add  2.60 
    For >100 To 250, Add  1.22 
    For >250 To 500, Add  0.52 

XXXXXXX 
. 
 09 97 13 23-0012  SSPC SP5 White Metal Blast Cleaning Surface Preparation For Structural 

Steel (09 97 13 23-0001) 
Note: A White Metal Blast Cleaned surface, when viewed without magnification, shall be free of all visible oil, 
grease, dirt, dust, mill scale, rust, paint, oxides, corrosion products and other foreign matter. Before blast 
cleaning, visible deposits of oil or grease shall be removed by any of the methods specified in SSPC-SP1 or 
other agreed upon methods. For complete Instructions, refer to Joint Surface Preparation Standard SSPC-
SP5/NACE 1 or ISO 8501-1 Sa 3. 

. 

. 
 09 97 13 23-0013 SF Type 1 Structural Steel SP5 White Metal Blast Cleaning Surface Preparation ....................................................................... 5.57  

    For Up To 100, Add  4.01 
    For >100 To 250, Add  1.88 
    For >250 To 500, Add  0.81 

. 
 09 97 13 23-0014 SF Type 2 Structural Steel SP5 White Metal Blast Cleaning Surface Preparation ....................................................................... 4.76  

    For Up To 100, Add  3.41 
    For >100 To 250, Add  1.60 
    For >250 To 500, Add  0.69 

. 
 09 97 13 23-0015 SF Type 3 Structural Steel SP5 White Metal Blast Cleaning Surface Preparation ....................................................................... 4.38  

    For Up To 100, Add  3.13 
    For >100 To 250, Add  1.47 
    For >250 To 500, Add  0.63 

. 
 09 97 13 23-0016 SF Up To 14" Diameter Pipe SP5 White Metal Blast Cleaning Surface Preparation .................................................................... 6.75  

    For Up To 100, Add  4.89 
    For >100 To 250, Add  2.29 
    For >250 To 500, Add  0.98 

XXXXXXX 
. 
 09 97 13 23-0017  SSPC SP10 Near White Metal Blast Cleaning Surface Preparation For 

Structural Steel (09 97 13 23-0001) 
Note: A Near-White Blast Cleaned surface, when viewed without magnification, shall be free of all visible oil, 
grease, dirt, dust, mill scale, rust, paint, oxides, corrosion products and other foreign matter, except for staining. 
Staining shall be limited to no more than 5 percent of each square inch of surface area and may consist of light 
shadows, slight streaks or minor discoloration caused by stains of rust, stains of mill scale or stains of previously 
applied paint. Before blast cleaning, visible deposits of oil or grease shall be removed by any of the methods 
specified in SSPC-SP1 or other agreed upon methods. For complete instructions, refer to Joint Surface 
Preparation Standard SSPC-SP10/NACE 2 or ISO 8501-1 Sa 2.5. 

. 

. 
 09 97 13 23-0018 SF Type 1 Structural Steel SP10 Near White Metal Blast Cleaning Surface Preparation ............................................................ 4.15  

    For Up To 100, Add  2.97 
    For >100 To 250, Add  1.40 
    For >250 To 500, Add  0.60 

. 
 09 97 13 23-0019 SF Type 2 Structural Steel SP10 Near White Metal Blast Cleaning Surface Preparation ............................................................ 3.53  

    For Up To 100, Add  2.53 
    For >100 To 250, Add  1.19 
    For >250 To 500, Add  0.51 

. 
 09 97 13 23-0020 SF Type 3 Structural Steel SP10 Near White Metal Blast Cleaning Surface Preparation ............................................................ 3.33  

    For Up To 100, Add  2.38 
    For >100 To 250, Add  1.12 
    For >250 To 500, Add  0.48 
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. 
 09 97 13 23-0021 SF Up To 14" Diameter Pipe SP10 Near White Metal Blast Cleaning Surface Preparation ......................................................... 4.90  

    For Up To 100, Add  3.56 
    For >100 To 250, Add  1.67 
    For >250 To 500, Add  0.72 

XXXXXXX 
. 
 09 97 13 23-0022  Protective Coatings For Tanks And Structural Steel (09 97 13 23) 

Note: Type 1 structural steel - up to 2 SF per LF, Type 2 structural steel - over 2 SF to 5 SF per LF, Type 3 
structural steel - over 5 SF per LF, and piping - under 14" diameter. 

. 

. 
 09 97 13 23-0023  1.5 Mil Prime Coat For Structural Steel (09 97 13 23-0022) 

. 

. 
 09 97 13 23-0024 SF Spray Type 1 Structural Steel 1.5 Mil Prime Coat................................................................................................................... 1.14  

    For Up To 100, Add  0.74 
    For >100 To 250, Add  0.35 
    For >250 To 500, Add  0.15 

. 
 09 97 13 23-0025 SF Spray Type 2 Structural Steel 1.5 Mil Prime Coat................................................................................................................... 0.85  

    For Up To 100, Add  0.54 
    For >100 To 250, Add  0.26 
    For >250 To 500, Add  0.11 

. 
 09 97 13 23-0026 SF Spray Type 3 Structural Steel 1.5 Mil Prime Coat................................................................................................................... 0.77  

    For Up To 100, Add  0.48 
    For >100 To 250, Add  0.23 
    For >250 To 500, Add  0.10 

. 
 09 97 13 23-0027 SF Spray Up To 14" Diameter Pipe 1.5 Mil Prime Coat ............................................................................................................... 1.36  

    For Up To 100, Add  0.91 
    For >100 To 250, Add  0.43 
    For >250 To 500, Add  0.19 

. 
 09 97 13 23-0028 SF Brush Type 1 Structural Steel 1.5 Mil Prime Coat................................................................................................................... 1.62  

    For Up To 100, Add  1.10 
    For >100 To 250, Add  0.52 
    For >250 To 500, Add  0.22 

. 
 09 97 13 23-0029 SF Brush Type 2 Structural Steel 1.5 Mil Prime Coat................................................................................................................... 1.20  

    For Up To 100, Add  0.80 
    For >100 To 250, Add  0.38 
    For >250 To 500, Add  0.16 

. 
 09 97 13 23-0030 SF Brush Type 3 Structural Steel 1.5 Mil Prime Coat................................................................................................................... 1.07  

    For Up To 100, Add  0.71 
    For >100 To 250, Add  0.33 
    For >250 To 500, Add  0.14 

. 
 09 97 13 23-0031 SF Brush Up To 14" Diameter Pipe 1.5 Mil Prime Coat ............................................................................................................... 1.95  

    For Up To 100, Add  1.35 
    For >100 To 250, Add  0.64 
    For >250 To 500, Add  0.27 

XXXXXXX 
. 
 09 97 13 23-0032  1.5 Mil Prime And Two 1.5 Mil Alkyd Finish Coats For Structural Steel (09 97 13 

23-0022) 
. 
. 

 09 97 13 23-0033 SF Spray Type 1 Structural Steel 1.5 Mil Prime And Two 1.5 Mil Alkyd Finish Coats .................................................................. 3.37  
    For Up To 100, Add  2.17 
    For >100 To 250, Add  1.03 
    For >250 To 500, Add  0.45 

. 
 09 97 13 23-0034 SF Spray Type 2 Structural Steel 1.5 Mil Prime And Two 1.5 Mil Alkyd Finish Coats .................................................................. 2.45  

    For Up To 100, Add  1.51 
    For >100 To 250, Add  0.72 
    For >250 To 500, Add  0.31 

. 
 09 97 13 23-0035 SF Spray Type 3 Structural Steel 1.5 Mil Prime And Two 1.5 Mil Alkyd Finish Coats .................................................................. 2.28  

    For Up To 100, Add  1.39 
    For >100 To 250, Add  0.66 
    For >250 To 500, Add  0.29 

. 
 09 97 13 23-0036 SF Spray Up To 14" Diameter Pipe 1.5 Mil Prime And Two 1.5 Mil Alkyd Finish Coats ............................................................... 4.10  

    For Up To 100, Add  2.70 
    For >100 To 250, Add  1.28 
    For >250 To 500, Add  0.55 

. 
 09 97 13 23-0037 SF Spray Type 1 Structural Steel 1.5 Mil Prime And One 1.5 Mil Alkyd Finish Coats .................................................................. 2.53  

    For Up To 100, Add  1.63 
    For >100 To 250, Add  0.77 
    For >250 To 500, Add  0.33 

. 
 09 97 13 23-0038 SF Spray Type 2 Structural Steel 1.5 Mil Prime And One 1.5 Mil Alkyd Finish Coats .................................................................. 1.85  

    For Up To 100, Add  1.14 
    For >100 To 250, Add  0.55 
    For >250 To 500, Add  0.24 

. 
 09 97 13 23-0039 SF Spray Type 3 Structural Steel 1.5 Mil Prime And One 1.5 Mil Alkyd Finish Coats .................................................................. 1.71  

    For Up To 100, Add  1.04 
    For >100 To 250, Add  0.50 
    For >250 To 500, Add  0.22 

. 
 09 97 13 23-0040 SF Spray Up To 14" Diameter Pipe 1.5 Mil Prime And One 1.5 Mil Alkyd Finish Coats ............................................................... 3.07  

    For Up To 100, Add  2.03 
    For >100 To 250, Add  0.96 
    For >250 To 500, Add  0.41 

. 
 09 97 13 23-0041 SF Brush Type 1 Structural Steel 1.5 Mil Prime And Two 1.5 Mil Alkyd Finish Coats .................................................................. 5.15  

    For Up To 100, Add  3.51 
    For >100 To 250, Add  1.66 
    For >250 To 500, Add  0.71 
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. 
 09 97 13 23-0042 SF Brush Type 2 Structural Steel 1.5 Mil Prime And Two 1.5 Mil Alkyd Finish Coats .................................................................. 3.67  

    For Up To 100, Add  2.43 
    For >100 To 250, Add  1.15 
    For >250 To 500, Add  0.50 

. 
 09 97 13 23-0043 SF Brush Type 3 Structural Steel 1.5 Mil Prime And Two 1.5 Mil Alkyd Finish Coats .................................................................. 3.39  

    For Up To 100, Add  2.22 
    For >100 To 250, Add  1.05 
    For >250 To 500, Add  0.45 

. 
 09 97 13 23-0044 SF Brush Up To 14" Diameter Pipe 1.5 Mil Prime And Two 1.5 Mil Alkyd Finish Coats ............................................................... 6.31  

    For Up To 100, Add  4.36 
    For >100 To 250, Add  2.05 
    For >250 To 500, Add  0.88 

. 
 09 97 13 23-0045 SF Brush Type 1 Structural Steel 1.5 Mil Prime And One 1.5 Mil Alkyd Finish Coats .................................................................. 3.87  

    For Up To 100, Add  2.63 
    For >100 To 250, Add  1.24 
    For >250 To 500, Add  0.54 

. 
 09 97 13 23-0046 SF Brush Type 2 Structural Steel 1.5 Mil Prime And One 1.5 Mil Alkyd Finish Coats .................................................................. 2.75  

    For Up To 100, Add  1.82 
    For >100 To 250, Add  0.86 
    For >250 To 500, Add  0.37 

. 
 09 97 13 23-0047 SF Brush Type 3 Structural Steel 1.5 Mil Prime And One 1.5 Mil Alkyd Finish Coats .................................................................. 2.54  

    For Up To 100, Add  1.66 
    For >100 To 250, Add  0.79 
    For >250 To 500, Add  0.34 

. 
 09 97 13 23-0048 SF Brush Up To 14" Diameter Pipe 1.5 Mil Prime And One 1.5 Mil Alkyd Finish Coats ............................................................... 4.72  

    For Up To 100, Add  3.26 
    For >100 To 250, Add  1.54 
    For >250 To 500, Add  0.66 

XXXXXXX 
. 
 09 97 13 23-0049  Touch-Up And Two 1.5 Mil Alkyd Finish Coats For Structural Steel (09 97 13 23-0022) 

. 

. 
 09 97 13 23-0050 SF Spray Type 1 Structural Steel Touch-Up And Two 1.5 Mil Alkyd Finish Coats ....................................................................... 2.60  

    For Up To 100, Add  1.69 
    For >100 To 250, Add  0.80 
    For >250 To 500, Add  0.35 

. 
 09 97 13 23-0051 SF Spray Type 2 Structural Steel Touch-Up And Two 1.5 Mil Alkyd Finish Coats ....................................................................... 2.13  

    For Up To 100, Add  1.36 
    For >100 To 250, Add  0.65 
    For >250 To 500, Add  0.28 

. 
 09 97 13 23-0052 SF Spray Type 3 Structural Steel Touch-Up And Two 1.5 Mil Alkyd Finish Coats ....................................................................... 1.95  

    For Up To 100, Add  1.23 
    For >100 To 250, Add  0.59 
    For >250 To 500, Add  0.25 

. 
 09 97 13 23-0053 SF Spray Up To 14" Diameter Pipe Touch-Up And Two 1.5 Mil Alkyd Finish Coats .................................................................... 3.23  

    For Up To 100, Add  2.15 
    For >100 To 250, Add  1.02 
    For >250 To 500, Add  0.44 

. 
 09 97 13 23-0054 SF Spray Type 1 Structural Steel Touch-Up And One 1.5 Mil Alkyd Finish Coat ......................................................................... 1.67  

    For Up To 100, Add  1.08 
    For >100 To 250, Add  0.51 
    For >250 To 500, Add  0.22 

. 
 09 97 13 23-0055 SF Spray Type 2 Structural Steel Touch-Up And One 1.5 Mil Alkyd Finish Coat ......................................................................... 1.36  

    For Up To 100, Add  0.87 
    For >100 To 250, Add  0.41 
    For >250 To 500, Add  0.18 

. 
 09 97 13 23-0056 SF Spray Type 3 Structural Steel Touch-Up And One 1.5 Mil Alkyd Finish Coat ......................................................................... 1.25  

    For Up To 100, Add  0.79 
    For >100 To 250, Add  0.38 
    For >250 To 500, Add  0.16 

. 
 09 97 13 23-0057 SF Spray Up To 14" Diameter Pipe Touch-Up And One 1.5 Mil Alkyd Finish Coat ...................................................................... 2.06  

    For Up To 100, Add  1.38 
    For >100 To 250, Add  0.65 
    For >250 To 500, Add  0.28 

. 
 09 97 13 23-0058 SF Brush Type 1 Structural Steel Touch-Up And Two 1.5 Mil Alkyd Finish Coats ....................................................................... 3.68  

    For Up To 100, Add  2.50 
    For >100 To 250, Add  1.18 
    For >250 To 500, Add  0.51 

. 
 09 97 13 23-0059 SF Brush Type 2 Structural Steel Touch-Up And Two 1.5 Mil Alkyd Finish Coats ....................................................................... 2.98  

    For Up To 100, Add  2.00 
    For >100 To 250, Add  0.95 
    For >250 To 500, Add  0.41 

. 
 09 97 13 23-0060 SF Brush Type 3 Structural Steel Touch-Up And Two 1.5 Mil Alkyd Finish Coats ....................................................................... 2.72  

    For Up To 100, Add  1.81 
    For >100 To 250, Add  0.85 
    For >250 To 500, Add  0.37 

. 
 09 97 13 23-0061 SF Brush Up To 14" Diameter Pipe Touch-Up And Two 1.5 Mil Alkyd Finish Coats .................................................................... 4.60  

    For Up To 100, Add  3.18 
    For >100 To 250, Add  1.50 
    For >250 To 500, Add  0.65 

. 
 09 97 13 23-0062 SF Brush Type 1 Structural Steel Touch-Up And One 1.5 Mil Alkyd Finish Coat ......................................................................... 2.36  

    For Up To 100, Add  1.60 
    For >100 To 250, Add  0.76 
    For >250 To 500, Add  0.33 
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. 
 09 97 13 23-0063 SF Brush Type 2 Structural Steel Touch-Up And One 1.5 Mil Alkyd Finish Coat ......................................................................... 1.91  

    For Up To 100, Add  1.28 
    For >100 To 250, Add  0.61 
    For >250 To 500, Add  0.26 

. 
 09 97 13 23-0064 SF Brush Type 3 Structural Steel Touch-Up And One 1.5 Mil Alkyd Finish Coat ......................................................................... 1.75  

    For Up To 100, Add  1.16 
    For >100 To 250, Add  0.55 
    For >250 To 500, Add  0.24 

. 
 09 97 13 23-0065 SF Brush Up To 14" Diameter Pipe Touch-Up And One 1.5 Mil Alkyd Finish Coat ...................................................................... 2.94  

    For Up To 100, Add  2.04 
    For >100 To 250, Add  0.96 
    For >250 To 500, Add  0.41 

XXXXXXX 
. 
 09 97 13 23-0066  2 Mil Prime And Two 2 Mil Epoxy Polyamide Cured Resin Finish Coats For 

Structural Steel (09 97 13 23-0022) 
. 
. 

 09 97 13 23-0067 SF Spray Type 1 Structural Steel 2 Mil Prime And Two 2 Mil Epoxy Polyamide Cured Resin Finish Coats ................................ 4.32  
    For Up To 100, Add  2.52 
    For >100 To 250, Add  1.21 
    For >250 To 500, Add  0.53 

. 
 09 97 13 23-0068 SF Spray Type 2 Structural Steel 2 Mil Prime And Two 2 Mil Epoxy Polyamide Cured Resin Finish Coats ................................ 3.17  

    For Up To 100, Add  1.72 
    For >100 To 250, Add  0.84 
    For >250 To 500, Add  0.37 

. 
 09 97 13 23-0069 SF Spray Type 3 Structural Steel 2 Mil Prime And Two 2 Mil Epoxy Polyamide Cured Resin Finish Coats ................................ 2.83  

    For Up To 100, Add  1.47 
    For >100 To 250, Add  0.72 
    For >250 To 500, Add  0.32 

. 
 09 97 13 23-0070 SF Spray Up To 14" Diameter Pipe 2 Mil Prime And Two 2 Mil Epoxy Polyamide Cured Resin Finish Coats ............................. 4.89  

    For Up To 100, Add  2.92 
    For >100 To 250, Add  1.40 
    For >250 To 500, Add  0.61 

. 
 09 97 13 23-0071 SF Spray Type 1 Structural Steel Two 2 Mil Epoxy Polyamide Cured Resin Finish Coats .......................................................... 3.03  

    For Up To 100, Add  1.77 
    For >100 To 250, Add  0.85 
    For >250 To 500, Add  0.37 

. 
 09 97 13 23-0072 SF Spray Type 2 Structural Steel Two 2 Mil Epoxy Polyamide Cured Resin Finish Coats .......................................................... 2.22  

    For Up To 100, Add  1.21 
    For >100 To 250, Add  0.59 
    For >250 To 500, Add  0.26 

. 
 09 97 13 23-0073 SF Spray Type 3 Structural Steel Two 2 Mil Epoxy Polyamide Cured Resin Finish Coats .......................................................... 1.98  

    For Up To 100, Add  1.03 
    For >100 To 250, Add  0.50 
    For >250 To 500, Add  0.22 

. 
 09 97 13 23-0074 SF Spray Up To 14" Diameter Pipe Two 2 Mil Epoxy Polyamide Cured Resin Finish Coats ....................................................... 3.43  

    For Up To 100, Add  2.05 
    For >100 To 250, Add  0.98 
    For >250 To 500, Add  0.43 

XXXXXXX 
. 
 09 97 13 23-0075  2 Mil Prime And Two 6 Mil High Build Epoxy Finish Coats For Structural 

Steel (09 97 13 23-0022) 
. 
. 

 09 97 13 23-0076 SF Spray Type 1 Structural Steel 2 Mil Prime And Two 6 Mil High Build Epoxy Finish Coats ..................................................... 4.66  
    For Up To 100, Add  2.57 
    For >100 To 250, Add  1.25 
    For >250 To 500, Add  0.55 

. 
 09 97 13 23-0077 SF Spray Type 2 Structural Steel 2 Mil Prime And Two 6 Mil High Build Epoxy Finish Coats ..................................................... 3.48  

    For Up To 100, Add  1.77 
    For >100 To 250, Add  0.87 
    For >250 To 500, Add  0.38 

. 
 09 97 13 23-0078 SF Spray Type 3 Structural Steel 2 Mil Prime And Two 6 Mil High Build Epoxy Finish Coats ..................................................... 3.14  

    For Up To 100, Add  1.52 
    For >100 To 250, Add  0.75 
    For >250 To 500, Add  0.33 

. 
 09 97 13 23-0079 SF Spray Up To 14" Diameter Pipe 2 Mil Prime And Two 6 Mil High Build Epoxy Finish Coats .................................................. 5.24  

    For Up To 100, Add  2.98 
    For >100 To 250, Add  1.44 
    For >250 To 500, Add  0.63 

. 
 09 97 13 23-0080 SF Spray Type 1 Structural Steel Two 6 Mil High Build Epoxy Finish Coats ................................................................................ 3.83  

    For Up To 100, Add  2.12 
    For >100 To 250, Add  1.03 
    For >250 To 500, Add  0.45 

. 
 09 97 13 23-0081 SF Spray Type 2 Structural Steel Two 6 Mil High Build Epoxy Finish Coats ................................................................................ 2.86  

    For Up To 100, Add  1.46 
    For >100 To 250, Add  0.71 
    For >250 To 500, Add  0.31 

. 
 09 97 13 23-0082 SF Spray Type 3 Structural Steel Two 6 Mil High Build Epoxy Finish Coats ................................................................................ 2.58  

    For Up To 100, Add  1.25 
    For >100 To 250, Add  0.62 
    For >250 To 500, Add  0.27 

. 
 09 97 13 23-0083 SF Spray Up To 14" Diameter Pipe Two 6 Mil High Build Epoxy Finish Coats ............................................................................ 4.30  

    For Up To 100, Add  2.44 
    For >100 To 250, Add  1.18 
    For >250 To 500, Add  0.51 
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XXXXXXX 
. 
 09 97 13 23-0084  1 Mil Prime, Three 2.33 Mil Body Coats And Two 1 Mil Vinyl Finish Coats 

For Structural Steel (09 97 13 23-0022) 
. 
. 

 09 97 13 23-0085 SF Spray Type 1 Structural Steel 1 Mil Prime, Three 2.33 Mil Body Coats And Two 1 Mil Vinyl Finish Coats ............................. 9.74  
    For Up To 100, Add  5.53 
    For >100 To 250, Add  2.67 
    For >250 To 500, Add  1.17 

. 
 09 97 13 23-0086 SF Spray Type 2 Structural Steel 1 Mil Prime, Three 2.33 Mil Body Coats And Two 1 Mil Vinyl Finish Coats ............................. 7.43  

    For Up To 100, Add  3.98 
    For >100 To 250, Add  1.94 
    For >250 To 500, Add  0.85 

. 
 09 97 13 23-0087 SF Spray Type 3 Structural Steel 1 Mil Prime, Three 2.33 Mil Body Coats And Two 1 Mil Vinyl Finish Coats ............................. 7.16  

    For Up To 100, Add  3.78 
    For >100 To 250, Add  1.84 
    For >250 To 500, Add  0.81 

. 
 09 97 13 23-0088 SF Spray Up To 14" Diameter Pipe 1 Mil Prime, Three 2.33 Mil Body Coats And Two 1 Mil Vinyl Finish Coats ....................... 11.27  

    For Up To 100, Add  6.64 
    For >100 To 250, Add  3.19 
    For >250 To 500, Add  1.39 

XXXXXXX 
. 
 09 97 13 23-0089  1.5 Mil Prime And Two 4 Mil High Build Vinyl Finish Coats For Structural 

Steel (09 97 13 23-0022) 
. 
. 

 09 97 13 23-0090 SF Spray Type 1 Structural Steel 1.5 Mil Prime And Two 4 Mil High Build Vinyl Finish Coats ..................................................... 5.18  
    For Up To 100, Add  2.71 
    For >100 To 250, Add  1.32 
    For >250 To 500, Add  0.58 

. 
 09 97 13 23-0091 SF Spray Type 2 Structural Steel 1.5 Mil Prime And Two 4 Mil High Build Vinyl Finish Coats ..................................................... 4.11  

    For Up To 100, Add  1.92 
    For >100 To 250, Add  0.95 
    For >250 To 500, Add  0.42 

. 
 09 97 13 23-0092 SF Spray Type 3 Structural Steel 1.5 Mil Prime And Two 4 Mil High Build Vinyl Finish Coats ..................................................... 3.94  

    For Up To 100, Add  1.79 
    For >100 To 250, Add  0.89 
    For >250 To 500, Add  0.40 

. 
 09 97 13 23-0093 SF Spray Up To 14" Diameter Pipe 1.5 Mil Prime And Two 4 Mil High Build Vinyl Finish Coats ................................................. 5.84  

    For Up To 100, Add  3.17 
    For >100 To 250, Add  1.54 
    For >250 To 500, Add  0.67 

. 
 09 97 13 23-0094 SF Spray Type 1 Structural Steel Two 4 Mil High Build Vinyl Finish Coats .................................................................................. 4.08  

    For Up To 100, Add  2.14 
    For >100 To 250, Add  1.04 
    For >250 To 500, Add  0.46 

. 
 09 97 13 23-0095 SF Spray Type 2 Structural Steel Two 4 Mil High Build Vinyl Finish Coats .................................................................................. 3.25  

    For Up To 100, Add  1.52 
    For >100 To 250, Add  0.76 
    For >250 To 500, Add  0.33 

. 
 09 97 13 23-0096 SF Spray Type 3 Structural Steel Two 4 Mil High Build Vinyl Finish Coats .................................................................................. 3.11  

    For Up To 100, Add  1.41 
    For >100 To 250, Add  0.71 
    For >250 To 500, Add  0.31 

. 
 09 97 13 23-0097 SF Spray Up To 14" Diameter Pipe Two 4 Mil High Build Vinyl Finish Coats ............................................................................... 4.62  

    For Up To 100, Add  2.51 
    For >100 To 250, Add  1.22 
    For >250 To 500, Add  0.53 

XXXXXXX 
. 
 09 97 13 23-0098  Two 8 Mil Coal Tar Epoxy Coats For Structural Steel (09 97 13 23-0022) 

. 

. 
 09 97 13 23-0099 SF Spray Type 1 Structural Steel Two 8 Mil Coal Tar Epoxy Coats ............................................................................................. 4.33  

    For Up To 100, Add  2.58 
    For >100 To 250, Add  1.24 
    For >250 To 500, Add  0.54 

. 
 09 97 13 23-0100 SF Spray Type 2 Structural Steel Two 8 Mil Coal Tar Epoxy Coats ............................................................................................. 3.52  

    For Up To 100, Add  2.03 
    For >100 To 250, Add  0.98 
    For >250 To 500, Add  0.43 

. 
 09 97 13 23-0101 SF Spray Type 3 Structural Steel Two 8 Mil Coal Tar Epoxy Coats ............................................................................................. 3.27  

    For Up To 100, Add  1.85 
    For >100 To 250, Add  0.89 
    For >250 To 500, Add  0.39 

. 
 09 97 13 23-0102 SF Spray Up To 14" Diameter Pipe Two 8 Mil Coal Tar Epoxy Coats .......................................................................................... 5.32  

    For Up To 100, Add  3.30 
    For >100 To 250, Add  1.57 
    For >250 To 500, Add  0.68 

XXXXXXX 
. 
 09 97 13 23-0103  One 1 Mil Primer, One 3 Mil Intermediate And One 1 Mil Chlorinated 

Rubber Finish Coat For Structural Steel (09 97 13 23-0022) 
. 
. 

 09 97 13 23-0104 SF Spray Type 1 Structural Steel One 1 Mil Primer, One 3 Mil Intermediate And One 1 Mil Chlorinated Rubber Finish 
Coat ....................................................................................................................................................................................... 4.14  

    For Up To 100, Add  2.60 
    For >100 To 250, Add  1.24 
    For >250 To 500, Add  0.54 
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. 
 09 97 13 23-0105 SF Spray Type 2 Structural Steel One 1 Mil Primer, One 3 Mil Intermediate And One 1 Mil Chlorinated Rubber Finish 

Coat ....................................................................................................................................................................................... 2.96  
    For Up To 100, Add  1.75 
    For >100 To 250, Add  0.84 
    For >250 To 500, Add  0.37 

. 
 09 97 13 23-0106 SF Spray Type 3 Structural Steel One 1 Mil Primer, One 3 Mil Intermediate And One 1 Mil Chlorinated Rubber Finish 

Coat ....................................................................................................................................................................................... 2.53  
    For Up To 100, Add  1.42 
    For >100 To 250, Add  0.69 
    For >250 To 500, Add  0.30 

. 
 09 97 13 23-0107 SF Spray Up To 14" Diameter Pipe One 1 Mil Primer, One 3 Mil Intermediate And One 1 Mil Chlorinated Rubber 

Finish Coat ............................................................................................................................................................................ 4.72  
    For Up To 100, Add  3.00 
    For >100 To 250, Add  1.43 
    For >250 To 500, Add  0.62 

XXXXXXX 
. 
 09 97 13 23-0108  One 3 Mil High Zinc Silicate Coat For Structural Steel (09 97 13 23-0022) 

. 

. 
 09 97 13 23-0109 SF Spray Type 1 Structural Steel One 3 Mil High Zinc Silicate Coat ........................................................................................... 2.27  

    For Up To 100, Add  1.17 
    For >100 To 250, Add  0.57 
    For >250 To 500, Add  0.25 

. 
 09 97 13 23-0110 SF Spray Type 2 Structural Steel One 3 Mil High Zinc Silicate Coat ........................................................................................... 1.67  

    For Up To 100, Add  0.77 
    For >100 To 250, Add  0.38 
    For >250 To 500, Add  0.17 

. 
 09 97 13 23-0111 SF Spray Type 3 Structural Steel One 3 Mil High Zinc Silicate Coat ........................................................................................... 1.59  

    For Up To 100, Add  0.71 
    For >100 To 250, Add  0.36 
    For >250 To 500, Add  0.16 

. 
 09 97 13 23-0112 SF Spray Up To 14" Diameter Pipe One 3 Mil High Zinc Silicate Coat ........................................................................................ 2.39  

    For Up To 100, Add  1.25 
    For >100 To 250, Add  0.61 
    For >250 To 500, Add  0.27 

XXXXXXX 
. 
 09 97 13 23-0113  Two 1.5 Mil Vinyl Enamel Finish Coats For Structural Steel (09 97 13 23-0022) 

Note: Installed over existing primer. 
. 
. 

 09 97 13 23-0114 SF Spray Type 1 Structural Steel Two 1.5 Mil Vinyl Enamel Finish Coats ................................................................................... 3.45  
    For Up To 100, Add  1.98 
    For >100 To 250, Add  0.95 
    For >250 To 500, Add  0.42 

. 
 09 97 13 23-0115 SF Spray Type 2 Structural Steel Two 1.5 Mil Vinyl Enamel Finish Coats ................................................................................... 2.84  

    For Up To 100, Add  1.57 
    For >100 To 250, Add  0.76 
    For >250 To 500, Add  0.33 

. 
 09 97 13 23-0116 SF Spray Type 3 Structural Steel Two 1.5 Mil Vinyl Enamel Finish Coats ................................................................................... 2.49  

    For Up To 100, Add  1.31 
    For >100 To 250, Add  0.64 
    For >250 To 500, Add  0.28 

. 
 09 97 13 23-0117 SF Spray Up To 14" Diameter Pipe Two 1.5 Mil Vinyl Enamel Finish Coats ................................................................................ 4.00  

    For Up To 100, Add  2.37 
    For >100 To 250, Add  1.14 
    For >250 To 500, Add  0.50 

XXXXXXX 
. 
 09 97 13 24  Steel Water Storage Tank Painting (09 97 13) 

. 

. 
 09 97 13 24-0001  Surface Preparation For Tanks (09 97 13 24) 

Note: Small pressure vessels and tanks - up to 12' diameter, large pressure vessels and tanks - over 12' 
diameter, tank interiors - over 6' diameter. 

. 

. 
 09 97 13 24-0002  SSPC SP2 Or 3 Hand Or Power Tool Cleaning Surface Preparation For 

Tanks (09 97 13 24-0001) 
. 
. 

 09 97 13 24-0003 SF Small Vessel/Tank SP2/3 Hand Or Power Tool Cleaning Surface Preparation ...................................................................... 1.64  
    For Up To 100, Add  1.23 
    For >100 To 250, Add  0.57 
    For >250 To 500, Add  0.25 

. 
 09 97 13 24-0004 SF Large Vessel/Tank SP2/3 Hand Or Power Tool Cleaning Surface Preparation ...................................................................... 1.46  

    For Up To 100, Add  1.10 
    For >100 To 250, Add  0.51 
    For >250 To 500, Add  0.22 

. 
 09 97 13 24-0005 SF Vessel/Tank Interior SP2/3 Hand Or Power Tool Cleaning Surface Preparation .................................................................... 2.06  

    For Up To 100, Add  1.55 
    For >100 To 250, Add  0.72 
    For >250 To 500, Add  0.31 

XXXXXXX 
. 
 09 97 13 24-0006  SSPC SP7 Brush Off Blast Cleaning Surface Preparation For Tanks (09 97 13 24-

0001) 
. 
. 

 09 97 13 24-0007 SF Small Vessel/Tank SP7 Brush Off Blast Cleaning Surface Preparation ................................................................................. 0.93  
    For Up To 100, Add  0.66 
    For >100 To 250, Add  0.31 
    For >250 To 500, Add  0.13 
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. 
 09 97 13 24-0008 SF Large Vessel/Tank SP7 Brush Off Blast Cleaning Surface Preparation ................................................................................. 0.75  

    For Up To 100, Add  0.53 
    For >100 To 250, Add  0.25 
    For >250 To 500, Add  0.11 

. 
 09 97 13 24-0009 SF Vessel/Tank Interior SP7 Brush Off Blast Cleaning Surface Preparation ............................................................................... 1.32  

    For Up To 100, Add  0.96 
    For >100 To 250, Add  0.45 
    For >250 To 500, Add  0.19 

XXXXXXX 
. 
 09 97 13 24-0010  SSPC SP6 Commercial Blast Cleaning Surface Preparation For Tanks (09 97 13 

24-0001) 
. 
. 

 09 97 13 24-0011 SF Small Vessel/Tank SP6 Commercial Blast Cleaning Surface Preparation.............................................................................. 2.30  
    For Up To 100, Add  1.64 
    For >100 To 250, Add  0.77 
    For >250 To 500, Add  0.33 

. 
 09 97 13 24-0012 SF Large Vessel/Tank SP6 Commercial Blast Cleaning Surface Preparation ............................................................................. 2.10  

    For Up To 100, Add  1.49 
    For >100 To 250, Add  0.70 
    For >250 To 500, Add  0.30 

. 
 09 97 13 24-0013 SF Vessel/Tank Interior SP6 Commercial Blast Cleaning Surface Preparation ........................................................................... 3.09  

    For Up To 100, Add  2.23 
    For >100 To 250, Add  1.04 
    For >250 To 500, Add  0.45 

XXXXXXX 
. 
 09 97 13 24-0014  SSPC SP5 White Metal Blast Cleaning Surface Preparation For Tanks (09 97 13 

24-0001) 
. 
. 

 09 97 13 24-0015 SF Small Vessel/Tank SP5 White Metal Blast Cleaning Surface Preparation .............................................................................. 4.17  
    For Up To 100, Add  2.98 
    For >100 To 250, Add  1.40 
    For >250 To 500, Add  0.60 

. 
 09 97 13 24-0016 SF Large Vessel/Tank SP5 White Metal Blast Cleaning Surface Preparation ............................................................................. 3.97  

    For Up To 100, Add  2.83 
    For >100 To 250, Add  1.33 
    For >250 To 500, Add  0.57 

. 
 09 97 13 24-0017 SF Vessel/Tank Interior SP5 White Metal Blast Cleaning Surface Preparation............................................................................ 5.83  

    For Up To 100, Add  4.22 
    For >100 To 250, Add  1.98 
    For >250 To 500, Add  0.85 

XXXXXXX 
. 
 09 97 13 24-0018  SSPC SP10 Near White Metal Blast Cleaning Surface Preparation For 

Tanks (09 97 13 24-0001) 
. 
. 

 09 97 13 24-0019 SF Small Vessel/Tank SP10 Near White Metal Blast Cleaning Surface Preparation ................................................................... 3.33  
    For Up To 100, Add  2.38 
    For >100 To 250, Add  1.12 
    For >250 To 500, Add  0.48 

. 
 09 97 13 24-0020 SF Large Vessel/Tank SP10 Near White Metal Blast Cleaning Surface Preparation ................................................................... 3.33  

    For Up To 100, Add  2.38 
    For >100 To 250, Add  1.12 
    For >250 To 500, Add  0.48 

. 
 09 97 13 24-0021 SF Vessel/Tank Interior SP10 Near White Metal Blast Cleaning Surface Preparation ................................................................. 4.90  

    For Up To 100, Add  3.56 
    For >100 To 250, Add  1.67 
    For >250 To 500, Add  0.72 

XXXXXXX 
. 
 09 97 13 24-0022  Protective Coatings For Tanks (09 97 13 24) 

Note: Small pressure vessels and tanks - up to 12' diameter, large pressure vessels and tanks - over 12' 
diameter, tank interiors - over 6' diameter. 

. 

. 
 09 97 13 24-0023  1.5 Mil Prime Coat For Tanks (09 97 13 24-0022) 

. 

. 
 09 97 13 24-0024 SF Spray Small Vessel/Tank 1.5 Mil Prime Coat ......................................................................................................................... 0.67  

    For Up To 100, Add  0.41 
    For >100 To 250, Add  0.20 
    For >250 To 500, Add  0.09 

. 
 09 97 13 24-0025 SF Spray Large Vessel/Tank 1.5 Mil Prime Coat ......................................................................................................................... 0.55  

    For Up To 100, Add  0.32 
    For >100 To 250, Add  0.16 
    For >250 To 500, Add  0.07 

. 
 09 97 13 24-0026 SF Spray Tank Interior 1.5 Mil Prime Coat ................................................................................................................................... 1.28  

    For Up To 100, Add  0.87 
    For >100 To 250, Add  0.41 
    For >250 To 500, Add  0.18 

. 
 09 97 13 24-0027 SF Brush Small Vessel/Tank 1.5 Mil Prime Coat ......................................................................................................................... 0.92  

    For Up To 100, Add  0.60 
    For >100 To 250, Add  0.28 
    For >250 To 500, Add  0.12 

. 
 09 97 13 24-0028 SF Brush Large Vessel/Tank 1.5 Mil Prime Coat ......................................................................................................................... 0.74  

    For Up To 100, Add  0.47 
    For >100 To 250, Add  0.22 
    For >250 To 500, Add  0.10 
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. 
 09 97 13 24-0029 SF Brush Tank Interior 1.5 Mil Prime Coat ................................................................................................................................... 1.84  

    For Up To 100, Add  1.29 
    For >100 To 250, Add  0.61 
    For >250 To 500, Add  0.26 

XXXXXXX 
. 
 09 97 13 24-0030  1.5 Mil Prime And Two 1.5 Mil Alkyd Finish Coats For Tanks (09 97 13 24-0022) 

. 

. 
 09 97 13 24-0031 SF Spray Small Vessel/Tank 1.5 Mil Prime And Two 1.5 Mil Alkyd Finish Coats ......................................................................... 2.00  

    For Up To 100, Add  1.19 
    For >100 To 250, Add  0.57 
    For >250 To 500, Add  0.25 

. 
 09 97 13 24-0032 SF Spray Large Vessel/Tank 1.5 Mil Prime And Two 1.5 Mil Alkyd Finish Coats ........................................................................ 1.57  

    For Up To 100, Add  0.87 
    For >100 To 250, Add  0.42 
    For >250 To 500, Add  0.18 

. 
 09 97 13 24-0033 SF Spray Tank Interior 1.5 Mil Prime And Two 1.5 Mil Alkyd Finish Coats .................................................................................. 3.64  

    For Up To 100, Add  2.42 
    For >100 To 250, Add  1.14 
    For >250 To 500, Add  0.49 

. 
 09 97 13 24-0034 SF Spray Small Vessel/Tank 1.5 Mil Prime And One 1.5 Mil Alkyd Finish Coats ......................................................................... 1.50  

    For Up To 100, Add  0.89 
    For >100 To 250, Add  0.43 
    For >250 To 500, Add  0.19 

. 
 09 97 13 24-0035 SF Spray Large Vessel/Tank 1.5 Mil Prime And One 1.5 Mil Alkyd Finish Coats ........................................................................ 1.18  

    For Up To 100, Add  0.65 
    For >100 To 250, Add  0.32 
    For >250 To 500, Add  0.14 

. 
 09 97 13 24-0036 SF Spray Tank Interior 1.5 Mil Prime And One 1.5 Mil Alkyd Finish Coats .................................................................................. 2.74  

    For Up To 100, Add  1.82 
    For >100 To 250, Add  0.86 
    For >250 To 500, Add  0.37 

. 
 09 97 13 24-0037 SF Brush Small Vessel/Tank 1.5 Mil Prime And Two 1.5 Mil Alkyd Finish Coats ......................................................................... 2.94  

    For Up To 100, Add  1.89 
    For >100 To 250, Add  0.90 
    For >250 To 500, Add  0.39 

. 
 09 97 13 24-0038 SF Brush Large Vessel/Tank 1.5 Mil Prime And Two 1.5 Mil Alkyd Finish Coats ........................................................................ 2.23  

    For Up To 100, Add  1.36 
    For >100 To 250, Add  0.65 
    For >250 To 500, Add  0.28 

. 
 09 97 13 24-0039 SF Brush Tank Interior 1.5 Mil Prime And Two 1.5 Mil Alkyd Finish Coats .................................................................................. 5.64  

    For Up To 100, Add  3.92 
    For >100 To 250, Add  1.84 
    For >250 To 500, Add  0.79 

. 
 09 97 13 24-0040 SF Brush Small Vessel/Tank 1.5 Mil Prime And One 1.5 Mil Alkyd Finish Coats ......................................................................... 2.20  

    For Up To 100, Add  1.42 
    For >100 To 250, Add  0.67 
    For >250 To 500, Add  0.29 

. 
 09 97 13 24-0041 SF Brush Large Vessel/Tank 1.5 Mil Prime And One 1.5 Mil Alkyd Finish Coats ........................................................................ 1.67  

    For Up To 100, Add  1.02 
    For >100 To 250, Add  0.49 
    For >250 To 500, Add  0.21 

. 
 09 97 13 24-0042 SF Brush Tank Interior 1.5 Mil Prime And One 1.5 Mil Alkyd Finish Coats .................................................................................. 4.23  

    For Up To 100, Add  2.94 
    For >100 To 250, Add  1.38 
    For >250 To 500, Add  0.60 

XXXXXXX 
. 
 09 97 13 24-0043  Touch-Up And Two 1.5 Mil Alkyd Finish Coats For Tanks (09 97 13 24-0022) 

. 

. 
 09 97 13 24-0044 SF Spray Small Vessel/Tank Touch-Up And Two 1.5 Mil Alkyd Finish Coats .............................................................................. 1.77  

    For Up To 100, Add  1.10 
    For >100 To 250, Add  0.52 
    For >250 To 500, Add  0.23 

. 
 09 97 13 24-0045 SF Spray Large Vessel/Tank Touch-Up And Two 1.5 Mil Alkyd Finish Coats .............................................................................. 1.51  

    For Up To 100, Add  0.90 
    For >100 To 250, Add  0.43 
    For >250 To 500, Add  0.19 

. 
 09 97 13 24-0046 SF Spray Tank Interior Touch-Up And Two 1.5 Mil Alkyd Finish Coats ....................................................................................... 3.76  

    For Up To 100, Add  2.59 
    For >100 To 250, Add  1.22 
    For >250 To 500, Add  0.53 

. 
 09 97 13 24-0047 SF Spray Small Vessel/Tank Touch-Up And One 1.5 Mil Alkyd Finish Coat ................................................................................ 1.13  

    For Up To 100, Add  0.70 
    For >100 To 250, Add  0.34 
    For >250 To 500, Add  0.15 

. 
 09 97 13 24-0048 SF Spray Large Vessel/Tank Touch-Up And One 1.5 Mil Alkyd Finish Coat ............................................................................... 0.96  

    For Up To 100, Add  0.58 
    For >100 To 250, Add  0.28 
    For >250 To 500, Add  0.12 

. 
 09 97 13 24-0049 SF Spray Tank Interior Touch-Up And One 1.5 Mil Alkyd Finish Coats ....................................................................................... 2.41  

    For Up To 100, Add  1.66 
    For >100 To 250, Add  0.78 
    For >250 To 500, Add  0.34 
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. 
 09 97 13 24-0050 SF Brush Small Vessel/Tank Touch-Up And Two 1.5 Mil Alkyd Finish Coats .............................................................................. 2.46  

    For Up To 100, Add  1.62 
    For >100 To 250, Add  0.77 
    For >250 To 500, Add  0.33 

. 
 09 97 13 24-0051 SF Brush Large Vessel/Tank Touch-Up And Two 1.5 Mil Alkyd Finish Coats .............................................................................. 2.07  

    For Up To 100, Add  1.32 
    For >100 To 250, Add  0.63 
    For >250 To 500, Add  0.27 

. 
 09 97 13 24-0052 SF Brush Tank Interior Touch-Up And Two 1.5 Mil Alkyd Finish Coats ....................................................................................... 5.79  

    For Up To 100, Add  4.20 
    For >100 To 250, Add  1.97 
    For >250 To 500, Add  0.84 

. 
 09 97 13 24-0053 SF Brush Small Vessel/Tank Touch-Up And One 1.5 Mil Alkyd Finish Coat ................................................................................ 1.57  

    For Up To 100, Add  1.03 
    For >100 To 250, Add  0.49 
    For >250 To 500, Add  0.21 

. 
 09 97 13 24-0054 SF Brush Large Vessel/Tank Touch-Up And One 1.5 Mil Alkyd Finish Coat................................................................................ 1.32  

    For Up To 100, Add  0.85 
    For >100 To 250, Add  0.40 
    For >250 To 500, Add  0.17 

. 
 09 97 13 24-0055 SF Brush Tank Interior Touch-Up And One 1.5 Mil Alkyd Finish Coats ....................................................................................... 3.79  

    For Up To 100, Add  2.70 
    For >100 To 250, Add  1.27 
    For >250 To 500, Add  0.54 

XXXXXXX 
. 
 09 97 13 24-0056  2 Mil Prime And Two 2 Mil Epoxy Polyamide Cured Resin Finish Coats For 

Tanks (09 97 13 24-0022) 
. 
. 

 09 97 13 24-0057 SF Spray Small Vessel/Tank 2 Mil Prime And Two 2 Mil Epoxy Polyamide Cured Resin Finish Coats ....................................... 2.62  
    For Up To 100, Add  1.33 
    For >100 To 250, Add  0.65 
    For >250 To 500, Add  0.29 

. 
 09 97 13 24-0058 SF Spray Large Vessel/Tank 2 Mil Prime And Two 2 Mil Epoxy Polyamide Cured Resin Finish Coats ....................................... 2.28  

    For Up To 100, Add  1.07 
    For >100 To 250, Add  0.53 
    For >250 To 500, Add  0.24 

. 
 09 97 13 24-0059 SF Spray Small Vessel/Tank Two 2 Mil Epoxy Polyamide Cured Resin Finish Coats ................................................................. 1.84  

    For Up To 100, Add  0.94 
    For >100 To 250, Add  0.46 
    For >250 To 500, Add  0.20 

. 
 09 97 13 24-0060 SF Spray Large Vessel/Tank Two 2 Mil Epoxy Polyamide Cured Resin Finish Coats ................................................................. 1.59  

    For Up To 100, Add  0.75 
    For >100 To 250, Add  0.37 
    For >250 To 500, Add  0.16 

XXXXXXX 
. 
 09 97 13 24-0061  2 Mil Prime And Two 6 Mil High Build Epoxy Finish Coats For Tanks (09 97 13 24-

0022) 
. 
. 

 09 97 13 24-0062 SF Spray Small Vessel/Tank 2 Mil Prime And Two 6 Mil High Build Epoxy Finish Coats ............................................................ 2.92  
    For Up To 100, Add  1.37 
    For >100 To 250, Add  0.68 
    For >250 To 500, Add  0.30 

. 
 09 97 13 24-0063 SF Spray Large Vessel/Tank 2 Mil Prime And Two 6 Mil High Build Epoxy Finish Coats ............................................................ 2.58  

    For Up To 100, Add  1.12 
    For >100 To 250, Add  0.56 
    For >250 To 500, Add  0.25 

. 
 09 97 13 24-0064 SF Spray Small Vessel/Tank Two 6 Mil High Build Epoxy Finish Coats ...................................................................................... 2.39  

    For Up To 100, Add  1.13 
    For >100 To 250, Add  0.56 
    For >250 To 500, Add  0.25 

. 
 09 97 13 24-0065 SF Spray Large Vessel/Tank Two 6 Mil High Build Epoxy Finish Coats ...................................................................................... 2.10  

    For Up To 100, Add  0.91 
    For >100 To 250, Add  0.46 
    For >250 To 500, Add  0.20 

XXXXXXX 
. 
 09 97 13 24-0066  1 Mil Prime, Three 2.33 Mil Body Coats And Two 1 Mil Vinyl Finish Coats 

For Tanks (09 97 13 24-0022) 
. 
. 

 09 97 13 24-0067 SF Spray Small Vessel/Tank 1 Mil Prime, Three 2.33 Mil Body Coats And Two 1 Mil Vinyl Finish Coats ................................... 6.92  
    For Up To 100, Add  3.65 
    For >100 To 250, Add  1.78 
    For >250 To 500, Add  0.78 

. 
 09 97 13 24-0068 SF Spray Large Vessel/Tank 1 Mil Prime, Three 2.33 Mil Body Coats And Two 1 Mil Vinyl Finish Coats ................................... 6.39  

    For Up To 100, Add  3.25 
    For >100 To 250, Add  1.59 
    For >250 To 500, Add  0.70 

. 
 09 97 13 24-0069 SF Spray Tank Interior 1 Mil Prime, Three 2.33 Mil Body Coats And Two 1 Mil Vinyl Finish Coats ........................................... 10.38  

    For Up To 100, Add  6.24 
    For >100 To 250, Add  2.99 
    For >250 To 500, Add  1.30 

XXXXXXX 
. 
 09 97 13 24-0070  1.5 Mil Prime And Two 4 Mil High Build Vinyl Finish Coats For Tanks (09 97 13 24-

0022) 
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. 

. 
 09 97 13 24-0071 SF Spray Small Vessel/Tank 1.5 Mil Prime And Two 4 Mil High Build Vinyl Finish Coats ........................................................... 3.67  

    For Up To 100, Add  1.72 
    For >100 To 250, Add  0.85 
    For >250 To 500, Add  0.38 

. 
 09 97 13 24-0072 SF Spray Large Vessel/Tank 1.5 Mil Prime And Two 4 Mil High Build Vinyl Finish Coats ........................................................... 3.28  

    For Up To 100, Add  1.43 
    For >100 To 250, Add  0.72 
    For >250 To 500, Add  0.32 

. 
 09 97 13 24-0073 SF Spray Tank Interior 1.5 Mil Prime And Two 4 Mil High Build Vinyl Finish Coats ..................................................................... 5.37  

    For Up To 100, Add  3.00 
    For >100 To 250, Add  1.45 
    For >250 To 500, Add  0.63 

. 
 09 97 13 24-0074 SF Spray Small Vessel/Tank Two 4 Mil High Build Vinyl Finish Coats ......................................................................................... 2.90  

    For Up To 100, Add  1.36 
    For >100 To 250, Add  0.68 
    For >250 To 500, Add  0.30 

. 
 09 97 13 24-0075 SF Spray Large Vessel/Tank Two 4 Mil High Build Vinyl Finish Coats ........................................................................................ 2.59  

    For Up To 100, Add  1.13 
    For >100 To 250, Add  0.57 
    For >250 To 500, Add  0.25 

. 
 09 97 13 24-0076 SF Spray Tank Interior Two 4 Mil High Build Vinyl Finish Coats .................................................................................................. 4.25  

    For Up To 100, Add  2.37 
    For >100 To 250, Add  1.15 
    For >250 To 500, Add  0.50 

XXXXXXX 
. 
 09 97 13 24-0077  Two 8 Mil Coal Tar Epoxy Coats For Tanks (09 97 13 24-0022) 

. 

. 
 09 97 13 24-0078 SF Spray Small Vessel/Tank Two 8 Mil Coal Tar Epoxy Coats ................................................................................................... 3.24  

    For Up To 100, Add  1.84 
    For >100 To 250, Add  0.89 
    For >250 To 500, Add  0.39 

. 
 09 97 13 24-0079 SF Spray Large Vessel/Tank Two 8 Mil Coal Tar Epoxy Coats ................................................................................................... 2.72  

    For Up To 100, Add  1.45 
    For >100 To 250, Add  0.71 
    For >250 To 500, Add  0.31 

. 
 09 97 13 24-0080 SF Spray Tank Interior Two 8 Mil Coal Tar Epoxy Coats ............................................................................................................. 4.10  

    For Up To 100, Add  2.49 
    For >100 To 250, Add  1.19 
    For >250 To 500, Add  0.52 

XXXXXXX 
. 
 09 97 13 24-0081  One 1 Mil Primer, One 3 Mil Intermediate And One 1 Mil Chlorinated 

Rubber Finish Coat For Tanks (09 97 13 24-0022) 
. 
. 

 09 97 13 24-0082 SF Spray Small Vessel/Tank One 1 Mil Primer, One 3 Mil Intermediate And One 1 Mil Chlorinated Rubber Finish 
Coat ....................................................................................................................................................................................... 2.25  

    For Up To 100, Add  1.23 
    For >100 To 250, Add  0.60 
    For >250 To 500, Add  0.26 

. 
 09 97 13 24-0083 SF Spray Large Vessel/Tank One 1 Mil Primer, One 3 Mil Intermediate And One 1 Mil Chlorinated Rubber Finish 

Coat ....................................................................................................................................................................................... 2.07  
    For Up To 100, Add  1.09 
    For >100 To 250, Add  0.53 
    For >250 To 500, Add  0.23 

. 
 09 97 13 24-0084 SF Spray Tank Interior One 1 Mil Primer, One 3 Mil Intermediate And One 1 Mil Chlorinated Rubber Finish Coat ..................... 3.38  

    For Up To 100, Add  2.07 
    For >100 To 250, Add  0.99 
    For >250 To 500, Add  0.43 

XXXXXXX 
. 
 09 97 13 24-0085  Two 6 Mil High Build Epoxy Finish Coats For Tanks Interior (09 97 13 24-0022) 

. 

. 
 09 97 13 24-0086 SF Spray Small Tank Interior Two 6 Mil High Build Epoxy Finish Coats ...................................................................................... 4.92  

    For Up To 100, Add  2.83 
    For >100 To 250, Add  1.36 
    For >250 To 500, Add  0.59 

. 
 09 97 13 24-0087 SF Spray Large Tank Interior Two 6 Mil High Build Epoxy Finish Coats ...................................................................................... 3.05  

    For Up To 100, Add  1.50 
    For >100 To 250, Add  0.74 
    For >250 To 500, Add  0.33 

XXXXXXX 
. 
 09 97 13 24-0088  One 3 Mil High Zinc Silicate Coat For Tanks (09 97 13 24-0022) 

. 

. 
 09 97 13 24-0089 SF Spray Small Vessel/Tank One 3 Mil High Zinc Silicate Coat .................................................................................................. 1.47  

    For Up To 100, Add  0.63 
    For >100 To 250, Add  0.32 
    For >250 To 500, Add  0.14 

. 
 09 97 13 24-0090 SF Spray Large Vessel/Tank One 3 Mil High Zinc Silicate Coat .................................................................................................. 1.44  

    For Up To 100, Add  0.61 
    For >100 To 250, Add  0.31 
    For >250 To 500, Add  0.14 

. 
 09 97 13 24-0091 SF Spray Tank Interior One 3 Mil High Zinc Silicate Coat ............................................................................................................ 2.26  

    For Up To 100, Add  1.23 
    For >100 To 250, Add  0.60 
    For >250 To 500, Add  0.26 

XXXXXXX 
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. 
 09 97 13 24-0092  Two 1.5 Mil Vinyl Enamel Finish Coats For Tanks (09 97 13 24-0022) 

Note: Installed over existing primer. 
. 
. 

 09 97 13 24-0093 SF Spray Small Vessel/Tank Two 1.5 Mil Vinyl Enamel Finish Coats .......................................................................................... 2.38  
    For Up To 100, Add  1.25 
    For >100 To 250, Add  0.61 
    For >250 To 500, Add  0.27 

. 
 09 97 13 24-0094 SF Spray Large Vessel/Tank Two 1.5 Mil Vinyl Enamel Finish Coats .......................................................................................... 2.12  

    For Up To 100, Add  1.05 
    For >100 To 250, Add  0.52 
    For >250 To 500, Add  0.23 

. 
 09 97 13 24-0095 SF Spray Tank Interior Two 1.5 Mil Vinyl Enamel Finish Coats ................................................................................................... 3.25  

    For Up To 100, Add  1.90 
    For >100 To 250, Add  0.91 
    For >250 To 500, Add  0.40 

XXXXXXX 
. 
 09 97 13 24-0096  One 1 Mil Primer And 95 Mil Hot Coal Tar Enamel Finish Coat For Tanks (09 

97 13 24-0022) 
. 
. 

 09 97 13 24-0097 SF Spray/Mop Large Vessel/Tank One 1 Mil Primer And 95 Mil Hot Coal Tar Enamel Finish Coat ............................................. 8.44  
    For Up To 100, Add  5.23 
    For >100 To 250, Add  2.49 
    For >250 To 500, Add  1.08 

XXXXXXX 
. 
 09 97 26  Cementitious Coatings (09 97) 

. 

. 
 09 97 26 13  Interior Cementitious Coatings (09 97 26) 

. 

. 
 09 97 26 13-0001  Ceramic-Like Glazed Coating (09 97 26 13) 

. 

. 
 09 97 26 13-0002  Ceramic-Like Glazed Coating, Cementitious (09 97 26 13-0001) 

. 

. 
 09 97 26 13-0003 SF Ceramic-like Glazed Coating. - Cementitious ......................................................................................................................... 3.25  

XXXXXXX 
. 
 09 97 26 13-0004  Ceramic-Like Glazed Coating, Resin Base (09 97 26 13-0001) 

. 

. 
 09 97 26 13-0005 SF Ceramic-like Glazed Coating - Resin ...................................................................................................................................... 2.69  

XXXXXXX 
. 
 09 97 35  Dry Erase Coatings (09 97) 

. 

. 
 09 97 35 00-0001  Dry-Erase Paint (09 97 35) 

. 

. 
 09 97 35 00-0002  Dry-Erase Paint (IdeaPaint™ PRO) (09 97 35 00-0001) 

. 

. 
 09 97 35 00-0003 SF Dry-Erase Paint (IdeaPaint™ PRO), Applied With Roller ..................................................................................................... 12.55  

Note: Includes two coats of primer and white, white sand, light beige or light gray surface. 

XXXXXXX 
. 
 09 97 35 00-0004  Low VOC/Odorless, Dry-Erase Paint (IdeaPaint™ CREATE) (09 97 35 00-0001) 

. 

. 
 09 97 35 00-0005 SF Clear, Low VOC/Odorless, Dry-Erase Paint (IdeaPaint™ CREATE), Applied With Roller ...................................................... 6.89  

Note: For application over existing latex-based top coats. 
. 

 09 97 35 00-0006 SF Black Or White, Low VOC/Odorless, Dry-Erase Paint (IdeaPaint™ CREATE), Applied With Roller .................................... 13.40  
Note: Includes two coats of primer and white or black surface coat. 

XXXXXXX 
. 
 09 97 63  Special Coatings and Protection Systems (09 97) 

. 

. 
 09 97 63 00-0001  Acrylic Glazed Coating (09 97 63) 

. 

. 
 09 97 63 00-0002 SF Acrylic Glazed Coating ............................................................................................................................................................ 2.08  
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